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SHORT TERM NOTICE INVITING TENDER (N.I.T) 

 

Canara Bank, Circle Office, Trivandrum invites sealed TWO BID Tenders for the 
works mentioned below: 
   

1. Name of the Work : Supply, installation, testing and commissioning 
of Public Addressing System at Circle Office 
Trivandrum (Sixth Floor) 

2. Location of Work : 6th Floor, Canara Bank Circle Office, Spencer 
Junction, MG Road, Trivandrum - 695001 

3. EMD Amount (to be 
submitted along with the 
tender) 

: Rs.20,000/- by way of Demand Draft of a 
Scheduled Bank drawn in favour of Premises & 
Estate Section, Canara Bank Circle Office 
payable at Trivandrum. Cheques will not be 
accepted 

5. Time of Completion/ Project 
duration 

: 30  days from the Day of Acceptance of the 
Tender by the Bank 

6. Contents of the Tender : As given in the Table of Contents 

7. Date of Issue of Tender : From 06/07/2023 to 20/07/2023 – To be 
downloaded from Bank’s Website 

8. Pre-bid meeting : 15/07/2023 at 11.00 AM at location of work 

9. Last Date of Submission : 21/07/2023 at 11.00 AM 

10. Place of Submission :  “The Assistant General Manager, 
Premises & Estate Section,  
7th Floor, Premises & Estate Section, 
Canara Bank Circle Office, Spencer Junction, 
MG Road, Trivandrum - 695001” 
 

11. Time & Date of Opening of 
Technical Bid 

: Tenders will be opened on 21/07/2023 at 
11:30 AM 

 
 
 

 
 ASSISTANT GENERAL MANAGER 
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ELIGIBILITY CRITERIA 

Sl. No Criteria    Documents Required 

01 
The vendor should have 5 years experience in the 

field of communication/conference systems 

Order copy and Completion 

certificates for major projects from 

the customer issued for each 

completed project (not ongoing) 

between 01/04/2018 to 31/03/2023. 

02 

The applicant must have carried out following cost 

of work (SITC of Public Addressing System) in 

Govt. organizations, central autonomous bodies, 

state autonomous bodies, PSUs, Govt. Banks, 

Reputed private companies (subject to approval of 

Bank) etc. during the last 2 years as on 

31.03.2023. 

 

a. One work/project costing 80% of cost of 

work (15.00 Lakhs) 

 

b. Two works/projects costing 50% of cost of 

work (9.50 Lakhs) 

Satisfactory completion certificates 

from the clients clearly indicating the 

nature of service, cost & nature of 

work and month & year of 

commencement & completion. 

03 
Vendors should have facility to provide AMC at 

installed location 

Undertaking letter in firm’s letter 

head with supporting documents 

04 
The contractor must have GST registration number 

and PAN number. 

Copies of the GST registration 

certificate, PAN card copy and Trade 

License shall be enclosed. 

05 
The contractor shall preferably have their office in 

Kerala for operational convenience 

Details of local address. Acceptance 

of the address subjected to 

verification by the Bank to its 

satisfaction. 
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GENERAL RULES & INSTRUCTIONS TO TENDERERS 

1) The Tender document, duly filled and sealed, comprising of Notice Inviting 

Tender, General Rules & Instructions to Tenderers, Tender Form, General 

Conditions of Contract, Special Conditions of Contract, Appendix 1 to Appendix 

10, Bill of Quantities, Tender drawings should be submitted to the Assistant 

General Manager at the address given in the Notice Inviting Tender. The Tender 

document should be sealed in an envelope superscribing “Supply, installation, 

testing and commissioning of Public Addressing System at Circle Office, 

Trivandrum” and addressed to the Assistant General Manager. The tenderer's 

name and address should also be put on the envelope. 

2) Last date for receipt of tenders: As stated in the Notice Inviting Tender. 

3) The Tenderers  are advised to inspect and  examine the site  and  its 

surroundings and satisfy themselves before submitting their tenders as to  the 

nature of the site and dimensions, the means of access to  the site, availability 

of materials  and obtain all necessary information’s as to risks, contingencies 

and other circumstances which may influence or affect their tender. 

4) Tenderers should ensure that their tenders are submitted before the date and 

time specified in Notice Inviting Tender. 

5) Tenderers are requested to put their signature on each page of the tender 

documents as a token of acceptance. 

6) Contractors should fill in all the relevant blanks and put their signature in the 

relevant places indicated in the documents. 

7) It will be obligatory on the part of the Tenderer to sign the tender documents 

for all the component parts and that, after the work is awarded, he / they will 

have to enter into an agreement for each component with the competent 

authority of the Employer. 

8) The contractors should quote the item rate and amount tendered by them in 

figures as well as in words. The amount for each item should be worked out and 

the requisite totals given. The rates quoted shall  be all  inclusive  rates  for  

the  item  of  work  described,  including materials and GST for raw materials,  

labour, tools & plant, carriage & transport,  supervision, overheads & profits, 

taxes , cess, fees , mobilizing and other charges whatsoever including any  

anticipated  or  un-anticipated difficulties, etc. complete for proper execution 

of the work as per drawings and specifications and no claim whatsoever for any 

extra payment shall be maintainable. 

9) Please refer Clause No: 7 of General Conditions of the contract for Goods and 

services tax (GST).  

10) When  a  contractor  signs a tender  in  an  Indian  language  the percentage 

above or below and the tendered amount and the total amount tendered  should 
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also be written in the same language. In the case of illiterate contractors the 

rates or the amounts tendered should be attested by a witness. 

11) The Schedule of Quantities should be filled as follows: 

a. The “Rate’’ Column to be legibly filled in ink in both figures and words. 

b. ‘Amount’ column to be filled for each item and the total amount for each 

trade to be given. 

c. All corrections to be initialed. 

d. Contractor’s signature to be put on each page of the Schedule of quantities 

and in the “Abstract Sheet”. 

e. The “Amount” column for alternative items for which the quantities are 

mentioned should be filled up. 

f. The “Rate” column for "Rate only" items should be filled up. 

Special care should be taken to write the rates in figures as well as in words 

and the amounts in figures only, in such a way that interpolation is not 

possible. The total amount should be written both in figures and in words. 

12) No alterations or additions are to be made by the Contractors to the tender 

document. Violation of this instruction will attract rejection of the tender at 

the discretion of Architect/Bank.       

13) Tender shall be quoted on prescribed Form only and quoting in any other form 

will be rejected. All rates shall be quoted on the proper form of the tender 

alone. Quoted rates and units different from prescribed in the tender schedule 

will be liable for rejection. 

14) The total time allowed for carrying out of the work shall not exceed the period 

specified in the Notice Inviting Tender counted from the day of Acceptance 

Letter and/ or written orders to commence the work by the Bank.  

15) Earnest money accompanying the tender will be accepted only in the form of 

Crossed Demand Draft on any of the nationalized Banks/ state bank drawn in 

favour of “Premises & Estate Section, Canara Bank Circle Office payable at 

Trivandrum & not in favour of any other authority. Any tender, which is not 

accompanied by Earnest Money Deposit in the form of DD, shall be summarily   

rejected.  

16) The  EMD of the contractor whose tender is  accepted,  shall  be forfeited  in  

full  in case he does not remit  the  Initial  Security Deposit  within  the  

stipulated  period or  start  the  work  by  the stipulated date mentioned in the 

award letter. The successful tenderer to  whom  the  contract is awarded will 

have  to  deposit  as  initial security deposit a further sum to make up 2% of the 

value of  accepted tender including the Earnest Money as detailed in General 

Conditions of the Contract. 

17) The Sealed Envelopes shall be opened at the specified time in the presence of 

the tenderer's accredited representatives if they desire to attend. 
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18) The tender for the work shall not be witnessed by a contractor or contractors 

who himself / themselves has / have tendered or who may and had/have 

tendered for the same work. Failure to observe this condition would render 

tenders of the contractors tendering as well as witnessing the tender liable to 

summary rejection. 

19) The Contractor is required to check the numbers of the pages and should any 

be found missing or in duplicate, or the figure or writing indistinct, he must 

inform the Architect/ Bank at once and have the same rectified.  Should the 

Contractor be in doubt about the precise meaning of any item or any provision 

or if he wants any clarification, he must inform the Architect/Bank in writing 

at least one week before the scheduled date of opening. No claim will be 

allowed in respect of errors in the Contractors tender due to any mistake in the 

Schedule of Quantities, which should have been but was not rectified in the 

manner described above. 

20) The articles of Agreement should not be filled.  This will be done at the time 

the contract is awarded, in the case of the successful tenderer only. 

21) Rate in words will be taken in precedence over rate in figures. If the amount of 

an item does not tally with the rate quoted in words, the rate shall be taken as 

correct. 

        Contractors are forewarned that no errors whatsoever arithmetical or 

otherwise will be permitted in their tenders. Tenders containing many errors 

are liable to be considered as Non-bonafide at the discretion of Architects/ 

Bank. 

22) Validity of tender -Tenderers should note that their tenders should remain 

open for consideration for a minimum period of 90 days from the date of the 

opening of technical bid. EMD of unsuccessful tenderers will be refunded 

without any interest after evaluation of tender. 

23) If  any tenderer  withdraws  his tender before the said period  or  makes  any 

modifications in the terms and conditions of the tender which are  not 

acceptable to the Employer, then the Employer shall, without prejudice to any 

other right  or remedy, be at liberty to forfeit  full value of the earnest money 

as aforesaid. 

24) A tenderer shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charges consequent on any misunderstanding or 

otherwise shall be allowed. Submission of a tender by  a  Tenderer implies that 

he  has read this notice  and  all  other Tender/contract  documents  and  has  

made himself aware  of  the  scope  and specifications  of the work to be done 

and local conditions and  other factors bearing on the execution of the work. 

25) All the parts of this tender documents i.e., Notice Inviting Tender, General 

Rules & Instructions to Tenderers, Tender Form, General Conditions of 
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Contract, Special Conditions of Contract, Appendix 1 to Appendix 10, Bill of 

Quantities, Tender drawings shall form a part of the contract document.  

26) The Tenderer shall agree that until a formal agreement on stamp paper is 

prepared and signed, this tender shall constitute a binding contract between 

the supplier and the Employer. 

27) On  acceptance  of  the  tender,  the  name  of  the   accredited 

representative(s)  of  the  contractor who would  be  responsible  for taking  

instructions  from the Employer shall be communicated  to  the Employer. 

28) The Bank reserves the right to accept any tender or accept tenders in part or 

to reject any or all tenders without assigning any reasons thereof and will not 

be liable to offer any explanation whatsoever.  

29) Canvassing in connection with tenders is strictly prohibited and the tenders 

submitted by the contractors who resort to canvassing will be liable for 

rejection. 

30) Contractors are requested to note that non-compliance of the above 

instructions is liable to render their Tender non-bonafide.  

 

 

 

ASSISTANT GENERAL MANAGER 
CANARA BANK,                                                                          
CIRCLE OFFICE, TRIVANDRUM  
  



 

PREMISES AND ESTATE SECTION, CANARA BANK CIRCLE OFFICE TRIVANDRUM 

RFP-01-AUD/2023: Supply, Installation, Testing and Commissioning of Public Addressing System at 

Circle Office  

                                                     SIGNATURE OF THE CONTRACTOR WITH SEAL
  Page 9 

 

TENDER FORM 

 
The Assistant General Manager, 
Canara Bank, 
Premises & Estate Section 
Circle Office, 
Trivandrum  
 
Name of work: ‘Supply, Installation, Testing and Commissioning of Public 

Addressing System at Circle Office, Trivandrum (6th Floor)”  
 
Dear Sir, 
 
I/We have read and examined the Notice Inviting Tender, General Rules & 
Instructions to Tenderers, Tender Form, General Conditions of Contract, Special 
Conditions of Contract, Appendix 1 to Appendix 10, Bill of Quantities, Tender 
drawings and all other contents referred to in this Tender Document for the work. 
 
I/We  hereby  tender for the execution of the work specified  for  the Canara  Bank  
within  the  time specified at the rates  specified  in  the attached  Schedule of 
quantities  viz., Bill of Quantities and in all  respects in accordance with in all 
respects with the  specifications so far as applicable. 
 
 
I/We agree to keep the tender open for ninety (90) days from the due date of 
submission thereof and not to make any modifications in its terms and conditions.  
 
A sum of Rs...............is hereby forwarded as earnest money in form of Demand 
Draft of . ................... (Name of the issuing Schedule Bank) bearing no . .......... 
and date . ........ 
thereof and not to make any  modifications in its terms and conditions. 
 
In the event of my / our failure to commence the work on the specified date  after 
award I/We agree that the Bank shall without prejudice  to any  other right or 
remedy, be at liberty to forfeit the said  earnest money absolutely otherwise the 
said earnest money shall be retained by it  towards security deposit to execute all 
the works referred  to  in the  tender  documents  upon the terms  and  conditions  
contained  or referred to therein and to carry out such deviations as may be  
ordered. 
 
I/We agree that should I/We fail to deposit the full amount of initial security  deposit  
and/or fail to commence the work specified  in  the above  memorandum, an amount 
equal to the amount of the earnest  money mentioned  in  the form of invitation of 
tender  shall  be  absolutely forfeited  to  the  Employer and the same may at  the  
option  of  the Employer  be recovered without prejudice to any other right or  
remedy available in law, out of the deposit in so far as the same may  extend in  
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terms of the said bond and in the event of deficiency out  of  any other money due 
to me/us under this contract or otherwise. 
 
I/We hereby declare that I/We treat the tender documents, drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information/derived there from to any persons other than a person to 
whom I/We am /are authorised to communicate the same or use the information in 
any manner prejudiced to the safety of the State / the Employer. 
 
 
I/We fully understand that you are not bound to accept the lowest or any tender 
you may receive. Shri. ________________________, Partner / Proprietor / 
Authorised representative of the Company, is the person authorised to negotiate 
commercial, technical terms & conditions &sign on behalf of the firm any 
Agreement, Bills & receipts for this work. 
 
I/We agree that until a formal agreement on stamp paper is prepared and signed, 
this tender with your written acceptance thereof shall constitute a binding contract 
between us. 
 
Dated     /      /2023 
 
 

        Signature of Contractor 
                             Name & address:                                                                                           

Full Postal Address including 
         Pin Code No. & Telephone No. 

 
Witness, 
1). 
 
 
 
 
 
 
 
2). 
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GENERAL CONDITIONS OF CONTRACT 

 
1.  INTERPRETATION 
 
In construing these conditions, the specifications, the schedule of quantities, tender 
and Agreement, the following words shall have the meaning herein assigned to them 
except where the subject or context otherwise requires. 
 
i) Employer or Bank:  The term "Employer" or "Bank" shall denote CANARA BANK 

with their Head Office at BANGALORE represented by ASSISTANT GENERAL 
MANAGER, PREMISES AND ESTATE SECTION, CANARA BANK, CIRCLE OFFICE, 
TRIVANDRUM and any of its employees or representative authorised on their 
behalf. 

 
ii) Architects: "Architect” shall mean Architect/ Architectural Consultant 

appointed by the Bank for the Project. or in the event of  his/their ceasing to 
be the Architects for the purpose of this contract such other person/s the 
Employer shall nominate for the purpose. 

 
iii) Site Engineer: The term “Site Engineer" shall mean authorised Engineer 

appointed by Architect or Bank for day-to-day supervision of works at site as 
per tender terms. 

 
iv) Contractors: The term "Contractor"," Bidder" or "Tenderer" shall mean 

____________________________________________ (Name and address of 
Contractor) and his/their heirs, legal representatives, assigns and successors. 

 
v) Site:  The "site" shall mean the site located as mentioned in the Notice inviting 

Tender, where the subject works are to be carried out as per Scope of Work. 
  

vi) Drawings:  "Drawings" means the drawings referred to in the Specification and 
any modification of such drawings approved in writing by the Engineer and such 
other drawings as may from time to time be furnished or approved in writing 
by the Engineer. The work is to be carried out in accordance with drawings, 
specifications, the schedule of quantities and any further drawings, which may 
be given by the Bank’s Engineer / Architect during the execution of the work. 

   
All drawings relating to work given to the contractor together with copy of 
schedule of quantities are to be kept at site and the Bank’s Engineer / Architect 
shall be given access to such drawings or schedule of quantities whenever 
necessary. 

 
In case any detailed Working/Fabrication/Shop Drawings are necessary, 
contractor shall prepare such detailed drawings and/or dimensioned sketches 
thereof and have it confirmed by the Bank’s Engineer / Architect prior to taking 
up such work. 



 

PREMISES AND ESTATE SECTION, CANARA BANK CIRCLE OFFICE TRIVANDRUM 

RFP-01-AUD/2023: Supply, Installation, Testing and Commissioning of Public Addressing System at 

Circle Office  

                                                     SIGNATURE OF THE CONTRACTOR WITH SEAL
  Page 12 

 

 
The contractor shall ask in writing for all clarifications on matters occurring 
anywhere in drawings, specifications and schedule of quantities or to additional 
instructions at least 10 days ahead from the time when it is required for 
implementations so that the Employer may be able to give decision thereon. 

 
v)   “The Works” shall mean the work or works to be executed or done under this 

contract and shall include materials, apparatus, equipment, plant, fittings and 
other things for incorporation in the works. 

 
vi) "Contract " means the contract effected by the contractor's Tender and the 

Employer's acceptance thereof comprising (in addition to the Tender and 
Acceptance) the priced Schedule  of Quantities and Schedules, Schedules of 
particulars (if any), Specifications and Drawings, these General Conditions of 
Contract, Special Conditions contained in, Appendices, Annexures  or attached 
to any of the forgoing documents, any alterations agreed in writing between 
the parties before the formal acceptance of the Tender, all these documents 
taken together, shall be deemed to form one contract and shall be 
complementary to one another. 

 
vii) "Specification" means the specification annexed to or issued with these 

conditions and includes Indian or British or other approved standard 
specifications where required by the specification and where such a 
specification is not available, the specification approved by the Architect and 
the Engineer. 

 
viii) "Approved" means approved in writing including subsequent written 

confirmation of previous verbal approval and "approval" means approval in 
writing including as aforesaid. 

 
ix) 'Market rate" means the rate as prevailing in the market and recommended by 

the Architect and as approved by the Employer on the basis of cost of materials, 
labour, plant etc inclusive of any tax, duty, octroi etc. at the time of execution 
of work. 

 
x) “The Schedule of Quantities” or "Priced Schedule of Quantities" shall mean the 

schedule (or bill) of quantities as specified and forming part of this contract. 
 
xi)  “Act of Insolvency” shall mean any act such as defined by the Presidency 

Towns Insolvency Act or in Provincial Insolvency Act or any amending statutes. 
 
2. SCOPE OF WORK: The scope of works consists of supply, installation, testing and 

commissioning of Public Addressing System at the building as per tender terms, 
conditions and specifications at the site as mentioned in Notice Inviting Tender. 
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Employer may in their absolute discretion issue further drawings and/or written 
instruction, details, directions & explanations, which are, hereafter collectively 
referred to as “The Employer’s instructions” in regard to: 

 
a) The variation or modification of the design quality or quantity of works or the 

addition or omission or substitution of any work. 
b) Any discrepancy in the drawings or between the schedule of quantities and/or 

drawings and/or specification. 
c) The removal from the site of any defective material brought thereon by the 

contractor and the substitution of any other material thereof. 
d) The demolition removal and/or re-execution of any work executed by the 

contractor/s. 
e) The dismissal from the work of any persons employed there upon. 
f) The opening up for inspection of any work covered up.  
g) The rectification and making good of any defects under clauses hereinafter 

mentioned and those arising during the defect liability period. 
 
The Contractor shall forthwith comply with and duly execute any work comprised in 
such Employer’s/Architects’ instructions, provided always that verbal instructions, 
directions and explanations given to the contractors or his representative upon the 
works by the Employer/Architects shall if involves a variation, be confirmed in 
writing to the contractor/s within seven days.  No works, for which rates are not 
specifically mentioned in the priced schedule of quantities, shall be taken up 
without written permission of the Employer/Architects. Rates of items not 
mentioned in the priced schedule of quantities shall be fixed by the employer in 
consultation with the Architects as provided in Clause “variation”. 
 
The contractor shall set up necessary field testing equipments for day to day testing 
of materials like slump test for concrete, moulds for preparing concrete cube test 
samples, grading of coarse and fine aggregates, silt content and bulkage of sand etc.  
 
Regarding all factory made products for which ISI marked products are available, 
only products bearing ISI marking shall be used in the work. 
 
3.  TENDERER SHALL VISIT THE SITE 
 
Intending tenderer shall visit the site and make himself thoroughly acquainted with 
the local site condition, nature and requirements of the works, availability of 
specified materials in the tender, facilities of transport condition, effective labour 
and materials, access and storage for materials and removal of rubbish.  The 
tenderer shall provide in their tender for cost of carriage, freight and other charges 
as also for any special difficulties, including police restriction for transport etc., for 
proper execution of work as indicated in the drawings.  The successful tenderer will 
not be entitled to any claim of compensation for difficulties faced or losses incurred 
on account of any site condition which existed before the commencement of the 
work or which in the opinion of the Employer/Architects might be deemed to have 
reasonably been inferred to be so existing before commencement of work. 
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4. TENDERS 
 

The entire set of tender paper issued to the tenderer should be submitted fully 
priced and also signed at appropriate places as detailed in the Instructions to 
Tenderers. 
 
No modifications, writings or corrections can be made in the tender papers by the 
tenderer, but may at his option offer his comments or modifications in a separate 
sheet of paper attached to the original tender papers. 
 

The Employer reserves the right to reject the lowest or any tender and also to 
discharge any or all of the tenders for each section or to split up and distribute any 
item of work to any specialist firm or firms, without assigning any reason. 
 

The tenderers should note that the tender is strictly on the item rate basis and their 
attention is drawn to the fact that the rates for each and every item should be 
correct, workable and self-supporting.  If called upon by the Employer/Architects 
detailed analysis of any or all the rates shall be submitted.  The Employer/Architects 
shall not be bound to recognize the contractor’s analysis. 
 
The works will be paid for as “measured work” on the basis of actual work done on 
item rate basis and not as “lump sum” contract as per the rate quoted in the 
Schedule of quantities. 
 
All items of work described in the schedule of quantities are to be deemed and paid 
as complete works in all respects and details including preparatory and finishing 
works involved, directly, related to and reasonably detectable from the drawings, 
specifications and schedule of quantities and no further extra charges will be 
allowed in this connection.  In the case of lump-sum charges in the tender in respect 
of any item of works, the payment of such items of work will be made for the actual 
work done on the basis of lump-sum rates as will be assessed to be payable by the 
Employer/Architects. 
 
The Employer has power to add /to omit any work, reduce the scope of the works  
as shown in drawings or described in specifications or included in schedule of 
quantities and intimate the same in writing. No claims are entertained/ permissible 
due to such actions of the bank, but no addition, omission or variation shall be made 
by the contractor without authorization from the Employer.  No variation shall 
vitiate the contract.  
 
5. AGREEMENT AND INDEMNITY BOND 
 
The successful contractor shall sign a Contract Agreement as per enclosed Appendix 
6 shall pay for all stamps and legal expenses, incidental thereto. The same to be 
duly filled in a non-judicial stamp paper of Rs 200/- and submitted along with offer. 
The contractor shall submit Indemnity Bond as per Appendix 8, Guarantee 
Certificates for specialized works in stamp papers as per Bank’s approved proformas. 
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The same to be duly filled in a non-judicial stamp paper of Rs 500/- and submitted 
along with offer. 
 
6a. PERMITS AND LICENCES 
 
Permits and Licenses for release of materials, which are under Government control, 
shall be arranged by the contractor. The Employer may render necessary assistance, 
sign any forms or applications that may be necessary but shall not be responsible 
for actual procurement or for any delay in procurement.   
 
It may be clearly understood that no compensation or additional charges can be 
claimed by the contractor for non-receipt of any controlled materials in due time 
on this account or according to his own requirements. 
 
The contractor shall at his own cost arrange for storage shed adequate for taking 
delivery and storing of the quantity of controlled materials released by the 
authorities or supplied by the Employer.  The costs of storing, transporting, etc., of 
all materials including those under Government control are to be included by the 
tenderer in his quoted rates. 
 
The Employer/Architects shall be indemnified against all Government or legal 
actions for theft or misuse of controlled materials in the custody of the contractor.  
 
6b. GOVERNMENT AND LOCAL RULES 
 
The contractor shall confirm to the provisions of all local Bye-laws and Acts relating 
to the work and to the Regulations etc., of the Government and Local Authorities 
and of any company with whose system the structure is proposed to be connected.  
The contractor shall give all notices required by said Act, Rules, Regulations and 
Bye-laws etc., and pay all fees payable to such authority/authorities for execution 
of the work involved.  The cost, if any, shall be deemed to have been included in 
his quoted rates, taking into account all liabilities for licenses, fees for footpath 
encroachment and restorations etc., and shall indemnify the Employer against such 
liabilities and shall defend all actions arising from such claims or liabilities. 
 
7. TAXES AND DUTIES 
 
The tenderers must include in their tender prices quoted for all duties royalties, 
cess and sales tax or any other taxes or local charges if applicable. Goods and 
Service tax is payable extra as applicable to works contract as defined in Clause 
119 of section 2 of CGST Act. Any variations in the above shall not be paid. No extra 
claim on this account will in any case be entertained.  
 
8.  PROVISIONAL SUMS (P S)  
 
All provisional sums described in the schedule of quantities as P S shall be exclusively 
allotted to the purchase of materials and not for any handling and fixing to be done 
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by the contractor.  Such costs of handling and fixing with profit (including transport 
charges if required) shall be separately included in the contract price as described 
in the schedule of quantities. The disposal of the amounts covered under this head 
will be absolutely at the discretion of the Employer. Contractor is to make payment 
for these materials to the suppliers on certificate or order issued by the Employer/ 
Architects and realize them through his bills from the Employer. 
 
9.  QUANTITY OF WORK TO BE EXECUTED 
 
The quantities shown in the schedule of quantities are only approximate and are 
intended to cover the entire new structure indicated in the drawings but the 
Employer reserves the right to execute only a part or the whole or any excess thereof 
without assigning any reason therefore. 
 
10. OTHER PERSONS ENGAGED BY THE EMPLOYER 
 
The Employer reserves the right to execute any part of the work included in this 
contract or any work, which is not included in this contract by other Agency or 
persons, and contractor shall allow all reasonable facilities and use of his scaffolding 
for the execution of such work.  The main contractor shall extend all cooperation in 
this regard. 
 
11. EARNEST MONEY, SECURITY DEPOSITS, RETENTION MONEY AND DEFECTS 

LIABILITY PERIOD  
 
A) Earnest Money Deposit: The tenderer will have to deposit the specified amount 
of earnest money as detailed in the Notice Inviting Tender at the time of submission 
of tender. No interest will be paid on the earnest money. The earnest money of 
unsuccessful tenderers will be refunded without any interest soon after the decision 
to award the work is taken or after the expiry of the validity period of the tender. 
However, those who have exemption certificate from NSIC/Similar Government 
authorities as per provision of MSE Act will be exempted from submission of EMD 
subject to the submission of valid document/certificate to that effect. 

  
B) Initial Security Deposit: The successful tenderer whose tender is accepted shall 
be required to furnish by way of Initial security a sum which shall be equal to 2% 
(two percent) of the accepted value of the tender including the Earnest Money 
Deposit if submitted, within 7 (seven) days of the date of issue of the letter of 
acceptance of his tender, Demand Draft payable to the Employer. 

 
C) Total Security Deposit & Retention Money: A further sum of 8% (Eight percent) 
of the Gross value of each interim/ running account bill/ final bill shall be deducted 
as Retention money to make up, together with the Initial Security Deposit, a total 
Security Deposit equal to 8.0 % of the amount of the accepted value of the tender 
(Actual cost of the work). Retention money would be retained until the 
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completion of defect liability period and no interest would be paid on retention 
money kept with the Bank. 

D) Repayment of Retention Money (Total Security Deposit): 
      The retention money amount will be refunded 14 days (fourteen) days after the 

end of defect liability period 
i) Contractor should remove all their materials, equipments, labour force, 

temporary sheds/ stores etc. from the site. 
ii) Contractor should have completed all the necessary testing, complied with 

the inspection remarks & its rectifications if any, submission of all the 
required particulars, test certificates and such other particulars. 

iii) Contractor has satisfactorily carried out all the works and attended to all 
defects in accordance with conditions of the contract. No interest is allowed 
on retention money. Alternatively, the above said security deposit shall be 
released after the completion of work provided the contractor submits bank 
guarantee for the amount for a period of defect liability period from any 
scheduled commercial Bank in the format acceptable to the Bank. 
 

E) DEFECTS LIABILLITY PERIOD (DLP) -  
The defects liability period (DLP) for the work executed as per the tender Bill of 
quantities (BOQ) / items supplied shall be one year and shall commence from the 
date of certification/ settlement of Final bill of the work/date of successful hand 
over/ from date mentioned in  Work Completion Certificate issued by the Employer, 
unless otherwise mentioned specifically in the BOQ. 
 
12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
 
The contractor shall provide everything necessary for the proper execution of the 
work according to the intent and meaning of the drawings, schedule of quantities 
and specifications taken together whether the same may or may not be particularly 
shown or described therein provided that the same can reasonably be inferred there 
from and if the contractor finds any discrepancies therein he shall immediately and 
in writing, refer the same to the Employer/ Architects whose decision shall be final 
and binding.  The contractor shall provide himself for ground and fresh water for 
carrying out of the works at his own cost. The Employer shall on no account be 
responsible for the expenses incurred by the contractor for hired ground or fresh 
water obtained from elsewhere. 
 
The rates quoted against individual items will be inclusive of everything necessary 
to complete the said items of work within the contemplation of the contract, and 
beyond the unit price no extra payment will be allowed for incidental or contingent 
work, labour and/or materials inclusive of all taxes and duties whatsoever except 
for specific items, if any, stipulated in the tender documents. 
 
The contractor shall supply, fix and maintain at his own cost, for the execution of 
any work, all tools, tackle, machineries and equipments and all the necessary 
centering, scaffolding, staging, planking, timbering, strutting, shoring, pumping, 
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fencing, boarding, watching and lighting by night as well as by day required not only 
for the proper execution and protection of the said work but also for the protection 
of the public and safety of any adjacent roads, streets, walls, houses, building, all 
other erections, matters and things and the contractor shall take down and remove 
any or all such centering, scaffolding, planking, timbering, strutting, shorting etc., 
as  occasion shall be required or when ordered so to do, and shall fully reinstate and 
make good all matters and things disturbed during the execution of works to the 
satisfaction of the Employer/ Architects. 
 
The contractor shall also provide such temporary road on the site as may be 
necessary for the proper performance of the contract and for his own convenience 
but not otherwise.  Upon completion, such roads shall be broken up and levelled 
where so required by the drawings unless the Employer shall otherwise direct. 
 
The contractor shall at all times give access to workers employed by the Employer 
or any men employed on the buildings and to provide such parties with proper 
sufficient and if required, special scaffolding, hoists and ladders and provide them 
with water and lighting and leave or make any holes, grooves etc., in any work, 
where directed by the employer as may be required to enable such workmen to lay 
or fix pipes, electrical wiring, special fittings etc. The quoted rates of the tenderers 
shall accordingly include all these above-mentioned contingent works. 
 
13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 
 
13.1 Time of completion:  The entire work is to be completed in all respects 

within the stipulated period stated in the Appendix-1. The work shall deemed 
to be commenced on the second day from the date of work order or date of 
handing over of site, whichever is later.  Time is the essence of the contract 
and shall be strictly observed by the contractor. 

 
13.2 Extension of Time: If in the opinion of the Employer/ Bank the works were 

delayed for reasons beyond control of the contractor, the Bank may grant a fair 
and reasonable extension of time for completion of the contract works.  

 
Request for extension of time, to be eligible for consideration, shall be made by 
the Contractor in writing within fourteen days of the happening of the event 
causing delay to the Architect/ Bank. The Contractor shall also, if practicable, 
indicate in such a request the total period for which extension is desired, 
overlapping period, if any, with earlier events causing delays, net extension 
required. 
 
In such case, the Employer may give a fair and reasonable extension of time for 
completion of work. Such extension shall be communicated to the contractor by 
the Employer in writing, within one month of the date of such request. Non-
application by the contractor for extension of time within time schedule or 
happening of an event, which will require extension of time, will render the 
contractor non eligible for seeking extension of time at later date & this shall be 
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binding to the contractor. While granting extension, the Employer shall notify 
the contractor the period of time which will not qualify for levy of liquidated 
damages. 
 
For the period in excess of original stipulated period and authorised extension of 
time (i.e. period not qualifying for levy of liquidated damages), granted by the 
Employer, the provision of liquidated damages as stated under Clause 15 hereof 
will become applicable. 
 
However, the contract shall remain in force even for the period beyond the due 
date of completion irrespective whether the extension is granted or not. 

  
14 PROGRESS OF WORK 
During the period of construction the contractor shall maintain proportionate 
progress on the basis of a program Chart submitted by the contractor immediately 
before commencement of work and agreed to by the Employer/ Architects. 
Contractor should also include planning for procurement of scarce material well in 
advance and reflect the same in the program chart so that there is no delay in 
completion of the project. 

 
15. LIQUIDATED DAMAGES 
Time is the essence of the contract. The completion of the work/building is essential 
to comply with various requirements of the bank. Thus the contractor   shall  be  
aware  and  take  note  that  non-completion of the work/building will affect the 
Banks committed programs and thus the loss by way  delayed    completion  of 
related works etc,  are  invaluable  and  cannot  be  easily  assessed. Therefore, it 
is part of the agreed terms that  in  the  event  of  any delay in completion of the 
work, the  Bank  is  liable  to  charge  the Contractor  without the necessity of 
providing for  any  details  of  such losses suffered by the Bank. Further, 
 
15.1  If  the contractor fails to maintain the  required  progress  in terms of the 
contract or to complete the work and clear the site on or before the contract or 
approved extended date of completion, he shall, without  prejudice  to any other 
right or remedy of  the  Employer  on account  of  such  breach,  pay  as  agreed  
compensation  the  amount calculated at the rates stipulated below or such smaller 
amount as may be  fixed by the employer on the contract value of the work for  
every completed week that the progress remains incomplete. 
 
15.2  For this purpose the term `Contract Value' shall be value at the contract rates 
of the work as ordered / accepted. 
 
15.3  The Employer shall have the right to adjust, /  set-off  against any  sum  
payable to the contractor under this or any  other  contract with the Employer 
anywhere in India/outside India. 
 
 



 

PREMISES AND ESTATE SECTION, CANARA BANK CIRCLE OFFICE TRIVANDRUM 

RFP-01-AUD/2023: Supply, Installation, Testing and Commissioning of Public Addressing System at 

Circle Office  

                                                     SIGNATURE OF THE CONTRACTOR WITH SEAL
  Page 20 

 

Thus if the Contractor fails to complete the works within the time for completion 
stated in the Appendix/elsewhere or within any extended time under Clause 13 
hereof, the Contractor shall pay the Employer the sum at the rate of 1%(one per 
cent) of the Contract Value per week  of delay subject to a limit of 10%(ten 
percent) of the Contract Value as "Liquidated damages" for the period during 
which the said works shall so remain incomplete or the Employer may deduct 
aforesaid sum towards such damages from any monies due to the Contractor. 
Appendix-1 shall also be referred.  
 
16. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 

REQUIREMENTS 
 
The contractor may provide, fix up and maintain in an approved position, proper 
office accommodation for the contractor’s representative and staff at his own cost. 
Such offices shall be open at reasonable hours to receive instruction notices or 
communications and clear away on completion of the works and make good all work 
disturbed. 
 
All drawings maintained on the site are to be carefully mounted on boards of 
appropriate size and covered with a coat of approved varnish.  They are to be 
protected from ravages of termites, ants, and other insects. 
 
The contractor shall provide at his own cost all-artificial light required for the work 
and to enable other contractors and sub-contractors to complete the work within 
the specified time. 
 
The contractor shall provide suitable temporary shed/enclosures for the watchmen 
and clear away the same when no longer required and to provide all necessary 
attendance, lights etc., required. 
 
The contractor shall arrange for temporary latrines for the use of workers and field 
staff and keep the same in a clean and sanitary condition to the satisfaction of the 
Public Health Authorities and shall cause such latrines and soil to be cleared away 
whenever necessary and shall make good all the works disturbed by these 
conveniences. 
 
Every precaution shall be taken by the contractor to prevent the breeding of 
mosquitoes on the works during the construction, and all receptacles, cisterns, 
water tanks etc., used for the storage of water, must be suitably protected against 
breeding of mosquitoes.  The contractor shall indemnify the Employer against any 
breach of rules in respect of anti-material measures. 
 
The contractor shall not fix or place any placards or advertisement of any 
description or permit the same to be fixed or placed in or upon any boarding, gantry, 
building structure other than those approved by the Employer. 
 



 

PREMISES AND ESTATE SECTION, CANARA BANK CIRCLE OFFICE TRIVANDRUM 

RFP-01-AUD/2023: Supply, Installation, Testing and Commissioning of Public Addressing System at 

Circle Office  

                                                     SIGNATURE OF THE CONTRACTOR WITH SEAL
  Page 21 

 

Protective Measures:  The contractor from the time of being placed in possession 
of the site must make suitable arrangements for watching, lighting and protecting 
the work, the site and surrounding property by day, by night, on Sundays and other 
holidays, on round the clock basis and no extra will be paid by Bank for such services. 
 
Contractor shall indemnify the Employer against any possible damage to the 
building, roads or members of the public in course of execution of the work. 
 
The contractor shall provide necessary temporary enclosures, gates, entrances, 
etc., for the protection of the work and materials and for altering and adopting the 
same as may be required and removing on completion of the works and making good 
all works disturbed. 
 
Storage of materials:  The contractor shall provide and maintain proper sheds for 
the proper storage and adequate protection of the materials etc., and other work 
that may be executed on the site including the tools and materials of sub-
contractors and remove the same on completion.  Sheds for storage of cement 
should have pucca floor raised above the ground. 
 
Tools:  Theodolite levels, prismatic compass, chain, steel and metallic tapes and all 
other surveying instruments found necessary for the works shall be provided by the 
contractor for the due performance of this contract as instructed by the Site 
Engineer. 
 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may 
be required for safely taking measurement and shall be supplied by the contractor. 
 
The maistries and the supervisor on the works shall carry with them necessary 
instruments like a steel tape, a measuring tape of 30 meters, a spirit level, a plumb 
bob and a square and shall check the work to ensure that the work is being done 
according to the drawing and specifications.  The Site Engineer will use any or all 
measuring instruments or tools belonging to the contractors as he chooses for 
checking the works executed or being executed on the contract. 
 
The contractor should cover in his rates for making provisions for all reasonable 
facilities for the use of his scaffolding, tools & plant etc. by subcontractors for their 
work. 
 
17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
 
The contractor shall conform to the provisions of any Acts of the Legislature relating 
to the work, and to the Regulations and Bye-laws of any authorities, and /or any 
water, lighting and other companies, and/or authorities with whose systems the 
structures were proposed to have connection and shall before making any variations 
from the drawings or specification that may be associated to so conform, give the 
Employer/Architects written notices specifying the variations proposed to be made 
and the reasons for making them and apply for instruction thereon.  The 
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Employer/Architects on receipt of such intimation shall give a decision within a 
reasonable time. 
 
The contractor/s shall arrange to give all notices required for by the said Acts, 
Regulations or Bye-laws to be given to any authority, and to pay to such authority 
or to any public officer all fees that may be properly chargeable in respect of the 
work and lodge the receipts with the Employer. 
 
The contractor shall indemnify the Employer against all claims in respect of patent 
rights, royalties, damages to buildings, roads or members of public in course of 
execution of work and shall defend all actions arising from such claims and shall 
keep the Employer saved harmless and indemnified in all respects from such actions, 
costs and expenses. 
 
18. CLEARING SITE AND SETTING OUT WORKS 
 
The site shown on the plan shall be cleared of all obstructions, grass, plants, loose 
stone, and materials rubbish of all kinds.  All holes or hollows whether originally 
existing or produced by removal of loose stone or materials shall be carefully filled 
up with earth well rammed and leveled off as directed at his own cost. 
 
The contractor shall set out the works and shall be responsible for the true and 
perfect setting out of the work and for the correctness of the positions, levels, 
dimensions and alignment of all parts thereof.  If at any time, any error shall appear 
during the progress of any part of the work, the contractor shall at his own expenses 
rectify such error, if called upon to the satisfaction of the Employer. The contractor 
shall further set out the works to the alternative positions at the site until one is 
finally approved and the rates quoted in his tender should include for this and no 
extra on this account will be entertained. 
 

19. BENCHES 
The contractor is to construct and maintain proper benches of all the main walls, in 
order that the lines and levels may be accurately checked at all times.  
 
These benches will consist of salwood post of adequate length and minimum 
diameter 75 mm to be driven in the ground at suitable distance as directed encased 
with brickwork.  The wire nails will be driven on the top of salwood post on the 
center lines of columns, walls, inside and outside faces of foundation trenches, in 
order that lines may be stretched between the benches and accurate intersection 
of excavation.  Center line of walls, columns etc., may be clearly indicated and 
checked at any time if it is so required. 
 

20. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS 
 
All soil, filth or other matters of any offensive nature taken out of any trench, sewer, 
drain, cesspool or other place shall not be deposited on the surface but shall be at 
once carted away by the contractor to the place provided by him. 
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The contractor shall keep the foundations and works free from water and shall 
provide and maintain at his own expenses electrically or other power driven pumps 
and other plant to the satisfaction of the Employer for the purpose, until the 
building is handed over to the Employer.  The contractor shall arrange for the 
disposal of the water so accumulated to the satisfaction of the Employer and local 
authority and no claims will be entertained afterwards if he does not include in his 
rates for the purpose. 
 

21. ACCESS 
 
Any authorized representative of the Employer shall at all reasonable times have 
free access to the works and/or to the workshop, factories or other places where 
materials are being prepared or constructed for the work and also to any place 
where the materials are lying or from where they are being obtained, and the 
contractor shall give every facility to the bank or their representatives necessary 
for inspection and examination and test of the materials and workmanship.  Except 
the representatives of the Employer no person shall be allowed at any time without 
the written permission of the Employer. 
 

22. MATERIALS, WORKMANSHIP, SAMPLES OF MATERIALS 
 
All the works specified and provided for in the specifications or which may be 
required to be done in order to perform and complete any part thereof shall be 
executed in the best and approved quality of the respective kinds in accordance 
with the particulars contained in and implied by the specifications and as 
represented by the drawings or according to such other additional particulars, and 
instructions as may from time to time be given by the Employer/Architects during 
the execution of the work, and to his entire satisfaction. 
 
All the materials (except where otherwise described) stores and equipment required 
for the full performance of the work under the contract must be provided through 
normal channels and must include charge for import duties, sales tax, octroi and 
other charges and must be the best of their kind available and the contractor/s must 
be entirely responsible for the proper and efficient carrying out of the work.  The 
work must be done in the best workman like manner. Samples of all materials to be 
used must be submitted to the Employer/Architects when so directed by the 
Engineer/ Architects and written approval from Employer/Architects must be 
obtained prior to placement of order. 
 
During the inclement weather the contractor shall suspend concreting and plastering 
for such time as the Employer/Architects may direct and shall protect from injury 
all work when in course of execution. Any damage during constructions, to any part 
of the work, for any reasons, due to rain, storm, or neglect of contractor, shall be 
rectified by the contractor, in an approved manner at no extra cost. 
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Should the work be suspended by reason of rain, strike, lockouts or any other cause, 
the contractor shall take all precautions necessary for the protection of work and 
at his own expenses shall make good any damage arising from any of these causes. 
 
The contractor shall cover up and protect from damage, from any cause, all end 
work and supply all temporary doors, protection to windows, and any other requisite 
protection for the execution of the work whether by himself or special tradesmen 
or subcontractor and any damage caused must be made good by the contractor at 
his own expenses. 
 

23. REMOVAL OF IMPROPER WORK 
 
The Employer shall during the progress of the work have power to order in writing 
from time the removal from the work within such reasonable time or times as may 
be specified in the order of any materials which in the opinion of the 
Employer/Architects are not in accordance with specifications of instruction, the 
substitution or proper re-execution of any work executed with materials or 
workmanship not in accordance with the drawings and specifications or instructions.  
In case the contractor refuses to comply with the order the Employer shall have the 
power to employ and pay other agencies to carry out the work and all expenses 
consequent thereon or incidental thereto as certified by the Employer/ Architects 
shall be borne by the contractor or may be deducted from any money due to or that 
may become due to the contractor.  No certificate, which may be given by the 
Architects, shall relieve the contractor from his liability in respect of unsound work 
or bad materials. 
 
24. SITE ENGINEER 
 
The term ‘Site Engineer’ shall mean the person appointed and paid by the 
Employer/Architect to superintend the work.  The contractor shall afford the Site 
Engineer every facility and assistance for examining the works and materials and for 
checking and measuring work and materials.  The Site Engineer shall have no power 
to revoke, alter, enlarge or relax any requirements of the contract or to sanction 
any day work, additions, alterations, deviations or omissions or any extra work 
whatever, except in so far as such authority may be specially conferred by a written 
order of the Employer. 
 
The Site Engineer shall have power to give notice to the contractor or to his 
foreman, of non-approval of any work or materials and such work shall be suspended 
or the use of such materials shall be discontinued until the decision of the Employer 
is obtained.  The work will from time to time be examined by the Architects, 
Engineer from the Premises Department of the Employer and the Site Engineer.  But 
such examination shall not in any way exonerate the contractor from the obligation 
to remedy any defects, which may be found to exist at any stage of the work or 
after the same is complete.  Subject to the limitations of this clause the contractor 
shall take instructions only from the Architects/Employer. 
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25. OFFICE ACCOMMODATION FOR THE SITE ENGINEER 
               NOT APPLICABLE  
 
26. CONTRACTOR’S EMPLOYEES 
The contractor shall employ technically qualified staff as per special conditions of 
contract 30and competent supervisors for the work who shall be available (by turn) 
throughout the working hours to receive and comply with instructions of the 
Employer/Architects.  The contractor shall employ in connection with the work, 
persons having the appropriate skill or ability to perform their job efficiently. 
 
No labourer below the age of Eighteen years and who is not an Indian National shall 
be employed on the work. 
Any labourer supplied by the contractor to be engaged on the work on day-work 
basis either wholly or partly under the direct order or control of the Employer or his 
representative shall be deemed to be a person employed by the contractor. 
 
The contractor shall comply with the provisions of all labour legislation including 
the requirements of 
a) The Payment of Wages Act 
b) Minimum wages Act 
c) Employer’s Liability Act 
d) Workmen’s Compensation Act 
e) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971 
f) Apprentices Act 1981 
g) Any other Act or enactment relating thereto and rules framed there under from 

time to time. 
h) Indian Electricity Act (IE Act) and follow the rules. 
i) Any other rules prevailing during the period of contract 
The contractor shall keep the Employer saved harmless and indemnified against 
claims if any of the workmen and all costs and expenses as may be incurred by the 
Employer in connection with any claim that may be made by any workmen. 
 
The contractor shall comply at his own cost with the order of requirement of any 
Health Officer of the State or any local authority or of the Employer regarding the 
maintenance of proper environmental sanitation of the area where the contractor’s 
labourers are housed or accommodated, for the prevention of small pox, cholera, 
plague, typhoid, malaria and other contagious diseases. The contractor shall 
provide, maintain and keep in good sanitary accommodation and provide facilities 
for pure drinking water at all times of the use of men engaged on the works and 
shall remove and clear away the same on completion of the works.  Adequate 
precautions shall be taken by the contractor to prevent nuisance of any kind on the 
works or the lands adjoining the same. 
The contractor shall arrange to provide first aid treatment to the labourers engaged 
on the works.  He shall within 24 hours of the occurrence of any accident at or about 
the site or in connection with execution of the works, report such accident to the 
Employer and also to the competent authority where such report is required by law. 
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The contractor shall pay rates of Wages and observe hours of work and conditions 
or employment according to existing rules under Minimum Wages Act.  Further, it 
shall be contractor’s responsibility to ensure that he pays his workmen wages which 
are not lower than the minimum prescribed by the Union Government and State 
Government in which area this contract is being operated. 
 
27. DISMISSAL OF WORKMAN 
The contractor shall on the request of the Employer immediately dismiss from works 
any person employed thereon by him, who may in the opinion of the Employer be 
unsuitable or incompetent or who may misconduct himself.  Such discharges shall 
not be the basis of any claim for compensation or damages against the employer or 
any of their officer or employee. 
 
28. ASSIGNMENT 
The whole of the works included in the contract shall be executed by the contractor 
and the contractor shall not directly or indirectly transfer, assign or sublet the 
contract or any a part, share or interest therein nor, shall take a new partner, 
without written consent of the Employer and no subletting shall relieve the 
contractor from the full and entire responsibility of the contract or from active 
superintendence of the work during their progress. 
 
29. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 
The contractor shall be responsible for all injury to the work or workmen, persons, 
animals or things and for all damages to the structural and/or decorative part of 
property which may arise from the operations or neglect of himself or of any sub-
contractor or of any of his or a sub-contractor’s employees, whether such injury or 
damage arise from carelessness, accident or any other cause whatsoever in any way 
connected with the carrying out of this contract.  The clause shall be held to include 
inter-alia, any damage to buildings whether immediately adjacent or otherwise, and 
any damage to roads, streets, foot paths or ways as well as damages caused to the 
buildings and the works forming the subject of this contract by rain, wind or other 
inclemency of the weather.  The contractor shall indemnify the Employer and hold 
harmless in respect of all and any expenses arising from any such injury or damages 
to persons or property as aforesaid and also in respect of any claim made in respect 
of injury or damages under any acts of compensation or damage consequent upon 
such claim. The contractor shall submit an indemnity bond in Bank’s approved 
proforma (enclosed under Appendix-8) in a stamp paper. Indemnify the Bank / 
Architect from any damages, prosecution, other legal suits and claims arising out 
of any mishaps occurring at the site due to faulty work, faulty construction and 
for violating rules and regulations for which the contractor shall be solely 
responsible. 
 
The contractor shall reinstate all damage of every sort mentioned in this clause, so 
as to deliver the whole of the contract works complete and perfect in every respect 
and so as to make good or otherwise satisfy all claims for damages to the property 
or third parties. 
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The contractor shall affect the necessary insurance and indemnify the Employer 
entirely from all responsibility in this respect.  The insurance must be placed with 
a company approved by the Employer and must be effected jointly in the name of 
the contractor and the Employer and the policy lodged with the latter.  The scope 
of insurance is to include damage or loss to the works itself till this is made over in 
a complete state.  Insurance is compulsory and must be affected from the very initial 
stage.  
The contractor shall also be responsible for anything, which may be excluded from 
damage to any property arising out of incidents, negligence or defective carrying 
out of this contract. 
The Employer shall be at liberty and is hereby empowered to deduct the amount of 
any damages, compensations, costs, charges and expenses arising or accruing from 
or in respect of any such claim or damages from any sums due or to become due to 
the contractor. 
 
30. INSURANCE 
 
The Contractor shall, at his own expense insure the works , effect and maintain till 
the completion of the contract a Contractors All Risks Policy (CAR)for Insurance, 
with an insurance company approved by the Employer, for the full amount of the 
contract .The scope of the cover shall include fire, lightning, explosion, crashing, 
aircraft, extinguishing water or other fighting measures, flood, inundation , rain, 
windstorm of any kind, earthquake, subsidence, landslide, rockslide, bad 
workmanship, lack of skill, negligence , malicious acts or human error, additional 
cover for third party liability and surrounding properties. The CAR shall be held in 
the joint names of the Employer and the Contractor (the name of the former being 
placed first in the policy.) with Employer as beneficiary against all risk as per the 
standard all risk policy for Contractors and deposit such policy or policies with the 
Employer with 21(twenty days) days from the date of issuing the work order.  
 
The Contractor shall also indemnify the Employer against all claims which may be 
made upon the Employer, whether under the Workmen's Compensation Act or any 
other statue in force, during the currency of this contract or at Common Law in 
respect of any employee of the Contractor or of sub-Contractor and shall be at his 
own expense obtain, effect and maintain until the completion of the Contract a 
policy of Insurance against such risk in respect of employees of contractor or 
sub-contractor with an Insurance Company approved by the Employer, a 
comprehensive policy of Insurance and deposit such policy or policies with the 
Employer from time to time during the currency of this contract. 
 
In default of the Contractor insuring as provided above, the Employer on his behalf 
may so insure and may deduct the premiums paid from any money due, or which 
may become due to the contractor. 
 
The Contractor shall upon settlement by the Insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies 
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received from the Insurer in respect of such damage shall be paid to the Contractor 
and the Contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed 
or damaged. 
 
The Contractor, in case of re-building or reinstatement after damage shall be 
entitled to such extension of time for completion as the Architect may deem fit, but 
shall, however, not be entitled to reimbursement by the Employer of any shortfall 
or deficiency in the amount paid by the insurer in settlement of any claim arising as 
set out herein. 
 
Without prejudice to his liability under this clause, the Contractor shall also cause 
all sub-Contractors to effect for their respective portions of the works, similar 
policies of insurance in accordance with the provisions of this clause and shall 
produce or cause to produce to the Employer such policies. The Contractor shall not 
permit a sub-Contractor to commence work at the site unless the said insurance 
policies are submitted. In the event of failure of the sub-contractor to commence 
work at the site, the contractor shall be responsible for any claim or damage 
attributable to the said sub-Contractor. 
 
31. ACCOUNTS RECEIPTS & VOUCHERS 
 
The contractor shall, upon the request of the Employer furnish them with all the 
invoices, accounts, receipts and other vouchers that they may require in connection 
with the works under this contract, if the contractor shall use materials less than 
what he is required under the contract, the value of the difference in the quantity 
of the materials he was required to use and that he actually used shall be deducted 
from his dues.  The decision of the Employer shall be final and binding on the 
contractor as to the amount of materials the contractor is required to use for any 
work under this contract. 
 

32. MEASUREMENTS  
 
All measurements shall be carried out as per relevant  IS code  unless otherwise 
stated elsewhere in this document.  Before taking any measurement of any work the 
Site Engineer or a subordinate deputed by him shall give reasonable notice to the 
contractor. If the contractor fails to attend at the measurements after such notice 
or fails to counter sign or to record the difference within a week from the date of 
measurement in the manner required by the Site Engineer then in any such event 
the measurements taken by the Site Engineer or by the subordinate deputed by him 
as the case may be is final and binding on the contractor and the contractor shall 
have no right to dispute the same. 
 

33. PAYMENTS 
 
Initial Mobilization Advance: No mobilization advance will be considered by Bank.  
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Running Bill payments: All bills shall be prepared by the contractor in the form 
prescribed by the Employer/ Architects. Normally one interim bill shall be prepared 
each month subject to minimum value for interim certificate as stated in the 
Appendix-1. The bills in proper forms must be duly accompanied by detailed 
measurements & test certificate in support of the quantities of work done and must 
show deductions for all previous payments, retention money, etc.  
 
The Architects shall issue a certificate after due scrutiny of the contractor’s bill 
stating the amount due to the contractor from the Employer and the contractor shall 
be entitled to payment thereof, within the period of honouring certificate stated in 
the Appendix-1. 
 
The amount stated in an interim certificate shall be the value of work properly 
executed and material advance upto 75% of invoiced value of materials brought to 
site for permanent incorporation into the work after preparation of the previous bill 
less the amount to be retained by the Employer as retention money vide clause 11 
of these conditions. Advance paid for materials already incorporated in the work 
shall be recovered. 
 
The material advance shall be admissible only on materials, which in the opinion 
of the Architect, are imperishable in nature, are genuinely required for use in the 
work in the near future, are of the required quality and are adequately protected 
against damage, theft, loss etc. 
 
If the Employer has supplied any materials or goods to the contractor, the cost of 
any such materials or goods will be progressively deducted from the amount due to 
contractor in accordance with the quantities consumed in the work. 
 
All the interim payments shall be regarded as payments by way of advance against 
the final payment only and not as payments for work actually done and completed, 
and shall not preclude the requiring of bad, unsound, and imperfect or unskilled 
work to be removed and taken away and reconstructed, or re-erected or be 
considered as an admission of the due performance of the contract, or any part 
thereof in any respect or the accruing of any claim, nor shall it conclude, determine 
or affect in anyway the power of the Employer under these conditions or any of 
them as to the final settlement and adjustment of the accounts or otherwise or in 
any other way vary or affect the contract. In all the above the Appendix 2,3,4,5 
shall be followed. 
 
34. FINAL PAYMENT  
 
The final bill shall be submitted by the contractor to the Architect within one month 
of the date fixed for completion of the work or of the date of certificate of 
completion furnished by the Architect and payment shall be made within three 
months for such of those items and quantities that in the opinion of the Employer, 
are undisputed. 
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The Final Bill shall be accompanied by a "Certificate of Completion" from the 
Employer/ Architects. Payments of final bill shall be made after deduction of 
Retention Money as specified in clause 11 of these conditions, which sum shall be 
refunded as stipulated in Clause11. The acceptance of payment of the final bill by 
the contractor would indicate that he will have no further claim in respect of the 
work executed. In all the above the Appendix 2,3,4,5 shall be followed. 
 
Retention amount of 8% at the end of the Comprehensive Annual Maintenance 
Contract Period; this can be released against Bank guarantee for equivalent amount 
in favour of the Bank for the warranty period in approved Bank’s format. 
 
35.  VARIATION / DEVIATION 
 
The Employer shall have powers to order additional /non-tendered items to modify 
the tendered items, to vary the quantities of tendered items and not to execute 
certain items. All such orders shall be in writing. 
 
The rate or price of all such additional items/non-tendered/modified items will be 
worked out on the basis of rates quoted for similar items in the contract wherever 
existing or on engineering rate analysis based on prevalent fair price of labour, 
material and other components as required.  The tender rates shall hold good for 
any increase or decrease in the tendered quantities upto variation of 25%.  For 
variation beyond 25%, the rate may be reviewed based on prevalent fair price of 
labour, materials and other components as per the rate analysis format given in 
Appendix-7. The contractor shall submit detailed analysis of rates and supporting 
documents to the Employer/Architect within 14 days of being directed to execute 
such items/quantities and the Employer/Architect shall assess the analysis and 
approve reasonable and justified rate. No such additional or modified items or 
variation in quantities (except variation in quantities as per approved drawings) shall 
be executed by the Contractor without prior written approval of the Employer/ 
Architect. 
 
36.  SUBSTITUTION 
 
Should the contractor desire to substitute any materials and workmanship, he/they 
must obtain the approval of the Employer/Architects in writing for any such 
substitution well in advance. Materials designated in the Schedule of Quantities and 
specification indefinitely by such term as “Equal”, "Equivalent" or “Other approved” 
etc. specific approval of the Employer/Architects has to be obtained in writing.  
 
37. COMPLETION OF WORK  
On completion of the work the contractor shall clean all windows, doors, fittings, 
fixtures etc of all paint/polish/distemper splashes/dirt/dust etc, if necessary all 
hardware, clean inside and outside, all floor, stair-cases, and every part of the 
building and the surroundings. The whole of the work will be thoroughly inspected 
by the contractor and deficiencies and defects set right.  On completion of such 
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inspection the contractor shall inform the Architect/Employer in writing that he has 
completed the work and it is ready for inspection. 
 
On receipt of such written intimation from the contractor, the Architect/ Employer 
shall arrange to inspect the work and certify completion if the work has been 
completed satisfactorily. If not, the Architect/ Employer shall inform the Contractor 
the deficiencies/defects in the work and the contractor shall attend to them 
properly and again intimate the Employer/Architect for further inspection. 
 
The work shall not be considered as complete until the Employer/Architects have 
certified in writing that it has been completed satisfactorily without any apparent 
defects and the Defects Liability Period shall commence from the date of such 
certificate 
 
No such certificates shall be issued until the contractor clears away and removes 
from the site all constructional plant, surplus materials, rubbish temporary works of 
every kind and leaves the whole of the site and the works clean and in a workman 
like condition to the satisfaction of the Employer/Architects. 
 
38. DEFECTS AFTER COMPLETION 
The contractor shall make good at his own cost and to the satisfaction of the 
Employer all defects, shrinkage, settlements or other faults, which may appear 
during the defect liability period of one year.  In default the Employer may employ 
and pay other persons to amend and make good such damages, losses and expenses 
consequent thereon or incidental thereto shall be made good and borne by the 
contractor and such damages, loss and expenses shall be recoverable from him by 
the Employer or may be deducted by the employer, in lieu of such amending and 
making good by the contractor a sum equivalent to the cost of amending such work 
and in the event of the amount retained being insufficient, recover that balance 
from the contractor form the amount retained under clause No.11 together with any 
expenses the Employer may have incurred in connection therewith. 
 
39. CONCEALED WORK 
 
The contractor shall give due notice to the Employer/Architects whenever any work 
is to be buried in the earth, concrete or in the bodies of walls or otherwise becoming 
inaccessible later on, in order that the work may be inspected and correct 
dimensions taken before such burial, in default whereof the same shall, at the 
opinion of the Employer/Architect be either opened up for measurement at the 
contractor’s expense or no payment may be made for such materials.  Should any 
dispute or differences arise after the execution of any work as to measurements 
etc., or other matters which cannot be conveniently tested or checked, the notes 
of the Employer/Architects shall be accepted as correct and binding on the 
contractor. 
 
40. IDLE LABOUR 
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Whatever the reasons may be, no claim for idle labour, additional establishment 
cost of hire and labour charges of tools and plants would be entertained under any 
circumstances. 
 
41. SUSPENSION OF WORK 
 
If the Contractor: 
 
(i) Having been given by the Bank a notice in writing to rectify, reconstruct or 

replace any defective work or that the work is being performed in an inefficient 
or otherwise improper or unworkman like manner, shall omit tocomply with the 
requirements of such notice for a period of seven days thereafter;   or, 

(ii) has without reasonable cause suspended the progress of the work or has failed 
to proceed with the work so that in the opinion of the  bank (which shall be final 
and  binding) that he will be unable to secure completion of the work by the date 
for completion and continues to do so after a notice in writing of  seven days from 
the bank ; or 

(iii) persistently neglects to carry out his obligations under the contract and/or 
commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 
days after a notice in writing is given to him in that behalf by the bank  or 

(iv) fails to complete the work within the stipulated date or items of work with  
individual date of completion, if any, stipulated on or before such date(s)of  
completion and  does not complete them within the period specified in the notice 
given in writing in that behalf by the Bank  ; or 

(v)  being a company shall pass a resolution or the court shall make an order that 
the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court 
or the creditor to appoint a receiver or a manager or which entitles the court 
to make a winding up order; or 

 
If the contractor except on account of any legal restraint upon the Employer 
preventing the continuance of the work or in the opinion of the Employer shall 
neglect or fail to proceed with due diligence in the performance of his part of the 
contract or if he shall more than once make default, the Employer shall have the 
power to give notice in writing to the contractor requiring the work be proceeded 
within a reasonable manner and with reasonable dispatch, such notice purport to 
be a notice under this clause. 
 
After such notice shall have been given the contractor shall not be at liberty to 
remove from the site of the works or from any ground contiguous thereto any plant 
or materials to subsist from the date of such notice being given until the notice shall 
have been compiled with.  If the contractor shall fall for 7 (seven) days after such 
notice has been given to proceed with the works as therein prescribe, the Employer 
may proceed as provided in clause 42 (Termination of Contract by Employer). 
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42. TERMINATION OF CONTRACT BY EMPLOYER 
 
If the contractor being a company go into liquidation whether voluntary or 
compulsory or being a firm shall be dissolved or being an individual shall be 
adjudicated insolvent or shall make an assignment or a composition for the benefit 
of the greater part, in number of amount of his creditors or shall enter into a Deed 
or arrangement with his creditors, or if the Official Assignee in insolvency, or the 
Receiver of the contractor in insolvency, shall repudiate the contract, or if a 
Receiver of the contractor’s  firm  appointed  by  the  court  shall  be  unable,  
within  fourteen  days after notice to him requiring him  to do so, to show to  the  
reasonable  satisfaction of the employer that he is able to carry out and  fulfill the 
contract, and if so required by the employer to give reasonable security therefore, 
or if the contractor shall suffer execution to be issued, or shall suffer any  payment  
under this contract to be attached by or on behalf of any of the creditors of  the 
contractor, or shall assign, charge or  encumber  this contract or  any payments due 
or which may become due to the contractor there under, or shall neglect or  fail  to 
observe and  perform  all or any of the acts, matters or  things  by this contract to 
be observed and performed by the contractor within three clear days after the 
notice shall have been given to the contractor in manner hereinafter mentioned 
requiring the contractor to observe or perform the same or shall use improper 
materials or workmanship in carrying on the works, or shall in the  opinion of the 
employer not exercise such due diligence and make such due progress as would 
enable the work to be completed within due time agreed upon, and shall fail to 
proceed to the satisfaction of the employer after three clear days notice requiring 
the contractor so to do shall have been given to the contractor as hereinafter 
mentioned, or shall  abandon  the  contract,  then and in any of the said cases, the 
bank may notwithstanding previous waiver, determine the contract by a notice in 
writing to the  effect as  hereinafter  mentioned, but without thereby effecting the 
powers of the contract the whole of which shall continue in force as fully as if the 
contract had not been so determined and as if the works subsequently executed had 
been executed by or on behalf of the contractor (without thereby creating any trust 
in favor of the contractor).Further the employer or his agent, or servants, may enter 
upon and take possession of the work and all plants, tools, scaffolding, sheds, 
machinery, steam and other power, utensils and materials lying upon premises or 
the adjoining lands or roads and sell the same as his own property or, may employ 
the same by means of his own servants and workmen in carrying on and completing 
the works or by employing any other contractors or other persons or person to 
complete the works, and the contractor shall not in any way interrupt or do any act, 
matter or thing to prevent or hinder such other contractor or other persons or person 
employed from completing and finishing the works. When the works shall be 
completed, or as soon thereafter as conveniently may be, the employer shall give 
notice in writing to the contractor to remove his surplus materials and plants and, 
should the contractor fail to do so within a period of 14 days after receipt by him, 
the employer may sell the same by Public Auction and shall give credit to the 
contractor for the amount so realized.  Any expenses or losses incurred by the 
employer in getting the works carried out by other persons or contractors shall be 
adjusted against the amount payable to the contractor by way of selling his tools 
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and plants or due on account of work carried out by the contractor prior to engaging 
other persons or contractors or against the Security Deposit. 
 
Without prejudice to any of the rights or remedies under this contract if the 
contractor dies, the Bank shall have the option of terminating the contract without 
compensation to the contractor. 
 
43. CLAUSE- RELATIVES   
 
The contractor shall also intimate the names of persons who are working with him 
in any capacity or are subsequently employed by him or himself and who are near 
relative to any Employee of the Canara Bank. Any breach of these conditions by the 
Company or Firm or any other person/ contractor, the tender/work is liable to be 
cancelled and Earnest Money/ Security Deposit will be forfeited at any stage, 
whenever it is so noticed. The Bank will not pay any damages to the company or 
Firm or the concerned person. The Company or Firm or the person is also liable to 
be debarred for further participation in the tenders in the Bank. 
 
44. CLAUSE- RETIRED EMPLOYEES 
 
No Employee employed in any department of the Government of India, PSU , 
Nationalized/ state  bank shall work as a contractor or employee of a contractor for 
a period of two years after his retirement from service without the previous 
permission of their employer in writing. This contract is liable to be cancelled if 
either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of their employer as aforesaid, before 
submission of the tender or engagement in the contractor’s service, as the case may 
be. 
 
45. ARBITRATION 
 
All disputes or differences of any kind whatsoever which shall at any time arise 
between the parties hereto touching or concerning the works or the execution or 
maintenance thereof of this contract or the rights touching or concerning the works 
or the execution of maintenance thereof of this contract or the construction 
remaining operation or effect thereof or to the rights or liabilities of the parties or 
arising out of or in relation thereto whether during or after determination 
foreclosure or breach of the contract (other than those in respect of which the 
decision of any person is by the contract expressed to be final and binding) shall 
after written notice by either party to the contract to the other of them and to the 
Employer hereinafter mentioned be referred for adjudication to a sole Arbitrator to 
be appointed as hereinafter provided. 
 
For the purpose of appointing the sole Arbitrator referred to above, the Employer 
will send within thirty days of receipt of the notice, to the contractor a panel of 
three names of persons who shall be presently unconnected with the organization 
for which the work is executed. 
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The contractor shall on receipt of the names of aforesaid, select any one of the 
persons named to be appointed as a sole Arbitrator and communicate his name to 
the Employer within thirty days of receipt of the names. The Employer shall 
thereupon without any delay appoint the said person as the Sole Arbitrator.  If the 
contractor fails to communicate such selection as provided above within the period 
specified, the competent authority shall make the selection and appoint the 
selected person as the Sole Arbitrator. 
 
If the Employer fails to send to the contractor the panel of three names as aforesaid 
within the period specified, the contractor shall send to the Employer a panel of 
three names of persons who shall all be unconnected with either party.  The 
Employer shall on receipt of the named as aforesaid select anyone of the person’s 
name and appoint him as the Sole Arbitrator.  If the Employer fails to select the 
person and appoint him as the Sole Arbitrator within 30 days of receipt of the panel 
and inform the contractor accordingly, the contractor shall be entitled to appoint 
one of the persons from the panel as the Sole Arbitrator and communicate his name 
to the Employer. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 
or vacates his office due to any reason whatsoever another Sole Arbitrator shall be 
appointed as aforesaid. The work under the Contract shall, however, continue 
during the arbitration proceedings and no payment due or payable to the contractor 
shall be withheld on account of such proceedings. The Arbitrator shall give a 
separate reasoned award in respect of each dispute or difference referred to him. 
The venue of arbitration shall be such place as may be fixed by the Arbitrator in his 
sole discretion. 
The fees and expenses, if any, of the Arbitrator shall, if required to be paid before 
the award is made and published, be paid half and half by each of the parties.  The 
Arbitrator may direct to and by whom and in what manner the cost of the reference 
and of the award including the fees and expenses or any part thereof shall be paid 
and may fix or settle the amount of costs to be so paid. 
The award of the Arbitrator shall be final and binding on both the parties. Subject 
to the aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof and the rules made hereunder, and 
for the time being in force, shall apply to the arbitration proceeding under this 
clause. 
 
 

Signature of the Tenderer/Contractor 
With name and address 
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SPECIAL CONDITIONS OF CONTRACT 

 
1. GENERAL:  
 

These Special conditions of Contract shall be read in conjunction with the 
General Conditions of   contract, Specifications of work, Bill of quantities,  
Drawings and any other documents forming part of this  contract wherever the 
context so requires. 

 
Notwithstanding, the sub-division of the documents into these separate sections 
and volumes every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the contract 
so far as it may be practicable to do so. 

   
      Where any portion of the General Conditions of Contract is repugnant to or at 

variance with any provisions of the Special Conditions of Contract, then unless a 
different intention appears, the provisions of the Special Conditions of Contract, 
shall be deemed to over-ride the provisions of the General Conditions of Contract 
and shall to the extent of such repugnance, or variance, prevail. 

 
In case where the specifications in the drawings or those given in schedule of 
quantities are found wanting, the latest IS specifications / CPWD shall hold good. 

 
2. WHOLE WORK TO BE COMPLETED IN THE SPECIFIED COMPLETION PERIOD: 
 

The whole work including all extra and additional items if any is to be completed 
within the period of completion as stated in Appendix-I and the Contractor will 
be required, if necessary to work overtime to fulfill the  Banks/Architect’s 
instruction to complete the work by the stipulated date. No extra payment will 
be allowed on the quoted rates for such overtime work. 

 
3.  STATUTORY PERMISSIONS  
 

The Contractor will be responsible for obtaining the approval of local authorities 
for any alteration in the connections. All the fees, deposits shall be borne by the 
Bank. Incidental expenses if any shall be borne by the Contractor. The contractor 
shall submit to the Bank, all certificates, demand notes, final inspection reports 
issued by the concerned authority. 

 
3. INTERPRETATION OF TERMS: 
 
(a) Whenever the words “directed”, “as required”, “selected”, or words like effect 

are used, it is to be understood that the selection, direction or requirement of 
the Bank are intended. 

(b) The words “approved”, “satisfactory” or words of like import shall mean 
“approved by” or “satisfactory to” the bank, whose approval must first be 
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obtained before the materials ordered or the works to which the words refer to 
are put in hand. 

(c) The word “allow” shall mean that the contractor shall include in his rates for the 
particular matter referred to. 

(d) The words “as described” shall mean the description in the trade preambles, 
general preambles, specifications, general instructions etc. 

 
6. ORDER OF WORK:  
 

The Bank reserves the right to fix the order in which the various items of work 
involved in this contract are to be executed and contractor shall comply with the 
same.  There shall be no extra claims on account of this. 

 
7. QUALITY OF MATERIALS AND WORKS:    
 

The quality of all materials proposed to be used in the works will be as per the 
relevant Indian Standard Specifications and will be in accordance with the 
provisions of the Technical Specifications.    

 
8. SAMPLES: 
 
(a) Before ordering such materials, the Contractor shall get samples of the materials 

approved from the Bank well in time.  If ordered by the Bank, the samples of 
materials shall be got tested from approved laboratories at the contractor’s cost 
before approval.  No claim will be allowed for delay to the progress of work 
caused by tests. If called upon by the Bank, the contractor shall produce proof 
for having arranged for the supply of materials well in time. 

(b) The contractor shall furnish well in time before work commences, at his own 
cost, any samples of materials or workmanship that may be called for by the 
Bank for his approval or rejection and any further samples in case of rejection 
until such samples approved. Such samples when approved shall be the minimum 
standard for the work to which they apply. Rates quoted shall cover for such 
preliminary work. 

 
9. WORKMANSHIP: 

The work involved calls for a high standard for workmanship combined with 
speed. The works shall be carried out as per the technical specifications and Bill 
of quantities. 
 

10. REJECTED WORKMANSHIP OR MATERIALS: 
Any workmanship or materials not complying with the specific requirements or 
approved samples or which have been damaged, contaminated or deteriorated, 
must be removed immediately from the site and replaced at the contractor's 
expense, as directed.      
All materials / or workmanship which in the opinion of the Bank are / is defective 
/ under specifications or un-suitable, shall be removed immediately from the 
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site and shall be substituted with proper material and / or workmanship forth 
with as per drawings, requirements and as per approval / directions of the Bank. 

 
11. DISCREPANCIES: 
 

The several documents forming the contract are to be taken mutually 
explanatory of one another. In the event of any Errors, Omissions and 
Discrepancies, the same shall be dealt as under: 
 
 In case of errors, omissions and /or disagreement between written and 

scaled dimensions on the drawings and specifications etc., the following 
order of precedence shall apply. 

o Between scaled and written dimension (or description) on a 
drawing, the latter shall be adopted. 

o Between the written or shown dimensions in the drawings and the 
corresponding one in the specification, the former shall be taken 
as authenticated. 

 
 In case of discrepancy between the schedule of quantities, the 

specifications and /or the drawings, the following order of preference will 
be observed. 

o Description in Schedule of Quantities. 
o Technical specifications  
o Particular Specifications. 
o CPWD specifications   
o Indian Standard Specifications of B.I.S. 
o Drawings. 
o Special condition. 
 

 In case of difference between the rates written in figures and the rate in 
words shall prevail. 

o Between the duplicate/subsequent copies of the tender and 
original tender, the original tender shall be taken as authenticated. 

 
 In case of omissions and/or doubts or discrepancies in any of the items or 

specifications, a reference shall be made to the Bank whose Elucidation, 
elaboration , decision  shall be considered as authentic.  

 
o The contractor shall be held responsible for any error that may 

occur in the work through lack of such reference and precaution. 
 

12. QUOTED RATES: The rates shall be as per the Schedule of Quantities.  
 
(i) The rates quoted by the contractor shall be held to include for providing all 

materials , GST on raw materials, labour  and fixing all scaffolding, conveyance 
and delivery, unloading, carrying in storing, hoisting, all labour, setting, fitting 
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and fixing in position making, setting, cutting, wastages,  taxes, cess, royalties, 
return of packing and all materials and labour and obtaining service connections 
and testing and  cleaning of  work place ,everything else necessary for the proper 
completion of each item of work including overheads and profits.  

 
(ii) The Contractor shall provide at his expense all labour, materials and things 

required by the Bank / Architect or his representative for testing and measuring 
the work, for weighing, testing the efficiency of any portion of the work, all 
planning gangways etc., necessary for affording access to every part of the work.  
The cost of all testing shall be borne by the contractor. 
 

(iii) Contractor should note that unless otherwise stated the tender is strictly on 
item rate basis and his attention is drawn to the fact that rates for each and 
every item should be correct, workable and self supporting.  The quantities in 
the Bill of Quantities approximately indicate the total extent of work but may 
vary and may even be omitted.  No claim shall be entertained on this account 
except as provided in clause 35 of the General Conditions. 
 

(iv) If called upon by the Bank, detailed analysis of any or of all the rates shall be 
submitted by the Contractor. The Bank is not bound to recognize Contractor’s 
analysis and reserves the right to reject abnormal high rates quoted by the 
contractor.  In case there are in consistencies in the rates for items of same such 
rates shall be considered as the rate for all such items unless Bank finds that 
there is justification for such inconsistent rates.  

 
(v) The rates of items of works shall include laisoning charges, supervision charges 

in applying & securing permissions for alterations in connections for the sewerage 
system from statutory authorities, applying & obtaining permissions from 
authorities shall also be the contractor s responsibility. The Bank shall bear the 
statutory fees, charges, any fee, development charges, deposits payable to the 
statutory authorities. The Bank shall make direct payment to the concerned 
authorities in getting such permits, licenses, and service connections on demand 
& against bills, notices. All other incidental charges, laisoning & supervision 
charges shall be loaded in the item rates of the tender.   

 
(vi) The rates quoted by the contractor should cover for work at all heights and 

levels for all items of work under this contract.  Lifting of materials will not form 
any criteria for claiming extra payment. 

 
13. WATER AND ELECTRICITY: 
 
1. The rates quoted by the contractors shall include for providing all the water 

required for the work including that required by special tradesmen and sub-
contractors and pay all charges required by local authority or other authorities 
to get connection for construction of the Building and related works .  Water 
must be clean, fresh, pure and free from earth, vegetable or organic matter 
acid or alkaline substance in solution or suspension. The contractors must 
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execute any temporary plumbing work and pay all fees and charges for all the 
temporary connections. The contractor will make his own arrangements for 
pumping and storing water. If supply from the Municipality or other bodies be 
inadequate, the contractor should provide the water by his own arrangements. 
Bank shall only sign any application form as owner of the property.  
 

2. The contractor shall arrange with the concerned Electric Supply Authorities for 
a temporary meter for electric supply to the site and shall provide all temporary 
wiring, power and lighting points for the whole of the works, site office and 
clear away when no longer required. He shall pay all charges for same and for 
electricity consumed, including the consumed by sub-contractors. Bank shall 
only sign any application form as owner of the property.  

 
14. SAFETY AND HEALTH REGULATIONS :  
The contractor shall execute the works by following all safety rules, procedures. All 
Health regulations in force shall be strictly complied by the contractor and pay all 
necessary charges. 
 
In the event of the contractor(s) committing a default or breach of any of the 
provisions of the Contractor’s Labour Regulation and Model Rules for the protection 
of health and sanitary arrangements for the workers as amended from time to time 
or furnishing any information or submitting or filing any statement under the 
provisions of the above Regulation and Rules which is materially incorrect, he/they 
shall, without prejudice to any other liability, pay to the  Bank a sum not exceeding 
Rs.200/- for every default, breach or furnishing, making, submitting , filing such 
materially incorrect statements and in the event of the contractor (s) defaulting 
continuously in this respect, the penalty may be enhanced to Rs.200/- per day for 
each day of default subject to a maximum of 5 percent of the tendered value of the 
Work. The decision of the Bank shall be final and binding on the parties. 

 
Should it appear to the Bank  that the contractor(s) is/ are not properly observing 
and complying with the provisions of the Contractor’s Labour Regulations and Model 
Rules and the provisions of The Building & Other Construction Workers (Regulation 
of Employment & Condition of Service) Act 1996”, The Building & Other Construction 
Workers ( Regulation of Employment & Condition of Service) Rules1998, AND, 
Contract labour (Regulation and Abolition) Act, 1970, and the Contract Labour (R&A) 
Central Rules 1971, for the protection of health and sanitary arrangements for the 
work-people employed by the contractor(s)(hereinafter referred as ”the said 
Rules”) the  Bank shall have power to give notice in writing to the contractor(s) 
requiring that the said Rules to be complied with and the amenities prescribed 
therein be provided to the work-people within a reasonable time to be specified in 
the notice. If the contractor(s) shall fail within the period specified in the notice to 
comply with and/or observe the said Rules and to provide the amenities to the 
workpeople as aforesaid, the Bank shall have the power to provide the amenities 
herein before mentioned at the cost of the contractor(s). The contractor(s) shall 
erect, make and maintain at his/their own expense and to approved standards all 
necessary huts and sanitary arrangements required for his/their work-people on the 
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site in connection with the execution of the works, and if the same shall not have 
been erected or constructed, according to approved Standards, the Engineer-in-
Charge shall have power to give notice in writing to the contractor(s) requiring that 
the said huts and sanitary arrangements be re-modeled and/ or reconstructed 
according to approved standards, and if the contractor(s) shall fail to remodel or 
reconstruct such huts and sanitary arrangements according to approved standards 
within the period specified in the notice, the Engineer-in-Charge shall have the 
power to remodel or reconstruct such huts and sanitary arrangements according to 
approved standards at the cost of the contractor(s). 
 
15 SECURITY  AND  PROTECTION: 
(i) All fences, trees, shrubs, grass, lawns and other surfaces about the buildings or 

approaches thereto, which are required to be maintained are to be kept free 
from damage due to operations in connection with the work, at contractor’s 
expense. 

(ii) The Contractor shall, at his expense, protect all projecting sills, jambs, copings, 
stone or concrete treads and mouldings and all concrete steps, woodwork and 
joinery and the like from injury during the progress of the work by rough timber 
casings securely fixed.  The contractor shall at his cost protect joinery and make 
good all damage to same from any cause whatsoever during the performance of 
the contract and leave perfect to the satisfaction of the Bank at completion.  
Before possession, the Contractor must see that all doors, windows, and 
ventilators, etc., work easily and shall make all necessary adjustments. 
 

16. INDEMNITY BOND: 
Contractor shall sign an Indemnity Bond in an approved format as per Appendix 
8 before starting the work, indemnifying the Bank and the Architect from any 
damages, prosecution, other legal suits and claims arising out of any mishaps 
occurring at the site due to faulty work, faulty construction and for violating 
rules and regulations for which the contractor shall be solely responsible.   
 

17.  INCOME TAX DEDUCTIONS/ OTHER STATUTORY DEDUCTIONS: 
Appropriate deduction as per relevant Income Tax/other deductions applicable 
at the time shall be made on the bills submitted by the contractor and such 
deducted amounts shall be remitted to the respective tax authorities.  
 

18.  WORKS AND SITE TO BE KEPT AND DELIVERED UP CLEAN:  
All shavings, cuttings and other rubbish as it accumulates shall be cleaned from 
time to time during the progress of the work and at completion, including that 
of sub-contractors and special Tradesmen to be cleared and carted away and all 
materials rejected by the Bank to be removed.  Contractor’s quoted rates shall 
allow for these factors. 

 
19.  INSPECTIONS AND MEASUREMENTS: 

a) The contractor or his representative shall accompany the Banks 
representative/ Site Engineer when required to do so and assist in taking the 
measurements and shall agree to the measurements recorded on the spot. 
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b) If the Contractor fails to accompany the Banks representative/ Site engineer 
or any other person that has been duly authorized by the Bank to take 
measurements then in such a case the measurements recorded by the 
Banks’s representative/ site engineer shall be binding on the Contractor. 

c) All measuring tapes shall be steel and scaffolding and ladders that may be 
required for taking measurements shall be supplied by the Contractor, at his 
expense.  

d) The contractor or his representative shall provide all the assistance for the 
and accompany the Banks representative/ site engineer for carrying out the 
inspections of the work.  

 
21.  SERVICE AND ADVICE BY CONTRACTOR TO EMPLOYER: 

The contractor shall place at the disposal of the Bank the services and the advice 
of himself and his staff of Engineers, Managers, suppliers/buyers of materials, 
foreman of trades or to other skilled persons employed by him for compliance of 
this contract. 
 

22. ALTERNATIVE ITEMS: 
In regard to alternate and 'rate only' items if any specified in the Schedule of 
Quantities, Contractor should note that the Bank reserves the right to order the 
principal item or its alternatives to any extent entirely at the Bank’s discretion. 

 
23. PROVISIONAL ITEMS: 

If ordered by the Architect, Contractor shall be required to carry out provisional 
sum items at the same conditions and rates as applicable for this contract. 

 
24. COORDINATION OF WORKS: 

 
CO–ORDINATION: There will be Separate Tenders for other specialized works / 
Items. The contractor is required to Co-ordinate & co-operate with all other 
agencies that are awarded with such other works during the entire project 
execution. Few such Special works/ Items are interior works, Lift installation, 
Fire Fighting System, Generator, & Transformer installation works, Air 
Conditioning etc.  
 

25. MEASUREMENTS OF ALL CONCEALED ITEMS TO BE RECORDED PRIOR TO 
COVERING UP: Measurements of all items of work including extra items, if any, 
such as, work in foundations, including excavations, plinth filling, masonry 
concrete etc., steel in all R.C.C. works, pipes to be encased etc., shall be got 
recorded from the authorized banks representative by the contractor before 
they are covered up.Immediately the work is ready for measurements, 
contractors will give specific notice to Bank for recording the measurements, 
the Contractor will refer the matter to the Bank for instructions, but in no case 
shall cover up the work without his permission. 
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26. OCCUPATION BY EMPLOYER: The Bank reserves the right to occupy the building 
in parts as and when completed, as may be considered by the Bank and 
reasonable and without hindrance to the contractor’s progress. 

 
27. GUARANTEE FOR SPECIAL WORKS: For special works like water proofing works, 

guarantee issued by the special agencies who are engaged for such works by the 
contractor, shall be submitted to the Bank. For waterproofing a guarantee of 5 
years shall be provided by the contractors. Such guarantees shall be submitted 
in the approved format of Bank and the contractor shall be responsible for any 
breach in such guarantee terms. 

 
28. APPROVED MAKE OF MATERIALS 

The make of the material to be used in the works shall be as per list of approved 
makes detailed in Appendix 9 and as per sample got approved from the Bank. A 
set of specimen samples of all approved materials shall be kept at site or any 
designated branch of the Bank. The cost of which shall be borne by the 
Contractor.  

 
All  other materials to be used  in the works  but not covered above but specified  
in the  schedule of quantities (SOQ ) including items beyond SOQ shall also be of 
best of its kind and shall conform to the CPWD specifications and latest Indian 
Standard Specifications in every respect wherever available  and  shall have the 
approval of the Bank.  
 

29. ESCALATION:  
The rate quoted shall be firm throughout the tenure of the contract including 
extension of time, if any, granted and will not be subject to any fluctuation due 
to increase in cost of materials, labour, sales tax, VAT , works contract tax, 
octroi, etc. or any other tax. There shall be NO ESCALATION on the quoted rates.  
 
The basic rates indicated in bill of quantities for material is only to facilitate 
the Bank to select the material. Any variation in the market price shall be 
absorbed by the contractor & no extra is payable by Bank. 
 

30.  CORDINATION OF WORKS  
Work involves execution in residential complex which are fully occupied, it is 
intended to undertake works with minimum disturbance to the occupants and 
maintaining hygienic conditions. Hence the execution needs to be carried out 
meticulously with proper co-ordination and planning. Further the work needs to be 
carried out with co-ordination with other agencies and Bank's watch & ward / 
security authorities. 

 
 

Signature of the Tenderer/Contractor 
With name  and address 
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APPENDIX-1: IMPORTANT TERMS 

 
1 Period of Completion 

 
:  As mentioned in Notice Inviting 

Tender 
 

2 Defects Liability Period (DLP)  : One year from the date of satisfactory 
completion of work unless otherwise 
specified.   
 

3 Date of Commencement      
                     

:  Next day from the date of  work order  

4 Liquidated Damages for Delay  : As mentioned in the Clause no.15 
 

5 Period of final measurement 
 

: 20 (Twenty) days. 

6 Value of work for claiming the  
Interim/ Running Account Bills  
 

: Minimum of Rs. 5 lakhs based on the 
accepted measurements. 
 

7 Period of honouring interim 
Certificate 
 

: 15 days from the date of receipt of  
bill based on accepted measurements. 
 

8 Period of honouring Final 
Certificate  
 

: 30 (Thirty days) from the date of 
receipt of  bill based on accepted 
measurements. 
 

9 Retention Money  
 

: 8% of Interim Bill amount – released on 
submission of BG or after successful 
completion of 5 years  
 

10 Total Security Deposit (Maximum) 
 

: As per clause no. 11 of   General  
conditions   
 

11 Initial Security Deposit 
 

: 2% of  accepted tendered sum including 
EMD if submitted 
 

 
 
       
 
 
 
                                                                               SIGNATURE OF CONTRACTOR 
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APPENDIX-2: RUNNING ACCOUNT BILL FORMAT  

 
1. Name of work                : 

2. Name of Contractor               : 

3. Accepted contract amount              :  

4. Date of commencement              : 

5. Stipulated date of completion     : 

6. Actual date of completion              : 

7. Extension, if any       : 

8. Insurance valid upto               : 

a) Workmen Compensation Act  

b) Contractor’s all risk Comprehensive  

10. Labour license no. and date & valid upto  : 

11. Serial no. of this bill    : 

12. No. & date of this bill    : 

13. Ref. to agreement no.               : 

14. Initial security deposit including E.M.D.             : 

15. Total retention money excluding   : 
      E.M.D. as per contract 
 
16. Total retention money excluding   : 
       which this bill has been prepared 
       (Date to be mentioned) 
 
All bill abstracts shall be submitted in the following - 

 
Note: i) if part rate is allowed for any item, it should be indicated with reasons 
 ii) if ad-hoc payment is made, it should be mentioned specially.   

 
 
 
 

Signature of the Contractor 

As per Tender 
Previous Bill Current Bill Cumulative 

Bill 

Tender 
item 

Item 
Description 

Qty Rate Amount Qty Amount Qty Amount Qty Amount 
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APPENDIX – 3: BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT 

 
Guarantee No…………………………………………………………….. 
Amount of Guarantee Rs……………………………………………….. 
Guarantee cover from Dated: …………………………………………. 
To Dated: …………………………………………………………………. 
Last Date for Lodgement of claim: ……………………………………..   
 
To: 
 
 
 
 
 
In consideration of ………………………………………  (hereinafter called "Beneficiary") having 

agreed to exempt …………………………… …….. Ltd.,   having its Registered Office situated 

at ……………………………….  (hereinafter called the "the obligator(s)") from the demand of 

security deposit of Rs…………………… (Rupees ………………………………………………….. only) 

under the terms and conditions of an agreement dated …………………. (hereinafter called 

the "said Agreement") for the due fulfillment by the said obligator of  the terms and 

conditions contained in the said agreement, on production of the Bank Guarantee for 

Rs…………………. (Rupees ………………………………… only), at the request of the obligator 

______ Bank, a body corporate constituted under the Banking Companies (Acquisition 

& Transfer of undertakings) Act, 1970 having its Head Office at _____________ amongst 

others a Circle Office at Spencer Junction, MG Road, Trivandrum - 695001  (hereinafter 

referred to as "the Bank") has agreed to give following guarantee in favour of the 

beneficiary for an amount not exceeding Rs……………….. (Rupees 

……………………………………………………….. only) against any loss or damage caused to or 

suffered or would be caused to or suffered by reason of any breach by the said 

Obligator(s) of any of the terms and conditions contained in the said agreement.                                                                             

 

We, the Bank to hereby undertake to pay the amount payable under this guarantee 

without any demur merely on a demand from the beneficiary stating that the amount 

claimed is due by way of loss or damage caused to or would be caused to or suffered 

by reason or any breach of the terms and conditions contained in the said agreement 

or by reason of the obligator's failure to perform the said agreement.  Any such demand 

in writing made on the Bank shall be conclusive as regards the amount due and payable 

by the Bank under the guarantee.  However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs………………………………. 

   

We, the Bank further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the said 

agreement and that it shall continue to be enforceable till all the dues of the 

beneficiary under or by virtue of the said agreement have been fully paid and its claims 
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satisfied or till the beneficiary certifies that the terms and conditions of the said 

agreement have been fully discharged this guarantee.  Unless a demand for claim under 

this guarantee is made on us in writing on or before ………………………… we shall be 

discharged from all liabilities under this guarantee thereafter. 

 

We, the Bank further agree that the beneficiary shall have the fullest liberty, without 

consent and without effecting in any manner or obligations hereunder, to extend time 

of performance the said obligator(s) from time to time or to postpone for any time any 

of the powers exercisable by the beneficiary against the said obligator(s) and to forbear 

or enforce any of the terms and conditions relating to the said agreement and we shall 

not be relieved of our liability by reason of any extension being granted to the said 

obligator(s) for any forbearance, act or omission on the part of the beneficiary or any 

indulgence by the beneficiary to the said obligator(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would not for this provision have 

effect of so relieving us. 

 

We, the Bank lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the beneficiary in writing.     

 

Notwithstanding anything contained herein: 

 

(i)  Our liability under this Bank Guarantee shall not exceed Rs. ………  

     (Rupees ……………………………………………………………… only) 

 

       (ii)  This Bank Guarantee is valid upto ……………………….. and 

 

(iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 

………………. (mention period of the guarantee as found under clause (ii) above plus claim 

period) 

 

 
 
 
PLACE: 

 

DATE:                                                                                   SIGNATURE   
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APPENDIX -4: MEMORANDUM FOR PAYMENT 

 
RUNNING BILL NO. __________________ 
 

1. Total amount due since previous bill (A+B). Rs._____________(C) 

2. P.V.A. on account of escalation in price of Steel, Cement. 

(+) Rs. _______________________ (D)_____________________________ 

3. Total amount due to the contractor (C+D) 

Rs. ____________________ (E) 

 
DEDUCTIONS 
 
i. Secured advance paid in the previous R/A Bill.    Rs.____________ 
 

ii. Retention money on value of work as per accepted tenders upto date 

 Rs. ______________ 

 Less : Already recovered   (-) Rs. _______________ 

 Balance to be ________________ 

 Recovered  Rs. ______________Rs. ______________ 

iii. Mobilization Advance, if any 

a) Outstanding amount (Principal + int.) as on date. Rs. ____________ 

b) To be recovered in this bill.  Rs. ___________________ 

 
iv. Any other Departmental material cost to be recovered as per contractor, if any       

________________________________Rs.  

v. Any other Departmental Material service charges to be covered if any, as per 

contractor (water, power, etc.) Enclosed statements. Rs._________________ 

 Total Deduction as per contract Rs. ____________________ 

                   (-) Rs. ________________ (F) 

  

Net amount payable as per contract (E-F) Rs. ____________________ 

 (Rupees ___________________________________________________) in words. 
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APPENDIX- 5: CERTIFICATE 

 
1. The measurements on the basis of which the above entries the Running Bill 

no. _____________ were made have been jointly on ____________________ 

and are recorded at pages _____________ to ____________of measurements 

book no. ____________ 

2. The work recorded in the above-mentioned measurements been done at the 

site satisfactorily as per tender drawn conditions and specifications. 

  
 ________________   _________________     __________________ 

Signature of Contractor  Signature of           Signature of 
Architect  Site Engineer  

 
 
3. We hereby certify that an amount of Rs. _______________________ (Rupees 

________________________________________________ only) may be paid 

M/s _________________________ against bill no. ________________ dated 

_______________________________ as per details shown vide our letter no. 

___________dated ___________ subject to verification of pervious payments. 

If any, made to them on this account of materials supplied to the Contractor, 

if any, and any other tax deductions as per rule, the total payment including 

this should not, however, Rs. ________________ 

 __________________ 
Signature of Architect 

 Date: 
 Place: 
 

STATUTARY DEDUCTIONS: 
 
1. Total amount due (E)  Rs. ____________________ 
2. Less: I.T. payable   Rs. ____________________ 
  Net payable   Rs. ____________________ 
 

The figures given in the memorandum for payment has been certified and the bill 

passed for payment ___________________________________ towards and figures. 

_____________________ 
Date: _________________          Signature of the Employer 
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APPENDIX-6: CONTRACT AGREEMENT FORMAT 

 
This agreement made on this ________ day of the month of ____ in the year two 
thousand nineteen (__/___/2023) BETWEEN, Canara Bank a body corporate 
constituted under the Banking & Companies (Acquisition and Transfer of 
Undertakings) Act, 1970, having its Head Office, at 112, J C Road, Bangalore- 560 
002, and Circle Office at Spencer Junction, MG Road, Trivandrum - 695001 represented  
by  its  duly  constituted  attorney  (hereinafter referred to as the Employer / Bank) on 

the (hereinafter referred to as Bank) of the ONE PART ; 
 

AND 
 
M/s.__________________ duly represented by one of its Proprietor/Partner  
____________, aged _____years, S/o Sri ______________, residing at 
________________________ and  having their office at 
________________________________________ (hereinafter called the   Contractor) 
of the other part.  
 
WHEREAS THE Bank  is  desirous  of   undertaking   the  …………………….and has 
accepted the tender opened on _______2023 submitted  by  the contractor & the 
contractor has agreed to perform as  set  out and subject to the terms &  conditions  
set  forth  in  the  said  documents mentioned herein under. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this agreement words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to. 
2. The following documents not inconsistent with these presents shall be deemed to 
form and be read and construed as part of this agreement viz. The Tender Document 
Ref: RFP-01-AUD/2023 comprising Notice Inviting Tender, General Rules & 
Instructions to Tenderers, Tender Form, General Conditions of Contract, Special 
Conditions of Contract, Appendix 1 to Appendix 11, Bill of Quantities, Tender 
drawings. 
c) Corrigendum to tender document if any. 
e) Letter from contractor dt. ___________ in response to the negotiation meeting 

discussions held on _________  
f) Letter of Acceptance issued to contractor by Bank – letter No._________ DT 

________. 
g) Letters from and to the Contractor, if any, leading to and prior to acceptance 

letter. 
 
3. In consideration of the payments to be made by the Bank to the Contractor the 
Contractor hereby covenants and agrees with the Bank to construct, complete and 
perform the works in conformity in all respects and subject to all terms and 
conditions/rules as mentioned in the aforesaid documents which shall from part of 
this agreement. 
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In witness whereof, the parties hereunto have set their respective hands and seals 
the day and year first above written. 
 
 
 
 
 
For & on behalf of the                   For & on behalf of the 
Contractor with seal      Canara Bank with seal 
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APPENDIX-7: FORMAT FOR RATE ANALYSIS OF ITEMS 

 
I. MATERIAL 

 
1. Basic Cost of Material    Rs. ______________ 
2. Wastage – 5%     - Rs._______________ 

 
     II. Labour: As per Standard   - Rs._______________ 
 Labour output and labour input required for the  Particular item using 
quoted labour rates. 
 
    III. Machinery / Tools    - Rs._______________ 
  Inputs of Machinery / Tools requirements as per 
  the item and hire charges as per market. 
   
  TOTAL (I) + (II) + (III)               Rs._____________ 
 

IV.          Tax Liability 
[as per contractual clauses will be added] - Rs.  

 
    V. Add – ½ % for water charges - Rs.____________ 
             ½ % for Electricity - Rs.  
   
 VI            Any other Expenditure (please specify)                       
Rs._______________  
  TOTAL      
  Contractor Profit & OH – 15%  - Rs. ______________ 
 
  GRAND TOTAL - Rs. ______________ 
 
 
TDS will be deducted as per standard norms and recovery shall be made for water 
and electricity as per tender conditions. 
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APPENDIX – 8: INDEMNITY BOND FORMAT 

 
THIS DEED OF INDEMNITY BOND executed  at Trivandrum on this _________ day of  
________ month of year two thousand and twenty three  (2023) by M/s 
__________________ duly represented by proprietor / one of  its partners Sri 
_____________, aged _____ years, son of  Shri  ______________, residing at 
____________________________________..  
  
 In favour of  
 
Canara Bank, a body corporate constituted under the Banking companies 
(Acquisition and Transfer of undertakings) Act, 1970, having its Head Office, at 112, 
J.C.Road, Bangalore – 560002 and Circle Office at Spencer Junction, MG Road, 
Trivandrum - 695001 
 
Where as I am the authorised partner of M/s _______________________, and had 
applied for prequalification of contractors for ………………….. 
 
Whereas my/our company/firm was shortlisted for issue of tenders and my company 
became successful in securing the subject work through competitive tendering and 
the work of ……………………….. has been awarded in our favour by Canara Bank, Head 
office vide their letter …….. 
             
 And where as for undertaking the …………………work, my company has entered into 
contract agreement  with Canara Bank on ___________. 
 
Now this Deed Witnessed that in pursuance of the aforesaid contract agreement dt. 
__________ and in consideration of  Canara Bank having agreed to make payments  
on the bills claimed by me/my company  based on the works completed by me/my 
company  in respect of  …………………………………and referred to above,  I hereby 
undertake to indemnify and keep harmless the Canara Bank & its  Architect  from  
any damages, prosecution, other legal suits and claims arising out of any mishaps 
occurring at the site due to faulty work, faulty construction and for violating rules 
and regulations, any possible damage to the building and members of public in 
course of execution  of the work for which I shall be solely responsible.  
 
 
 
 
Signature of Contractor with seal 
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APPENDIX – 9: APPROVED BRANDS & MATERIALS 

 

SNo Materials Approved Make / Brands 

1 Matrix Switcher Kramer, Extron, Crestron, Lightware, 
Senheiser, AMX (Harman) 

2 Conference Chairman unit 
and Delegate units, 
Interface 

Bose, Shure, Beyerdynamic, Bi-Amp, Clear 
One, Senheiser, AKG (Harman) 

3 Ceiling/ cabinet speakers Kramer, Extron, Crestron, JBL (Harman) 

4 Amplifier Crestron, Kramer, Crown (Harman), Clear 
One, Yamaha, Extron 

5 DSP Bi-Amp Nexia, Clear one, Crestron, 
Extron, Yamaha 

6 Cables Kramer, Logic, Purelink, Belkin, Crestron, 
Extron  

7 Camera Polycom, Clear One, Yearlink, Aver 

8 Cable Cubby Extron, Crestron, AMX, Kramer 

9 Display Unit Samsung/LG/Sony 

 
NOTE: Any brands indicated under the items specifications in the bill of quantities 
will prevail over the above indicated makes. Apart from the above makes, any 
further equivalent make as approved by the Bank, can also be used with prior 
permission from the Bank and Architect.   
  
 
 
 
 
 
SIGNATURE OF THE TENDERER 
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APPENDIX – 10: SCOPE OF MAINTENANCE UNDER D L PERIOD AND SCOPE OF 

COMPREHENSIVE ANNUAL MAINTAINANCE CONTRACT FOR PUBLIC ADDRESSING 

SYSTEM 

 
The tenderer shall offer the following at no extra cost to the bank. The rate quoted 
for CAMC should include the following.  
 
1. The tenderer shall maintain the Public Addressing System and ensure that it works 
as per the tendered parameters. 
 
2. All the repairs and replacements of system components/spares shall be carried 
out which are necessitated due to usage of system as per tender stipulations.  
However, the repairs and replacements necessitated by loss or damage due to 
misuse or accident, fire or natural calamities shall be out of the scope of CAMC. 
 
3. The tenderer shall inspect the equipment at least once in a quarter as a part 
of preventive Maintenance. This is apart from any breakdown visits that may be 
required which may emanate in between the two preventive maintenance 
inspections. 
 
4. The maximum breakdown time shall be one hour from the time of receiving the 
complaint over phone. If the tenderer is not in a position to set right the defect or 
repair and put back the system to working condition within three hours, a standby 
unit to suit the tender parameters should be provided immediately. 
 
5. During the Preventive Maintenance, the tenderer shall inspect/ check the system 
and record the following in log book, which shall be verified and confirmed by the 
bank's representative. 
 
a. Public Addressing System: Any malfunctioning of the components, checking the 
amplifier performance. 
 
b. Any other remarks regarding the Electrical System. 
 
c. Any steps to be taken by bank for working of Public Addressing System. 
 
6. During the preventive maintenance inspection, tenderer shall carryout the 
following apart from the other requirements for functioning of system as per tender 
parameters and same shall be recorded in a log book which shall be verified and 
confirmed by bank's representative.  
 
     Public Addressing System      
                              i. General cleaning 
                             ii. Loose contact 
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            iii. Fault detection 
 
7. During the break down calls, the nature of repair carried out, parts replaced etc 
shall be recorded in the log book. 
 
OTHER TERMS WITH REGARD TO CAMC: 
 
a. The rate of annual maintenance charges shall be furnished for a period of 9 years 
after the warranty/Defect Liability Period and rates quoted shall be binding on the 
tenderer. 
 
b. The scope and terms of Annual Maintenance Contract like number of monthly 
visits, items covering under Annual Maintenance Contract, replacement of spares 
exclusions if any, down time for break down and service calls shall be as mentioned 
above. 
 
c. The Bank reserves the right of discontinuing the Annual Maintenance Contract 
from the contractor during the tenancy of Annual Maintenance Contract. 
 
d. The cost of Annual Maintenance Charges shall also be one of the criteria in 
evaluation of cost economics of the tender. All  the  activities  under  this  clause  
shall  be  completed  within  the stipulated time. 
 
e. Performance Guarantee to the extent of 8% of the project cost Defect Liability 

period to be submitted for release of retention amount. 

 
 

 
 
 
 

SIGNATURE OF THE TENDERER WITH SEAL 
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TECHNICAL SPECIFICATION 

  
Cable Cubby Specifications (Make: Extron, Crestron, AMX, Kramer) 

Module Slots 8 Module 

Connectors (on chassis) Ground (1) 6-32 screw; Chassis ground lug 

Controls 
Lid Open (1) Mechanical button; Slide the button to 
open the lid; Cutouts in the lid to allow cables to be 
extended while the lid is closed. 

Connectivity HDMI, USB, LAN, Power 2 nos 

Power 
Operating Power: The operating power is dependent 
upon the AC power outlet module(s) installed 

Environmental 
Temperature 32° to 112° F (0° to 45° C) Humidity 10% 
to 95% RH (non-condensing) 

Construction 

Chassis Metal, black finish/alloy finish Cover Metal, 
mechanically retracting lid, magnetically-attached 
bezel Mounting Flush table top mount, fastened by 4 
swivelling dogs, 1-3/4 in. (44 mm) maximum surface 
thickness, 5-3/4 in. (146 mm) deep x 5-3/4 in. 
(146 mm) wide cut-out (template provided) 

  
Matrix Switcher Specifications (Make: Kramer, Extron, Crestron, Lightware, Senheiser, AMX 
(Harman)) 

Video 

Resolution Up to UHD/4k@60Hz 4:4:4  

Signal Type DP Alt Mode, HDMI 2.0, HDMI 1.x, DVI 

Maximum data rate 18 Gbps 

Maximum pixel clock 600 MHz 

Content protections HDCP 1.x, HDCP 2.2 

Connector type (IN) 
2x HDMI receptacle type A with screw locking option 

2x USB-C receptacle type A with screw locking option 

Connector type (OUT) 2x HDMI receptacle type A with screw locking option 

Video processing Signal parameter measurement 

Audio 

Audio mode 
Simultaneous pass-through and de-embedding to the 
Audio layer 

Supported audio formats for pass-through All HDMI2.0 audio formats 

Supported audio formats for de-embedding 
Uncompressed -LPCM (up to 2 channels, 192 kHz, 24 bits 
per sample) 

Control 

Ethernet 
Control  - 1x 100Base-T via RJ-45 for Secure Control 
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User Data: 1x 100Base-T via RJ-45 for Utility AV 
1x 100Base-T via RJ-45 for Utility AV 

RS232 

Connector - 2x 3PoL Phoenix 

Symbol rate -between 9600 and 115200 baud 

Configuration: Parity: none, odd or ever 
Stopbits: 1 or 2 

USB 

Connectors: 1) 2x USB Type C with charging function 
(2x30W), Optional Ethernet access 
2) 1x mini USB Type B (reserved for service) 
3) 1x USB Type A (reserved for future developments) 
4) 2x USB Type B for user application 
5) 4x USB Type A for peripherals 

Room Occupancy Sensor Connector -3PoL Phoenix 

GPIO Connector - 8PoL Phoenix 

General 

Powering External 160W power supply 

Operating conditions 
Ambient temperature - 0-50oC 

Relative humidity - 0-90% (non-condensing) 

  
Camera Specifications (Make: Polycom, Clear One, Yearlink, Aver) 

PTZ Camera 8MP,  Sensor based 

  90°-95° DFOV, 81° HFOV, 50° VFOV 

  20.4 x HD zoom (12x optical, 1.7x digital) 

  Pan: ±100°, Tilt: +40°, -90° 

  Camera should have presets 

    

Panoramic Camera 8MP, Sensor based 

  120° DFOV, 110° HFOV, 78° VFOV 

  Manual Tilt: ± 9° 

    

AI Feature Auto Framing 

  Speaker Tracking 

  Presenter Tracking 

    

Connections 1 x USB3.0 Type-B port 

  1 x USB2.0 Type-A port 

  1 x VCH port (RJ45) for audio devices, BYOD extender  
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  1 x Power Port 

  1 x Security Lock Slot 

  1 x Reset Slot 

  1 x HDMI Out Port 

    

Features 4K camera 

  4K video at 30 frames out per second 

  Auto Framing, Speaker Tracking and Presenter Tracking 

  12x optical zoom, presenting crystal-clear video image 

  Mechanical Pan, Tilt and Zoom 

  
Smooth PTZ control by remote control or camera 
control plug-in 

  Audio integration, perfect work with audio device 

  Support USB, HDMI, and VCH transmission 

  
Chairman/Delegate Microphone Specifications (Make: Bose, Shure, Beyerdynamic, Bi-Amp, Clear 
One, Senheiser, AKG (Harman)) 

microphone type Gooseneck type unidirectional condenser 

system interconnection RJ45 - CAT5 cables, straight, according to EIA-568-B 

frequency response 80 Hz - 16 kHz 

maximum SPL 100 dB for 1% THD 

Gooseneck length 400mm minimum 

accessories supplied manual, microphone foam cap 

  
Microphone Interface Unit (Make: Bose, Shure, Beyerdynamic, Bi-Amp, Clear One, Senheiser, AKG 
(Harman)) 

nominal output level 100 mV 

THD < 0.5% 

system signal output unbalanced jack connector 6.3 mm 

output impedance < 1 kohm 

signal to noise ratio > 60 dB 

power supply in 100 - 240 VAC/47-53Hz/1.4A max 

power supply out 15 VDC/4.3A switching mode power supply 

accessories supplied 
power supply & cable, 1.5m 6.3 mm jack cable 
(unbalanced) 

  
Digital Signal Processor Specifications (Make: Bi-Amp Nexia, Clear one, Crestron, Extron, Yamaha) 

Mic/Line Inputs & Output  
Inputs:   
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 - 3 Channels balanced audio Mic/Line inputs with AEC 

 - 1 Channel balanced audio Line input without AEC 

 

- 3.81mm Orange color Phoenix/Euroblock type male 
header 

 - Push-on mini-terminal block 

Line Outputs: 
 

 - 2 Channel Balanced audio Line outputs 

 

- 3.81mm Black color Phoenix/Euroblock type male 
header 

 - Push-on mini-terminal block 

Frequency Response  20Hz – 22kHz @ 0dBu, +/- 0.5dBu 

EIN (Equivalent Input Noise)  20kHz BW, max gain, Rs = 150Ω, -126dBu 

THD + N (Total Harmonic Distortion + Noise) 
- 20Hz – 22kHz @ 0dBu, line level, <0.01% 
- 20Hz – 22kHz @ -56dBu, mic level, <0.2% 

Dynamic Range  20Hz – 20kHz @ 0dB, >105dB 

Crosstalk (Mic/Line) 
 Channel to Channel, stimulus at 20dBu to receptor at -
56dBu, 1kHz, < -98dB 

Input Impedance  Balanced (line to ground), 2.2kΩ, 1% 

Nominal Input Level  Adjustable -56dB to 0dB, 7dB step coarse gain 

Maximum Input Level  -65dBu to 20dBu 

Phantom Power  48V, Impedance 6.81kΩ 

Output Impedance  Balanced (line to ground), 95Ω, 1% 

Output Level  0dBu (Nominal), 20dBu (Max) 

    

Headset Audio   

Port Type  3.5mm TRRS connector 

Frequency Response   

Headset In  20Hz – 22kHz, +/- 3dB 

Headset Out  20Hz – 22kHz, +/- 1dB 

THD + N (Total Harmonic Distortion + Noise)   

 Headset In  20Hz – 22kHz @ -7.782dBu nominal, <0.01% 

Headset Out  20Hz – 22kHz @ 0dBu, <0.2 

Dynamic Range  20Hz – 20kHz @ 0dB, >95dB 

    

USB 3.0 Type-B   

Location  Front Panel 

Number of Ports 1 

Devices  PC/laptop/Mac/VC Appliance 

Networks  For Audio/Video and Network 
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USB 3.0 Type-A   

Location  Front Panel 

Number of Ports 1 

Devices  Camera 

Compatible  USB 3.0 

USB Power Sourcing  5V @ 900mA each 

    

NETWORK PASSTHROUGH   

Port Type  RJ-45, 10/100/1000Mbps, passthrough to USB-B 3.0 

    

EXPANDER   

Ports Type  RJ-45 (Cat5e or Cat6) 

Expander Out  Proprietary Peripheral Bus 

Cable  Solid core, factory terminated Cat 5e or 6 cable 

Device  Bluetooth Expander (Future) 

Distance  Up to 200’ (60M) 

    

Amplifier output   

Type  5.08mm Black Header, Male, Phoenix-type Euroblock 

Speaker Output Port  Dual binding posts 

Audio  2 Channels 

Output Power  10W Max, 8Ω load 

Frequency Response  20Hz – 22kHz @ 10dBu, +/- 0.5dBu 

THD + N (Total Harmonic Distortion + Noise)  20Hz – 22kHz @ 10dBu, 1W, <0.3% 

Dynamic Range 
 20Hz – 22kHz @ 20dB, >102dB with 20kHz digital low 
pass filter 

Crosstalk (Mic/Line) 
 Channel to Channel, stimulus at 20dBu to receptor, < -
70dB 

    

VIDEO   

Port Type  HDMI output connector 

Location  Front Panel 

Resolutions   

- Ultra-high resolution support (up to 
2560x1600) 

  

    

LEDs   
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Location  Front Panel 

Status LED  Blue / Red 

Locate LED  Blue / Red 

Power LED  Blue 

    

ETHERNET   

Port Type RJ-45, 10/100Mbps Ethernet Network, Auto Negotiation 

    

POE, Power & Thermal   

Power Type  PoE 

Port Type  RJ-45 

Power Source 
 PoE power injector (Midspan), or PoE Ethernet Network 
Switch (Endspan) IEEE 802.3at, Mode A or B 

Mains Voltage  100-240V AC, 50/60Hz 

Power Consumption  34 Watts Typical 

Thermal  116 BTU/Hr Typical 

Operating Temperature  14°F (-10°C) to 104°F (40°C) Ambient Temperature 

  
300W Amplifier Specifications (ENERGY STAR® certified power amplifier) (Make: Crestron, Kramer, 

Crown (Harman), Clear One, Yamaha, Extron)  

Audio    

Input Signal Types  Balanced or unbalanced analog line-level 

    

Output Power 

Configurable for 4 x up to 75 W output, 2 x up to 150 W 
output, 1 x up to 300 W (bridged) output, and 2 x up to 
75 
W + 1 x up to 150 W(bridged) output 

Frequency Response 20 Hz to 20 kHz ±0.5 dB at 1 W 

    

High-Pass Filter (70V and 100V operation 
only) 

-3 dB @ 80 Hz, -12 dB/octave 

    

THD+N <0.1% at 1 kHz @ -3 dB full rated output power 

    

S/N Ratio >103 dBA, 20 Hz to 20 kHz, balanced 

    

Crosstalk -75 dB at 1 kHz 

    

Input Sensitivity 1.23 Vrms, +4 dBu balanced; 

  0.316 Vrms, -10 dBV unbalanced; 
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  For 150 W (8 Ω), 300 W (8 Ω Bridged), 

  300 W (70V/100V) 

    

Gain 29 dB @ 8 Ω 

    

Protection 
Over current, under voltage, over temperature, DC 
offset, extreme high frequency 

  

Speakers Specifications (Make: Kramer, Extron, Crestron, JBL (Harman)) 

   

Woofer:  
6.5 in. (165 mm) polypropylene with ring mode 
decoupled cloth surround and steel basket 

Tweeter:  0.98 in. (25 mm) titanium dome, horn loaded 

Crossover Frequency:  2.5 kHz 

Impedance:  8 Ohms nominal with transformer set to 8Ω 

Transformer Taps:  3.75 W/7.5 W/15 W/30 W/60 W at 70V; 

  7.5 W/15 W/30 W/60 W at 100V 

Frequency Response:  50 Hz to 20 kHz (±3 dB) 

Frequency Range:  40 Hz to 20 kHz (-10 dB) 

Power Handling:  125 W program (8 Ohms) 

Sensitivity:  88.5 dB @ 1W/1m 

Coverage:  100° conical (nominal) 

    

High-performance 2-way in-ceiling speaker   

6.5 in. polypropylene woofer with damped 
cloth surround for tight, controlled bass and 
clear midrange   

Optimized dual front ports for enhanced 
low-frequency response   
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BILL OF QUANTITIES 

 
The bill of quantities shall be read in conjunction with the drawings, Conditions of 
and Specifications as these documents are jointly explanatory and descriptive of the 
works included in the Contract. 

General directions and descriptions of work and materials given elsewhere in the 
Contract documents are not necessarily repeated in the Bill of Quantities, reference 
is to be made to the other documents for information. 
 
The Quantities of work and material in the Bill of Quantities are not to be considered 
as limiting or extending the scope of work to be done and materials to be supplied 
by the contractor. The quantities in the Bill of Quantities are an estimate of the 
amount of work but the work will be measured on complete and the contractor will 
be paid on the actual measurement of work approved by the Engineer. 
  
Where price have been entered against Lump sum items, payment for such affected 
items shall be made in proportion to the extent of which at the time of billing, works 
have been done at the discretion of the Engineer. 
 
‘Providing and Fixing’ / ‘Providing and Laying’ / Providing and Erecting’ shall mean 
that the contractor has to provide such materials not being procured and borne by 
the Employer, but which are required for the item and if no material need be 
provided by the Contractor, the rate shall be on for fixing/ laying/ erecting of the 
component covered in the item. 
 
The work also includes separating and stacking serviceable material anywhere in 
the compound as directed and lowering and carting away all unserviceable material 
debris from the site. 
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(THIS PART OF THE TENDER SHOULD BE SUBMITTED IN A SEPERATE ENVELOPE) 

PART – 2: PRICE BID 

 

Sl.No Description Make Model Qty. 

 Unit Price 
Excl GST  

 Total 
Price  

 INRs.   INRs.  

Display  System      

1 
Fixed wall Mount kit for 
76” 4K UHD Display 

Various  Custom  1   

2 
45 Degree angled 
customised bracket for 
50 Inch display  

Various  Custom  1   

Switching and interface System      

3 

Cable Cubby with 1xHDMI 
(4K),1xUSB-C,1xRJ45 & 
2x Power (10A) with 
cable pass through 
plates, blank plates and 
under-table cloaks as 
required 

Extron, 

Crestron, 

AMX, 

Kramer 

Crestron 

(FT2-500-

MECH-PTL-

B+FT2A-

PWR-UN-2 

+FT2A-

CBL-PT-

4K-HD 

+ FT2A-

CBL-PT-

4K-USBC-

HD+FT2A-

CBL-PT-

CAT6 

+FT2A-

PLT-

BLANK-

10+FT2A-

PLT-PT-

10+FT2A-

UTK-

CLOAK) or 

equivalent 

3   

4 
Universal Matrix Switcher 
(4x2) with HDMI 2.0 and 
USB-C connectivity 

Kramer, 

Extron, 

Lightware 

UCX-4x2-
1   
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Crestron, 

Lightware, 

Senheiser, 

AMX 

(Harman) 

HC30 or 

Equivalent 

5 
Speaker Tracker Camera 
with 20x Zoom 

Polycom, 

Clear One, 

Yearlink, 

Aver 

Yearlink 

UVC86 or 

equivalent 

1   

6 
Camera Mounting Kit 
suitable for item 5 

Various  Custom  1   

7 
Chairman Microphone for 
Microphone discussion 
system 

Bose, 

Shure, 

Beyerdyna

mic, Bi-

Amp, Clear 

One, 

Senheiser, 

AKG 

(Harman) 

Bi-Amp 

MDS.CHAIR 

or 

equivalent 

3   

8 
Delegate Microphone for 
Microphone discussion 
system 

Bose, 

Shure, 

Beyerdyna

mic, Bi-

Amp, Clear 

One, 

Senheiser, 

AKG 

(Harman) 

Bi-Amp 

MDS.DEL 

or 

equivalent 

20   

9 
Interface and PSU for 
Microphone discussion 
system 

Bose, 

Shure, 

Beyerdyna

mic, Bi-

Amp, Clear 

One, 

Senheiser, 

AKG 

(Harman) 

Bi-Amp 

MDS.INT or 

equivalent 

2   

10 
Digital Signal Processor 
with POE Injector  

Bi-Amp 

Nexia, 

Clear one, 

Crestron, 

Clear One 

Huddle or 

equivalent  

1   
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Extron, 

Yamaha 

11 X-Series Amplifier, 300 W 

Crestron, 

Kramer, 

Crown 

(Harman), 

Clear One, 

Yamaha, 

Extron 

Crestron 

AMP-X300 

or 

equivalent 

1   

12 
6.5 in. 2-Way In-Ceiling 
Speaker 

Kramer, 

Extron, 

Crestron, 

JBL 

(Harman) 

Crestron 

SAROS 

IC6T 

 or 

equivalent 

3   

13 Cables and Connectors  

HDMI 

Cable - 8 

Nos., USB 

Cable 4 

No., RJ45 

Active AV 

cables and 

Single pair 

audio 

cables. 

Custom  1   

Service   

14 

Charges for Installation, 
Testing  & Commissioning 
including integrating 
with display units 
supplied by Bank  

SI Custom  1   

Grand Total  - Excluding Taxes       
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CAMC CHARGES FOR PUBLIC ADDRESSING SYSTEM 

 

SL 
NO 

DESCRIPTION Qty 
RATE PER 

YEAR 
AMOUNT 

PRESENT 
VALUE* 

1 

Comprehensive maintenance charges 
with full responsibility of carrying out 
repair and supply of required original 
spare parts to keep the Public 
Addressing System (Sl.No. A to F) in 
fully operational condition for a 
period of 9 years, after expiry of 1 
year of defect liability period       

 

 1st Year 1 SET    

 2nd Year 1 SET    

 3rd Year 1 SET    

 4th Year 1 SET    

 5th Year 1 SET    

 6th Year 1 SET    

 7th Year 1 SET    

 8th Year 1 SET    

 9th Year 1 SET    

 Grand Total in INR (B) (Exclusive of 
all taxes)  

 

 
Total amount for Work (A) = ___________________________ 
 
 
Amount in Words 
_______________________________________________________Only 
 
 
Total amount including CAMC ( A+B) = ___________________________ 
 
 
Amount in Words 
_______________________________________________________Only 
 
*Note: The present value of the AMC component per year will be calculated as per 
the following formula and will be taken for arriving at L1: 
Present Value = C/(1+r)n 
Where 'C' is the annual CSMC of each year 
             'r' is Bank Prime lending rate which is at present 14.45% 
             'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 
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The above mentioned calculation is for Price comparison purpose only. 
CONFERENCE HALL LAYOUT 

 

 

 


