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Canara Bank 
General Administration Section Circle Office, Manipal , Karnataka 

 
TENDER FOR CONSTRUCTION OF NEW BRANCH BUILDING WITH STRONG ROOM , COMPOUND 
WALL INCLUDING ELECTRICAL WORKS AT YEDUR , HOSANAGARA TALUK , SHIVAMOGGA DIST. 
, KARNATAKA 577448 . 
 
   TENDER REFERENCE NO   : CO MANIPAL YEDUR BRANCH DTD 13.10.2023 

   NOTICE TYPE    : DOMESTIC TENDER NOTICE 

   DATE OF PRE BID MEETING : 19.10.2023 at 11.00 A.M. AT OUR CIRCLE 

OFFICE , MANIPAL 

 
 
 
SEALED TENDERS TO BE SUBMITTED AT : The Assistant General Manager,  
(HARD COPIES ONLY)                General Administration Section , 3rd floor 
                                                                    Canara Bank  Circle Office building, 

       Manipal , Karnataka - 576104 
                                                  
LAST DATE FOR SUBMISSION OF BIDS      :  08.11.2023 BEFORE 3.00 PM 
 
DATE OF OPENING OF TECHNICAL BIDS  :  08.11.2023 AT 03.30 PM   
 
  
    
   TENDER FEE (Non refundable) : Rs 1,000/- (Rupees One Thousand Only)   
 
   EARNEST MONEY DEPOSIT  : Rs 70,000/- (Rupees Seventy Thousand Only)   
   
   ESTIMATED AMOUNT  : Rs 70.00 Lakhs Excluding GST                                                          
   ===================================================================== 

 

ISSUED BY: General Administration Section Circle Office, Manipal 

Canara Bank Building, 

Manipal – 576104. 

E Mail :: gacompl@canarabank.com 
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IMPORTANT INSTRUCTIONS 
 

1. The estimated cost indicated in the tender is based on schedule of rates and/or 
market rates but excluding GST and it is only indicative. The bidders are required 
to work out the individual rates after visiting the work site, understanding all the 
terms & conditions, tender drawings of Technical bid and items technical specifications 
in the financial bid and considering the prevailing market rates. The individual items 
rates to be quoted should be excluding of GST but inclusive of TDS, contractor’s 
profit, overheads, incidental charges, materials cost, labor cost, wastage, 
transportation, lead, lift etc. The L1 bidder will be arrived based on the total 
amounts quoted excluding GST component. Applicants are requested to kindly note 
that the subject construction project comes under the category of Composite supply 
of works contract as defined in clause 119 of Section 2 of CGST act and as per this 
present GST is 18% (eighteen percent). However as & when the bills are claimed by 
the successful bidder, GST percentage prevailing at that time will be considered as 
per Government guidelines.  

 
CHECK LIST 

 
SL 
NO. 

DESCRIPTION YES OR NO 

1 Whether EMD of requisite amount in the form of DD is submitted?  
2 Whether Tender Fee of requisite amount in the form of DD is 

submitted? 
 

3 Whether Technical bid and Financial bids are signed in all pages 
duly affixing firm’s seal and are kept in separate envelopes/Covers 
and sealed? 

 

4 Whether Pre-bid meeting amendments or Corrigendum, if any has 
been downloaded and submitted with seal & signature? 

 

5 Whether Proof towards Firm’s establishment or year of start of firm 
is attached? 

 

6 Whether copies of work orders to prove 5 years experience in the 
field are attached? 

 

7 Whether client’s issued Works Completion Certificates for 
qualifying works is attached? 

 

8 Whether copies of PAN Card and GSTIN registrations are attached?   
 9 Whether copies of Registration with at-least one of the 

organizations like CPWD/State PWD/ PSU’s/ Financial Institutions is 
attached? 

 

10 Whether Annexure-1, Annexure-4, Annexure-5 & Annexure-17 are 
duly filled in with requisite information sought? 

 

 Authorization letter issued by the firm/ company to the authorized 
signatory to sign the tender documents, to attend the pre-bid 
meeting, to sign the contract agreement and to represent the firm/ 
company in all future correspondences with Canara bank. 
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CANARA BANK  
 

NOTICE INVITING TENDERS   
 

CANARA BANK, General Administration Section, Circle Office Manipal, invites item rate sealed 
Tenders from eligible & experienced Firms/Companies in “TWO BID CONCEPT” for the work 
of construction of new Branch building with strong room comprising Civil works / Plumbing & 
sanitary works, electrical works, including obtaining service connections and electrical power 
connection, for Canara Bank Yedur Branch ( Site No : 39/56-57 & 32 / 57-58, Sulugodu 
village ,  Yedur , Hosanagara Taluk , Shivamogga Dist.) 
 
1) Details of the Tender:  

 
Name of the Work Construction of Branch building at Yedur 

Location of Work Plot No :: 39/56-57 & 32 / 57-58 , Yedur , 
Shivamogga. 

Tender Fee Rs 1,180/-  Non Refundable.  
Estimated cost of the works  Rs 70.00 Lakhs ( approx)  Excluding GST  
Earnest Money deposit   Rs 70,000/- (Rupees Seventy Five Thousand  only) 

by way of demand draft of a Scheduled Bank drawn 
in favor of “Canara Bank” payable at Manipal. 

Period of  completion   270 days ( Two Hundred seventy days including 
monsoon season ) from the date of issue of work 
order 

Issue of Tender documents  13.10.2023  
Last Date for submission of  
Pre-bid queries 

19.10.2023 BY 11.00 AM 

Pre bid meeting 19.10.2023 at 11.00 A. M. at our Cicle Office , 
Manipal 

Tender documents  
(soft copy )  

Can be downloaded free of cost from Canara Bank’s 
web site & Central Public Procurement (CPP) portal  
from 13.10.2023 till last date of submission 
https://canarabank.com/tenders/ 
&  https://eprocure.gov.in 

Last date and time for submission 
of the filled in tenders  

Sealed Tenders to be submitted on or before 
08.11.2023 up to 03.00 PM in HARD COPY FORM 
ONLY. 

Date and time of Opening  
of the Technical bids   

08.11.2023  at 03.30 PM 

Date & Time of opening  
Financial bids 

Date & Time will be informed to the qualified 
bidders through E mail / letter. 
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Eligibility  Criteria : Contractors who fulfill the following requirements are  eligible to apply  
:   
Sl 
No 

                           Criteria Documents Required 
 

 
1 

The bidder should be registered with CPWD or 
State PWD or MES or Railways or such other 
Government organizations or   Registered in 
Public sector units or Public sector Bank’s or 
Financial institutions or Reputed Corporate 
companies, MNC’s, IT Companies as a Civil 
Contractor. 

A copy of valid registration certificate 
from respective authorities. 

 
 

 
2 

The bidder should have minimum of 05 (Five) 
years’ experience in the relevant field as on 
30.06.2023.  
 

Copy of Registration of the Firm or 
Copy of incorporation and work order 
copy of Civil works from the clients.  

 
3 

Bidder should have a minimum of                             
Rs 105.00 Lakh Annual average turnover per 
year during last three financial years. i.e. 
2020-21, 2021-22 & 2022-23 from the 
construction related business.  

Audited balance sheet and P&L 
account statement for 03 financial 
years mentioned and certificate from 
the Charted Accountant to be 
submitted. 
 
 

 
 
4 

The bidder should have executed any of the 
following construction work in a single 
contract during the last five (5) years  ending 
with 30.06.2023 for at least, 
 
One (1) similar work costing Rs 56.25 Lakh 
excluding GST.  
                             OR 
Two (2) similar works each costing   Rs 35.25 
Lakh excluding GST.  
                             OR. 
Three (3) similar works each costing Rs 28.15 
Lakhs excluding GST.  
 

Satisfactory work completion 
certificates from clients clearly 
indicating the cost & nature of works 
executed. 
  
 
 

 Similar work means construction of Office / Residential / Institutional buildings for 
PSU or Central Government or State government departments or NSE/BSE Listed 
Private companies/institutions for the pre-qualifying project/ projects.  

 
5 

The contractor must have valid Goods & 
Service tax (GST) registration, PAN number. 

 
Copy of the GST registration certificate 
and copy of PAN card. 
 

06 Registered Office in Karnataka State Proof for the same with GST 
registration certificate in Karnataka 

 
2) Tender documents Can be downloaded free of cost from Canara Bank’s web site & Central 

Public Procurement (CPP) portal from 13.10.2023 till last date of submission 
https://canarabank.com/tenders/ ; https://eprocure.gov.in 

 
3) Tender documents consists of Notice Inviting the Tender (NIT), Eligibility criteria, General 

rules and Directions to Tenderers, Schedules A to F, Conditions of contract, Clauses of 
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Contract, Special conditions, Technical specifications, Safety code, Model rules for protection 
of Health & sanitary arrangements, List of preferred makes, Annexure 1 to 20, Schedule of 
Quantity (SOQ).  

 
4) Tenders shall be on prescribed Form for item rate tenders as issued by the Bank / hosted by 

the Bank in website &  Central Public Procurement (CPP) portal www.eprocure.gov.in 
 

 
5) Nature of the document: TWO BID CONCEPT. This Tender document comprises of the 

following : 
 
A. TECHNICAL BID: (first envelope) consisting of following should be hardbound /spiral 

bound and submitted as detailed below in a separate envelope- 
a) EMD – Earnest Money  Deposit  
b) Notice inviting tender (NIT). 
c) General Rules & directions to contractor. 
d) Schedules. 
e) Conditions of contract.  
f) Clauses of contract. 
g) Special conditions 
h) Safety code. 
i) Model rules for protection of health and sanitary arrangements for workers 

employed by contractors. 
j) Technical specifications for electrical works. 
k) Preferred makes/brand of materials  
l) Annexure. 
m) Tender Drawings. 

 
B. FINANCIAL BID (second envelope): SCHEDULE-A i.e. Schedule of quantities (SOQ). Financial 

bid should be hardbound /spiral bound and submitted in separate envelop as mentioned 
below. 

  
6) Submission and opening of Tenders :   

 
a) Tenders on prescribed form should be placed in two envelops one sealed envelope 

consisting of  “Technical bid”  duly super scribed as “Technical bid”  and  other sealed 
envelope consisting  “Financial bid” duly super scribed  as “Financial Bid” and  both 
envelopes shall be kept in one bigger sealed single envelope, with the name of work, 
Name of Tenderer  and  due date  written   on   the envelopes.  
 

b) Sealed Tenders shall be addressed & submitted to The Assistant General Manager, 
General Administration Section Circle Office, Manipal  , Canara Bank Building 
Manipal  - 576104 

 
c) Sealed Tenders can be sent by speed post /courier well in advance so as to reach the 

above address well before the due date and time. Sealed tenders can also be dropped 
in the TENDER BOX kept at the above said address up to 03.00 P.M. on 08.11.2023.  

 
d) The first part of tenders i.e. Technical bid will be opened on the same day (i.e. on 

08.11.2023 at 03.30 PM  at the above said address of Canara Bank CO, Manipal. If 
last day of submission of tender is declared a holiday under NI Act by the Government 
subsequent to issuance of tender the next working day will be deemed to be the last 
day for submission of the tender, without any change in the venue and time. 
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e) The Financial bid of only the qualified /shortlisted applicants will be opened on a pre-

notified time & date, under intimation to such qualified / shortlisted applicants.  
 
f) Technical bids will be evaluated based on the Bank’s eligibility criteria’s. Wherever 

Bidders /agencies are submitting consolidated completion certificates, then the Bank may 
request for supporting documents for split-up of works certified from the client / project 
architects as per the eligibility criteria’s. Bank’s decision in this regard is final and shall 
be binding on all.     
 

g) The Financial bid of only the technically qualified / shortlisted applicants will be opened 
on a pre-notified time & date, under intimation to such qualified / shortlisted applicants. 
Lowest quoted tender (L1) will be arrived based on the evaluation of all the financial bids 
and after mathematical scrutiny and freak rate analysis. Bank’s reserves right of accepting 
/ rejecting any / all the financial bids without assigning any reasons whatsoever.   

 
7) The tender shall be accompanied by Tender Fee of Rs. 1,180/- by way of Demand Draft of a 

Scheduled commercial Bank issued in favor of Canara Bank, Manipal payable at Manipal.  
 
Submission of Tender Fee in the form of fixed deposit or in any other form is not 
acceptable and tenders with such Tender Fee or without Tender Fee DD shall be rejected. 

 
8) The tender shall be accompanied by earnest money deposit of Rs. 70,000/-(Rupees Seventy 

Thousand only) by way of Demand Draft of a Scheduled commercial Bank issued in favor of 
Canara Bank, Manipal payable at Manipal.  
 
Submission of EMD in the form of fixed deposit or in any other form is not acceptable and 
tenders with such EMD shall be rejected.   
 
No interest shall be allowed on the Earnest Money Deposit (EMD). Tenders without EMD shall 
be summarily rejected. However, MSEs are exempted from paying EMD as per MSME Act 2012. 
For getting the benefits in case of MSE firms, Bidders / agencies should submit exemption 
certificate issued from the relevant authorities. 

 
9) Copies of other drawings and documents pertaining to the works will be open for inspection 

by the tenderers at the office of the Bank. 
 

10) Tenderers  are  advised  to  inspect and  examine  the  site  and  its surroundings and satisfy 
themselves before submitting their tenders, as to  the nature of the ground and sub-soil, the 
form and nature of  the site,  the  means of access to the site, the  accommodation  they  may 
require   and  in  general  shall  themselves obtain  all   necessary information as to risks, 
contingencies and other circumstances  which may  influence or affect their tender. A 
tenderer shall be deemed to have full knowledge of the site whether he inspects it or not and 
no extra charges consequent on any misunderstanding or otherwise shall be allowed. 
Submission of a tender by tenderers implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the work to be 
done, site details and local conditions and other factors bearing on the execution of the work. 

 
11) The  tenderer  shall  be  responsible  for  arranging   and maintaining  at his own cost all 

materials, labor, tools and  plants,  water, electricity,  access,  facilities for workers and all  
other  services required for executing the work unless otherwise specifically provided for  in 
the contract documents.  
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12) CANARA BANK reserves to itself the right of accepting the whole or any part of the tender and 
the tenderer   shall be bound to perform the same at the rates quoted. 

 
13) The tender for the works shall remain open for acceptance for a period of 120 days from the 

date of opening of tenders. If  any tenderer  withdraws  his tender before the said period  or  
makes  any modifications in the terms and conditions of the tender which are  not acceptable 
to the Bank, then the Bank shall, without prejudice to  any other  right  or remedy, be at 
liberty to forfeit  full value  of the earnest money as aforesaid. 

 
14) This Notice Inviting Tender shall form a part of the contract document. The successful 

Tenderer/Bidder, on acceptance of his tender by the Accepting Authority, shall, enter in to 
an agreement within 7 days from the date of acceptance letter. 

 
15) CANARA BANK does not bind itself to accept the lowest or any other tender, and reserves to 

itself the authority to reject any or all of the tenders received without the assignment of a 
reason.  All tenders in which any of the prescribed conditions are not fulfilled or new 
conditions are stipulated by the tenderer or are incomplete in any respect are liable to be 
rejected. 
 

16) Canvassing  whether directly or indirectly,  in  connection  with tenders  is strictly  prohibited 
and the  tenders  submitted  by  the contractors who resort to canvassing will be liable to 
rejection. 

 
17) Pre bid queries and clarification to Tender: The tenderer should carefully examine and 

understand the specifications, terms and conditions of the Tender and may seek 
clarifications, if required. The tenderer in all such cases seek clarification in writing in a 
word document (.doc) in the same serial order (and /or page number) of that of the Tender 
by mentioning the relevant page number and clause number of the Tender. The soft copy of 
the pre-bid queries should be sent by E Mail to pecohub@canarabank.com and the pre-bid 
query should be in the following format. 

Sl 
No 

Page 
No 

Tender 
Clause No 

Tender Clause           Query 

     
 
All such pre bid queries shall be given in writing to The Assistant General Manager, General 
Administration Section Circle Office, Manipal, by   the   intending   tenderers before 11.00 
AM on 19.10.2023 by email to gacompl@canarabank.com. No oral or individual 
consultation shall be entertained. No queries will be entertained from the tenderers after 
the pre-bid meeting.  

    

18) Pre-Bid meeting: A pre-bid meeting of the intending tenderer will be held as scheduled 
below to clarify any point /doubt raised by them in respect of this Tender document:  

Date Time Venue 
19.10.2023  11.00 A.M. GA Section Canara Bank Circle Office , Manipal. 

No separate communication will be sent for this meeting. If the meeting date is declared 
as a holiday under NI Act by the Government subsequent to issuance of RFP, the next 
working day will be deemed to be the pre-bid meeting day. Authorized representatives of 
interested tenderers shall be present during the scheduled time.  
 



Tender – TECHNICAL BID for “Construction of Branch building with Strong Room including Electrical works 
with compound wall at Yedur , Hosanagara Taluk , Shivamogga” 

                                                      < Page no. 8 > Signature of Tenderer 

The Bank will consolidate all the queries and discussions during the pre-bid meeting and 
the consolidated replies for the queries shall be made available in the Bank’s website and 
no individual correspondence shall be made. The replies/clarification of the Bank in 
response to the queries raised by the bidder/s, and any other 
clarification/amendments/corrigendum furnished hereof will become part and parcel of 
the Tender document and it will be binding on the tenderers.     

Non-reply to the queries raised by any of the Tenderer shall not be accepted as a valid 
reason for non-submission of the Tender. In addition, non-reply to any query may not be 
deemed the version of the Tenderer as reflected in the query has been accepted by the 
Bank. 

20. Amendment to Tender document : 

At any time prior to deadline for submission of Tender, the Bank, for any reason, whether, 
at its own initiative or in response to a clarification requested by prospective bidder may 
modify the Tender document by amendment. 

Notification of amendments will be made available on the Bank’s website 
(www.canarabank.com) and will be binding on all tenderers and no separate 
communication will be issued in this regard.  

In order to allow prospective tenderers reasonable time in which to take the amendment 
into account in preparing their tender, the Bank, at its discretion, may extend the deadline 
for a reasonable period as decided by the Bank for the submission of tender. 

 
21. Brief details of the work :  

The proposed Building comprises of G + 2 floors framed structure with all services as per 
the drawing and schedule of quantities including obtaining water supply, sanitary, 
electrical  connections, electrical power load   from respective Civic authorities  &  
concerned state power Distribution Company or any other authority.     

At present there is no bore well or water supply point at the site.   

 
22.  Definition:  A “Tenderer / Bidder” is the Firm/ Company who submits it tender for the 

subject works.    
 

23. Running Bill payments: Running bills shall be considered subject to a minimum bill value 
of   Rs.25.00 lakhs (Rupees Twenty Five lakhs) excluding GST. All the bills shall be 
prepared by the Contractor in the form prescribed by the Employer/ Canara bank. The 
bills for the completed works in proper forms must be duly accompanied by detailed 
measurements, supporting documents (Invoices of the raw materials like cement, steel, 
bricks, sand, door wood, shutters, grills, aluminum windows, Plumbing and sanitary 
items, Electrical switches, cables etc as per the approved list of materials in support of 
the quantities of work done) shall be submitted to the Project Architect and must show 
deductions for all previous payments, retention money, etc if any. The Architect to the 
Project and /or Canara Bank’s authorized official shall issue a certificate after due 
scrutiny of the contractor’s bills, joint verification of the measurements and inspection 
of quality of works executed on site by site engineer of the Architect.  

 
The amount stated in a running bill shall be the value of works properly executed on site 
as per Tender Schedule of quantities (SOQ), items specifications and payment will be 
allowed to the extent of works completed on site based on the Canara bank’s discretion. 
If any works are partly completed then the proportionate payment will be released as 
per the actual after deducting the applicable taxes and retention money payments made 
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earlier if any. Canara Bank will not consider any payments on account of raw materials 
supplied at site (like supply of cement, steel, bricks etc).  

 
Bill payment will be made within the period of 15 (Fifteen) working days after submission 
of running bills along with the certificate issued by the Canara Bank’s authorized official 
or the Project Architect. 
 
All the interim payments shall be regarded as payments by way of advance against the 
final payment only, and not as payments for work actually done and completed, and shall 
not preclude the requiring of bad, unsound, and imperfect or unskilled work to be 
removed and taken away and reconstructed, or re-erected or be considered as an 
admission of the due performance of the contract, or any part thereof in any respect or 
the accruing of any claim, nor shall it conclude, determine or affect in anyway the power 
of the Employer under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise or in any other way vary or affect the contract.   

 
24. FINAL PAYMENT: 

 
The Final Bill shall be accompanied by a “Completion of Certificate” from the Project 
Architect. Payments of final bill shall be made as per the procedure followed for running 
bills, after deduction of Retention Money as specified in relevant clauses which sum shall 
be refunded as stipulated in relevant clauses. Final bill should be submitted within 15 
days of the final bill certification in proper bill format (Tax invoice). The acceptance of 
payment of the final bill by the Contractor would indicate that he will have no further 
claim in respect of the work executed. 
 
Final bill payment will be made within the period of 30 (Thirty) working days after 
submission. 

                                       For & On behalf of the CANARA BANK  

          

    Date: 13.10.2023                    The Assistant General Manager,  
                                                  General Administration Section  

Circle Office, Manipal  
                                           Canara bank Building,  

                                              Manipal – 576104  
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GENERAL RULES AND DIRECTIONS TO TENDERERS 
 

1. All work proposed for execution by contract will be notified in a form of Invitation to Tender 
and signed by the Bank Officer inviting tender. 
 
This form will state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work, also the amount of Earnest money to 
be deposited with the tender, and the amount of the security deposit to be deposited by the 
successful tenderers and the percentage, if any, to be deducted from bills.  Copies of the 
specification,  tender drawings and any other  documents required in connection with the work 
signed  for the purpose of identification by the officer inviting tender shall also be open  for  
inspection  by  the contractor at  the  office  of  officer inviting tender during office hours. 
 

2. In the event of the tender being submitted by a firm, it must  be signed separately  by  each 
partner thereof or in the  event  of  the absence  of any partner, it must be signed on his behalf 
by  a  person holding  a power-of-attorney authorizing him to do so, such  power  of attorney 
to be produced with the tender, and it must disclose that the firm  is  duly  registered under 
the Indian Partnership Act  1952  by enclosing a copy of the partnership deed duly certified by 
one partner as true copy. The Tender shall be accompanied with the authorization letter 
clearly mentioning the name of the authorized signatory to sign in all the pages of tender, to 
attend the pre-bid meeting, to sign the contract agreement and any correspondence with the 
Bank in future. The letter shall clearly indicate the position held by the authorize signatory in 
the firm/ company and copy of the letter/document issued by the firm/company to such 
authorization may please be attached. 
 
Tender by Hindu Joint Family (HUF) firm may be signed by the Kartha or Manager or any other 
duly authorized representative followed by the name and designation. 
 

3. Receipts for payments made on account of a work, when executed  by a firm, shall be in the 
name of the firm by one of the partners, or by some other person having due authority to give 
effectual receipts  for the firm. 
 

4. Any person who submits a tender shall fill up the printed prescribed form stating what rate he 
is willing to undertake each item of the work. Tenders, which propose any alteration in the 
work specified  in  the same form of invitation to tender, or in  the  time allowed  for  carrying  
out  the  work, or  which contain  any   other conditions of any sort, will be liable to rejection.  
No single tender shall include more than one work.  Tenders shall have the name and number 
of the works to which they refer, written on the envelopes. Modifications to specifications, 
item description, any   clauses, conditions or any provisions whatsoever in the tender 
documents shall lead to disqualification of the tender.   

 
In case the lowest tendered amount (worked out on the basis of quoted rate of Individual 
items) of two or more contractors is same, then such lowest contractors may be asked to 
submit sealed revised offer quoting rate of each item of the schedule of quantity for all sub-
sections/sub heads as the case may be, but the revised quoted rate of each item of schedule 
of quantity for all sub sections/sub heads should not be higher than their respective original 
rate quoted already at the time of submission of tender. The lowest tender shall be decided 
on the basis of revised offer. 
 
If the revised tendered amount (worked out on the basis of quoted rate of individual items) of 
two or more contractors received in revised offer is again found to be equal, then the lowest 
tender, among such contractors, shall be decided by draw of lots. In case of any such lowest 
contractor in his revised offer quotes rate of any item more than their respective original rate 
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quoted already at the time of submission of tender, then such revised offer shall be treated 
invalid. Such case of revised offer of the lowest contractor or case of refusal to submit revised 
offer by the lowest contractor shall be treated as withdrawal of his tender before acceptance 
and 50% of his earnest money shall be forfeited. In case all the lowest contractors those have 
same tendered amount (as a result of their quoted rate of individual items), refuse to submit 
revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each lowest 
contractors. Contractor, whose earnest money is forfeited because of non-submission of 
revised offer, or quoting higher revised rate(s) of any item(s) than their respective original 
rate quoted already at the time of submission of his bid shall not be allowed to participate in 
the retendering process of the work. 

 
(a) The rate(s) and/or amount(s) may be quoted in decimal coinage.   
(b) In case of illiterate contractors the rates or the amounts should be attested by a witness, 

with a declaration that the contents of the tender documents have been explained to the 
tenderer. 

(c) The rate columns should be filled in English figures and English words. 
(d) The rate and amount columns for alternative items, if any, shall be filled up but amounts 

shall not be added in the total. The amount of alternative items of which quantities are 
not mentioned shall not be filled. 

 
5. The officer inviting tender or his duly authorized assistant will open tenders in the presence 

of any intending contractors who may be present at the time, and will enter the amounts of 
the several tenders in a comparative statement in a suitable form. In the  event  of  a tender  
being  accepted for consideration, a receipt for  the earnest money forwarded therewith shall 
thereupon be given to the contractor who  shall thereupon for the purpose of identification 
sign copies  of the  specifications and other documents mentioned in Rule-I.  In the event of a 
tender being disqualified and rejected, the earnest money forwarded with such unaccepted 
tender shall thereupon be returned to the contractor remitting the same, without any interest. 
 

6. The Officer inviting tenders shall have the right of rejecting all or any of the tenders and will 
not be bound to accept the lowest or any one tender. 

 
7. The memorandum of work tendered for and the schedule of materials to be supplied by the 

Bank and their issue-rates, shall be filled in and completed in the office of the officer inviting 
tender before the tender form is issued. If a form is issued to an intending  tenderers without  
having been so filled in and completed, he shall request  the officer to have this done before 
he completes and delivers his tender. 

 
8. The Tenderer  shall  take  all  necessary precautions  to  ensure  that  all confidential 

information which the Tenderer obtains in the course of participating in this  Tender  or at any 
time thereafter is not disclosed or used other  than for the purpose of  project   execution 
/scope of work/ deliverables. Tenderer shall suitably  defend,  indemnify   Bank for any 
loss/damage suffered   by  Bank on  account  of  and  to  the  extent   of  any disclosure of 
such confidential information. Confidential information for this purpose refers to such 
information pertaining to Bank provided to Tenderer which is marked as confidential and which 
is not available in the Public Domain”. 
 

9. In the case of item rate tenders, only rates quoted shall be considered.  Any tender containing 
percentage below/above the rates quoted is liable to be rejected. Rates quoted by the 
contractor in item rate tender in figures and words shall be accurately filled in so that there 
is no discrepancy in the rates written in figures and words. However, if a discrepancy is found, 
the rates which correspond with the amount worked out by the contractor shall unless 
otherwise proved be taken as correct.  If the amount of an item is not worked out by the 
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contractor or it does not correspond with the rates written either in figures or in words then 
the rate quoted by the contractor in words shall be taken as correct.  Where the rates quoted  
by  the contractor in figures and in words tally but the amount is not  worked out  correctly,  
the  rates  quoted  by  the  contractor  will  unless otherwise proved be taken as correct and 
not the amount. In event no rate has been quoted for any item(s), leaving space both in 
figure(s), word(s), and amount blank, it will be presumed that the contractor has included the 
cost of this/these item(s) in other items and rate for such item(s) will be considered as zero 
and work will be required to be executed accordingly. 

 
In case the same item appears more than once in the schedule of work under the same sub 
head or among the different sub heads of works, the lowest rate quoted for that item shall be 
taken for other items also and tender will be evaluated accordingly.    

10. In the case of any tender where unit rate of any item/items appears unrealistic, such tender 
will be considered as unbalanced and in case the tenderer is unable to provide satisfactory 
explanation  such  a tender is liable to be disqualified and rejected and/ or the tenderer is 
liable for additional security deposit as demanded by the Employer in the form of Demand 
Draft or Bank guarantee  from scheduled commercial Bank other than CANARA BANK valid for 
contract period / smaller period ( as decided by the Bank)  in the format prescribed by the 
Bank. 

 
11. In case, for any of the items, if the rates are not quoted / omitted, for such items the quoted 

rate will be treated as “Zero“ and tender evaluation will be done accordingly and successful 
contractor with such zero rates will be required to execute the tendered quantities with zero 
amount. Hence bidders’ attention is drawn to complete the tenders in all respects to avoid 
problems at later date. 

 
12. All rates shall be quoted only on the tender form.  Quoted rates and units different from 

prescribed in the tender schedule will be liable for rejection. The amount for each item should 
be worked out and requisite totals given. Special care should be taken to write the rates in 
figures as well  as in  words  and  the  amounts  in figures only,  in  such  a  way  that 
interpolation is not possible. The total amount should be written both in figures and in words. 
In case of figures, the word `Rs.' should  be written  before the figure of rupees and words `P' 
after  the  decimal figures,  e.g., `Rs.2.15p' and in case of words, the  words,  `Rupees' should  
precede  and the word `Paisa' should be written  at  the  end, unless the rate is in whole rupees 
and followed by the words `only' it should  be  invariably be up to two decimal places. While 
quoting the rate in Schedule of quantities, the word `only', should be written closely following 
the amount and it should not be written in the next line. 

 
All corrections such as cuttings, interpolations,  omissions  and over-writings  shall be 
numbered as `c', `i', `o' and `ow'  and  initialed and total of such c, l, o and ow on each page 
certified at the end  of the  page  with  grand  total  at the  end  of  the  bill/schedule  of 
quantities. Use of correcting fluid, anywhere in tender document is not permitted. Such tender 
is liable for rejection. 
 

13. Initial Security Deposit (ISD): The contractor whose tender is accepted shall be required to 
furnish by way of Initial security deposit as detailed in the clause I of the “Clauses of contract”. 
In case the successful tenderer fails to remit the Initial security deposit within the above 
stipulated time, the Earnest money deposit shall be forfeited.   

 
14. On  acceptance  of  the  tender,  the  name  of  the   accredited representative(s)  of  the  

contractor who would  be  responsible  for taking instructions from the Employer and / or 
Engineer-in-charge shall be  communicated in writing to Bank (Employer). 
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15. The rates quoted shall be inclusive of the expenditure for the item of work described, including 

materials, labor, tools and plant, lead, lift  carriage  and transport supervision, incidental 
charges, Royalties,  duties,  levies,  cess,  entry  tax,   Octroi, profession  tax, Income tax or  
any  other tax on material or finished work in respect of this contract,  overheads  and  profits, 
mobilizing,  demolishing  and other charges whatsoever  including any special difficulties any 
restrictions for transport etc. complete  for proper execution of the work as per drawings and 
specifications but excluding GOODS & SERVICES TAX (GST). No claims whatsoever for any 
extra payment shall be entertained by the Bank.    
 
Royalties,  duties,  levies,  cess,  entry  tax, Octroi, profession  tax, purchase tax, turnover 
tax, or  any  other tax on material or finished work in respect of this contract shall  be payable  
by the contractor and the Bank will not entertain  any  claim whatsoever in respect of the 
same. All charges payable to local bodies for  any service connections for construction 
purposes, land tax  etc. shall  also  be  paid by the contractor and  nothing  extra  shall  be 
paid/reimbursed for the same. 

 
16. The contractor shall give a list of the Bank employees related to him with their places of 

posting and designations in prescribed Format as per the Annexure-05.  
 

17. The tender for the work shall not be witnessed by a contractor or contractors who 
himself/themselves has/have tendered or who may and has/have tendered for the same work. 
Failure to observe this condition would render tenders of the contractors tendering, as well as 
witnessing the tender, liable to summary rejection. 

 
18. The tender for composite work includes in addition to building work all other works such as 

sanitary and water supply installations drainage installation, electrical work, horticulture 
work, roads and paths etc. The tenderer apart from being an approved Civil Engineering 
contractor  (Building  &  Road )  or in the  panel  of  Nationalized  Banks  must associate  himself  
with  agencies  of  appropriate  class  which  are eligible to tender for sanitary and water 
supply drainage,  electrical and horticulture works in the composite tender. The names and 
details of such agencies shall be got approved by the Bank. 
 

19. Errors and omissions due to clerical, typographical or printing etc.., if any, will have to be got 
clarified and corrected before quoting the rates. The interpretation given by the appropriate 
tender accepting authority of the Bank shall be final and binding. 
 

20. Procurement of all materials, other than specifically stipulated to be  issued  by  the  Bank,  if 
any, shall  be  at  the  cost  and  the responsibility of the contractor. 
 

21. PROVISIONS FOR MICRO & SMALL ENTERPRISES (MSES):- As per Government of India’s Public 
Procurement Policy act 2012, certain benefits will be given for MSE Units. The details are as 
under: 

 
a) The Public Procurement Policy shall apply to MSEs registered with District Industries 

Centers or Khadi Village Industries Commission or Khadi & Village Industries Board or 
Coir Board or National Small Industries Corporation or Directorate of Handicrafts & 
Handloom or any other body specified by Ministry of Micro, Small & Medium 
Enterprises. 

b) MSEs are exempted from paying Tender/RFP fee/cost, EMDs. For getting the benefits 
in case of MSE firms, shall submit relevant documents such as valid MSE registration 
Certificates and exemption certificate from relevant authorities. 
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22. GOODS & SERVICES TAX (GST): On the interim bills and final bills of the successful bidder, the 
applicable Goods & Services Tax(GST) is payable by the Bank as per the rates of goods & 
Services Tax (GST) Act enacted by the Government of India. The individual rates quoted should 
be excluding GST. The L1 will be arrived excluding GST component. Applicants are requested 
to note that subject construction project comes under the category of Composite supply of 
works contract as defined in clause 119 of Section 2 of CGST act and as per this present GST is 
18% (eighteen percent). However as & when the bills are claimed by the successful bidder, GST 
percentage prevailing at that time will be considered as per Government guidelines. 
 

23. Tenderer shall fill in all the blanks and put their signature and seal on each page of the tender 
documents. The successful Tenderer will have to enter into an agreement with each component 
of the Tender document with the  Bank. 

 
24. The tender drawings under this NIT are only indicative to broadly understand the scope of the 

works. The contractor shall carry out the works according to the workings drawings/ 
construction drawings issued by the Engineer in charge during the course of work from time to 
time. Tenderer/ Contractor is not eligible for any claim on account of any differences between 
the tender drawings and working drawings.   
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
  



Tender – TECHNICAL BID for “Construction of Branch building with Strong Room including Electrical works 
with compound wall at Yedur , Hosanagara Taluk , Shivamogga” 

                                                      < Page no. 15 > Signature of Tenderer 

 
 

CANARA BANK  
 

:: S C H E D U L E s :: 
 
SCHEDULE `A’:: Schedule of Quantities – SOQ -(Specified in detail and attached) (Should be 
submitted in a separate envelope as financial bid) 
 
 
SCHEDULE `B’:: Schedule of materials to be issued to the contractor. 
                                                                       

Sl. 
No 

Description of items Quantity Rates in figures & 
words @which the 
materials will be 
charged to the 

contractor 

Place of 
Delivery 

 
- - - -   N  I  L  - - - - 

 
 
 
SCHEDULE – ‘C’:: Tools and Plants to be hired to the contractor under headings. 
 

Sl. 
No 

Description Hire Charges per day 

 
- - - -  N  I  L  - - - - 

 
 
 
SCHEDULE ‘D’:: Extra schedule for work   :    

i. Conditions of contract 
ii. Clauses of contract 
iii. Special conditions  
iv. Technical specifications for civil,  water supply, 

plumbing, Electrical  works  
v. Safety code 
vi. Model rules for protection of Health & sanitary  
vii. List of preferred makes  

 
SCHEDULE `E’:: Name of work  : CONSTRUCTION OF BRANCH BUILDING AT SITE NO :: 
39/56-57 & 32 / 57-58, SULUGODU VILLAGE ,  YEDUR , HOSANAGARA TALUK , 
SHIVAMOGGA  

   
SCHEDULE `F' :: Reference to Conditions of contract. 
 
Definitions :: 
 
2(a) work :: CONSTRUCTION OF BRANCH BUILDING AT SITE NO :: 39/56-57 & 32 / 57-58, 
SULUGODU VILLAGE ,  YEDUR , HOSANAGARA TALUK , SHIVAMOGGA  
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2(b) Site                       ::  39/56-57 & 32 / 57-58, SULUGODU VILLAGE ,  YEDUR , 
HOSANAGARA TALUK , SHIVAMOGGA 
 
2(c) Contractor                  :: Successful tenderer to whom the work  is awarded  
 
2(d) BANK or Employer :: The Assistant General Manager,  

General Administration Section , Canara Bank Circle Office   
Manipal 

2(e) Engineer-in-Charge /Architect: M/s. DESIGN POINT,  
         No.31 Kerala Samajam Building, 
         K.S. Rao Road, Mangalore 575001  
         | 9844780287 | 8904427997 | 
         designpointpmc@gmail.com  

2(h) Accepting Authority                 :  The Assistant General Manager,  
General Administration Section , Canara Bank Circle Office   
Manipal 

2(j) Percentage on cost of materials        :   15 % (fifteen %)  
      and labor to cover all overheads  
      and profits. 
 
2(k) Standard Schedule of Rates           :   CPWD schedule of Rates latest 

                   
9.1 (d) Standard specifications to be       :   CPWD Specifications  
          followed                                             
 
10 (b) Standard Contract Form        :: Item rate Tender form of  CANARA BANK  
               as modified & corrected up to date of tender. 
Reference to CLAUSES OF CONTRACT  
 
Clause 1: 
 
Estimated cost of work          :    Rs.  70.00 Lakhs excluding GST  
 
Earnest Money Deposit          :    Rs.  70,000/-(Rupees Seventy Thousand only 
 

a) 2% initial security deposit (including EMD) within 14 days. 
 

b) Security  Deposit                                          ::  5% of the work executed  
(Rule 13 of General Rules and Directions)               deducted from bills  
                                                                        Maximum of Rs. 25 lacs. 

 
c) Maximum percentage for quantity of items     ::  Same as given below  

            of work to be executed beyond which                against clause 12 &  
            rates are to be determined in accordance           its subclasses 
            with clause 12.2 & 12.3 
Clause 2 :: Authority for fixing      

compensation under                     
clause 2. 
 

General Manager,   
 General  Section CO Manipal 

Clause 5 Time allowed for execution of work 
from date of commencement 

270 days 
( Two Hundred seventy Days) 
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Clause 5.4 Authority to give fair and reasonable 

extension of time for                     
completion of work 

General Manager,   
 GA Section CO Manipal 

 
Clause 10 B Mobilization Advance Max.  

percentage of accepted tendered 
cost (contract amount) 

              --  N I L --   

  
Plant & Machinery Advance 
Maximum percentage of contract 
amount. 

 
 

--  N I L --   
 

  
Rate of interest per cent per annum 
on mobilization  Advance and Plant 
and machinery Advance 

 
 

--  N I L --  

 
Clause 10 CA :: 

 
Base price: 
 
Cement (Ordinary Portland Cement 
43 grade) 
 

 
 
 

Rs. 425/- per 50kg bag 
  

 Steel reinforcement TMT Fe500D 
 
Structural steel. 

     Rs.60,000/-per Tonne 
 

--- N I L---  
 

 
 
 

Other items (Specify) if any 
 

--  N I L – 
 
 
 
 
  

Clause 12 :: 
12.1 (iii) 

Schedule of Rates for determining. 
Rates for additional, altered or 
substituted items that cannot be 
determined under 12.1 (b)(i)&(ii) 
 

   CPWD    
        Schedule of Rates  

2021 
With applicable cost index       

 
12.1(vi)A(a) Limit for value of any contract item, 

substituted item or contract- cum-
substituted item beyond which sub-
clauses (i) to (v) shall not apply and 
clauses 12.2 & 12.3 shall apply. 

25 % 
(Twenty five %) 

 

 
12.1(B)(vi)A(b) (for lump sum contracts) Limit   for   

deviations ordered on any individual 
trade   beyond which provisions of 
sub-clauses (i) to (v) shall not apply 
and clauses 12.2   and 12.3 shall 
apply. 

Not applicable. 

   
12.1(vi)B(a) Limit for value of any item of any 

individual trade beyond which sub-
clauses (i) to (v) shall not apply and 
clauses 12.2 and 12.3 shall apply. 

10 % 
(ten % )  
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Clause 15 :: 
        (b) (II) 

Percentage payable   to cover 
contractor’s indirect         expenses 
for suspension    of    work exceeding 
30 days and not exceeding 3 months. 
  

2.5 % 
(two pint five % )  

( c ) Percentage payable   to cover 
contractor’s indirect         expenses 
for suspension    exceeding 3 
months. 
  

5 % 
( Five % )  

Clause 16 :: Competent Authority for    deciding 
reduced rates. 
 

   Assistant General Manager,   
 GA Section CO Manipal  

 
Clause 19 :: 
 
 
 
 

Submission of Labour License  
 

Within 14 days  from the date 
of receipt of Acceptance letter  

 

Clause 25 i)  Amount of claim by any party 
beyond which Arbitrator shall   give 
reasons for award. 
 

All Claims  

 ii) Appointing Authority General Manager,   
 GA Section CO Manipal 

 
Clause 36 (i)  a) Minimum   Qualifications   & 

experience required for Principal 
Technical Representative to be in 
charge of work  

 

GRADUATE ENGINEER with   3  
years Experience OR Diploma 
holder with                  5 years 

OR  
 Retired   A. E. from Govt. 
Department with  5 years 

experience as A. E 
   
   
 b) Discipline to which the Principal 

Technical representative should 
belong 

 
 

CIVIL. 

 d) Minimum experience of works  3 years for Graduates and  
5 years for Diploma. 

 e) Recovery to be effected from the 
contractor in the event of not 
fulfilling provision of   clause 36(i). 
 

 
Rs 30,000/-p.m. 

Clause 42 :: 
(i) (a) 

Schedule/Statement for 
determining theoretical quantity of 
cement and bitumen. 
 

     On the basis of latest 
Schedule of Rates printed                                                  

by CPWD   

(ii). 
 

Variations  permissible on  
theoretical quantities :: 
 

 
 
 

   



Tender – TECHNICAL BID for “Construction of Branch building with Strong Room including Electrical works 
with compound wall at Yedur , Hosanagara Taluk , Shivamogga” 

                                                      < Page no. 19 > Signature of Tenderer 

 a) Cement - For  works   with      
estimated cost put to tender  
more than Rs. 5 lakhs 

 

 
2% ( two % ) 

   
 b)  Steel     :: Reinforcement and 

structural steel sections  for  
each diameter section and  
category 

 

 
3% ( three % ) 

 c) All other materials NIL  
♦   ♦  ♦  ♦  ♦  ♦  ♦ 
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CANARA BANK  
 

CONDITIONS OF CONTRACT 
 
Definitions:- 
 
1.  The  `Contract'  means  the  tender documents  and acceptance thereof and the agreement 
duly executed between the  CANARA BANK  and  the  Contractor, together with the  documents  
referred  to therein  including these conditions, NIT,  specifications,  schedule  of quantities,  
agreement,  designs,  drawings  and  instructions issued  from  time  to time by the Employer 
and / or  Engineer-in-Charge  and  all  these documents  taken  together, shall be deemed to 
form one  contract  and shall be complementary to one another. 
 
2.  In  the  contract, the following  expressions  shall,  unless  the context  otherwise  requires, 
have the meanings,  hereby  respectively assigned to them. 
 
a) The  expression  `works'  or `work'  shall be as mentioned Schedule F,  unless  there  be  
something  either in the subject or context repugnant to  such construction,  be construed and 
taken to mean the works by  or by  virtue of the contract contracted to be  executed  whether 
temporary   or  permanent,  and  whether  original,   altered, substituted or additional. 
 
b)  The  `Site'  shall mean the land/or other places on as mentioned Schedule F,  into  or 
through which work is to be executed under the contract or any adjacent  land,  path or street 
through which work  is  to  be executed  under  the contract or any adjacent  land,  path  or 
street  which  may  be allotted or used  for  the  purpose  of carrying out the contract. 
 
c) The `Contractor' shall mean as mentioned in schedule F,  the individual Kartha, or  Manager 
of  HUF,  firm or Company,  whether  incorporated  or   not, undertaking   the   works   and  
shall include   the   legal heirs/representatives  of  such  individual  or  the  partners composing  
firm  and  theirs legal heirs  and  successors,  or company's  authorized and  constituted  
attorneys/agents  and permitted assigns of such firm or company. 
 
d) The `Employer/CANARA BANK means as mentioned in schedule F any officer of the  
BANK, who  is specifically authorized to enter  into  contracts  and in-charge of the work  
mentioned in Schedule F. 
  
e) The `Engineer-in-Charge’ means the Officer, Engineer  and/or Site Engineer appointed by 
the Architect to the Project as mentioned in Schedule `F' hereunder who shall supervise  and 
be in charge of the work or any other person specifically deputed by the Employer. 
 
f) `Contract Price’ shall mean the final accepted rates in the Schedule A hereto. 
 
g) `Date of Contract’ means the `Calendar date on which the Employer and Contractor have 
signed the Agreement on the Stamp Paper. 
 
h) "Accepting Authority" shall mean the authority mentioned in Schedule `F'. 
 
i) "Excepted  Risk" are risks due to riots (other than  those  on account of contractor's employees 
or agents or persons  worked under or at the instance of the contractor) or civil commotion (in  
so  far  as both these  are  uninsurable),  war (Whether declared   or   not)  invasion,  act   of   
foreign   enemies, hostilities,  civil war, rebellion  revolution,  insurrection, military  or  
usurped power, any acts of  Government,  damages from aircraft, acts of God, such as 
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earthquake, lightening and unprecedented   floods,  and  other  causes  over  which   the 
contractor  has  no control  and  accepted  as  such  by  the Accepting Authority. 
 
j) "Market Rate" shall be the rate as decided by the Employer on the basis of the cost of 
materials and  labor  and the site where the work is to be executed plus the  percentage 
mentioned in Schedule `F' to cover all overheads and profits. 
 
k) "Schedule(s)"  referred to in these conditions shall mean  the relevant  schedule(s)  annexed  
to the tender  papers  or  the standard  Schedule  of Rates of the C.P.W.D. or  state  P.W.D. 
mentioned,  if  any,  in  Schedule  `F'  hereunder,  with  the amendments  thereto  issued up 
to the date of  receipt  of  the tender. 
 
l)  `Approved' or `Approval' wherever used in the specifications or schedule of Quantities shall 
mean, respectively, ‘approved by or approval of the `Accepting Authority' in writing. 
 
m)  `Notice in writing' or `written notice' shall mean a notice in writing typed or printed 
characters delivered to or sent by registered post to the last known address private or business 
address or registered office address, and shall be deemed to have been received when in 
ordinary course of post it would have been delivered, and/or delivered personally, or otherwise 
proved to have been received. 
 
n)  `virtual completion’ shall mean that the work/building is complete in all respects in the 
opinion of the Employer/BANK  
 
o)  `Drawings' shall mean all drawings and/or sketches duly signed by the Engineer-in-charge 
or their representative on behalf of the Employer before commencement or during the progress 
of the work. 
 
p)  `Letter of Acceptance' shall mean intimation by a letter issued by the Accepting Authority 
of the Employer/Canara Bank to tenderers that his tender has been accepted in accordance 
with the provisions in the said letter. 
 
 
q) Basic rate / Base price shall be as specified in Schedule F, Annexure 18 and in Financial Bid 
[Schedule of Rates & quantities (SOR)] is nothing but basic rate of materials or the actual price 
quoted by the authorized stockist/wholesalers/ showroom Excluding GOODS & SERVICES TAX 
(GST) or any other tax on material and all other duties levied by the  statutory/local authority 
and also  excluding loading, unloading and carriage/ transportation cost to the site of work, 
overheads, storage charges at site. 
 
r)  "Defect Liability Period" shall mean a period of twelve months from the certified date 
of virtual completion issued by the Engineer in charge / Employer.  However, in the case 
of  specialist  contracts like for anti-termite treatment [minimum 10 (Ten) years 
guarantee], water proofing treatment works [minimum 5 (five) years guarantee] and the  
like,  the  period of warranty  in  such  contracts  shall  supersede the  defect  liability  
period,  and  the   defect liability  period of twelve months shall stand extended to  be 
equal to the warranty period. 
 
3. Terms of Interpretation: Where the context so requires, words imparting the singular only 
also include the plural and vice versa. Any reference to masculine gender shall whenever 
required include feminine gender and vice versa. 
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4.  Headings  to  these  Conditions of Contract, Clauses of contract, special conditions, 
Technical specifications shall  not  be deemed  to form part thereof or be taken into  
consideration  in  the interpretation or construction thereof or of the contract. 
 
5.  The contractor shall be furnished, free of cost one certified copy of the contract documents 
(except standard specifications, Schedule of Rates) together with all drawings as may be 
forming part of the tender papers.  None of these documents shall be used by the Contractor 
for any purpose other than for this contract. 
 
6. Works to be carried out :: The work  to  be  carried out under the  contract  shall,  except  
as otherwise provided in these conditions, include all labor, materials, tools,  plants,  
equipment  and transport which  may  be  required in preparation  of  and  for and in the full  
and  entire  execution  and completion  of the works. The descriptions given in the Schedule  
of Quantities  (Schedule - A) shall, unless otherwise stated, be held  to include waste on 
material carriage and cartage, lead, lift, safety works, carrying and return of empties, hoisting,  
setting, fitting and fixing in position  and  all other  labor  necessary  and for the full and  entire  
execution  and completion   as  aforesaid  in  accordance  with  good  practice   and recognized  
principles.   
 
7. Rates :: The rates quoted shall be all  inclusive  rates for the item of work described, 
including cost of materials, wastage, labor, tools and plant, lead, lift  carriage  and transport 
supervision and Royalties,  duties, profession tax, GST, Turnover Tax or any other tax on 
material in respect of this contract or, overheads  and  profits, mobilizing,  demolishing  and 
other charges whatsoever  including any special difficulties any restrictions for transport, any 
other incidentals works etc. complete and for proper execution of the work as per drawings 
and specifications and no claim  whatsoever  for any extra payment shall  be  maintainable 
unless otherwise specifically exempted and are  specified as payable or reimbursable under 
this Agreement. 
 
8. Sufficiency of Tender:: THE  Contractor  shall  be deemed to  have satisfied  himself  before 
tendering as to the correctness and sufficiency of his tender for  the works  and  of  the  rates  
and  prices  quoted  in  the  Schedule of Rates (SOR),  which  rates  and  prices  shall,  except  
as   otherwise provided, cover all his obligations under the Contract and all matters and things 
necessary for the proper completion and maintenance of  the works. 
 
9. Discrepancies and Adjustment of Errors ::  THE several  documents forming the Contract 
are to be taken as mutually explanatory  of  one another,  detailed  drawing  being  followed  
in preference to small scale drawing and figured dimensions in preference to scale and special 
conditions in preference to General Conditions. 
 
9.1 If there is any difference or discrepancy between the description of items as given in the 
schedule of quantities, particular specifications for individual items of work (including special 
conditions) and I.S. Codes etc., the following order of preference shall be observed :   
 

a) Description of the Item as detailed in Schedule of rates (SOR). 
b) Particular Specifications, Special condition, Additional conditions if any 
c) Detailed Drawings 
d)  CPWD specifications 
e)  CGPWD specifications   
f) Clauses of contract  
g) Indian Standard Specifications of B.I.S. 
h) Manufacturer’s specifications 
i) As decided by Employer   
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Moreover, the Contractor is not allowed to take benefit out of any clerical / grammatical 
mistake in the standard clauses/ Bill of Quantities/Specifications etc. being used in the 
agreement”.       
 
 
9.2   If there are varying or conflicting provisions made in any one or more document(s) forming 
part of the contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document and his decision shall be final and binding on contractor. 
 
9.3   Any  error  in description or quantity or rate in  Schedule  of  Quantities  or any omission 
there from shall  not  vitiate  the Contract  or release the Contractor from the execution  of  
the whole  or any part of the works comprised therein according  to drawings  and  
specifications or from any  of  his  obligations under the Contract. 
 
10.  Signing of Contract :: THE successful tenderer/contractor, on acceptance of his tender 
by the Accepting Authority, shall, within 15 days from the stipulated date of start of the work 
sign the contract consisting of following failing which the Earnest money deposit shall be 
forfeited  :- 
 

a) Standard  form  of  agreement on  stamp  paper,  the  notice inviting  tender, all the 
documents including  drawings,  if any, forming the tender as issued at the time of  
invitation of   tender  and  acceptance  thereof  together   with   any correspondence 
leading thereto. 

 
b) Standard  Contract  Form as mentioned in Schedule `F' consisting of :: 

a. Notice inviting tender (NIT). 
b. General Rules & directions to contractor. 
c. Schedules A to F. 
d. Conditions of contract.  
e. Clauses of contract. 
f. Special conditions  
g. Technical specifications for civil, plumbing & sanitary works  
h. Technical specifications for electrical works 
i. Safety code. 
j. Model rules for protection of health and sanitary arrangements for workers 

employed by contractors. 
k. Preferred makes. 
l. Annexure 1 to 19. 
m. Tender Drawings  
n. Schedule of Rates  (SOR)  

 
♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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CANARA BANK  

 
CLAUSES OF CONTRACT 

 
Clause - 1: DEPOSITS  
 
THE person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
deposit a sum which shall be equal  to  2% (two  percent)  of  the accepted value of  the  tender  
including  the Earnest Money Deposit, within 14 (fourteen) days of the date of  issue of  the  
letter  of acceptance of his tender,    Demand  Draft payable to the CANARA BANK or by way 
of Fixed Deposit Receipt with the BANK for  the  duration of the  contract  period  and  defect 
liability  period. In case of the bidders who had submitted MSME exemption certificate for 
EMD, becomes successful in the tender, such successful bidder will be required to pay 2% 
(two percent) full Initial Security Deposit (ISD) in the acceptable instruments as detailed 
above and no exemptions are applicable for ISD. A further sum of 5% (Five percent) of  the  
Gross value of each interim/final bill shall be deducted as retention  money to  make  up,  
together with the Initial  Security  Deposit,  a  total Security  Deposit equal to 10% on the first 
Rs. One lakhs, 7.5 % on the next Rs. One Lakhs and 5% of the remaining amount of the accepted 
value of the tender, subject to a maximum of Rs.25 lakhs.  The Initial Security deposit 
amount will also be accepted in Fixed Deposit Receipt of CANARA BANK for the full period of 
contract including defect liability period or in form of Bank Guarantee from any Scheduled 
Bank other than Canara Bank in the prescribed format. In case a fixed deposit receipt of 
CANARA BANK is furnished by the contractor to the Employer it shall be   free   from   any loans 
or any encumbrance   and   shall   be assigned/ hypothecated to the Employer. 
 
Such  deductions  will  be made and held by the  Employer by way of Retention money  unless 
he has/they have deposited the full amount  of Security  Deposit  as  mentioned above in the  
form  of Fixed Deposit  Receipt  issued by the CANARA BANK or  irrevocable Guarantee Bond of 
any other Scheduled Bank for the entire period of the Contract including the defect liability 
period. In case a fixed deposit receipt of CANARA BANK is furnished by the contractor to the 
Employer it shall be   free   from   any loans or any encumbrance   and   shall   be 
assigned/hypothecated to the Employer. 
 
All compensation or the other sums of money payable by the  contractor under the terms of 
this contract may be deducted from, or paid by  the sale of a sufficient part of his security 
deposit or from the interest if any, arising there from, or from any sums which may be due to 
or may become  due to the contractor by Government on any account  whatsoever and  in the 
event of his Security Deposit being reduced by reason  of any  such deduction or sale as 
aforesaid, the contractor shall  within 10 days make good in the cash or Guarantee Bond of a  
Scheduled  Bank other  than CANARA BANK in favor of the Employer  or  fixed  deposit receipt  
tendered by the CANARA BANK (in case of guarantee offered  by scheduled  banks,  the  amount 
shall be within  the  financial  limits prescribed  by the Reserve Bank of India); any sum or sums  
which  may have been deducted from, or raised by sale of his security deposit  or any  part  
thereof. The security deposit shall be collected from the running bills of the contractor at the 
rates mentioned above and the Earnest money deposited at the time of tenders and the Initial 
Security Deposit will be treated as part of the Security Deposit. 
 
 
Clause - 2: COMPENSATION FOR DELAY: 
Time is the essence of the contract. The completion of the building is essential to comply 
with various requirements of the trust. Thus the contractor shall be aware and take note 
that non- completion of the building will affect the Bank committed programs and thus the 
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loss by way delayed completion of related works etc, are invaluable and cannot be easily 
assessed. Therefore, it is part of the agreed terms that in the event of any delay in 
completion of the work, the Bank is liable to charge the contractor without the necessity 
of providing for any details of such losses suffered by the Bank. 
 
If the contractor fails to maintain the required progress in  terms of  the  contract or to 
complete the work and clear the  site  on  or before the contract or approved extended date 
of completion, he shall, without  prejudice  to any other right or remedy of  the  Employer  on 
account  of  such  breach,  pay  as  agreed  compensation  the  amount calculated at the rates 
stipulated below or such smaller amount as may be  fixed by the authority mentioned in 
Schedule `F' on  the contract value  of the work for every completed week that the progress  
remains below that specified in clause 5 or that the work remains incomplete. 
This shall also apply to items or group or items for which a separate period of completion has 
been specified, if any. 
 
For this purpose the term `Contract Value' shall be value at the contract rates of the work as 
ordered. 
  
a) Completion period (as originally 

stipulated) exceeding 6 months and 
not exceeding 2 years. 

 

 ::  ½  ( half ) percent per week 

  
Provided always that the total amount of compensation for delay to  be paid  under this 
condition shall not exceed the undernoted  percentage of the Contract Value or of the Contract 
Value of the item or group of items of work for which a separate period of completion is  
originally given :- 
 
  
a) Completion period (as originally 

stipulated) exceeding 6 months 
and not exceeding 2 years. 

 

      ::   7-1/2 percent ( seven and half 
percent )  

 
Clause -2.1:   
  
BANK shall  have the right to adjust set-off  against  any  sum payable  to the Contractor under 
this or any other contract  with  the Employer/CANARA BANK anywhere in India/outside India. 
 
Clause -3: 
 
Subject  to  other  provisions contained,  the  Employer  may  without prejudice to his any 
other rights or remedy against the contractor  in respect  of  any delay, inferior workmanship, 
any claims  for  damages and/or any other provisions of this contract or otherwise, and whether 
the  date of completion has or has not elapsed, by notice  in  writing absolutely  determine 
and cancel the contract in any of the following cases; 
 
i) If  the contractor having been given by the  Employer  and/or  the Engineer-in-charge  

a  notice in writing to  rectify,  reconstruct  or replace any defective work or that the 
work is being performed in  any inefficient or otherwise improper or unworkman like 
manner shall  omit or  comply with the requirement of such notice for a period  of  
seven days thereafter. 
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ii) If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle the court to make a winding 
up order. 

 
iii) If the contractor has without reasonable cause failed to commence the work or has 

suspended the progress of the work or has failed to proceed with the work with due 
diligence so that in the opinion of the Employer (which shall be final and binding) he 
will be unable to secure completion of the work by the date for completion and 
continues to do so after a notice in writing of seven days from Employer. 

 
iv) If the contractor fails to complete the work within the stipulated date  or  items of 

work with individual date of  completion,  if  any stipulated,  on  or before such date 
(s) of completion  and  does  not complete them within the period specified in a notice 
given in writing in that behalf by the Employer  and /or Engineer-in-charge. 

 
v) If  the  contractor  persistently  neglects  to  carry  out   his obligations  under  the 

contract and/or commits default  in  complying with  any  of the terms and conditions 
of the contract  and  does  not remedy  it or take effective steps to remedy it within 7 
days after  a notice  in writing is given to him in that behalf by the Employer  and /or 
Engineer-in-charge. 

 
vi) If the contractor commits any acts mentioned in clause 21 hereof. 
Clause -3.1:   
 
When the contractor has made himself liable for action under any of the cases aforesaid, the 
Employer shall have powers: 
 
a) To  determine  or rescind the contract  of  which  termination  or rescission  notice in 

writing to the contractor under the hand of  the Employer  shall  be conclusive evidence. 
Upon such determination or rescission, the security deposit of the contractor shall be liable 
to be forfeited and shall be absolutely at the disposal of Employer. 
 

b) To  employ  labor paid by the Employer and  to  supply material  to carry out the work or 
any part of the work  debiting  the contractor with the cost of the labor and the price of 
the  materials (of the amount of which cost and price certified  by the  Engineer-in- charge  
shall  be  final and conclusive) against  the contractor  and crediting  him with the value of 
the work done in all respects in the same manner and at the same rates as if it had been 
carried out by the contractor under  the terms of his contract. The certificate of the 
Engineer-in- charge as to the value of the work done shall be final and conclusive against 
the contractor provided always that action under the sub-clause shall only be taken after 
giving notice in writing to the contractor.  However if the net total expenses  incurred  by  
the Employer are  less than the amount payable to the contractor  at  his agreement rates, 
the difference shall not be paid to the contractor. 

 
c) After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof  as shall be unexecuted out of his hands and to 
give it to another  person to complete in which case any expenses which may be incurred 
in excess of  the sum which would have been paid to the original  contractor  if the whole 
work had been executed by him, of the amount of which excess the  certificate in writing 
of the Employer shall  be final and  conclusive  shall be borne and paid by the  original   
contractor and  may  be deducted from any   money due to him by   Employer  under this 
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contract or on any other contract account  whatsoever or from his security   deposit  or the 
proceeds of sales thereof or  a  sufficient part thereof as the case may be. 

 
Clause -3.2:   
 
In  any  such  event  the  contractor  shall  have  no  claim  to compensation  for any loss 
sustained by him by reason of  his  having purchased or procured any materials or entered into 
any engagements or made  any advances on account or with a view to the execution  of  the 
work or the performance of the contract.  And in case action is  taken under  any  of the 
provisions aforesaid, the contractor shall  not  be entitled  to  recover  or  be paid any sum for  
any  work  thereto  or actually performed under this contract unless and until the  Engineer- 
in-charge  has certified in writing the performance of such  work  and the value payable in 
respect thereof and he shall only be entitled  to be  paid  the  value so certified. Provided 
further that  any  of  the recoveries  to be made when the excess cost incurred by the  Employer 
under  the  action in (b) and/of (c) above is more than  the Security Deposit  to  be  forfeited, 
such recoveries shall be  limited  to  the amount by which the excess cost incurred exceeds 
the Security deposit so forfeited. 
 
Clause-4: 
 
In   any case in which any  of the powers conferred upon the  Employer under Clause-3  hereof, 
shall have become exercisable  and  the  same shall not be exercised, the non-exercise thereof 
shall not  constitute a  waiver  of  any  of the conditions hereof  and  such  powers  shall 
notwithstanding  be  exercisable in the event of any  future  case  of default  by  the contractor 
and the liability of  the contractor  for compensation  shall remain unaffected.  In the event 
of  the Employer putting  in  force all or any of the powers vested in  him  under the preceding  
clause  he may, if he so desires after giving a  notice  in writing  to  the contractor,  take 
possession  of  (or  at  the  sole discretion of the Employer which shall be final and  binding on  
the  contractor) use as on  hire (the amount of  the   hire  money being also in the final 
determination of the Employer )   all or  any tools, plant, materials and stores in  or upon the  
works, or the  site  thereof, belonging to the contractor, or  procured  by  the contractor  and 
intended to be used for the execution of  the  work/or any  part thereof, paying or allowing 
for the same in account  at  the contract  rates,  or, in the case of these not being  applicable,  
at current market rates to be certified by the Engineer-in-charge, whose certificate  thereof  
shall be final and binding  on  the  contractor, otherwise the Employer by notice in writing may 
order the  contractor or his clerk of the works, foreman or other authorized agent to remove 
such tools, plant, materials, or stores from the premises, within  the time  to  be  specified  in  
such notice, and  in the  event  of  the contractor failing to comply with any such  requisition, 
the Employer may cause to remove them at the contractor's  expense or sell them  by auction 
or  private sale on account of the contractor and at his  risk in  all respects and the certificate 
of the Engineer-in-Charge  as  to the  expense  of any such removal and the amount of the  
proceeds  and expense  of  any such sale shall be final and conclusive  against  the contractor. 
 
Clause-5: TIME AND EXTENSION FOR DELAY:  

 
The time allowed for execution of the Works by the Contractor as specified in the Schedule 
'`F' or the extended time in accordance with these conditions shall be the essence of the 
Contract. The execution of the works shall Commence from the 15th day after the date on 
which the Employer issues written orders to commence the work or from the date of handing 
over of the site whichever is later. If the contractor commits default in commencing the 
execution of the work as aforesaid, the Employer shall without prejudice to any other right or 
remedy available in law is at liberty to forfeit the earnest money absolutely. 
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Clause -5.1:   Time and Progress Chart 
 
The contractor shall submit a Time and Progress Chart and get it approved by the Engineer-in-
Charge.  The Chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works.  It shall indicate the forecast  of the dates of 
commencement and completion of various trades of sections of  the work and may be amended 
as necessary by agreement between  the Employer and the Contractor within the limitations 
of  time imposed in the Contract documents, and further to ensure good progress during the 
execution of the work, the contractor shall in all cases in which  the  time  allowed for any 
work exceeds  one  month  (save  for special jobs) complete 1/8th of the whole of work before 
1/4th of  the whole  time  allowed in the contract has elapsed; 3/8th  of  the  work before  
one  half of such time has elapsed and 3/4th before  3/4th  of such time has elapsed. 
 
Clause -5.2:   If the works be delayed by:- 
 

a) Force majeure, or 
b) Excepted risk; 
c) abnormally bad weather, or 
d) serious loss or damage by fire, or 
e) civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 
f) delay on the part of other contractors or tradesmen engaged by the  Employer in  

executing work not  forming  part  of  this Contract, or 
g) Non-availability  of stores, which are the  responsibility  of the Employer to supply or 
h) any  other  cause  which, in the absolute  discretion  of  the authority mentioned in 

Schedule `F' is beyond the Contractor's control, 
 
then  upon  the  happening  of  any  such  event  causing  delay,  the Contractor shall  
immediately give notice thereof in writing  to  the Employer but shall nevertheless use  
constantly  his  best endeavour to prevent or make good the delay and shall do all that  may 
be  reasonably required to the satisfaction of the Engineer-in-charge to proceed with the 
works. 
 
Clause -5.3:   Request for extension of time 
 
Request for extension of time, to be eligible for consideration, shall be made by the Contractor 
in writing within fourteen days of the happening of the event causing delay to the Accepting 
Authority.  The Contractor shall also, if practicable, indicate in such a request the total period 
for which extension is desired, overlapping period, if any, with earlier events causing delays, 
net-extension required. 
 
Clause -5.4: In such case the authority may give a fair and reasonable extension of time for 
completion of work. Such extension shall be communicated to the Contractor by the Employer 
in writing, within 3 months of the date of receipt of such request. Non application by the 
contractor for extension of time shall not be a bar for giving a fair and reasonable extension 
by the Employer and this shall be binding on the contractor. 
 
Clause - 6: MEASUREMENTS 
(i) Engineer-in-charge is duty bound to, except as otherwise provided, ascertain and 

determine by measurement the value in accordance with the contract of work done. 
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(ii) ALL measurement of all items having financial value shall be entered in Measurement 
Book and/or level field book so that a complete record is obtained of all works 
performed under the contract. All such measurement books and level books shall be 
with machine numbered pages with a certificate of the Engineer-in-charge regarding 
the name of the work and contractor and number of pages. All such measurement books 
and level books shall be maintained carefully, work wise and shall be handed over to 
the Employer at the completion of the work. 

 
(iii) All measurements and levels shall be taken jointly by the  Site engineer authorized by 

the Engineer-in-Charge and the contractor or his authorized  representative from  time  
to  time  during  the progress of  the  work and  all such measurements shall be verified 
by the Engineer-in-Charge/Architect to verify the accuracy of the measurement and  
signed and dated by the Engineer-in-Charge / Architect in token  thereof and  by  the  
contractor or his representatives  in  token  of  their acceptance. Employer reserves 
the right to test check the measurements to the extent of 25%   of measurements of 
each and/ or all items verified by the Engineer-in-Charge and any discrepancies are 
found they shall be corrected by the Employer and it shall be binding on the contractor. 
If the contractor objects to any of the measurements corrected a note shall be made 
to that effect with reason and signed by both parties. 

 
(iv) THE contractor shall, without extra charge, provide all assistance by providing 

appliance, labor and other things necessary for such measurements and recording 
levels. 
 

(v) Except  where  any general or detailed description  of  the  work expressly shows  to  
the contrary, measurements  shall  be  taken  in accordance  with  the procedure  set  
forth  in  the  specifications notwithstanding  any  provision  in the relevant  Standard  
Method  of measurement or any general or local custom. In the case of items which are 
not covered by specifications, measurements shall be taken in accordance with the 
relevant standard method of measurement issued by the Indian Standard Institution and 
if for any item no such standard is available then a mutually agreed method shall be 
followed. 
 

(vi) THE contractor shall give not less than seven days' notice to the Engineer-in-Charge or 
his authorized representative in-charge of  the work and Employer  before  covering  up 
or otherwise placing beyond  the  reach  of measurement  any work in order that the 
same may be test  checked  and correct  dimensions thereof be taken before the same 
is covered up  of placed  beyond  the reach of measurement and shall not cover  up  
and place beyond reach of measurement any work without consent in writing of  the 
Engineer-in-Charge or his authorized representative  in-charge of the work and 
Employer who shall within the aforesaid  period  of  seven  days inspect the work, and 
if any work shall be covered up or placed beyond the reach of measurements without 
such notice having been given or the Engineer-in-Charge's and Employer  consent being 
obtained in writing the same  shall be  uncovered  at the contractor's expense, or in 
default  thereof  no payment or allowance shall be made for such work or the materials 
with which  the  same was executed. No earthwork shall be started without recording 
initial ground levels in the level field book jointly signed by both the parties in token 
of acceptance. 

 
(vii) Whenever any payment for lead in earthwork or any other item  of work  is involved as 

an item of work, separately or together with  any other item of work, the contractor 
shall get the lead measured jointly by  the  Engineer-in-Charge before executing any 
work and  obtain  the approval  in writing of the Engineer-in-Charge failing which the  
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lead as  decided  by the Engineer-in-Charge and or Employer  shall be treated as  final  
and binding  on  the  contractor. In the case of earth  work  of cutting, filling and 
disposal, lead charts shall be prepared by the  contractor giving area and quantities to 
be cut and filled and lead involved  and got  approved in writing before executing the 
work failing which  lead charts  will  be prepared by the Engineer-in-Charge as to  cause  
most economic method of cut fill and shall be accepted for payment  whether or not 
work is actually carried out by the contractor accordingly. 

 
(viii) Engineer-in-charge or his authorized representative may  cause to  check the 

measurements recorded jointly or otherwise as  aforesaid and all provisions stipulated 
herein above shall be applicable to such checking of measurements or levels. 

 
(ix) Recording of measurements of any item of work in the  measurement book and/or its 

payment in the interim on account of final bill  shall not be considered as conclusive 
evidence as to the sufficiency of  any work  or  material  to  which it relates  nor  shall  
it  relieve  the contractor  from  liabilities  from any over measurement  or  defects 
noticed till completion of the defects liability period. 

 
Clause 7: INTERIM RUNNING BILL PAYMENTS 
 
(i) The minimum Running Account Bill amount is Rs 25 (Twenty Five) Lakhs excluding GST.   
 
(ii) For item of works completed,  the  interim or  running account bills, duly accompanied 

by  detailed  measurements of works, material test reports and any other requirements 
as may  be required  by  the Engineer-in-Charge  or  the  Employer,  shall   be submitted 
by the contractor for the work executed on the basis of such recorded measurements 
on the format of the Employer in triplicates  on or before the date of every month fixed 
for the same by the  Engineer-in-charge/employer. Project Architect shall arrange to 
have the bill verified by checking the requisite measurements of the work.  In the event  
of the failure of the contractor  to  submit the bill, Engineer-in-charge may prepare or 
cause to be prepared  such bills  in  which event no claims whatsoever due to delays  
on  payment including  that  of  interest  shall be  payable  to  the contractor.  Payment 
on account of amount admissible shall be paid by within 15 (Fifteen) working days 
after the day of presentation of the bill by the Contractor to the Project Architect 
/Engineer-in-charge under intimation to the Employer.  If it is not so paid, simple  
interest  shall be payable to  contractor   on the  net  amount  payable under  the said 
bill or   such part of it which is not paid  within  the said  due  date at the rate of 4% 
p.a. from the date  after  such due date.    

 
(iii) All such interim payments accepted by the Contractor shall be regarded as payments 

by way of advances against final payment only. These shall not preclude the requiring 
of bad, unsound and imperfect or   unskilled   work to be rejected, removed, taken   
away   and reconstructed or re-erected.  Any certificate given by the  Engineer-in-
charge  relating  to the work done or materials  delivered forming part  of such payment, 
may be modified or corrected by any subsequent such  certificate(s)  or  by the final 
certificate and  shall  not  by itself  be conclusive evidence that any work or materials 
to which  it relates  is/are  in accordance with the contract  and  specifications. Any 
such interim payment, or any part thereof shall not in any respect conclude,  determine 
or affect in any way powers of  the Engineer-in-charge/Employer under the contract or 
any of such payments be treated as  final settlement and adjustment of accounts or in 
any way vary  or affect the contract. 
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(iv) Pending consideration of extension of date of completion interim payments shall 
continue to be made as herein provided. 

 
(v) The  Project Architect/Engineer-in-charge/employer in his sole  discretion  on  the basis 

of a certificate to the effect that the work has been  completed up to  level in question 
may in the case of Office / residential buildings  make interim  advance payments based 
on the drawings for work  done (other than foundations, items to be covered and 
finishing items) up to lintel level (including sunshade etc.) and slab level, for each  floor 
worked  out  at 75% of the respective contract rates of the item.  The advance payments 
so allowed shall be adjusted by the employer in the subsequent interim bill by taking 
detailed measurements thereof. 

 
Clause - 8: FINAL BILL PAYMENTS 
 
(i) WITHIN  ten  days  of the virtual completion  of  the  work,  the contractor shall give 

notice of such completion to  the  Project Architect/ Employer/Engineer-in- Charge and 
within fifteen days of receipt of such notice the  Architect to the project / Engineer-
in-Charge shall inspect the work. 

 
(ii) If  there  is no defect in  the  work  Project Architect/ Engineer-in-charge  shall furnish  

the contractor  with  a  final  certificate  of  completion. Otherwise a provisional 
certificate of physical completion indicating defects (a) to be rectified by the 
contractor and/or (b) for which payment will be made at reduced rates, shall be issued. 

 
(iii) No final certificate of completion shall be issued,  nor  shall the  work  be considered 

to be complete by  the  employer  until  the contractor  shall  have removed from the 
premises on  which  the  work shall be executed all scaffolding, surplus materials, 
rubbish and  all huts  and sanitary arrangements required for his/their work people  on 
the  site in connection with the execution of the works as shall  have been  erected or 
constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, 
windows, walls, floor or other  parts of  the building, in, upon, or about which the work 
is to be  executed or  of  which  he  may have had possession  for  the  purpose  of  the 
execution thereof, and not until the work shall have been measured  by the  Engineer-
in-Charge. If the contractor shall fail to comply  with the requirements of this Clause 
as to removal of scaffolding, surplus materials  and  rubbish  and all huts  and  sanitary  
arrangements  as aforesaid  and cleaning off dirt on or before the date fixed  for  the 
completion  of work, the Engineer-in-Charge may at the expense of  the contractor   
remove   such scaffolding,   surplus   materials    and rubbish, etc.,  and dispose of the 
same as he thinks fit and clean  off such  dirt  as aforesaid, and the contractor shall 
have  no claim  in respect  of  any such scaffolding or surplus  materials  as aforesaid 
except for any sum actually realized by the sale thereof. 
 

(iv) The Final bill shall be settled within 30 (Thirty) working days from the date of 
submission of the complete bill with all required documents to the Project 
Architect. 

 
Clause 8 (A): COMPENSATION FOR NON SUBMISSION OF FINAL DRAWINGS 
 
(i) THE CONTRACTOR shall submit one set of completion plan, within thirty days of the 

completion of the work, showing details of all water supplies, sanitary, drainage, 
electrical and all other services. 
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(ii) IN case, the contractor fails to submit the completion  plan  as aforesaid,  he shall be 
liable to pay a sum equivalent to 2.5% of  the value  of  the  work  subject to a ceiling  
of  Rs.25,000/-  (Rs. Twenty Five thousand only) as may be fixed by the Engineer-in-
Charge concerned and in this respect the decision of the said Engineer in Charge shall  
be final and binding on the Contractor. 

 
 
Clause 9: TIME PERIOD FOR SETTLEMENT OF FINAL BILL 
As mentioned in the clause 24 of Notice Inviting Tenders, the final bill will be settled within 
30 working days from the date of submission of the final bill to the Project Architect. The bill 
shall be complete in all respects as decided by the Project Architect and or Canara bank. If 
adequate details are not submitted then from the date of all such documents, the counting of 
30 days starts.   
 
(2)  The Contractor shall expressly agree that Interest at the rate of 4 % per annum shall be 
payable by the Employer on the portion of the net amount of the final bill payable as aforesaid 
but not paid within the above stipulated period. 
 
 
Clause –10: MATERIALS SUPPLIED BY EMPLOYER: No materials will be supplied by the 
Employer. 

 
Clause -10 A: MATERIALS TO BE PROVIDED BY THE CONTRACTOR, TESTS 
(i)  The contractor shall, at his own expense, provide all materials, required for the works 
other than those which are stipulated to be supplied by Employer, if any. 
 
(ii)  The contractor shall, at his own expense and without delay supply to the Engineer-in-
charge samples of materials to be used on the work and shall get these approved in advance. 
All such  materials  to  be provided   by  the  Contractor shall  be  in  conformity   with   the 
specifications  laid  down  or  referred  to  in the contract.   The contractor   shall,  if requested 
by  the  Engineer-in-charge furnish proof,  to  the  satisfaction  of  the  Engineer-in-Charge  
that   the materials so comply. The Engineer-in-Charge may within thirty days  of supply of 
samples or within such further period as he may require  and so  intimated  to  the Contractor 
in writing,  inform  the  Contractor whether  samples  are  approved  by him or not. If samples 
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-Charge 
for his approval fresh samples complying with the specifications laid down in the Contract. 
When materials are required to be tested in accordance with specifications, approval of the 
Engineer-in-Charge shall be issued after the test results indicate the specification laid down 
under the contract are met with. 
 
(iii)  The Contractor shall at his risk and cost submit the samples  of materials  to  be tested or 
analyzed and shall not  make  use  of  or incorporate in the work any materials represented by 
the samples until the  required  tests or analysis have been made and  material  finally accepted  
by  the  Engineer-in-Charge. The  Contractor shall  not  be eligible for any claim or 
compensation either arising out of any delay in the work or due to any corrective measures 
required to be taken  on account of and as a result of testing of materials. 
 
(iv)  THE contractor shall at his risk and cost make all  arrangements and shall provide all 
facilities as the Engineer-in-Charge may require for  collecting and preparing the required 
number of samples for  such tests  at such time and to such place or places as may be directed  
by the Engineer-in-Charge and bear all charges and cost of testing unless specifically  provided  
for  otherwise elsewhere in  the contract  or specifications.    The   Employer  and or  Engineer-
in-Charge   or his authorized representative shall at all times have the right to  
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inspect/supervise the  works and access to all workshops and places where work is  being 
prepared  or from where materials, manufactured articles or  machinery are  being obtained 
for the works. The contractor shall afford every facility and every assistance as required by 
the Employer/Engineer-in-Charge. 
(v) The Engineer-in-Charge/Employer  shall have full powers to require the removal from the 
premises of all materials which in  his  opinion are not in accordance with the specifications, 
and in case of default, the Employer/Engineer-in-Charge shall be at liberty to employ at the 
expense of the  contractor  other  persons  to remove  the  same  without  being answerable  
or accountable for any loss or damage that may  happen  or arise    to   such   materials.   The    
Engineer-in-Charge/authorized representative of employer shall also have full powers to 
require other proper materials to be substituted thereof and in case of default the Engineer-
in-Charge/ Employer may cause the same to be supplied and all cost which may attend such 
removal and substitution shall be borne by the Contractor. 
 
 
Clause 10-B:  
A.> SECURED ADVANCE ON MATERIALS: No Advance on materials at site will be paid. 
 
B.> MOBILISATION ADVANCE: No advance will be paid. 
 
C.> PLANT AND MACHINERY ADVANCE:: No advance will be paid. 
 
D.> INTEREST APPLICABILITY:   Not applicable for the present case 
 
Clause -10 C: ESCALATION: The rates quoted shall be firm throughout the tenure of the 

contract including extension of time, if any, granted and will not be subject to any fluctuation 

due to increase in cost of materials, labor, etc. or any other tax. There shall be NO ESCALATION 

on the quoted rates.  

 
The basic rates indicated in Financial bid (Schedule of quantities-SOQ) for material is only to 
facilitate the Canara bank to select the material. Any variation in the market price shall be 
absorbed by the Bidder & no extra is payable by Canara bank. 
 
Clause 10 D: The  contractor shall treat all materials obtained during  dismantling of  a 
structure, excavation of the site for a work, etc. as  employer's property unless otherwise 
specified  and such materials shall be handed over or disposed of to  the best  advantage  of  
the Employer according  to  the  instructions  in writing issued by the Engineer-in-Charge. 
 
Clause -11: 
 
(i) THE contractor shall execute the whole and every part of the work in the most substantial 
and workmanlike manner and both as regards materials and otherwise in every respect in strict 
accordance with the specifications. "The contractor shall also conform exactly, fully  and 
faithfully  to  the design, drawings and instructions  in  writing  in respect  of  the  work  signed  
by  the  Engineer-in-Charge  and the Contractor   shall   be  furnished  free  of  charge one 
copy of the contract documents  together   with specifications, designs, drawings and 
instructions as are not included in  the  standard specifications of Schedule ‘F’ or in any Bureau 
of Indian Standard or any other, published standard or code or, Schedule of Rates or any other 
printed publication referred to elsewhere in the contract. 
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(ii) THE contractor shall comply with these provisions and with due care and diligence execute 
and maintain the works and provide  all  labor and  materials, tools  and  plants  including  for  
measurements  and supervision  of  all  works, structural plans  and  other  things  of temporary  
or  permanent  nature  required for such  execution   and maintenance  in  so  far  as the 
necessity  for  providing  these, is specified or is reasonably inferred from these presents. 
 
(iii)   The   Contractor   shall   take   full   responsibility    for adequacy, suitability and safety 
of all the works and methods of construction.   
 
Clause - 12: DEVIATION/VARIATIONS EXTENT & PRICING: 
 
The Employer and /or The Engineer- in- Charge with the specific approval of the employer 
shall have   power:- 
 
(i) to make alteration  in, omissions  from, additions to  or  substitutions  for  the  original 

specifications, drawings, designs and  instructions that may appear  to him  to be 
necessary or advisable during the progress of the  work, and  

(ii) to  omit  a  part of the works or Item of the works or reduce the quantity  in case of  
non-availability  of  a portion of the site or for any other reasons and the contractor 
shall be  bound to carry out the works in accordance with  any  instructions given  to 
him in writing signed by the  Engineer-in-Charge  and  such alterations,  omissions, 
additions or substitution shall form part  of the  contract  as  if originally provided 
therein and  any  altered,  additional or substituted work which the contractor may be 
directed to do in the manner specified above as part of the works, shall be carried out 
by the contractor on the same conditions in all respects including price on  which  he 
agreed to do the main work without any extra compensation  except  as  hereafter 
provided :  
 

(a) No work which radically changes the original nature of the contract shall be 
ordered by the Engineer-in-Charge as   a deviation.  
 

(b) In the event of any deviation being ordered  which  in the  opinion  of  the 
Contractor changes the original nature of the Contract, he shall within  fifteen 
days of having been so ordered bring this  to the notice of the Engineer-in-
Charge with  the  reasons  but nevertheless  carry  it out and the disagreement 
as to the  nature  of work and the rate to be paid   therefore shall be resolved 
in accordance with Clause 25. 

 
Clause -12.1:   The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the contract sum being ordered is extended by the employer 
if requested by the Contractor as follows: 
 

a) In  the proportion which the additional cost of  the  altered, additional or substituted 
work, bears to the original Contract sum plus 
 

b) 25%  of  the  time calculated in (a)  above  or  such  further additional  time  as may  
be  considered  reasonable  on  the  recommendations of by the Engineer-in-Charge. 

 
Rates for such altered, additional or substituted work shall be determined by the Employer as 
follows on the recommendations of Engineer-in-Charge: 
 
(i)  If the rate for altered, additional or substituted item of work is specified in the Schedule 
of Quantities, the Contractor shall carry out the altered, additional or substituted item at the 
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same rate.  In the case of composite tenders, where two or more schedules of quantities may 
form part of the contact, the applicable rate shall be taken from the schedule of quantities of 
that particular part in which the deviation is involved, failing that at the lowest applicable 
rate for the same item of work in the other Schedules of Quantities. 
 
(ii)  If the rate for any altered, additional or substituted  item  of work is not specified in the 
Schedule of Quantities, the rate for that item  shall  be  derived from the rate for the  nearest  
similar  item specified  therein.  In case of composite tenders where  two  or  more schedule  
of quantities form part of the contract, the rate  shall  be derived  from the nearest similar 
item in the Bills of  Quantities of the particular  part  of works in which  the  deviation  is  
involved failing  that  from the lowest of the nearest similar items  in  other schedule of 
quantities. 
 
(iii)  If the rate for altered, additional or substituted item of  work cannot be determined in 
the manner specified in sub-pares (i) and (ii) above,  then  such  item of works shall be carried  
out  at  the  rate entered in the Schedule of Rates mentioned in Schedule `F'  plus/minus the  
percentage  by which the tendered amount of  the  works  actually awarded  is  higher or lower 
than the estimated amount  of  the  works actually awarded. 
 
(iv)  If the rate for any altered, additional or substituted  item  of work cannot be determined 
in the manner specified in sub-pares (i)  to (iii) above, then the rate for such item of work shall 
be derived from the Schedule of Rates specified in sub-Para (iii) above plus/minus the 
percentage  mentioned  in  the sub-Para (iii)above.  In  the  case  of materials  issued  by  the 
Employer, issue rates  of  materials,  with storage  charges  recovered, enhanced by two and 
a  half  percent  for profits and overheads shall be adopted in place of schedule Rate  plus 
percentage specified in sub-Para(iii), Provided always that if rate(s) for  part (s) of an item (s) 
for such part(s) shall be  determined  by the Engineer-in-Charge on the basis of the purchase 
price as supported by the vouchers plus ten per cent for profits and overheads unless the 
Engineer-in-Charge  finds  the  purchase price  unreasonable.  In the latter  event  the price 
shall be determined on the  basis  of  market rate(s) prevailing  during the fortnight following 
the  date  of  the order plus ten per cent for profit and overhead. 
 
(v)  If  the rate for any altered, additional or substituted  item  of work cannot be determined 
in the manner specified in Sub-pares (i)  to (iv)  above,  the  Contractor shall, within 15 days  
of  the  date  of receipt of the order to carry out the said work, inform the  Engineer-in-Charge  
of  the rate which he proposes to claim for  such  item  of work, supported by analysis of the 
rate claimed, and the  Engineer-in-Charge  shall  within  three  months  thereafter,  after  
giving   due consideration  to the rate claimed by the Contractor,  determine  the rate  on the 
basis of market rate(s). In the event of  the  Contractor failing to inform the Engineer-in-Charge 
within the stipulated  period of  time, the rate which he proposes to claim, the rate for such  
item shall  be determined by the Engineer-in-Charge on the basis of  market rate (s) only. 
 
(vi) A.   Except in case of items relating to foundations as it  exists at  the  time of 
commencement of work as per Clause B  as  under,  the quantities  of  which may change due 
to  site  conditions,  provisions contained in sub-conditions (i) to  
(v) above shall not apply to:- 
 

(a) that  value  of  any  contract  item,  substituted  item   or contract-cum-substituted 
item as is in excess of the original value  of the item plus the percentage mentioned in  
Schedule `F' or Rs.20,000/- whichever is higher. 
 
(b) The value of all items not already included in the Contract, as is in excess of the 
percentage mentioned in Schedule `F' or Rs.40, 000/- whichever is higher. 
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(vi) B.  In case of items relating to foundations as it exists at the  time of commencement of 
work, quantities of which may change due  to  site conditions, provisions contained in sub-
conditions (i) to  (v)  above shall not apply to 
 

(a)  Value  of any items of any individual trade which  exceed  by more  than the percentage 
maintained in Schedule `F'  of  the value  of  that trade included in the Contract  as  a  
whole, unless  the Contractor and the Engineer-in-Charge agree to  a higher percentage for 
any particular item. 
 
(b)  The value of item not included in the Contract in excess of 5% of the contract sum or 
Rs.40, 000/- whichever is higher. 

 
NOTE: - Individual trade means the sub-heads into which the Schedule of Quantities as 
provided in the Contract has been divided and in the absence of any such provisions in the 
contract the sub-heads as given in the Schedule of Rates. 
 
Clause -12.1.2:   For the purpose of operation of clause 12.1 (vi), the following works shall be 
treated as works relating to foundation. 
 
(a) For buildings, compound walls plinth level or 1.2 meters (4  feet) above ground level 

whichever is lower excluding items of  flooring and D.P.C. but including base concrete 
below the floors. 

(b) For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs the 
bed of floor level. 

(c) For retaining walls where floor level is not determined, 1.2 meters above the average 
ground level or bed level. 

(d) For roads all items of excavation and filling including treatment of sub-base and soling 
work. 

 
Clause –12.2 ::  In the case of contract items, substituted items,  contract  cum substituted 
items  or additional items which exceed the  limits  laid down  in  sub Para (vi) of Condition 
12.1 above, the  contractor  may, within  fifteen days of receipt of order or occurrence of  the  
excess claim  revision  of the rates, supported by proper analysis,  for  the work  in  excess of 
the above mentioned limits, provided that  if  the rates so claimed are in excess of the rates 
specified in the  Schedule of Quantities. Engineer-in-charge shall, within sixty days of receipt 
of the claims supported  by analysis, after giving consideration to the analysis  of the  rates  
submitted by the contractor, determine the  rates  on  the basis  of the market rates and the 
contractor shall  be  paid  in accordance  with  the  rates  so  determined.  In the event of the 
contractor failing to claim revision of rates within the stipulated period, or if the rates 
determined by the Engineer-in-charge, No claims shall be entertained after the claim of the 
final bills.  
 
Clause -12.3:   The provisions of the preceding paragraph shall also apply to the decrease in 
the rates of items. for the work in  excess  of  the limits laid down in sub Para (vi) of Condition 
12.1 in accordance with the provisions or sub-pares (i) to (iv) of Condition 12.1 and the  
Engineer-in-Charge may after giving notice to the contractor within one month of the 
occurrence of the excess and after taking into consideration any reply received from him within 
fifteen days  of receipt of the notice revise the rates for the work in question within one 
months of expiry of the staid period of fifteen days having  regard to the market rates. 
 
Clause -12.4 ::  The contractor shall send to the Engineer-in-Charge  once  every three months 
an  up to date account giving complete  details  of  all claims  for additional payments to which 
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the contractor  may  consider himself entitled and of all additional work ordered by  the  
Engineer-in-Charge  which he has executed during the preceding quarter  failing which  the 
contractor shall be deemed to have waived his right and  to have no claim in the matter. 
 
Clause -12.5 ::   No  increase or decrease of rates under clause 12.1,  12.2  and 12.3 shall be 
made unless within the stipulated period after the order of  variation and before the 
commencement of such quantities a  notice shall  have  been given in writing by the party 
claiming  increase  or decrease of rates. 
 
Clause -13: FORECLOSURE OF CONTRACT IN FULL OR IN PART  
(i)  The  employer  shall give notice in writing  at  any  time  after acceptance  of the tender, 
if the Employer shall decide to abandon  or reduce the scope of the works for any reason 
whatsoever and hence  not require the whole or any part of the works to be carried out, to  
that effect  to the Contractor and the contractor shall act accordingly  in the  matter and the 
Contractor shall have no claim to any  payment of compensation  or  otherwise whatsoever, on 
account of  any  profit or advantage which he might have derived from the execution of the  
works in full but which he did not derive in consequence of the  foreclosure of the whole or 
part of the works. 
 
(ii)  The  employer may pay to the Contractor at Contract  rates  full amount  for works  
executed at Site and, in  addition,  a  reasonable amount as certified by the Engineer-in-Charge 
for the Items  hereunder mentioned  which could not be utilized on the work to the full  extent 
in  view  of the foreclosure and the contractor expressly  agrees  for such payment without 
demur. 
 
(a) Any expenditure incurred on preliminary site work, e.g., temporary access roads, 

temporary labor huts, staff quarters and site office. 
 

(b) Employer shall have the option to take over Contractor's materials or  any  part thereof  
either brought to site  or  of  which  the Contractor is legally bound to accept delivery from 
suppliers (for incorporation  in or incidental to the work). For materials taken over or to 
be taken over by the Employer cost of such materials as detailed by Engineer-in-Charge 
shall be paid.  The  cost  shall, however, take into account purchase price, cost of  
transportation and  deterioration  or  damage  which  may  have  been  caused  to materials 
whilst in the custody of the Contractor. 

 
(c) Reasonable  compensation  for  transfer  of T &  P  from  Site  to Contractor's permanent 

stores or to his other Works, whichever  is less.  If T & P are not transported to either of 
the said places, no cost of transportation shall be payable. 

 
(d) Reasonable compensation for repatriation of Contractor’s Site staff and imported labor to 

the extent necessary. 
 
(e) The  reasonable  amount of items on (a), (c) and (d)  above  shall not  be  in excess  of  2% 

of the  cost  of  the  work  remaining incomplete on the date of closure, i.e., total stipulated 
cost  of the  work  as per accepted tender less the cost of  work  actually executed  under  
the  contract and less the  cost  of  contractor's materials  at  site  taken over by the 
Employer as  per  item  (b)above.  Provided always  that against any  payments  due  to  
the contractor  on this account or otherwise,  the  Employer shall  be entitled to recover 
to be credited with any  outstanding balances  due from contractor for advances paid in 
respect of  any tool, plants and materials and any other sums which at the date of 
termination were recoverable by the employer from the contractor under the terms of the 
contract. 
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(iii) If any materials supplied by the Employer are rendered  surplus, the same except normal 
wastage shall be returned by the Contractor  to the  Employer  at the rates not exceeding those 
at  which  these  were originally issued less allowance for any deterioration or damage which 
may  have been caused whilst the materials were in the custody of  the Contractor. In addition 
cost of transporting such materials from site to the Employers stores, if so required by the 
Employer shall be paid. 
 
(iv)  THE  Contractor  shall, if required  by  the  Employer/Engineer-in-Charge furnish  to him 
books of account, wage books, time sheets  and  other relevant  documents and evidence as 
may be necessary to enable  him  to certify the reasonable amount payable under this 
Condition. 
 
Provided always that against any payments due to the contractor on this account or Otherwise, 
the Employer shall be entitled to recover or be credited with any outstanding balances due 
from the contractor for advance paid in respect of any tool, plants and materials and any other 
sums which at the date of termination were recoverable by the Government from the 
contractor under the terms of the contract. 
 
A compensation for such eventuality, on account of damages etc. shall be payable @ 0.5% of 
cost of work remaining incomplete on date of closure i.e. total stipulated cost of the work less 
the cost of work actually executed under the contract shall be payable. 
 
Clause -14: CANCELLATION OF CONTRACT IN FULL OR PART: 
 
i.> If contractor :: 

 
(a) at  any time makes default in proceeding with the  works  or any part of the work with 

due diligence or poor quality of work / workmanship or non compliance of contract 
specifications  and continues to  do so after a notice in writing of 7 days from the 
Employer and or Engineer-in-Charge; or 

 
(b) commits  default  in  complying with any of  the  terms  and conditions  of the Contract 

and does not remedy it  or  take effective steps to remedy it within 7 days after a notice 
in writing  is given to him in that behalf by the  Employer and or Engineer-in-Charge; 
or 

 
(c) fails to complete the works or items of work with individual dates of completion, on or 

before the date(s) of completion, and does not complete them within the period 
specified in  a notice  in  writing is  given to him in that behalf  by  the Employer and 
or Engineer-in-Charge; or 

 
(d) shall  offer or give or agree to give to any person in  Canara bank service  or  to any 

other person on his behalf any  gift  or consideration of any as an inducement or reward 
for doing or for  bearing to do or for having done or forborne to do  any act in relation 
to the obtaining or execution of this or any other Contract for the Employer or; 

 
(e) shall enter into a Contract with the Bank in connection with which commission has been 

paid or agreed to be paid by  him or  his  knowledge,  unless the  particulars  of  any  
such commission  and  the  terms of  payment  thereof  have  been previously   disclosed   
in   writing   to   the   Employer /Engineer-in-Charge; or 
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(f) shall  obtain  a Contract with the Employer as a  result  of wrong   tendering or other   
non-bona-fide   methods   of competitive tendering; or 
being an individual, or in a firm, any partner thereof shall at any time be adjudged 
insolvent or have a receiving  order or  order for administration of his estate made 
against  him or shall take any proceedings for liquidation or composition (other  than  a  
voluntary liquidation for  the  purpose  or amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors or purport so to 
do, or if any application be  made  under any Insolvency Act for the time  being  in 
force for the sequestration of his estate or if a trust deed be executed by him for benefit 
of his creditors; or 

 
(g) being a company, shall pass a resolution or the Court  shall make  an  order for  the 

winding up of  the  company  or  a receiver  or manager on behalf of the debenture  
holders  or others shall be appointed or circumstances shall arise which entitle the 
Court or debenture holders to appoint a receiver or manager; or 

 
(h) shall  suffer  an execution being levied on  his  goods  and allow it to be continued for 

a period of 21 days; or 
 

(i) assigns,  transfers,  sublets  (engagement of  labor  on  a piece-work  basis or  of labor 
with materials  not  to  be incorporated  in  the  work,  shall  not  be deemed  to  be 
subletting)  or otherwise parts with or attempts to  assign, transfer sublet or otherwise 
parts with the entire works  or any  portion thereof without the prior written  approval  
of the Accepting Authority;  
 

(j) the  Accepting Authority may, without prejudice to any other right  or remedy  which  
shall have accrued or shall accrue  thereafter  to  the Employer,  by  a notice in writing 
cancel the contract as a whole  or only such of items in default from the Contractor. 

 
The  Employer / Engineer-in-Charge  shall on such cancellation by  the  accepting authority 
have  powers  to,   for which   the   Contractor  shall  hereby unconditionally agree :: 
 
(a)  to take possession of the Site and any materials, constructional plant, implements, stores, 

etc., thereon; and/or 
(b)  to carry out the incomplete work by any means at the risk and cost of the Contractor. 
 
ii.> On cancellation of the Contract in full or in part, the Engineer-in-Charge shall 
determine what amount, if any, is recoverable from the Contractor for completion of the works 
or part of the Works or in case the Works or part of the Works is not to be completed, the loss 
or damage suffered by the Employer. In determining the  amount,  credit shall be given to the 
Contractor for the value of the work executed by him  up  to  the  time of  cancellation,  the  
value  of Contractors' materials  taken over and incorporated in the work and use  of  tackle 
and machinery belonging to the Contractor. 

 
iii.>  Any  excess  expenditure  incurred or to  be  incurred  by  the Employer  in completing 
the Works or part of the Work or  the  excess, loss  or  damages suffered  or may be suffered  
by  the  Employer  as aforesaid  after allowing such credit shall without prejudice  to  any other  
right or remedy available to Employer in law be recovered  from any money due to the 
Contractor on any account, and if such moneys are not  sufficient  the Contractor shall be 
called upon  in  writing and shall be liable to pay the same within 30 days. 
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iv.>   If the Contractor shall fail to pay the required sum within  the aforesaid period of 30 
days, the Engineer-in-Charge with the  approval of  the  Employer  shall have the right to sell 
any  or  all  of  the Contractor's  unused  materials,  constructional plant,   implements, 
temporary  buildings,  etc.  and adjust the proceeds of sale thereof towards the satisfaction 
of any sums due from the Contractor under the Contract and if thereafter there be any balance 
outstanding from the Contractor, it shall be recovered in accordance with the provisions of the 
Contract. 
 
v.>   Any sums in excess of the amounts due to the Employer and  unsold materials, 
constructional  plant,  etc., shall  be  returned  to  the Contractor,  provided  always that if 
cost  or  anticipated  cost  of completion  by the Employer of the Works or part of the Works 
is  less than  the  amount  which the Contractor would have been paid  had  he completed  the  
Works  or part of the Works, such  benefit  shall  not accrue to the Contractor. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having purchased 
or procured any materials or entered into any engagements or made any advance on any 
account or with a view to the execution of the work or the performance of the contract. 
 
Clause -15: SUSPENSION OF WORK: 
 
a)  The  Contractor shall, on receipt of the order in writing of  the Employer, whose  decision  
shall be final  and  binding  on  the Contractor, suspend the progress of the Works or any part 
thereof for  such  time and in such manner as the Employer  may  consider necessary so as not 
to cause any damage or injury to the work for any of the following reasons :: 
 

(i) on account of any default on the part of the Contractor or; 
(ii) for proper execution of the works or part thereof for reasons other than the default 

of the Contractor; or 
(iii) for safety of the Works or part thereof. 

 
The  Contractor  shall, during such suspension, properly  protect  and secure   the Works  to  
the  extent  necessary  and  carry  out   the instructions given in that behalf by the Engineer-
in-Charge. 
 
b) If the suspension is ordered for reasons (ii) and (iii) in sub Para (a) above. 
 

(i) the contractor shall be entitled to an extension of time equal to  the  period  of every  
such  suspension  PLUS  25%,   for completion  of the item or group of items of work for 
which  a separate period of completion is specified in the Contract and of which the 
suspended work forms a part ; and 
 

(ii) If  the total period of all such suspensions in respect of  an item or group of items of 
work for which a separate period  of completion  is specified in the Contract exceeds 
thirty  days, the  Contractor  shall,  in  addition,  be  entitled  to  such compensation   
as   the   Employer/Engineer-in-Charge   may    consider reasonable,  in respect of 
salaries and/or wages paid  by  the Contractor to his employees and labor at Site, 
remaining idle during the period of suspension, adding thereto the percentage 
mentioned  in  Schedule  `F'  to  cover  all  other   expenses including indirect expenses 
of the Contractor,  provided  the Contractor  submits  his  claim supported by  details  
to  the Employer within fifteen days of the expiry of the period of 30 days. 
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c)   If  the  Works or part thereof is suspended on the orders  of  the Employer  for more  than  
three-months at  a  time,  except  when suspension  is ordered for reason (i) in sub-Para (a)  
above,  the Contractor  shall  after  receipt of such order serve  a  written notice  on the 
Employer requiring permission within  fifteen days from  receipt by the Employer of the said 
notice, to proceed  with the  Works  or part thereof in regard to which progress  has  been 
suspended. If such permission is not granted within that time, the Contractor,  if  he  intends 
to treat  the  suspension, where  it affects  only a part of the works as an omission of such  
part  by the Employer  or  where  it affects whole of  the  Works,  as  an abandonment of the 
Works by the Employer shall within ten days  of expiry  of such  period of 15 days give notice 
in writing  of  his intention to the Employer. In the event of the Contractor treating the 
suspension as an abandonment of the Contract by the Employer, he  shall have no claim to 
payment of any compensation on  account of any profit or advantage which he might have 
derived  from  the execution  of  the work in full but which he could not  derive  in consequence 
of the abandonment. He shall, however, be entitled  to such   compensation,  as  the  Engineer-
in-Charge may   consider reasonable, in respect of salaries and/or wages paid by him to his 
employees and labor at Site, remaining idle in consequence and of materials collected  which 
could not be utilized  on  the  Works, adding  to the total thereof the percentage mentioned 
in  Schedule `F' to cover all other expenses including indirect expenses of the Contractor 
provided the contractor submits his claim supported  by details to the Employer within 30 days 
of the expiry of the period of 3 months ; Provided, further, that the contractor shall not  be 
entitled to claim any compensation from the Employer for the  loss suffered by him on account 
of delay by the Employer in the  supply of  materials  in  Schedule `B' where such  delay  is 
covered  by difficulties  relating  to  the supply of  wagons,  force  majeure including   non-
allotment   of  such  materials   by   controlling authorities, acts of God, acts of enemies of 
the state/country  or any reasonable cause beyond the control of the Employer. 
 
Clause -16: INSPECTION:  

 
(i)  All works under or in course of execution or executed in pursuance of  the Contract shall 
be at all times be open and accessible  to  the inspection  and supervision of the Engineer-in-
Charge and or Employer, his  authorized subordinates  in charge of the work and to all his  
superior  officers of  the Quality Control Organization of the Employer  or  any Consultant  of  
the  Employer and of the  Chief  Technical Examiner's Office under Central Vigilance 
Commission. 
 
(ii)  The Contractor shall at all times during the usual working  hours and at all other times at 
which reasonable notice of the visit of such officers  has been given to the contractor, either 
himself be  present to  receive  orders  and  instructions  and inspections  or  have   a responsible 
agent duly accredited in writing present for that purpose. Orders given to the contractor's 
agent shall be considered to have the same force as if they had been given to the Contractor 
himself. 
 
(iii)  If it shall appear to the Engineer-in-Charge and or Employer  or his  authorized 
subordinates in-charge  of the work or to the Engineer  in  charge  of Quality  Control  or any 
Consultant of the Employer or  to  the  Chief Technical  Examiner,  that any work has been  
executed  with  unsound, imperfect,  or unskillful workmanship, or with materials  or  articles 
provided by him for the execution of the work which are unsound or  of a  quality inferior to 
that contracted or otherwise not in accordance with  the contract, the contractor shall, on 
demand in writing,  which shall be made within twelve months of the completion of the work, 
from the  Employer and or Engineer-in-Charge specifying the work,  materials  or  articles 
complained  of  notwithstanding that the same may  have  been  passed, certified  and paid 
for, forthwith rectify, or remove and  reconstruct the work so specified in whole or in part, as 
the case may require or as the case may be, remove the materials or articles so specified and 
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provide other  proper and suitable materials or articles at  his  own charge  and  cost.  In the 
event of the contractor failing  to  do  so within  a  period specified by the Employer / Engineer-
in-Charge  in  his  demand aforesaid, then the contractor shall be liable to pay compensation  
at the same rate as under the clause 2 for non-completion of the work  in time for this default. 
 
IN such case the Engineer-in-Charge may not accept the item of work at the  rates applicable 
under the contract but may accept such items  at reduced  rates as the Employer or the 
competent authority may  consider reasonable during the preparation of on account bills or 
final bill if the item is so acceptable without detriment to the safety and  without substantially  
affecting the utility of the item and the structure  or he may reject the work outright without 
any payment and/or get it  and other  connected  and incidental items rectified, or removed  
and  re executed  at  the  risk and cost of the contractor.  Decision of the Engineer-in-Charge 
to be conveyed in writing in respect of the same will be final and binding on the contractor. 
 
Clause -17: REFUND OF SECURITY DEPOSIT 
 
If   the   contractor  or  his  working  people  or   servants   shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, road, road curb, 
fence, enclosure,  water pipe,  cables,  drains, electric or telephone post  or  wires,  trees, 
grass  or grass land, or cultivated ground contiguous to the  premises on  which  the work or 
any part is being executed, or  if any  damage shall happen to the work while in progress, from 
any cause whatever or if  any  defect, shrinkage or other faults appear in the  work  within 
twelve months after a certificate final or otherwise or  its  virtual completion  shall have been 
given  by the Employer/Engineer-in-Charge  as  aforesaid arising  out  of  defect  or improper  
materials  or  workmanship  the contractor  shall upon receipt of a notice in writing on  that  
behalf make   the   same  good  at  his  own  expense  or  in default   the Employer/Engineer-
in-Charge  cause the same to be made good  by other workmen  and deduct the expense from 
any sums that may be then  or at any time  thereafter may become due to the contractor,  or  
from  his security deposit, except for the portion pertaining to asphaltic  work which  is 
governed by sub-Para (iii) of Clause 35 or the  proceeds  of sale thereof or of a sufficient 
portion thereof. Fifty (50) percent of the  security deposit except the portion pertaining  to 
asphaltic  work which is governed by sub-Para (iii) of Clause 35, water proofing work , anti-
termite work which are governed by  clause 19 of special conditions may be  refunded  after  
the  expiry  of  six  months  (after  the virtual completion of the work) or after the final bill 
has been prepared and passed whichever is later, and the remaining fifty (50) percent of the 
Security  Deposit  shall  be refunded fourteen (14)  days  after  the expiry  of  the  defect 
liability period of twelve  months  after the completion of the work except for water proofing 
& anti-termite works provided that all the works are carried out  as per specifications and 
condition of contract and all the  defect  and damages  are rectified  satisfactorily to  the  
satisfaction  of  the Employer/Engineer-in-Charge. 
 
Clause -18: 
 
THE  contractor  shall provide at his own cost all  materials  (except such special materials, if 
any as may in accordance with the  contract be   supplied   by   the Employer),   plant,   tools,    
appliances, implements, ladders,  cordage, tackle, scaffolding and temporary  works required  
for  the  proper execution of the  work, whether  original, altered  or substituted and whether 
included in the  specification or other  documents forming part of the contract or referred to 
in  these conditions or  not,  or which may be necessary  for  the  purpose  of satisfying  or  
complying with the requirements  of  the  Engineer-in-Charge  as  to  any matter as to which 
under these  conditions  he  is entitled to be satisfied, or which he is entitled to require  
together with carriage therefore to and from the work. The contractor shall also supply  
without charge the requisite number of persons with the  means and materials,  necessary for 
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the purpose of setting out  works,  and counting,  weighing and assisting the measurement for  
examination  at doing  the  same  may be provided by  the  Engineer-in-Charge  at  the expense  
of the contractor and the expenses may be deducted, from  any money  due to the contractor, 
under this contract or otherwise and  or from  his  security deposit or the proceeds of sale 
thereof, or  of  a sufficient portions thereof. 
 
Clause –18 A: 
 
In  every  case in which by virtue of the  provisions  sub-section  of Section  12,  of the 
Workmen's Compensation Act,  1923,  Employer  is obliged  to pay compensation to a workman 
employed by the  contractor, in execution of the works, Employer shall be entitled to recover  
from the  contractor the amount of the compensation so paid;  and,  without prejudice  to the 
rights of the Employer under sub-Section 12, of  the said  Act, Employer shall be at liberty to 
recover such amount or  any part thereof by deducting it from the security deposit or from any 
sum due  by the Employer to the contractor whether under this contract  or otherwise.  The 
Employer shall not be bound to contest any claim  made against  it under Section 12, of the 
said Act, except on  the  written request  of  the contractor and upon his giving to the  Employer  
full security  for all cost for which the Employee might become  liable  in consequence of 
contesting such claim. 
 
Clause –18 B: 
 
In  every  case in which by virtue of the provisions of  the  Contract Labour (Regulation  and  
Abolition) Act 1970, and   of  the  Contract Labour (Regulation and Abolition) Central Rules, 
1971, the Employer is obliged  to  pay  any amounts of wages to a workman  employed  by  the 
contractor  in execution of the works, or to incur any expenditure  in providing  welfare and 
health amenities required to be provided  under the  above  said  Act  and the rules under 
Clause  19H  or  under the Contractors'  Labour  Regulations, or under the Rules  framed  by  
the State  or Central Employer from time to time for  the  protection  of health   and  sanitary 
arrangements  for  workers  employed  by   the Contractors,  the  Employer  shall be entitled  
to  recover  from  the contractor the amount of wages so paid or the amount of expenditure 
so incurred;  and without prejudice to the rights of the Employer  under sub-Section  (2) of 
Section 20, and sub-Section (4) of Section 21,   of the Contract Labour (Regulation and 
Abolition) Act, 1970, the Employer shall be  at liberty to recover such amount or any  part  
thereof  by deducting  it  from the security deposit or from any sum  due  by  the Employer  to 
the contractor whether under this contract or  otherwise. The Employer shall not be bound to 
contest any claim made against it under sub-Section (1) Section 20 and sub-Section (4) of 
Section 21, or any other provisions of the said Act, except on the written request of the 
contractor and upon his giving to the Employer full security for all costs for which the Employer 
might become liable in contesting such claim. 
 
Clause –19: 
 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of 
the work, and continue to have a valid license until the completion of the work. The contractor 
shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 
 
The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 
other Construction Workers Welfare Cess Act, 1996. 
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Any failure to fulfill these requirements shall attract the penal provisions of this contract 
arising out of the resultant non-execution of the work. 
 
Clause –19 A: NO labor below the age of eighteen years shall be employed on the work. 
 
Clause -19 B: PAYMENT OF WAGES: 
 
a)   The  contractor  shall  pay to labor  employed  by  him  either directly or through sub-
contractors, wages not less than fair wages as defined  as per the provisions of the Contract 
Labour (Regulation  and Abolition)   Act  1970,  and  the Contract  Labour  (Regulation   and 
Abolition)  Central Rules, 1971 wherever applicable. Such wages paid shall not less than the 
wages fixed by the state and/or Central Employer under the Minimum Wages Act applicable to 
the work. 
 
b)  The  contractor  shall, notwithstanding  the  provisions  of  any contract  to  the contrary,  
cause to be paid  fair  wage  to  labor indirectly  engaged on the work, including any labor 
engaged  by  his sub-contractors in connection with the said work, as if the labor had been 
immediately employed by him. 
 
c)  In respect of all labor directly or indirectly employed  in  the works  for performance of the 
contractor's part of this contract,  the contractor  shall  comply with  or cause  to  be  complied  
with  the Contractor's  Labour Regulations made by Employer and or the  Employer (State  and 
Central) from time to time in regard to payment of  wages, wage  period,  deductions from 
wages, recovery of wages not  paid  and deductions  unauthorized  made, maintenance of wage  
books  or wage slips,  publication of scale of wages and other terms  of employment, inspection 
and submission  of periodical returns and all other matters of  the  like nature or as per the 
provisions of the  Contract  Labour (Regulation  and  Abolition) Act,  1970,  and  the  Contract   
Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 
 
d)  (i) The  Employer  and/or his Engineer-in-Charge  concerned  shall have the right to deduct 

from the moneys due to the contractor any  sum required or estimated to be required 
for making  good the  loss  suffered by a worker or workers by reason  of  non-fulfillment 
of the conditions of the contract for the benefit of  the  workers, non-payment of 
wages or of  deductions  made from his or their wages which are not justified by their 
terms of the contract  or non-observance of the Regulations. 

 
     (ii) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is bound  to  

allow to  the  labor  directly  or indirectly employed  in  the works one way rest  for  6  
days continuous work and pay wages at the same rate as for duty. In the  event  of 
default the Employer and or Engineer-in-Charge shall  have  the right  to deduct the 
sum or sums not paid on account of  wages for  weekly  holidays to any labor and pay 
the  same  to  the persons entitled thereto from any money due to the contractor by 
the Employer 

 
In cases where the state Government or Government of the Union of India where all inclusive 
minimum daily wages are fixed and such wages are inclusive of wages for the weekly day of 
rest, the question of extra payment for weekly holiday would not arise. 
 
e)  The contractor shall comply with the provisions of the payment  of Wages  Act, 1936, 
Minimum Wages Act, 1948, Employees  Liability  Act, 1938, Workmen's Compensation Act, 1923, 
Industrial Disputes Act, 1947, Maternity  Benefits Act, 1961, and the Contractors Labour  
(Regulation and  Abolition)  Act 1970, or the modifications thereof or  any  other laws relating 
thereto and the rules made there under from time to time. 
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f)  The contractor shall indemnify and keep indemnified the Employer against payments to be 
made under and for the observance of the laws aforesaid and the Contractors' Labour 
Regulations without prejudice to his right to claim indemnify from his sub-contractors. 
 
g)  The laws aforesaid shall be deemed to be a part of this  contract and  any breach  thereof  
shall be deemed to  be  a  breach  of  this contract. 
 
h)  Whatever is the minimum wage for the time being, or if  the  wage payable  is higher  than 
such wage, such wage shall be  paid  by  the contractor to the workmen directly without the 
intervention of Amador and that Amador shall not be entitled to deduct or recover any amount 
from  the  minimum  wage  payable to the workmen  as  and  by  way  of commission or 
otherwise. 
 
The Contractor shall ensure that no amount by way of commission or otherwise is deducted or 
recovered by the Amador from the wage of workmen. 
 
Clause -19 C  :: IN  respect of all labor directly or indirectly employed in the  work for  the  
performance of the contractor's part of this  contract,  the contractor shall at his own expense 
arrange for the safety  provisions as per Government and Employer's safety Code framed from 
time to  time and shall at his own expense provide for all facilities in  connection therewith.  
In  case  the contractor fails  to  make arrangement  and provide necessary facilities as 
aforesaid he shall be liable to pay a penalty of Rs.200/- for each default and in addition the  
Engineer-in-Charge shall be at liberty to make arrangement and provide  facilities as  aforesaid 
and recover the costs incurred in that behalf  from  the contractor. 
 
Clause -19 D :: THE contractor shall submit by the 4th and 19th of every month, to the 
Engineer-in-Charge  a true statement showing in respect of the  second half  of the preceding 
month and the first half of the  current  month respectively. 
 
(1) the number of laborers employed by him on the work. 
(2) their working hours, 
(3) the wages paid to them, 
(4) the accidents that occurred during the said fortnight showing the circumstances. 
(5) the number of female workers who have been allowed Maternity Benefit according to Clause 

19F and the amount paid to them. 
 
Failing which the contractor shall be liable to pay to Employer a sum not exceeding Rs.200/- 
for each default or materially incorrect statement.  The decision of the Engineer-in-Charge 
shall be final in deducting from any bill due to the contractor the amount levied as fine and 
be binding on the Contractor. 
 
Clause -19 E  :: The contractor shall comply with or cause to be complied with all  the rules 
framed  by the State and or Central Government from time to  time for  the  protection of 
health and sanitary arrangements  for  workers employed, in respect of all labor directly or 
indirectly employed  in the  works  for  the  performance of the contractor's  part  of  this 
contract. 
 
Clause -19 F: The Contractor shall maintain appropriate records for LEAVE and pay during 
leave and the same shall be regulated as follows: 
 
1.  Leave 
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(i)   in the case of delivery - maternity leave not exceeding 8 weeks, 4  weeks  up to and 
including the day of delivery  and  4  weeks following that day, 

 
(ii)  in the case of miscarriage - up to 3 weeks from the date of miscarriage. 
 
2.  Pay 
 (i)  In the case of delivery - leave pay during maternity leave will be at the rate of the women's 

average daily earnings, calculated on total wages earned on the days when full time work 
was done during a period of 3 months immediately preceding the date on which she gives 
notice that she expects to be confined or at the rate of Rupee one only a day whichever 
is greater.  

(ii)  IN  the  case of miscarriage - leave pay at the  rate  of  average daily  earning calculated 
on the total wages earned on  the  days when  full  time  work  was  done during  a  period  
of  3  months immediately preceding the date of such miscarriage. 

 
3.  Conditions for the grant of Maternity Leave: 
No  maternity leave benefit shall be admissible to a woman unless  she has  been  employed  
for  a total period of not  less  than  6  months immediately preceding the date on which she 
proceeds on leave. 
 
The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as shown 
below and the same shall be kept at the place of work. 
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Register of Maternity benefits 
(Clause 19F of the Conditions of Contractor) 

 
Name and address of the Contractor.................................. 
Name and location of the work....................................... 
 
The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form: 
 

Name of 
the 

Employee 

Father’s  
/Husband’s 

name 

Nature of 
employ 
-mint 

Period of 
actual employ 

-mint 

Date on which 
notice of confine- 

mint given. 
1. 2. 3. 4. 5. 

     

 
Date on which maternity leave commenced and ended 

 
Date of 

delivery/ 
Miscarriage 

In case of delivery 
 

In case of miscarriage 

Commenced ended Commence
d 

ended 

6. 7. 8. 9. 10. 
 
 

    

 
Leave pay paid to the employee 

 
In case of delivery In case of miscarriage Remarks 

Rate of 
leave pay 

Amount  
paid 

Rate of 
leave pay 

Amount  paid  

11. 12. 13. 14. 15. 
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SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT ADMISSIBLE TO THE 
CONTRACTOR’S LABOUR IN GENERAL PUBLIC WORKS EMPLOYER WORKS. 

 
 
NAME OF THE WORK                           : 
 
NAME OF THE CONTRACTOR              : 
 
1.  Name of the woman and her husband's name    : 
 
2.  Designation                                               :  
 
3.  Date of appointment                                     : 
 
4.  Date with months and years in which she is employed  : 
 
5. Date of discharge/dismissal, if any.                              :   
 
6.  Date of production of certificates in respect of pregnancy  : 
 
7. Date on which the woman informs about the expected  
      delivery.                                                                          : 
 
8.  Date of delivery/miscarriage/death                                     :                
 
9.  Date    of    production   of   certificate    in    respect   
     of delivery/miscarriage.                                                    : 
 
10. Date with the amount of maternity/death benefit paid  
      in advance of expected delivery.                                       : 
 
11. Date with amount of subsequent payment of maternity  
      benefit.                                                                            : 
 
12. Name of the person nominated by the woman to  
       receive the payment of the maternity benefit after           :  
       her death. 
 
13.  If the woman dies, the date of her death, the name of  
       the person to whom maternity benefit amount was  
       paid, the month thereof and the date of payment.            : 
 
14. Signature   of the contractor authenticating entries   
       in   the register.                                                              : 
 
15. Remarks column for the use of Inspecting officer.             : 
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Clause -19 G: DEFAULT AS TO REGULATIONS/RULES: 
 
(i)  IN the event of the contractor(s) committing a default or  breach of  any of the provisions 
of Contractors' about Regulations and  Model Rules  for the protection of health and sanitary 
arrangements for  the workers as amended from time to time or furnishing any information  or 
submitting or filling any statement under the provisions of the  above Regulations  and Rules 
which is materially incorrect,  the contractor shall  without prejudice to any other liability pay 
to the Employer a sum not exceeding Rs.100/- for every default, breach  or  furnishing, making, 
submitting, filing such materially incorrect statements and in the  event  of  the contractor(s)  
defaulting  continuously  in  this respect,  the penalty may be enhanced to Rs.50/- per day for 
each  day of default subject to a maximum of 5 percent of the estimated cost  of the  work 
put to tender. The decision of the Engineer-in-Charge / Employer shall be final and binding on 
the contractor s. 
 
(ii)  Should it appear to the Engineer-in-Charge/ Employer  that the contractor(s) is/are not 
properly observing and complying with the provisions of the Contractor's Labour Regulations 
and Model Rules and the provisions  of the  Contract  Labour (Regulation and Abolition) Act  
1970,  and  the Contract  Labour  (R & A) Central Rules 1971, for  the  protection  of health  
and  sanitary arrangements for  work-people  the  Engineer-in-Charge/ Employer  shall have 
power to give notice in writing to the contractor(s) requiring  that  the  said Rules be complied 
with  and  the amenities prescribed  therein be provided to the work-people within a  
reasonable time  to be specified in the notice. If the contractor(s)  shall  fail within  the period 
specified in the notice to comply with  and/observe the  said  Rules and to provide the 
amenities to  the work-people  as aforesaid, the Engineer-in-Charge shall have the power to 
provide  the amenities hereinbefore mentioned at the cost of the contractor(s). The 
contractor(s) shall erect, make and maintain at his/their own expenses and approved standards 
all necessary huts and sanitary  arrangements required for his/their work-people on the site in 
connection with  the execution of the works, and if the same shall not have been erected or 
constructed,  according to approved standards, the Engineer-in-Charge/ Employer shall  have  
power  to give notice in  writing  to  the contractor(s) requiring  that the said huts and sanitary 
arrangements  be remodeled and/or  reconstructed  according  to approved standards,  and  if  
the contractor(s) shall fail to remodel reconstruct such huts and sanitary arrangements  
according  to approved  standards  within  the   period specified  in the notice, the Engineer-
in-Charge/ Employer shall have the  power to  remodel  or  reconstruct  such  huts  and  sanitary 
arrangements according to approved standards at the cost of the contractor(s). 
 
Clause –19 H: CAMP: 
 
Facility like toilets, water supply, rest rooms shall be provided for the labors as per labors 
regulations for similar works. 
  
Clause -19 - I: COMPLIANCE AS TO EMPLOYEES' SERVICE: 
 
THE Engineer-in-Charge/ Employer may require the contractor to dismiss or remove from the 
site of the work any person or persons in the contractors’ employment who may be 
incompetent or misconduct himself or undesirable person   and   the contractor shall forthwith 
comply   with   such requirements. 
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Clause –19- K: ILLEGAL OCCUPATION: 
 
The  contractor  shall  undertake  to  see  that  the  building  under construction   is not  
occupied  by  anybody  unauthorized   during construction, and is handed over to the Employer 
through his Engineer-in-Charge  with  vacant  possession  of complete  building.  If  such building  
though  completed is occupied illegally, then the  Employer shall have the option to refuse to 
accept the said  building/buildings in  that  position, and delay in acceptance on this  account  
will  be treated  as delay in completion and for such delay a levy up to  5%  of estimated  cost  
put to tender may be imposed by  the  Employer  whose decision  shall  be final both with 
regard to  the  justification  and quantum and be binding on the Contractor. 
 
However, the Employer may request the contractor through a notice to remove the illegal 
occupation any time on or before construction and delivery. 
 
Clause - 20: COMPLIANCE WITH STATUTE: 
 
THE  Contractor  shall comply with all the provisions of  the  Minimum Wages Act, 1948, 
Contract Labour (Regulation and Abolition)  Act 1970, EPF & MP Act 1952, ESI Act  and  
amendments  from time to time and rules  framed  there under  and other  labor laws affecting 
contract labor that may be brought  into force from time to time. 
 
Clause - 21: ASSIGNMENT: 
 
The contract shall not be assigned or sublet without the written approval of the Employer. And 
if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent 
or commence any insolvency  proceedings or make any composition with his creditors  or 
attempt  to do so, or if any bribe, gratuity, gift, loan,  perquisite, reward  or advantage 
pecuniary or otherwise, shall either directly or indirectly, be given, promised or offered by the 
contractor, or any of his servants or agent to any officer or person in the employ  of  the 
Employer  in any way relating to his office or employment, or  if  any such officer or person 
shall become in any way directly or  indirectly interested in the contract, the Employer shall 
have power to adopt any of the courses specified in Clause 3 hereof as he many deem best 
suited to the interest of the Employer and in the event of any of these  courses  being adopted 
the consequences specified in  the  said Clause 3 shall ensue. 
 
Clause - 22: REASONABLE COMPENSATION: 
 
All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of the Employer without reference to the 
actual loss or damage sustained.  
 
Clause - 23: APPROVAL FOR CHANGE IN CONSTITUTION: 
 
Where the contractor is a partnership firm, the previous approval in writing of the Employer 
shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual   business concern such approval as  aforesaid shall  likewise  be  
obtained before the contractor  enters  into  any partnership  agreement where under the 
partnership firm would have  the right  to carry out the works hereby undertaken by the 
contractor.  If previous approval as aforesaid is not obtained, the contact shall be deemed to 
have been assigned in contravention of Clause 21 hereof and the same action may be taken, 
and the same consequences shall ensue as provided in the said Clause 21. 
 
Clause - 24: DIRECTIONS AS TO WORK: 
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All  works to be executed under the contract shall be  executed  under the  direction and  
subject to the approval in all  respects  of  the Engineer-in-Charge/ Employer  who shall be 
entitled to direct at what  point  or points  and in what manner are to be commenced, and 
from time to  time carried on. 
 
Clause - 25: SETTLEMENT OF DISPUTES AND ARBITRATION: 
 
(i)   It shall be accepted as an inseparable part of the contract that in  matters regarding 
conditions & clauses of contract, quality of materials, workmanship,  removal  or rejection  of  
improper work,  interpretation  of  the  drawings  and specifications,  measurements of 
materials and/or items of work,  mode of  procedure  and  carrying  out of the work, the  
decision  of  the Employer  which shall be given in writing, shall  be final, conclusive and 
binding on the contractor. 
 
ii) (A) If  the  contractor considers any work demanded of him  to  be outside  the requirements 

of the contract, or  considers  any drawings record or decision given in writing by the  
Engineer-in-Charge  on any matter in connection with or arising out  of the  contract or 
carrying out of work, to be unacceptable,  he shall promptly within 15 days request the 
Accepting  Authority  in  writing for  written  instruction or decision. Thereon,  the  
Accepting Authority shall  give  his  written instructions or  decision  within a period  of  
two months from the receipt  of  the  contractor's letter. 

 
    (B) Upon receipt of such written instructions or decision the contractor shall promptly 

proceed without delay to comply with such instructions or decisions. If the Accepting  
Authority   fails to  give his instructions or decision in writing within a period of two 
months  after  being  requested  or  if  the  contractor   is dissatisfied   with  the 
instructions  or  decision  of   the Accepting Authority   Employer,  the  Contractor may 
within 30 days appeal  to  the Appointing Authority who shall afford an opportunity to 
the contractor to  be heard and to offer evidence in support of his appeal and give his 
decision in writing  within a period of  Thirty (30) days from the receipt of the 
contractor’s request. If the contractor is dissatisfied with the decision of the appointing 
authority , then the contractor shall within a period  of  Thirty (30) days from receipt 
of the  decision of the Appointing authority  shall indicate his intention to refer the 
dispute to Arbitration, failing which they said decision of the Appointing authority  shall 
be final and  conclusive  and  not referable  to adjudication  by  the Arbitrator. 

 
iii)  All disputes or differences in respect of which decisions have not been final, binding and 
conclusive as above shall be referred for adjudication by the arbitration by a Sole Arbitrator 
appointed as follows: 
 

Within Thirty (30) days of receipt of notice from any party to the  contract for appointment 
of the Arbitrator the Appointing authority, in  charge  of the  work (Schedule F) at the 
time of such appointment shall  send  to the  contractor  a  panel of three names of  
persons  who  shall  not presently  be  connected with the work.  
 
The contractor shall within fifteen (15) days of receipt of this list select and communicate 
to the Appointing authority the name of one person from the list who shall then be 
appointed as the sole arbitrator by the Appointing authority. 
 
If contractor fails to communicate his selection of name of the person, within Fifteen (15) 
days as stipulated, the Appointing authority shall without delay select one person from 
the list and appoint him as Sole Arbitrator.  
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If the  Appointing authority  fails  to  send  such  a list within Thirty (30) days as  stipulated,  
the contractor shall send a similar list to the Appointing authority within  fifteen (15) days. 
The Appointing authority shall then select one person from the list and appoint him as the 
Sole Arbitrator within Thirty (30) days of the receipt of the list. If the Appointing authority 
fails to do so then the contractor shall communicate to the Appointing authority the name 
of one person from the list who shall then be the Sole Arbitrator.  
 
If  the  Arbitrator  so appointed is unable or unwilling to act or resigns his appointment  or 
vacates  his  office  due  to  any  reason  whatsoever another   sole Arbitrator  shall  be 
appointed in the manner aforesaid.  Such person shall be entitled to proceed with the 
reference from the stage at which it was left by his predecessor. 

 
iv)  It is term of this contract that the party invoking  arbitration shall give a list of disputes 
with amounts claimed in respect of  each such  dispute along with the notice for appointment 
of arbitrator  and giving reference to the rejection by the Appointing  authority of the appeal 
and  a  copy  of his notice(s) of intention to refer the dispute  to arbitration  of such disputes 
as mentioned in Part (ii) above failing which  the  notice  for appointment of the  Arbitrator  
shall  not  be treated as notice for appointing the arbitrator. 
 
v)  It  is also a term of this contract that no person other  than  a person  appointed by  
Appointing authority, in charge  of  the  work  as aforesaid  should act as arbitrator and if for 
any reason that is  not possible, the matter shall not be referred to arbitration at all. 
 
vi) It is also a term of the contract that if the contractor does not make  any demand  for 
appointment of arbitration in  respect  of  any claims  in  writing  as aforesaid within 90  days  
of  receiving  the intimation from the Appointing authority that the final bill is ready for 
payment, the  claim of the contractor shall be deemed to have been  waived  and absolutely 
barred and the Employer shall be discharged and released of all liabilities under the contact 
in respect of these claims. No party shall be entitled to bring any claim to arbitration if the 
arbitrator has not been appointed before the expiry of sixty days after defect liability period. 
 
vii)  The  arbitration  shall be conducted  in  accordance  with  the provisions  of the  Indian 
Arbitration and Conciliation ACT 1996 ,  or  any  statutory modification or re-enactment thereof 
and the rules made there under and for the time being in force shall apply to the arbitration  
proceeding under this clause.        
 
viii)  The Arbitrator may from time to time with the consent of the parties enlarge the time 
for making and publishing the award. 
 
ix)  It  is also a term of this contract that  the  Arbitrator  shall ad judicial  on  only such  
disputes as are referred  to  him  by  the appointing authority and give separate award against 
every dispute and claim  referred to him and in all cases where the total amount of  the claims  
by any party exceed the amount specified in Schedule  `F '  the arbitrator  shall  give  reasons 
for the award  separately  for  every dispute. 
 
(x) It is also a term of the contract that any fees, TA, DA and other charges are payable to 
the Arbitrator shall be paid by both the parties equally.  
 

(xi) The venue of the arbitration shall be such a place as may be fixed by the Arbitrator in 
his sole discretion. 
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xi)  It is also a term of the contract that the Arbitrator shall be deemed to have entered on the 
reference on the date of first hearing. The fees and charges of the Arbitrator shall, if required 
to be paid before the award is made and published, be paid half and half by each of the parties. 
The cost  of the reference  and of the award (including the fees, if any,  of  the Arbitrator)  
shall  be in the discretion of the  Arbitrator  who  may direct  to  and  by whom and in what 
manner, such costs  or  any  part thereof  shall be paid and fix or settle the amount of costs to 
be  so paid. 
xii)  The award of the Arbitrator shall be final and binding on both the parties.  
 
Clause - 26: INDEMNITY: 
 
The Contractor shall keep and hold the Employer indemnified and harmless from time to time 
and at all times against all actions, prosecutions proceedings, claims, suits, liabilities 
(including statutory liability), penalties, demands, charges, costs (including legal costs) and 
expenses, damages, losses and any other expenses which may be caused to or suffered by or 
made or taken against the Employer arising out of: 

i) The breach, default or non-performance of undertakings, warranties, covenants or 
obligations by the contractor , non-compliance of safety rules, regulations, instructions 
by the contractor and mishaps occurring at the  site due to faulty work executed by the  
contractor  

ii) Any contravention or Non compliance with any applicable laws, regulations, rules, 
statutory or legal requirements by the Bidder 

Further, the Contractor shall indemnify, protect and save the Employer against all claims, 
losses, costs, damages, expenses, action suits and other proceedings, resulting from 
infringement of any law pertaining to patent, trademarks, copyrights etc. or such other 
statutory infringements in respect of the services offered by the contractor. 

All Indemnities shall survive notwithstanding expiry or termination of the contract and 
contractor shall continue to be liable under the indemnities. 

There is no limit to claims made by the Employer / third parties in case of infringement of 
Intellectual property rights or for claims relating to the loss of damage to real property and 
tangible personal property and for bodily injury or death and in these cases the liability will 
be unlimited ”.   

In Rs 200/- worth non-judicial stamp paper the Indemnity bond in the prescribed format 
covering the above points shall be submitted by the successful tenderer within 14 days of the 
issue of work order by the employer. 

 
Clause - 27: ESTIMATE: 
 
When  the  estimate  on which a tender is made includes  lump  sum  in respect of parts of the 
work the contractor may be entitled to payment in  respect of the items of work involved or 
the part of the  work  in question at the same rates as are payable under this contract for such 
items,  or if the part of the work in question is not, in the  opinion of the Engineer-in-Charge 
capable of measurement, the Employer may  at his  discretion pay the lump-sum amount 
entered in the  estimate, and the  certificate  in  writing  of the  Employer  shall  be  final  and 
conclusive against  the  contractor with regard to any  sum  or  sums payable to him under the 
provisions of the clause. 
 
Clause -28: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED: 
In the case of any class of work for which there is no such specifications as referred to in Clause 
11, such work shall be carried out in accordance with the Bureau of Indian Standards 
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Specifications. In case there are no such specifications in Bureau of Indian Standards, the work 
shall be carried out as per manufacturers’ specifications, if not available then as per District 
Specifications. In case there are no such specifications as required above, the work shall be 
carried out in all respects in accordance with the instructions and requirements of the 
Engineer-in-Charge. 
 
Clause - 29: LIEN: 
 
(a)  Whenever any claim or claims for payment of a sum  of  money arises  out of  or under the 
contract  against  the  contractor,  the Engineer-in-Charge  or the Employer shall be entitled 
to withhold  and also  have a lien to retain such sum or sums in whole or in part  from the  
security, if any deposited by the Contractor and for the  purpose aforesaid, the Engineer-in-
Charge or the Employer shall be entitled to withhold  the security deposit, if any, furnished as 
the case  may  be and   also have  a  lien  over  the  same  pending  finalization   or adjudication  
of  any such claim. In the event of the  security  being insufficient to cover the claimed amount 
or amounts or if no  security has  been  taken from the contractor, the  Engineer-in-Charge  or  
the Employer  shall be entitled to withhold and have a lien to  retain to the  extent of such 
claimed amount or amounts referred to above,  from any  sum or sums found payable or which 
may at  any  time  thereafter become payable to the contractor under the same contract or 
any  other contract with the Employer pending finalization or adjudication of any such claim. 
 
(b) Any sum of money due and payable to the contractor (including  the security deposit 
returnable to him) under the contract may be withhold or  retained by way of lien by the 
Engineer-in-Charge or the  Employer or any other contracting person or persons through  
Engineer-in-Charge against  any claim of the Engineer-in-Charge or the Employer  or  such 
person or persons in respect of payment of a sum of money arising  out of  or  under  any  other 
contract made by  the  contractor with  the Engineer-in-Charge  or  the  Employer or with  such  
other  person  or persons. 
(c) It  is an agreed term of the contract that the sum  of  money  or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge  or the Employer will 
be kept withheld or  retained as  such  by  the Engineer-in-Charge or the Employer  till  the  
claim arising  out of or under the contract is determined by the  arbitrator (if  the  contracts  
governed by the arbitration  clause) or  by  the competent court, as the case may be and 
that the contractor will have no claim for interest or damages whatsoever on any account 
in  respect of such withholding or retention under the lien referred to above  and duly  
notified  as such to the contractor. For the  purpose  of  this clause,  where  the  contractor 
is a partnership  firm  or  a  limited company,  the Engineer-in-Charge or the Employer shall 
be entitled  to withhold and also have a lien to retain towards such claimed amount or 
amounts  in  whole  or  in part from any  sum  found  payable  to  any partner/limited 
company as the case may be, whether in his  individual capacity or  otherwise. 
 

Clause -29 A: RIGHT TO AUDIT/TECHNICAL EXAMINATION: 
 
The  Employer  shall have the right to cause an  audit  and  technical examination of  the  works  
and the final  bills  of  the  contractor including  all  supporting vouchers, abstract, etc., to be  
made  even after  payment of the final bill and if as a result of such audit  and technical  
examination  any  sum is found to  have  been overpaid  in respect  of any work done by the 
contractor under the contract or any work claimed to have been done by him under the 
contract and found not to  have been executed, the contractor shall be liable to  refund  the 
amount  of  over-payment and it shall be lawful for  the  Employer  to recover the same from 
him in the manner prescribed in clause 29 or  in any  other  manner  legally permissible and if 
it is  found  that  the contractor  was paid less than what was due to him under the  contract 
in  respect of any work executed by him under it, the amount  of such under  payment shall be 
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duly paid by the Employer to  the  contractor, without any interest thereon; Provided that the 
contractor shall  not be  entitled to payment of any sum paid short where such  payment  has 
been  agreed upon between the Employer and Engineer-in-Charge on the one  hand  and the 
contractor on the other under any term of the contract  permitting payment for work after 
assessment by the Employer and Engineer-in-Charge. 
 
Clause - 30: CONTROLLED AREA LABOUR: 
 
THE contractor shall not employ coal mining or controlled area labor falling under any category 
whatsoever on or in connection with the work or recruit labor from area within a radius of 32 
km (20 miles) of the controlled area Subject as above the contractor shall employ imported 
labor only i.e., depot imported labor or labor imported by contractors from area, from which 
import is permitted.  Where ceiling price for imported labor has been fixed by State or Regional 
Labour Committees not more than that ceiling price shall be paid to the labor by the 
contractor. 
 
The  contractor  shall  immediately remove any  laborer  who  may  be pointed out by  the 
Engineer-in-Charge as being  a  coal  mining  or controlled area laborer. Failure to do so shall 
render the contractor liable to pay to Government a sum calculated at the rate of Rs.10/- per 
day per labor. The certificate of the Engineer-in-Charge about the number of coal mining or 
controlled area laborer and the number of days for which they worked shall be final and binding 
upon all parties to this contract. 
 
The aforesaid stipulation in this clause is one in which the public are interested within the 
meaning of the exception in Section 74 of Indian Contract Act, 1872. 
 
Explanation: 
 
Controlled Area" means the following areas: 
 
i)  Districts  of  Dhanbad,  Hazaribagh, Jamtara -  a  Sub-division  under Santhal Paragana  
Commissionery. 
ii)  Districts of Bankura, Birbhum, Burdwan. 
iii)  Districts of Bilaspur. 
 
Any other area which may be declared a ̀ controlled Area' by or with the approval of the Central 
Government. 
 
 
Clause - 31: WATER SUPPLY  
 
The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same.  
 
This will be subject to the following conditions: 
 
(i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 
(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the 

risk and cost of contractor(s) if the arrangements made buy the contractor(s) for 
procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

 
Clause - 32: ALTERNATE WATER SUPPLY: 



Tender – TECHNICAL BID for “Construction of Branch building with Strong Room including Electrical works 
with compound wall at Yedur , Hosanagara Taluk , Shivamogga” 

                                                      < Page no. 56 > Signature of Tenderer 

 
(i) Where there is no piped water supply arrangement and the water is taken by the contractor 

from the wells or hand pump constructed by the Employer, if any, charge at 1 % (one 
percent) of the Gross value of the work shall be recovered from the contractor on that 
account.  The contractor shall, however, draw water at such hours of the day that it does 
not interfere with the normal use for which the hand pumps and wells are intended. He will 
also be responsible for all damage and abnormal repairs arising out of his use, the cost of 
which shall be recoverable from him. The Engineer-in-Charge shall be the final authority to 
determine the cost recoverable from the contractor on this account and his decision shall 
be binding on the contractor. 

 
(ii)  The contractor shall be allowed to construct temporary wells or bore well in on employers 
land for taking water by pumping at his own cost, for construction purposes only after he has 
got permission of the Engineer-in-Charge in writing. No charges shall be recovered  from the  
contractor on this account, but the contractor shall be  required to  provide  necessary safety 
arrangements to avoid any  accidents  or damage to adjacent buildings, roads and caused due 
to construction and subsequent  maintenance of the wells and shall restore the  ground to its  
original condition after the wells are dismantled on  completion of the work. 
 
Clause - 33: TRUST:  
 
Notwithstanding anything contained to the contrary herein , where any material  for the  
execution of the contract are  procured  with  the assistance  of the Employer either by issue 
from Employers  stocks  or purchase  made  under  orders  or permits or  licenses  issued  by  
the Employer  or with the assistance of the Employer the contractor  shall hold the said 
materials economically and solely for the purpose of the contract and not dispose of them 
without the written permission of the Employer  and  return,  if required  by  the  Engineer-in-
Charge,  all surplus or unserviceable materials that may be left with him after the completion  
of  the contract or at its  termination  for  any  reason whatsoever  on being paid or credited 
such price as  the  Engineer-in-Charge  shall  determine  having due regard to the condition  of  
the materials.  The price allowed to the contractor however shall not exceed the amount 
charged to him excluding the element of storage charges. The decision of the Engineer-in-
Charge shall be final and conclusive.  In  the event of breach of the  aforesaid  condition  the 
contractor  shall in addition to throwing himself open to  action  for contravention  of  the  
terms  of the license  or permit  and/or  for criminal  breach of trust, be liable to the Employer 
for  all moneys, advantages  or  profits resulting or which in the usual  course would have 
resulted to him by reason of such breach. 
 
Clause - 34: ARRANGEMENTS OF MACHINERY EQUIPMENT: 
 
The contractor shall arrange at his own expense all tools, plant, machinery and equipment 
required for execution of the work. 
 
Clause - 35: UNDERTAKING BY THE CONTRACTOR & DLP:  
 
(i)   The   contractor undertakes to   make arrangement   for   the supervision of the work by 
the firm supplying the tar or bitumen used. 
 
(ii)  The  contractor  shall  collect the total  quantity  of  tar  or bitumen  required for the work 
as per standard  formula,  before the process of painting is started and shall hypothecated it  
to the Employer. If any bitumen or tar remains unused on completion of  the  work on account 
of lesser use of  materials  in  actual execution for  reasons  other  than  authorized   changes   
of specification and abandonment of portion of work, a corresponding deduction  equivalent  
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to  the  cost  of  unused materials   as determined  by  the  Engineer-in-Charge shall be  made  
and  the material returned to the contractors. Although the materials are hypothecated to the 
Employer the contractor undertakes the responsibility   for their proper watch, safe custody   
and protection against all risks. The materials shall not be removed from site of work without 
the consent of the Employer in writing. 
 
(iii) The  contractor  shall  be responsible  for  rectifying  defects noticed  within a year ( i.e. 
one year )  from the date of completion of  the  work.  
 
Clause - 36: CONTRACTORS SUPERINTENDENCE, SUPERVISION, TECHNICAL STAFF & 
EMPLOYEE: 
 
(i) The contractor shall provide all necessary superintendence during execution of the work 
and as long thereafter as may be necessary for proper fulfilling of the obligations under the 
contract. 
 
The contractor shall immediately after receiving letter of acceptance of the tender and before 
commencement of the work, intimate in writing to the Employer the name, qualifications, 
experience, age, address and other particulars along with certificates, of the principal 
technical representative to be in charge of the work. Such qualifications and experience shall 
not be lower than specified in Schedule F. The Employer shall within 30 days of receipt of such 
communication intimate in writing his approval or otherwise of such a representative to the 
contractor. Any such approval may at any time be withdrawn and in case of such withdrawal 
the contractor shall appoint another such representative according to the provisions of this 
clause. Decision of the tender accepting authority shall be final and binding on the contractor 
in this respect. The work shall be started only after such a principal technical representative 
is appointed. 
 
If the contractor (or any partner in case of firm/company) who himself has  such qualifications,  
it  will not be  necessary  for  the  said contractor  to appoint such a principal technical  
representative  but the  contractor  shall disengage and appoint a responsible  agent  to 
represent him to be present at the work whenever the Contractor is not in  a position to be so 
present. All the provision applicable to the Principal Technical representative under this clause 
will also be applicable in the case of contractor or his responsible agent.  The Principal  
Technical representative and/or the  contractor  shall  on receiving  reasonable  notice  from 
the  Engineer-in-Charge  or   his designated  representative(s) in charge of the work in writing  
or  in person or otherwise, present himself to the Engineer-in-Charge and/or at  the site of 
work, as required, to take instructions.   
 
Instructions given to the principal technical representative or the responsible agent shall be 
deemed to have the same force as if these have been given to the contractor. The Principal 
Technical Representative and/or the  contractor or his responsible authorized agent shall be  
actually available  at site at least on two working days every week, these days shall  be  
determined in consultation with the  Engineer-in-Charge  as well  as fully during important 
stages of execution of  work,  during recording  of measurement of works and whenever so  
required  by  the Engineer-in-Charge  by a notice as aforesaid and shall also note  down 
instructions  conveyed  by the Engineer-in-Charge  or  his  designated representative in the site 
order book and  shall affix his signature in token  of noting down the instructions and in token 
of acceptance  of measurements. There shall be no objection if the representative/agent looks  
after more than one work and not more than three works in  the same station provided these 
details are disclosed to the  Engineer-in-Charge and he shall be satisfied that the provisions 
and the  purpose of this clause are fulfilled satisfactorily. 
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If the Engineer-in-Charge, whose decision in this respect is final and binding  on the  Contractor  
is  convinced  that  no  such  technical representative  or  agent is effectively appointed or  is  
effectively attending or fulfilling the provision of this clause, a recovery shall be  effected 
from the Contractor as specified in Schedule `F' and  the of  the  Engineer-in-Charge  as 
recorded in the site  order  book and measurements recorded in Measurement Books shall be 
final and  binding on  the contractor.   
 
Further if the Contractor  fails  to  appoint  a suitable  technical representative or responsible 
agent and  if  such appointed  person(s)  or not effectively present or do  not  discharge their  
responsibilities satisfactorily, the Engineer-in-Charge  shall have full powers to suspend the 
execution of the work until such  date as  a  suitable agent is appointed and the Contractor  
shall  be held responsible  for  the delay so caused to the  work.  Contractor shall submit    a 
certificate   of   employment    of    the    technical representative/responsible   agent along 
with every   one   account bill/final bill and shall produce evidence if at any time so required 
by the Engineer-in-Charge. 
 
(ii)  The  contractor shall provide and employ on the site  only  such technical assistants  as  
are  skilled  and  experienced  in   their respective  fields  and  such foremen and  Supervisory  
staff  as  are competent to give proper supervision to the work. 
 
The   contractor shall provide and employ skilled,   semi-skilled and unskilled labor as is 
necessary for proper and timely execution of the work. 
 
The Engineer-in-Charge shall be at liberty to object to and require the contractor  to remove 
from the works any person who  in  his  opinion misconduct himself, or is  incompetent or 
negligent in the performance of  his  duties  or whose employment is otherwise  considered  by  
the Engineer-in-Charge  to  be  undesirable.  Such person  shall  not  be employed  again  at 
works site without the written permission of  the Engineer-in-Charge  and  the persons so 
removed shall be  replaced  as soon as possible by competent substitutes. 
 
Clause - 37: TAXES: 
 
(i)  The applicable GOODS & SERVICES TAX (GST) will be paid to the Contractor by the Canara 
bank. The applicable Income tax on the billed amount will be deducted at source (TDS) by the 
Bank as & when the payments are made. However including GST other taxes like  Profession   
tax, Purchase  tax, turnover tax or any other tax  on  materials and/or   completed  works  
unless otherwise   specifically excluded  in respect of this contract shall be  payable  by the  
contractor and Employer shall not entertain any  claim whatsoever  in this respect other than 
normal  payment  for completed item of work at the accepted rate. 
 
(ii)  The contractor shall deposit royalty and obtain necessary permit for supply of the red 
bare, stone, kantar etc. from local authorities. All the accepted rates for the work shall be 
deemed to include all such charges. 
 
(iii) If pursuant to or under any law, notification or order  any royalty,  cess,  fee  or the like 
becomes  payable  by  the Employer  and  does not at any time become payable  by  the 
contractor  to  the  State  Government  and/or  the   local authorities in  respect  of  any  
material  used  by   the contractor  in the works then in such a case, it  shall  be lawful to the 
Employer and the Employer will have the right and be  entitled  to  recover  the  amount  paid  
in   the circumstances as aforesaid from dues of the contractor. 
 
Clause - 38: TENDERED RATES: 
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(i) All tendered rates shall be inclusive of all taxes (except GST), royalties etc as stated in 
clause-37.I and payable under respective statutes. However, pursuant to the Constitution 
(Forty Sixth amendment) Act, 1982, if any further new tax royalties  cess  or  levy is imposed 
by Statute,  after  the  date  of receipt  of  tenders, and the contractor there upon  necessarily  
and properly pays such taxes/levies the contractor shall be reimbursed the amount so paid, 
provided such payments, if any, is not, in the opinion of  the  Employer (whose decision shall 
be final and  binding  on the contractor)  attributable  to delay in execution of  work  within  
the control of the contractor. 
 
(ii)  The contractor shall keep necessary books of accounts and  other documents for the 
purpose of this condition as may be  necessary  and shall allow inspection of the same by a 
duly authorized representative of  the  Employer  and/or the Engineer-in-Charge  and  further  
shall furnish such other information/document as the Engineer-in-Charge  may require from 
time to time. 
 
(iii)  The  contractor  shall,  within a period  of  30  days  of  the imposition of any such further 
tax royalties, cess, or levy,  pursuant to  the constitution (Forty sixth  Amendment) Act 1982, 
give a  written notice  thereof  to  the Employer and Engineer-in-Charge that  the  same  is  
given pursuant  to this condition, together with all  necessary information relating thereto. 
 
Clause - 39: DEATH: Without prejudice to any of the rights or remedies under this contract if 
the contractor dies, the Employer shall have the option of terminating the contract without 
compensation to the contractor. 
 
Clause - 40: RELATIVES:  
 
The  contractor  shall  not be permitted to tender for  works  in  the office of  the  BANK, Rural 
Development Section (responsible  for  award of  execution  of contracts) in which his near 
relative is posted as an  officer in any capacity between the grades of the General Manager  
and Manager (both inclusive) of Rural Development department.  He shall also intimate the 
names of persons as per Annexure 05 who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any Officer in the CANARA BANK 
or the Engineer in Charge employed by the CANARA BANK for the work. Any breach of this 
condition by the Contractor would render him liable to be    removed from the approved list 
of contractors of the Employer. 
 
Note: - By the term "near relatives" is meant wife, husband, parents and grandparents, children 
and grand children, brothers and sisters, direct uncles and aunts and first cousins. 
 
Clause - 41: EX-EMPLOYEES: No Engineer or other officer employed in the CANARA BANK shall 
work as a contractor or employee of a contractor for a period of two years after his retirement 
from the Bank's service without the previous permission of the Employer. This contract is liable 
to the canceled if either the contractor or any of his employees is found at any time to be such 
person who had not obtained the permission of the Employer as aforesaid, before submission 
of the tender or engagement in the contractors' service, as the case may be. Names of such 
persons employed by the Contractor shall be informed as per Annexure 17. 
 
Clause –42:   METHOD TO CALCULATE CONSUMPTION OF MATERIALS: 
 
(i) After completion of the work and also at any intermediate stage in the  event of non-
reconciliation of materials issued, consumed and  in balance, theoretical quantity of materials 
issued by the Employer or the material brought by the contractor for use in the work shall be 
calculated on the basis  and method given hereunder :- 



Tender – TECHNICAL BID for “Construction of Branch building with Strong Room including Electrical works 
with compound wall at Yedur , Hosanagara Taluk , Shivamogga” 

                                                      < Page no. 60 > Signature of Tenderer 

 
a) Quantity of cement and Bitumen shall be calculated on the basis of quantity of cement 

and Bitumen required for different items of works shown in the Schedule of Rates 
mentioned in Schedule `F'. In case any item is executed for which standard  constants 
for  the consumption of cement or bitumen are not available in the  above  mentioned 
schedule/statement or cannot  be  derived from  the  same shall be  calculated on the 
basis  of  standard formula  to  be  laid down by the Employer or  Engineer-in-Charge. 

 
b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as 

the quantity required as per design or as authorized by Engineer-in-Charge. 
 

c) For any other material as per actual requirement and as approved by the Engineer-in-
Charge. 
 

(ii)  Such theoretical consumption statements shall be prepared at every bill  stage for the 
consumption of cement, steel (diameter  wise  and section wise) Bitumen and any other 
material specified by the Engineer-in-Charge in the same method and manner as in sub Para 
(i) above  even if such materials are procured by the contractor and not issued by the Employer. 
(iii)  Over  the  theoretical quantities of materials  so  computed  a variation  shall be  allowed  
as  specified  in  Schedule  `F'.   The difference  in the net quantities of material actually 
issued  to or procured by the contractor  and the theoretical quantities including such  
authorized variation, if not returned by the contractor (for materials issued by the  Employer) 
or if not fully reconciled to the satisfaction  of  the Engineer-in-Charge  shall  be  recovered at  
the  rates  specified  in Schedule  `F',  without prejudice to the provision  of  the  relevant 
conditions regarding return of materials governing the contract. In the case of materials 
procured by the contractor the cost of such material used less than the theoretical requirement 
shall be recovered at full market Rate plus the cartage cost to site. 
 
(iv)  The said action under this clause is without prejudice to the right of the Employer to take 
action against the contractor under any other conditions of the contract for not doing the work 
according to the prescribed specifications. 
 
Clause  - 43 :: REMOVAL OF DEBRIS :: The  work  (whether  fully  constructed or  not)  and  
all  materials, machines, tools and plants, scaffolding, temporary buildings and other things  
connected  therewith shall be at the risk  of  the  contractor until  the  work has been delivered 
to the Employer and  a certificate from Engineer in charge  to that effect obtained. In the 
event of the work or any materials properly brought to the site for incorporation in the work  
being  damaged  or destroyed in consequence  of  hostilities  or warlike operation, the 
contractor shall when ordered (in  writing)  by the Engineer-in-Charge to remove any debris 
from the site, collect  and properly  stack or remove in store all serviceable materials  salvaged 
from  the  damaged  work and shall be paid at the  contract  rates  in accordance  with  the  
provision of this agreement  for  the work  of clearing  the  site  of debris, stacking  or  removal  
of serviceable material and for reconstruction of all works ordered by the  Engineer-in-Charge,  
such payments being in addition to compensation  up to  the value  of  the  work originally  
executed  before  being  damaged  or destroyed and not paid for. In case of works damaged or 
destroyed  but not already measured and paid for, the compensation shall be  assessed by  the  
Engineer-in-Charge up to Rs.5,000/- and by the  Employer concerned for a higher  amount.  
The contractor shall be paid for the damages/destruction suffered and for the restoring the 
material at the rate based on analysis of rates tendered for in accordance with the provision 
of the contract. The certificate of the Engineer-in-Charge regarding the quality and quantity 
of materials and the purpose for which they were collected shall be final and binding on the 
contractor.  
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Provided always that no compensation shall be payable for any loss in consequence of  
hostilities  or war-like operations  (a)  unless  the contractor  had  taken all such precautions 
against air  raid  as  are deemed necessary by the Engineer-in-Charge  (b) for  any material 
etc. not on the site of the work or for  any tools, plant, machinery, scaffolding, temporary 
building and other things not intended for the work. 
 
IN the event of the  contractor having to carry out reconstruction  as aforesaid,  he shall  be  
allowed such  extension  of  time  for  its completion as is considered reasonable by the 
employer. 
 
Clause - 44 :: APPRENTICES :: THE  contractor  shall comply with the provisions of  the  
Apprentices Act,  1961 and the rules and orders issued there under from  time  to time. The 
contractor shall also be liable for any pecuniary liability arising on account of any violation by 
him of the provisions of the said Act. 
 
Clause - 45: CLEARANCE CERTIFICATE: Security Deposit of the work shall not be refunded till 
the contractor produces a clearance certificate from the Labour Officer. As soon  as the  work  
is virtually complete the contractor shall  apply  for  the clearance  certificate to the Labour 
Officer under intimation  to  the Engineer-in-Charge.  The Engineer-in-Charge, on receipt of 
the said communication, write to the Labour Officer to this effect till six months after the date 
of completion, it will be deemed to have received the clearance certificate and the Security 
Deposit will be released if otherwise due. 
 
Clause - 46 :: DAMAGES :: THE  Contractor  shall be responsible for all injury to  the  work  or 
workmen  to persons,  animals or things and for all  damages  to  the structural and/or 
decorative part of property which may arise from the operations or neglect of himself or of 
any sub-contractor or of any of his  or  a sub-contractors employees, whether such injury  or  
damage arise from carelessness, accident or any other cause whatsoever in any way connected 
with the carrying out of this contract. The clause shall be  held  to  include  interlaid, any  
damages  to  buildings  whether immediately adjacent or otherwise, and any damage to roads,  
streets, footpaths  or ways as well as damages caused to the buildings and  the works  forming  
the subject if this contract by rain,  wind  or  other inclemency of the weather. The contractor 
shall indemnify the employer and hold harmless in respect of all and any expenses arising from 
such injury  or  damages to persons or property as aforesaid  and  also in respect  of  any claim 
made in respect of injury or damage  under  any acts of compensation or damage consequent 
upon such claim. 
 
THE  Contractor shall reinstate all damage of every sort mentioned  in this clause, so as to 
deliver the whole of the contract works complete and  perfect  in  every respect and so as to 
make  good  or  otherwise satisfy all claims for damages to the property or third parties. The 
contractor shall affect the insurance necessary and indemnify the employer entirely from all 
responsibility in this respect.  The insurance  must be placed with a company approved by the 
employer  and must  be  effected  jointly  in the name of  the  contractor  and  the employer 
and the policy lodged with the latter. The scope of insurance is  to  include  loss  or  damage 
to  the  work  and  workmen due  to carelessness,  accident  including  fire,  earthquake,  
floods,  etc., damage  or loss  to  the contract itself till this  is  make  over  a complete state. 
Insurance is compulsory and must be affected from the very initial stage.  The contractor shall 
also be responsible for anything which may be excluded from damage to any property arising 
out of incidents, negligence or defective carrying out of this contract. 
 
THE employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs,  charges  and  expenses arising  or occurring from or in respect 
of any such claim for  damages from any sums due or to become due to the contractor. 



Tender – TECHNICAL BID for “Construction of Branch building with Strong Room including Electrical works 
with compound wall at Yedur , Hosanagara Taluk , Shivamogga” 

                                                      < Page no. 62 > Signature of Tenderer 

 
Clause - 47 :: INSURANCE :: CONTRACTOR’S ALL RISK POLICY :: The contractor shall insure 
the works and keep them insured until the virtual completion of the contract against loss 
or damages by fire and/or earthquake, flood by paying required premium of the 
CONTRACTOR’S ALL RISK POLICY (CAR) for the entire tendered cost covering the entire 
contract period. The insurance must be placed with a company approved by the Employer, in 
the joint names of the employer and the contractor for such amount and for any further sum 
if called to do so by the employer and lodge receipts of premiums paid with the employer 
within 21 days from the date of issue of letter of acceptance unless otherwise instructed. In 
default of the contract insuring as  provided above, the  employer  on  his behalf may so  insure  
and  deduct  the premiums  paid  from any money due or which may  become  due  to  the 
contractor. The contractor shall as soon as the claim under the policy is settled or the work 
reinstated by the insurance company should they elect to do so, proceed with due diligence 
will the completion of  the works in the same manner as though the damages has not occurred 
and in all  respects under the conditions of the contract. The contractor in case of rebuilding 
or reinstatement after fire shall be entitled to extension of time for completion as the 
employer/architect may deem fit. 
 

♦ ♦ ♦ ♦ ♦ ♦ ♦ ♦ 
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CANARA BANK  
 

SPECIAL CONDITIONS  
 

1   Scope :   
 
1.1 The   works   to   be   governed   by   this   contract   shall   cover Construction of the 
building as specified in the schedule A & E along with all services, including all materials, 
labor, delivery and transportation up to destination, safe custody at site, insurance, 
erection, testing and commissioning of the entire works including obtaining statutory 
permissions for the water supply, sanitary services and electrical power.  
 
1.2 The Contractor shall also be responsible to obtain all the Temporary service 
connections ie Electricity Power, Water and Sewerage connections and shall bear any 
incidental expenses, fees, deposits, monthly consumption charges required for the 
construction work. Canara bank will not pay any amount for getting & maintaining 
temporary connections. 
 
1.3  The works to be undertaken by the contractor shall   inter alia include the following:   

i. Preparation of detailed SHOP drawings and AS BUILT drawings wherever applicable.  
ii. Obtaining of Statutory permissions where-ever applicable and required.  
iii. Pre-commissioning tests as per relevant standard specifications, code of practice, 

Acts and Rules wherever required.  
iv. Warranty obligation for the equipments and/or fittings/fixtures supplied by the 

contractor.  
v. Contractor shall maintain all approved samples of all civil, plumbing and electrical 

samples in a specially designated store, which shall be under lock and key of the 
EIC. The contractor shall study all GFC drawings issued by the Client/Architect and 
seek any necessary clarifications regarding the drawings issued within one week of 
the receipt of the drawings. Any delay caused by non seeking of clarification within 
the stipulated time by the contractor for which the contractor shall be responsible.  

vi. The detailed drawings shall be followed for the areas for which they have been 
provided.  The specific reference in the drawings and specifications to any material 
by trade name, make or catalogue number shall be construed as establishing 
standard, color, shade, quality and performance to be followed and not as limited 
to that particular make. Contractor may offer other similar materials as per list of 
approved makes mentioned in the tender document.  

vii. All samples of materials shall be got approved by the contractor by the Architect / 
Canara bank within two weeks of the issue of the drawings. A fully furnished 
temporary site office of minimum 200 sft to be provided by the contractor at the 
commencement of the project for the Engineer in charge of the Architect / Canara 
bank. 

 

1.4  All the hidden items such as reinforcement steel,  electrical conduits, water supply 
lines, drainage pipes, conduits, sewers etc. are to be properly tested as per the design 
conditions before covering and their measurements in measurement book duly test 
checked shall be deposited with Engineer in charge or his authorized representative, prior 
to hiding these items.  
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1  Precautionary measures:   
 
2.1 Temporary barricading shall be provided at site by the contractor at his own cost.  
The barricading  physically  define  the  boundaries  of the  plot for restricted  entry to 
only  those  involved  in  the work and also to prevent any accident and also  not causing  
any  inconvenience  to  the traffic.  Any further barricading as required for basement 
excavation  at  Site  shall  be  provided  by  the  contractor  at  his own cost.  The  
barricading  should be made  in  suitable  size, shapes and  number  as  directed  by  
Engineer-in-charge  without any extra cost.  It   shall   be dismantled and taken away by 
the contractor after   completion of the work at his own cost with the approval of 
Engineer-in-charge.    
  
2.2  Contractor shall take all precautionary measures to avoid any damage to 
adjoining property. All necessary arrangement shall be made at his own cost.  
 
2.3 The contractor shall take all precautions to prevent his workmen and employees 
from removing and damaging any Flora (tree/plant/vegetation) from the site.  
 
2.4 The contractor shall take all precautions to avoid accidents by exhibiting 
necessary caution boards day and night, speed limit boards, red flags, red lights and 
providing barriers. He shall be responsible for all damages and accidents caused to work 
due to negligence on his part. No hindrances shall be caused to traffic, during the 
execution of the work. In case of any accident of the laborers/ contractual staff, the 
entire responsibility will rest on the contractor and any compensation under such 
circumstances, if becomes payable, shall be entirely borne by the contractor.  
  
2.5  The contractor, his authorized representative, workmen etc. shall strictly 
observe orders pertaining to fire precautions prevailing in the area.  

 
2.6  The Contractor shall take all necessary precautions to prevent any nuisance or 
inconvenience to the owners, tenants or occupants of the adjacent properties and to the 
public in general .The Contractor shall take all care, as not to damage any other adjacent 
property or other services running adjacent to the plot. If any damage is done, the same 
shall be made good by the Contractor at his own cost and to the entire satisfaction of the 
Engineer-in-Charge.  The Contractor shall use such methodology and equipments for 
execution of the work, so as to cause minimum environmental pollution of any kind during 
construction, to have minimum construction time and minimum inconvenience to road 
users and to the occupants of the buildings on the adjacent plot and public in general, 
etc. He shall make good at his own cost and to the entire satisfaction of the Engineer in 
Charge any damage to roads, paths, cross drainage works or public or private property 
whatsoever caused, due to the execution of the work or by traffic brought thereon, by 
the Contractor. Further, the Contractor shall take all precautions to prevent any pollution 
of streams and waterways.  All waste or superfluous materials shall be carted away by 
the Contractor, entirely to the satisfaction of the Engineer-in-Charge. Utmost care shall 
be taken to keep the noise level to the barest minimum so that no disturbance as far as 
possible is caused to the occupants / users of adjoining buildings.  No claim what so ever 
on account of site constraints mentioned above or any other site constraints not 
specifically stated here, shall be entertained from the Contractor.  Therefore, the 
Contractors are advised to visit site and get first hand information of site constraints.  
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Accordingly, they should quote their tenders.  Nothing extra shall be payable on this 
account.  

 
3  General cleanliness of the site and Stacking & Storage of Materials: 

   
3.1   The site of work shall be always kept clean in general strictly adhering to approved 
job layout/specifications. The Contractor shall take all care to prevent any water- logging 
at site. The waste water shall not be allowed to be collected at site. It may be directly 
pumped into the public drainage system with prior approval of the concerned authorities. 
For discharge into public drainage system, necessary permission shall be obtained from 
relevant authorities after paying the necessary charges, if any, directly to the authorities. 
The work shall be carried out in such a way that the area is kept clean and tidy. All the 
fees/charges in this regard shall be borne by the Contractor.  Nothing extra shall be 
payable on this account.   
  
3.2 The contractor shall take instructions from the Engineer-in-Charge regarding 
collection and stacking of materials at any place. No excavated earth or building rubbish 
shall be stacked on areas where other buildings, roads, compound wall, services etc are 
to be constructed. The stacking shall be done as per stacking plan. However, if any 
change is required, the same shall be done with the approval of Engineer-in-Charge.  
  
3.3   For construction works which are likely to generate melba / rubbish, 
contractor shall dispose of melba, rubbish & other unserviceable materials and wastes at 
his own cost to the dumping ground notified by local authorities and under no 
circumstances these shall be stacked / dumped even temporarily, outside the 
construction premises.  
 
3.4 The contractor shall not stack building material/ melba on the road or on the land 
owned by any other authority, as the case may be.  In case, the Contractor is found 
stacking the building material/ melba as stated above, he shall be liable to pay the 
stacking charges as may be levied by local body or authority and also to face penal action 
as per the rules, regulations and bye-laws of the said body or authority. The Engineer-in-
Charge shall be at liberty to recover the sums due but not paid to the concerned 
authorities on the above counts from any sums due to the contractor including amount of 
the Security Deposit or Retention Money in respect of this contract or any other contract.  
 
3.5  The contractor shall construct suitable god owns, yard at the site of work for storing 
all other materials so as to be safe against damage by sun, rain, damages, fire, theft etc. 
at his own cost and also employ necessary watch and ward establishment for the purpose 
at his cost.  
  
4 Laboratory Equipment:    
4.1   The contractor shall provide at his own cost suitable measuring tapes, weighing, 
surveying and leveling and measuring arrangements as may be necessary at site for 
checking. All such equipments shall be got calibrated in advance from laboratory, 
approved by the Engineer-in-Charge. Nothing extra shall be payable on this account. 
Minimum equipments as required for field tests shall be provided at site without any extra 
cost to the Employer.    
               
5.   Setting Out of works     
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5.1 The contractor shall establish, maintain and assume responsibility for grades, lines, 
levels and bench marks. Contractor shall report any errors or inconsistencies regarding 
grades, lines, levels, dimensions to the Engineer-in-Charge before commencing work. 
Commencement of work shall be regarded as the contractor’s acceptance of such grades, 
lines, levels and dimensions and no claim shall be entertained at a later date for any 
errors found.  
 
5.2 If at any time, any error in the respect of setting out appears during the progress of 
the work, the contractor shall, at his own expense rectify such error if so required, to the 
satisfaction of the Engineer-in-Charge.  
  

a) The contractor shall provide, protect and maintain temporary/ permanent 
benchmarks at the site of work throughout the execution of the work. These bench 
marks shall be got checked by the Engineer-in-Charge or his authorized 
representatives. The  work at different stages shall  be  checked  with  reference  to  
bench  marks maintained  for  the  said purpose. All such reference points shall be 
in relation to the levels and locations, given in the Architectural and plumbing 
drawings. Nothing extra shall be payable on this account.  

 
b) The approval by the Engineer-in-Charge, of the setting out by the contractor, shall 

not relieve the contractor of any of his responsibilities and obligation to rectify the 
errors/defects, if any, which may be found at any stage during the progress of the 
work or after the completion of the work.  

  
5.3 The contractor shall be entirely and exclusively responsible for the horizontal, vertical 
and other alignments, the level and correctness of every part of the work and shall rectify 
effectively any errors or imperfections therein.  Such rectifications shall be carried out 
by the contractor at his own cost to the instructions and satisfaction of the Engineer-in-
charge.  
  
 5.4    The Contractor shall carry out survey of the work area, at his own cost, setting out 
the layout of building in consultation with the Engineer-in-Charge & proceed further. Any 
discrepancy between the architectural drawings and actual layout at site shall be brought 
to the notice of the Engineer-in-charge. It shall be responsibility of the Contractor to 
ensure correct setting out of alignment.  Survey instruments only shall be used for layout, 
fixing boundaries, and centre lines, etc. including theodolites.  Nothing extra shall be 
payable on this account.  
  
6. Architectural, Structural and integrated service drawings:  
  
6. 1 Although tender drawings are made available with the Tender, the working & detailed 
architectural drawings and structural drawings shall be issued as and when required 
according to the programme chart submitted by the contractor. It is the duty of the 
contractor to intimate the requirement of drawings reasonably well in advance and no 
hindrance shall be allowed on this account.   
  
6.2 The work shall be carried out in accordance with the Architectural drawings and 
Structural drawings, to be issued from time to time, by the Engineer-in-Charge. Before 
commencement of any item of work, the contractor shall correlate all the relevant 
architectural and structural drawings issued for the work, nomenclature of items, 
specifications etc. and satisfy himself that the information available there from is 
complete and unambiguous. The figures & the written dimensions of the drawing shall 
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supersede the measurement by scale.  The discrepancy, if any, shall be brought to the 
notice of the Engineer-in-Charge for immediate decision before execution of the work. 
The contractor alone shall be responsible for any loss or damage occurring by the 
commencement of work on the basis of any erroneous and/ or incomplete information 
and no claim, whatsoever shall be entertained on this account. The delay caused on 
account of non-timely action by the contractor in resolution of the differences 
whatsoever shall not be considered as valid ground for extension of time unless otherwise 
accepted by Engineer in charge.     
  
6.3 The information and site data shown in the drawings and mentioned herein and also 
elsewhere in the tender documents are being furnished for general information and 
guidance only. The Engineer-in Charge/ Employer shall not bear responsibility for lack of 
such knowledge and also the consequences thereof. The Engineer-in-charge/ Employer in 
no case shall be held responsible for the accuracy thereof or any interpretation/ or 
conclusions drawn there from by the contractor.   
                
6.4 Before taking up the work, the contractor shall be provided with working drawings 
for various civil and electrical services showing details of lay out plan including sectional 
elevations and the contractor shall plan and mobilize his resources as per the working 
drawings and as per the site conditions to facilitate convenient execution, installation as 
well as maintenance of these services. Nothing extra shall be payable on this account.  
  
7. Scaffolding & Staging:  

  
7.1 Wherever required for the execution of work, all the scaffolding shall be provided 
and suitably fixed, by the contractor. The scaffolding shall be provided strictly with steel 
double scaffolding system, suitably braced for stability, with all the accessories, 
gangways, etc with adjustable suitable working platforms to access the areas with ease 
for working and inspection. Single scaffolding system is strictly prohibited and shall invite 
necessary action. It shall be designed to take all incidental loads. It should cater to the 
safety features for workmen. Nothing extra shall be payable on this account. It shall be 
ensured that no damage is caused to any structure due to the scaffolding.  
  
8. Procurement of materials and Basic rate:  
  
8.1 All material shall only be brought at site as per program finalized with the Engineer-
in-Charge. Any pre-delivery of the material not required for immediate consumption shall 
not be accepted and thus not paid for.  
  
8.2 The contractor shall procure the required materials in advance so that there is 
sufficient time for testing of the materials and approval of the same before use in the 
work.   

 
8.3 Wherever Basic rate is mentioned in the Financial Bid i.e. Schedule of quantities 
(SOQ), the contractor shall provide the materials accordingly, if the rate of the selected 
material other than reinforcement steel & cement is higher / lower than the basic rate 
proportionate cost adjustment shall be made.  For reinforcement steel & cement clause 
10 CA of the chapter on clauses of contract are applicable.  
 
8.4 Base price of the material shall be the actual price quoted by the authorized 
stockiest/wholesalers/showroom Excluding GST or any other tax on material and all other 
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duties levied by the statutory/local authority and also excluding loading, unloading and 
carriage/ transportation cost to the site of work, overheads, storage charges at site. 
 

9.  Quoted Rates and other conditions for payment:  

The rates quoted by the Contractor for the descriptions given in the Financial Bid 
[Schedule of quantities (SOQ)] are deemed to be inclusive of the following apart from 
other inclusions elsewhere stipulated in these documents:   

       9.1 Site clearance, setting out work, profile, establishment of reference bench mark(s), 
taking spot levels, construction of all safety and protection devices, barriers, barricading, 
signage, labor safety, welfare, preparatory works, working during monsoon, working at 
all depths, height, lead, lift and location etc until / unless specified otherwise, and any 
other incidental works required to complete this work. Nothing extra shall be payable on 
this account.  

9.2 For works below ground level the contractor shall keep that area free from water. If 
dewatering or bailing out of water is required the contractor shall do it and nothing extra 
shall be paid except otherwise provided in the items of Schedule of quantities.   

9.3 Any legal or financial implications resulting out of disposal of earth shall be sole 
responsibility of the contractor. Nothing extra over the schedule shall be paid on this 
account.  

9.4 All labor, material, tools and plants, temporary water, sewerage, electricity 
connection charges & works and other inputs involved/ required in the execution of the 
item.  
  
9.5  Conducting Tests of materials and works wherever stipulated.    
  
9.6 Any cement slurry added over base surface (or) for continuation of concreting for 
better bond is deemed to have been built in the items.  
  
9.7 For completing the work in time, the Contractor might be required to work in two or 
more shifts (including night shifts). No claim whatsoever shall be entertained on this 
account, not with-standing the fact that the Contractor may have to pay extra amounts 
for any reason, to the laborers and other staff engaged directly or indirectly on the work 
according to the provisions of the labor and other statutory bodies regulations and the 
agreement entered upon by the Contractor with them.  
 
9.8  The Contractor shall arrange to give all notices as required by any statutory / 
regulatory authority and obtain all requisite licenses wherever required and shall pay to 
such authority all the fees that are required to be paid for the execution of work. Nothing 
extra shall be payable on these accounts.  

 

9.9  All ancillary and incidental facilities required for execution of work like labor camp, 
stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp 
required to be made for working at the basement level, temporary structure for plants 
and machineries, water storage tanks, installation and consumption charges of temporary 
electricity, telephone, water etc. required for execution of the work, liaison  with 
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municipal / statutory  authorities etc., protection works, barricading, testing facilities / 
laboratory at site of work, facilities for all field tests and for taking samples etc. during 
execution or any other activity which is necessary (for execution of work and as directed 
by Engineer-in Charge), shall be deemed to be included in rates quoted by the Contractor  
for various items in the  Schedule  of quantities.  Nothing extra shall be payable on these 
accounts.  

 
9.10 Final testing of the installation:  
The Contractor shall demonstrate trouble free functioning of all the Plumbing, sanitary, 
electrical and E & M installations and services. The Engineer-in-Charge or his authorized 
representatives shall carry out final inspection of these various Plumbing, sanitary, 
electrical and E & M services and installations. Any defect(s) noticed during 
demonstration shall be rectified by the Contractor at his own cost to the entire 
satisfaction of the Engineer-in-Charge. Nothing extra shall be payable on this account.   
 
 
9.11 Contributions towards the EPF & ESI for the labor, employees engaged by the 
contractor  wherever applicable shall  be paid by the Contractor,  Nothing extra shall 
be payable on this account.  
 
9.12 All statutory deductions at source (TDS) as per the government rules shall be 
made. 
 

10 .Local laws  :  

10.1 The Contractor shall keep himself fully informed of all acts and laws of the Central & 
State Governments, all orders, decrees of statutory bodies, tribunals having any 
jurisdiction or authority, which in any manner may affect those engaged or employed and 
anything related to carrying out the work. All the rules & regulations and bye-laws lay down 
by Collector / Municipal authorities etc. and any other statutory bodies shall be adhered 
to, by the contractor, during the execution of work. The Contractor shall also adhere to all 
traffic restrictions notified by the local authorities.   

10.2 The contractor shall ensure that applicable permits mandated by the local bodies and 
in case warranted for this work are obtained as required under the Applicable Laws.   
 

10.3 The building work shall be carried out in the manner complying in all respects with 
the requirements of relevant bye-laws of the local body and sanctioned plans under the 
jurisdiction of which the work is to be executed or as directed by the Engineer-in-Charge 
and nothing extra shall be paid on this account 

 
 
11 Water Supply & Sanitary Installations & Testing:  
The contractor shall give performance test of the entire installation(s) as per the   STATE 
PWD / CENTRAL PWD standing specifications before the work is finally accepted and 
nothing extra whatsoever shall be payable to the contractor for the test.  

  
  12. Recording of Hindrances:-  



Tender – TECHNICAL BID for “Construction of Branch building with Strong Room including Electrical works 
with compound wall at Yedur , Hosanagara Taluk , Shivamogga” 

                                                      < Page no. 70 > Signature of Tenderer 

12.1 Whenever any hindrance whether on part of Employer or on part of contractor, 
comes to the notice of the Engineer in charge, the contractor should at once make a note 
of such hindrance in the register kept at site, and immediately make a report to the 
Engineer in charge within a week.  
  
12.2 Each hindrance should be entered in the Hindrance Register, (as per Annexure 14) 
which should be authenticated by the Engineer In charge and Contractor.  The Employer 
shall review the Hindrance Register at least once in a month.  

  
12.3 The hindrances on part of contractor are also to be entered in the Hindrance 
Register.  

  
12.4 The hindrance register shall be submitted at the time of payment of each Running 
Account Bill.  
 

13. Progress and monitoring of work:   

13.1 The contractor shall submit the progress report for the work done during previous 
month to the Engineer-in charge on or before 5th day of each month. The progress 
report shall contain the following, apart from whatever else may be required as 
specified:-  

(i) Construction schedule of the various components of the work through a bar chart 
for the next three months (or as may be specified), showing the inter milestones, 
targeted tasks and up to date progress. At least 3 digital photographs showing all 
the parts of construction site in soft copy have to be submitted in every monthly 
progress report.  

(ii) Progress chart of the various components of the work that are planned and 
achieved, for the month as well as cumulative up to the month, with reason for 
deviations, if any in a tabular format.  

(iii) The Contractor shall do proper sequencing of the various activities by suitably 
staggering the activities within various pockets in the plot so as to achieve early 
completion.  

14. Project review meetings:   
The contractor, immediately on award of work shall submit details of his key personnel 
to be engaged for the work at site.  In addition, he shall furnish the Employer detailed 
organization involved with the work.  
          
Monthly Review Meetings: Shall be attended by Contractor / their representatives who 
can take independent decisions along with Engineer in charge and Bank’s representatives.  
  
15   Hardware and sanitary wares:  

15.1  Engineer-in-Charge will take a decision regarding make of materials,  model 
numbers of equivalent Door/window hardware/ sanitary ware at the time of execution, 
in case the stipulated make or model mentioned, is not available. However, in case, the 
equivalent make or model so approved, is cheaper than the make or model already 
mentioned in Preferred makes list, the price adjustment will be made based on the 
difference in market rate.  



Tender – TECHNICAL BID for “Construction of Branch building with Strong Room including Electrical works 
with compound wall at Yedur , Hosanagara Taluk , Shivamogga” 

                                                      < Page no. 71 > Signature of Tenderer 

 
16. Submission of Insurance policies:  
No work shall be commenced by the Contractor unless he obtains the Insurance Policies 
as mentioned under Clauses of contract. Also, no payment shall be made to the Contractor 
/ no permission for continuation of works   on expiry of insurance policies unless renewed 
by the Contractor. Nothing extra shall be payable on this account. No claim of hindrance 
(or any other claim) shall be entertained from the contractor on these accounts.  
  

17. Chasing work:  

The work should be planned in a systematic manner so that chase cuttings in the walls, 
ceilings and floors is minimized. Wherever absolutely essential, the chase shall be cut 
using chase cutting machines. Chases will not be allowed to be cut using hammer / chisel. 
The electrical boxes should be fixed in walls simultaneously while raising the brick work. 
The contractor shall ensure proper co-ordination of various disciplines viz. building works, 
sanitary & water supply & electrical installations etc.  

18. Warranty or Guarantee period for specialized works:  

The warranty or Guarantee period for the works of water proofing and anti-termite shall 
be Ten (10) years from the date of completion of the works. The contractor shall make 
good / rectify the defects occurring during the above period. Security deposit equivalent 
to 10% of the value of the item shall be retained by the Bank for a period of 
warranty/guarantee. The warranty/ guarantee shall be provided by the principal company 
for both material & application.    

19. External Laboratory:  Wherever tests are stipulated for the Materials, concrete etc 
the same shall be tested at any government, semi government or NABL approved private 
laboratories.    

20. Licensed agencies: The contractor shall engage licensed plumbers, electricians of 
required class as per the statutory rules for the works related to plumbing, sanitary, 
electrical works. Prior approval of the Employer shall be obtained by producing the copy 
of the Licenses before commencing these works.      

 

     21. Maintenance of Registers 
 The Contractor will be required to maintain the following registers at site of work and 

should produce the same for inspection of the Canara bank Engineer in charge wherever 
desired by them.  Type of Register to be maintained is:  

 
 i) Register No. – I   : Cement 
 ii) Register No. – II : Steel 
 iii) Register No. – III : Materials at Site Account 
 iv) Register No. – IV : Secured advance on materials at site 
 v) Register No. – V : Bulk age test of sand 
 vi) Register No. – VI : Silt Test 
 vii) Register No. – VII : Sieve analysis of fine aggregate 

viii) Register No. – VIII : Sieve analysis of coarse aggregate  
 ix) Register No. – IX : Slump Test 
 x) Register No. – X : Concrete Cube Test 
 xi) Register No. – XI : Hindrance to work 
 xii) Register No. – XII : Running Account Bill 
 xiii)     Register No. – XIII : Labour attendance    
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          xiv)    Register No. – XIV : Labour Payment  
    

                         ************************************ 
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Technical Specifications – Civil, Plumbing & Sanitary works 

 1. Specifications  
 1.1 Except for the items, for which Particular Specifications are given or where it is 
specifically mentioned otherwise in the description of the items in the schedule of 
quantities, the work shall generally be carried out in accordance with the “CPWD 
Specifications” additional / Particular Specifications, Architectural / structural drawings 
and as per instructions of Engineer-in-Charge. In case CPWD specifications are not 
available CGPWD specifications shall be followed.     

  
1.2 All Technical Specifications in respect of all material to be used, method of 
execution, workmanship and quality for each item of the work shall be as per CPWD 
specifications and latest Indian Standard unless otherwise specified. 
 
1.3 Any reference made to any Indian Standard Specifications, shall imply to the latest 
version of that standard, including such revisions / amendments as issued by the Bureau 
of Indian Standards up to last date of receipt of tenders.  
 
1.4 The Contractor shall keep at his own cost all such publications including relevant 
Indian Standard Codes applicable to the work at site.  

 
2. Materials :  
 
Cement: 43 grade Ordinary Portland cement (OPC) confirming to IS 8112 procured from 
preferred manufacturers as listed in these documents shall be used in works.      

 
Reinforcement Steel:  TMT reinforcement bars of Fe 500 grade confirming to IS 1786- 
2000 procured from preferred manufacturers as listed in these documents shall be used 
in works.   

 
Solid Concrete Block: Shall be of 100 mm/200mm thick and strength of not less than 
35kg/Sqm. Conforming to IS: 2185–1992. 

 
Coarse Aggregate: Shall be of the best quality, hard machine crushed granite stone 
approved by the engineer in charge, free from earth or any organic matter etc.  Suitably 
graded and shall conform to IS: 383-1990. 

 
Fine aggregate: Shall be clean, sharp, strong, and angular and composed of hard siliceous 
materials.  It shall be free from any harmful materials such as iron pyrites, coal mica, 
shale, clay alkali, soft fragments, sea shale, organic impurities, etc. it shall conform to 
the appropriate gradation / zones of IS. It shall be obtained from approved quarries and 
shall conform to IS: 383-1990.  

 
Bricks: It shall be table molded bricks approved by the engineer, well burnt, sound, hard 
square and with sharp edges and shall conform to Indian Standards 1077 – 1992 having 
strength of not less than  35 kg/sq. cm as specified in the item. 
 
Timber: Shall be of best quality as specified in the schedule of quantities perfectly dry, 
well seasoned and free from sap wood, sound straight, free from loose knots, cracks 
shakes and any appearance of root and any other defect and conforming to IS: 12896 – 
1990 and shall be approved by the engineer, No wood work shall be placed in position 
covered in the wall unless it is approved by the engineer.                                
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Granite: Polished granite slab and tiles shall be of the kind specified in the schedule of 
quantities conforming to samples approved by the engineer for color & texture.  The slab 
shall be machine cut to required dimensions and shall conform to IS Standards. 
 
Paints: Plastic emulsion painting will be of approved brand of paint and color conforming 
to IS: 5411 – 1991 & will be applied over a coat of primer (including preparation of wall 
surface).   

 
a) Synthetic enamel paint wail be of approved brand and color confirming to IS 

4511-1993 applied over one coat of primer. 
b) Oil bound distemper wail be of approved brand and color confirming to        IS    

applied over one coat of primer. 
c) Acrylic was able distemper wail be of approved brand and color confirming to IS 

applied over one coat of primer. 
 

Aluminum –   the material shall conform to IS 1285. 
 
Structural steel - the materials shall conform to IS 808   

 
     Anti termite treatment - the materials shall conform to IS 6313 part II  

   
Admixtures: Admixtures to concrete shall not be used without the written consent of the 
engineer.  When permitted, the contractor shall furnish full details from the manufacturer 
and shall carry such test as the engineer may require before any admixture is used in the 
work to check particularly for Chlorides. 
 

     1) Admixture may be used to modify one or more of the following    properties of 
FRESH CONCRETE: 

 
a) To increase workability without increasing water content or to decrease the 

water content at the same workability. 
b) To retard or accelerate both initial and final setting times. 
c) To reduce or prevent settlement. 
d) To increase slight expansion in concrete and mortar. 
e) To modify the rate or capacity for bleeding or both. 
f) To reduce segregation of concrete, mortars and grouts. 
g) To improve penetration & or pump ability of concrete, mortars & grouts. 
h) To reduce rate of slump loss. 

 
      2) Admixtures may also be used to modify one or more of the following properties of 

HARDENED CONCRETE: 
 

a) To retard or reduce heat generation during early hardening. 
b) To accelerate the rate of strength development. 
c) To increase the strength of concrete or mortar (Compressive, tensile or 

flexural). 
d) To increase the durability or resistance to severe conditions of exposure 

including the application of devising salts.                     
e) To decrease the capillary flow of water. 
f) To decrease the permeability to liquids. 
g) To control the expansion caused by the reaction of alkaline with certain 

aggregate constituents. 
h) To produce cellular concrete. 
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i) To increase the bond of concrete to steel reinforcement. 
j) To increase the bond between old and new concrete. 
k) To improve impact resistance and abrasion resistance. 
l) To inhibit the corrosion of embedded metal. 
m) To produce colored concrete or mortar. 

 
3. Repairs to concrete work :  
Wherever concrete is found with less than required quality as per acceptance criteria, 
repairs to concrete will be made. Honeycombed areas and loose pockets will be repaired 
by grouting using Portland Cement Mortar/Polymer Modified Cement Mortar /Epoxy 
Mortar, etc. after chipping loose concrete in appropriate manner. In areas where 
concrete is found below acceptance criteria and defects are not apparently visible on 
surface, injecting approved grout in appropriate proportion using epoxy grout /acrylic 
Polymer modified cements slurry made with shrinkage compensating cement / plain 
cement slurry etc will be resorted to for repairs (as per relevant chapters from CPWD 
Hand Book on Repairs and Rehabilitation of RCC Buildings). Repair to concrete will be 
done till satisfactory results are obtained as per the acceptance criteria by retesting of 
the repaired area. If satisfactory results are not obtained dismantling and relaying of 
concrete will be done. No further work is allowed on these areas of unacceptable 
concrete.    
 
4. Makes of Materials: The makers of materials shall be as per the details furnished in 
the list of preferred makes.  
                            **************************** 
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TECHNICAL SPECIFICATION FOR ELECTRICAL ITEMS 
 

 The installation shall be carried out in accordance with the Indian Electricity Rules 1956 
as amended up to date and as required by the Electrical Inspectorate of concerned Stat 
Government and local Electrical Authorities and as stipulated in the National Electrical 
Code and CPWD Electrical works specifications. The work shall also conform to the Rules 
& Regulations stipulated by the tariff Advisory Committee in respect of Electrical 
Installation Works. 

         
 The contractor should possess the valid ‘A’ class contractor’s license as issued by the 

CONCERNED State Electricity Board, copy of the license to be enclosed. 
 
 The contractor should employ only licensed wiremen and supervisors and Engineers 

should have the necessary ‘C’ license.  
 
 All the equipments, which are supplied by the contractor, shall have necessary test 

certificates, maintenance manual, direction manual and spare parts manual. 
 
 A prior approval shall be obtained from the electrical authorities (Electrical Inspectorate 

of the State Govt.  as required) before commissioning. It shall be the responsibility of the 
contractor to prepare necessary documentation, apply, follow up and obtain approval 
from the Authorities, for all electrical designs, manufacture, erection of materials and 
equipments used. The approval shall be obtained both for the drawing stage & on 
completion of installation. It will also be the responsibility of the contractor to obtain 
necessary approval from the Electrical Authorities for the overall Electrical installation, 
including obtaining required power load for the installation. If any defects are noticed by 
the Electrical Authorities, the rectification shall be carried out by the contractor. 

 
 The items supplied by the contractor and works carried out by the contractor must be 

guaranteed for a period of 12 months from the date of commissioning / handing over. 
Any repair or replacement required during this period must be arranged free of cost 
expeditiously. 

 
1.0  GENERAL 

Following clauses specify general Electrical requirements and standards of workmanship 
for the equipment & installation. 

 
 This specification relates to the supply, installation, commissioning, testing and 

maintenance for a period of 12 months of the complete electrical installation as 
described in this specification, SOR and on the contract drawings. 

 
1.1  SCOPE OF WORK 
 
 The electrical services shall comprise the following: Electrification works for proposed 

office building. 
 
                   Main and Sub main Switch Gears (HT LT Switch gears) 
  HT & L.T. Distribution, wiring & cabling 
  Earthing installation 
   Lightning Protection 
  Liaison with EB/CEIG authorities for Power Supply.  

Residual Design, Detailed Engineering, co-ordination with clients, Consultants and 
other contractors. 
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  Testing, commissioning & handing over to clients.  
  
1.2 Requirement of Statutory Authorities 
  

The electrical equipment / installations shall comply with the requirements of 
Rules/Regulations as amended up to date. 

 The Indian Electricity Rules, 1956. 
 
 The Indian Electricity Act. 

 
 The Indian Electricity (supply) Act, 1948. 

 
 The requirement of CEIG. 

 
 The requirement of respective STATE ELECTRICITY BOARD. 

 
 Bureau of Indian standards. 

 
2.0 MATERIALS  

          
2.1 MATERIALS 
 All materials and products shall comply with the following: 
  a) This specification 
  b) Electrical supply authority's requirements and regulations. 
  c) Government Rules, Local Authority's by -laws and Regulations. 
   d) Fire Officers requirements 
   e) Appropriate Indian Standard specifications and   Codes of Practice. 
   f) I.E.E. Regulations for Electrical Installations - 16th Edition. 
  
2.2  STANDARDISATION 
 
 The following equipments shall be standardized throughout the installation: 
 
 L.T. Switch gears 
  MCCB panel. 
  MCB, DBs 
  Every item of equipment in each of the above groups shall be of the same make and type 

unless otherwise specified. 
 
2.3    IS standards: 
  
                   IS-5082          Bus Bars and Bus Bar Connections 
  IS-375&2147   Electric power switchgear & associated apparatus 
  IS-2208   HRC Fuses 
  IS-722    Direct acting electrical indicating  Instruments. 

IS-732-1963 Electrical wiring installation (voltage not exceeding 
650volts). 

  IS-2032-1969           Graphical symbol used in Electro technology part XI. 
 IS-1646-1961  Fire safety of buildings. (General) 
 IS-694-1964  PVC insulated cables. 

IS-1554-1964 PVC insulated cables (heavy duty) 
 IS-1087   6A tumbler switches. 



Tender – TECHNICAL BID for “Construction of Branch building with Strong Room including Electrical works 
with compound wall at Yedur , Hosanagara Taluk , Shivamogga” 

                                                      < Page no. 78 > Signature of Tenderer 

  IS-2120   16A tumbles switches. 
 IS-1293   3 pin plugs & sockets. 
 IS-1753-1967  Aluminum conductors for insulated cables. 
 IS-3961-1967  Recommended current ratings for cables. 

IS-1255-1967 Installations & maintenance of paper insulated power 
cables. 

IS-3043-1966 Earthing. 
 IS-1653-1964  Rigid steel conduits for electrical wiring. 

IS-2667-1964 Fittings. 
 IS-3480-1966  Flexible steel conduits for wiring. 

IS-3837-1966 Accessories for rigid steel conduit insulated cables. 
IS-375              Switchgear, bus-bars, connections, wiring, cable markings 

etc. 
 IS-722   AC Electricity meters. 
 IS-2147 Degree of protection provided by enclosure for LV 

switchgear & control gear.  
 IS-2705(Part I, II&III) Current Transformers. 

I- General requirements. 
II- Measuring Current Transformers. 
III- Protective Current Transformers. 

IS-4247 General requirement for switchgear & control gear for 
voltages not exceeding 1000 volts. 

                    IS-5082 Wrought aluminum & aluminum bars, rods, tubes & sections 
for Electrical purpose. 

IS-600 Code of practice for phosphate of iron & steel. 
IS-8623 Factory built assembles of switchgear & control gear for 

voltage up to & including 1000 volts AC. 
 IS-9224   Low voltage fuses. 

IS-10118 Code of practice for selection insulation & maintenance of 
switchgear & control gear. 

                     IS-2516(Part I&II) Circuit breakers-requirements & test voltages not 
exceeding 1000V AC. 

                     IS-2208 HRC fuse links up to 650 volts. 
 
   3.1 STANDARDS FOR CABLES  
 
 The cables and associated materials shall comply with the following Indian Standard 

Specifications, unless otherwise stated: 
 
1) BIS - Bureau of Indian Standards 

 
          a) IS:  209         - Specification for zinc. 
 

b) IS: 1554    - Part I - PVC insulated (heavy duty) electrical cables. Part 1 –for 
working voltage up to and including 1100 volts. 

 
          c) IS: 1753      - Aluminum conductors for insulated cables. 
 

d) IS: 2633      - Methods of testing weight, thickness and uniformity of coating on hot 
dipped        galvanized articles. 

 
e) IS: 3961       - Part II -Recommended current ratings for cables. Part II - PVC insulated 

& PVC sheathed heavy duty cables. 
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          f) IS: 3975   - Mild steel wires, strips and tapes for armoring of cables. 
 
          g) IS: 5831   - PVC insulation and sheath of electrical  
 
          h) IS: 7098 -Part II -Cross linked polyethylene insulated PVC sheathed cables. 

 Part II - For working voltage from 3.3KV up to and including 33KV. 
 
           i) IS: 8130 - Conductors for insulated electric cables & flexible doors. 
 
            j) IS: 9968 - Part I -Lactometer insulated cables for working voltage up to & including 

1100 volts. 
 
            2) BS - British Standards Institution. 
 
                 a) BS: 2872 - Part I -·Methods 141 A to 141 D – British Standard methods of testing   

Plastics. Part 1 – Thermal properties. 

            3) IEC - International Electro technical Commission 
             a) IEC: 502 -Extruded solid dielectric insulated power cables for rated 

voltages from 1 KV up to 30 KV. 
 
              b) IEC: 540 and 540 A -Test methods for insulation and sheaths of electric 

cables and cords. 
             c) IEC: 754 - Part I -Tests on gases evolved during combustion of electric cables. 
 
 Part I - Determination of the amount of hydrogen acid gas evolved during     the   
combustion of polymeric materials taken from cables. 

 
Cables and cable accessories shall also conform to the provisions of latest Indian 
Electricity Rules/Act, Indian Electricity Supply Act, and Indian Factories Act and to the 
regulations of Statutory Authorities (Chief Electrical Inspector to the State 
Government). 
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CANARA BANK  
 

SAFETY CODE 
 
i.>   Suitable scaffolds should be provided for workmen for  all  works that cannot safely be 
done from the ground, or from solid construction except such short period work as can be done 
safely from ladders. When a  ladder  is used an extra tandoor shall be engaged for  holding  the 
ladder  and  if  the ladder is used for carrying materials  as  well, suitable  footholds and 
handholds shall be provided on the ladder  and the  ladder  shall be given an inclination not 
steeper than ¼  to 1 (¼  horizontal and 1 vertical). 
 
ii.>  Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or 
suspended from an overhead support or erected  with stationary  support shall have guard rail 
properly  attached  bolted, braced  and otherwise secured at least 90 cm (3 feet) high  above  
the floor  or platform of such scaffolding or staging and extending  along the  entire  length  of 
the outside and ends thereof with only  such opening  as  may  be necessary for the  delivery  
of  materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying 
from the building or structure. 
 
iii.>   Working platform, gangways, and stairways should be   so constructed that they should 
not sag unduly or unequally, and if the height of the platform or the gangway or the stairway 
is more than 3.6m (12 feet) above ground level or floor level, they should be closely boarded, 
should have adequate width and should be suitably fastened as described in (ii) above. 
 
iv.>  Every opening in the floor of a building or in a working  platform be  provided with suitable 
means to prevent the fall of  persons  or materials  by  providing suitable fencing or  railing  
whose  minimum height shall be 90 cm (3 feet). 
 
v.>   Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed.  No portable  single ladder shall be over 9 m. (30 feet) in  
length  while the  width between side rails in rung ladder shall in no case be  less than  29 cm  
(11 ½ ") for ladder up to and including 3 m  (10  feet)in length.  For longer ladders this width 
should be increased at least ¼" for each additional 30 cm (1 foot) of length.  Uniform step 
spacing shall not exceed 30 cm (12"). Adequate precautions shall be taken to prevent danger 
from electrical equipment. No materials on any of the sites of work shall be so stacked or 
placed as to cause danger or inconvenience to any person or the public. The  contractor  shall 
provide  all  necessary fencing and lights to protect the  public  from accident, and shall be 
bound to bear the expenses of defense of  every suit,  action or other proceedings at law that 
may be brought  by any persons for  injury  sustained  owning  to  neglect  of  the   above 
precautions  and to pay any damages and cost which may be  awarded  in any such suit, action 
or proceedings to any such person or which  may, with the consent of the contractor, be paid 
to compromise any claim by any such person. 
 
vi.>  Excavation and Trenching ::  All trenches, 1.2 m (four  feet)  or more in depth, shall at 
all times be supplied with at least one ladder for each 30 m. (100 feet) in length or fraction 
thereof. Ladder shall be extended from bottom of the trench to at least 90 cm (3 feet) above 
the surface of the ground. The sides of the trenches which are 1.5 m (5 feet) or more in depth 
shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid 
the danger of sides to collapse. The excavated material shall not be placed within 1.5 m (5 
feet) of the edges of the trench or half of the depth of the trench whichever is more. Cutting 
shall be done from top to bottom. Under no circumstances undermining or undercutting shall 
be done. 
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vii.> Demolition: Before any demolition work is commenced and also during the process of the 
work:- 
 
a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
b) No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire 

or explosion or flooding.  No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 

 
viii.>  All necessary personal safety equipment as considered  adequate by the Engineer-in-
Charge should be kept available for the use of  the person employed on the site and maintained 
in a condition suitable for immediate use, and the contractor should take adequate steps to 
ensure proper use of equipment by those concerned ::- 
 
a. Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
b. Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes shall be provided with protective goggles. 
c. Those engaged in welding works shall be provided with welder’s protective eye shields. 
d. Stone breakers shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 
e. When  workers are employed in sewers and manholes, which  are  in use,  the contractors 

shall ensure that the  manhole  covers  are opened  and ventilated at least for an hour 
before the workers  are allowed to get into the manholes, and the manholes so opened 
shall be  cordoned off with suitable railing and provided  with warning signals or boards to 
prevent accident to the public.  

f. When workers are employed in sewers and manholes, which  are  in active      use, the 
contractor shall ensure that the following  safety measures are adhered  to :- 
 

i) Entry for workers into the line shall not be allowed except under supervision of the 
Architect or any other higher officer. 

ii) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 
to 3 hours before any man is allowed to enter into the Manholes for working inside. 

iii) Before entry, presence of toxic gases should be tested by inserting wet lead acetate 
paper, which changes color in the presence of such gases and gives indication of their 
presence. 

iv) Presence of oxygen should be verified by lowering a detector lamp into the manhole. 
In case, no oxygen is found inside the sewer line, workers should be sent only with 
Oxygen kit. 

v) Safety belt with rope should be provided to the workers.  While working inside the 
manholes such rope should be handled by two men standing outside to enable him to 
be pulled out during emergency. 

vi) No smoking or open flames be allowed near the blocked manholes being cleaned. 
vii) The Melba obtained on account of cleaning of blocked manholes and sewer lines should 

be immediately removed to avoid accidents on account of slippery nature of the melba. 
viii) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time up to which a 
worker may be allowed to work continuously inside the manhole. 

ix) Gas masks with oxygen cylinder should be kept at site for use in emergency. 
x) Air blowers should be used for flew of fresh air through the manholes. Whenever called 

for, Portable air blowers are recommended for ventilating the manholes. The Motors 



Tender – TECHNICAL BID for “Construction of Branch building with Strong Room including Electrical works 
with compound wall at Yedur , Hosanagara Taluk , Shivamogga” 

                                                      < Page no. 82 > Signature of Tenderer 

for these shall be vapor proof and of totally enclosed type. Non sparkling gas engines 
also could be used but they should be placed at least 2 meters away from the opening 
and on the lowered side protected from wind so that they will not be source of friction 
on any inflammable gas that might be present. 

xi) The workers engaged for cleaning the manholes/sewers should be properly trained 
before allowing working in the manhole. 

xii) The workers shall be provided with Gumboots or non-sparkling shoes, bump helmets 
and gloves, non-sparkling tools, safety lights and gas masks and portable air blowers 
(when necessary).  They must be supplied with barrier cream for anointing the limbs 
before working inside the sewer lines. 

xiii) Workmen descending a manhole shall try each ladder step or  rung carefully before  
putting  his full weight on  it  to  guard  against insecure  fastening  due to corrosion of 
the rung  fixed  to   manhole wall. 

xiv) If a man has received a physical injury he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him. 

xv) The extent to which these precautions are to be taken depend  on individual situation  
but  the  decision of  the  Engineer  in  charge regarding  the steps in this regard to be 
taken in an individual  case will be final". 

 
g. The contractor shall not employ men below the age of 18 years and women on the work of 

painting with products containing lead in any form.  Wherever  men above the age of 18 
are employed on the  work  of lead painting, the following precautions should be taken :: 

 
i) NO paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 
ii) Suitable face masks should be supplied for use by the workers when paint is applied in 

the form of spray or a surface having lead paint dry rubbed and scrapped. 
iii) Overalls shall be supplied by the contractors to the workmen and adequate facilities 

shall be provided to enable the working painters to wash during the cessation of work. 
 
Whenever men above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for such use: 
 
I. a.  White lead, sulphaste of lead, or products containing these pigments shall not be used in 
painting operation except in the form of paste or of paint ready for use. 
 
b. Measures shall be taken in order to prevent danger arising from the application of paint in 
the form of spray. 
 
c.  Measures  shall  be  taken, whenever  practicable,  to  prevent danger  arising from  dust  
caused by  dry  rubbing  down  and scraping. 
 
II .a.  Adequate facilities shall be provided to enable   working painters to wash during and on 
cessation of work. 
 
b. Overall shall be worn by all the working painters during the whole of the working period. 
 
c. Suitable arrangements shall be made to prevent clothing put off during working hours being 
soiled by painting materials. 
 
III .a. Cases of lead poisoning and of suspected lead poisoning shall be notified and 
subsequently verified by a medical man appointed by the competent authorities of the 
Employee. 
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b. The Employer my require, when necessary a medical examination of workers. 
 
c. Instructions with regard to the special hygienic precautions to be taken if the painting work 
shall be distributed to working painters. 
 
ix.>   When the work is done near any place where there is risk of drowning, all necessary 
equipments should be provided and kept ready for use and all necessary steps taken for prompt 
rescue of the person in danger and adequate provision should be made for prompt first aid 
treatment of all injuries likely to be sustained during the course of the work. 
 
x.> Use of  hoisting  machines  and  tackle   including   their attachments, anchorage   and  
supports  shall  conform  to  the following standards or conditions :: 
 
1) a.  These shall be of good mechanical construction, sound material and adequate strength 
and free from patent defects and shall be kept in good repair and in good working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects. 
 
2). Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including  any scaffolding 
winch or give signals to operator. 
 
3). In case of every hoisting machine and of every chain  ring hook, shackle swivel and pulley 
block used in hoisting  or a  means  of  suspension the safe working load shall  be ascertained 
by adequate means. Every hoisting machine and all gear referred to above shall be plainly 
marked with the safe working load. In case of a hoisting machine having a variable safe working 
load, each safe working load and the conditions under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to above in this paragraph shall be 
loaded beyond the safe working load except for the purpose of testing. 
 
4). In case of Employer’s machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regards contractors' machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any machinery to 
site of work and get it verified by the Electrical Engineer concerned. 
 
xi.>   Motors,  gearing,  transmission, electric  wiring  and  other dangerous  parts  of hoisting 
appliances should  be  provided with  efficient  safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of the 
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of 
a suspended load becoming accidentally displaced.  When workers  employed  on  electrical  
installations which   are already energized, insulating mats, wearing apparel, such  as gloves, 
sleeves  and  boots as may be  necessary  should  be provided. The workers should not wear 
any rings, watches and carry keys or other materials which are the good conductors of 
electricity. 
 
xii.>   All scaffolds. ladders and other safety devices mentioned or described herein shall be 
maintained in safe conditions and no scaffold, ladder or equipment shall be altered or removed 
while it is in use.  Adequate washing facilities should be provided at or near places or work. 
xiii.>   These safety provisions should be brought to the notice of all concerned by display on 
a notice board at a prominent place at work spot. The person responsible for compliance of 
the safety code shall be named therein by the contractor. 
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xiv.>   To ensure effective enforcement of the rules and  regulations relating  to safety 
precautions the arrangements made by  the contractor shall be open to inspection by the 
Labour Officer, of  the  Government Engineer-in-Charge of the  Employer or their 
representatives. 
 
xv.>   Notwithstanding the above clauses from (i) to (xiv) there is nothing in these to exempt 
the contractor from the operations of any other Act or Rule in force in the Republic of India. 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
  



Tender – TECHNICAL BID for “Construction of Branch building with Strong Room including Electrical works 
with compound wall at Yedur , Hosanagara Taluk , Shivamogga” 

                                                      < Page no. 85 > Signature of Tenderer 

MODEL RULES FOR PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 
WORKERS EMPLOYED BY CONTRACTORS  

 
1>.  Application: 
 
These rules shall apply to all building and construction works in which twenty or more workers 
are ordinarily employed or are proposed to be employed on any day during the period during 
which the contract work is in progress. 
 
2>.  Definition: 
 
Work  place means a place where twenty or more workers are ordinarily employed or  are  
proposed  to  be  employed  in   connection   with construction  work  on any day during the  
period  during  which  the contract work is in progress. 
 
3>.  First Aid facilities: 
 
(1)   At every work place there shall be provided and maintained, so  as to  be easily accessible 
during working hours, first-aid boxes at  the rate of not less than one box for 150 contract 
labor or part  there of ordinarily employed. 
 
(2)   The first-aid box shall be distinctly marked with a red cross on white ground and shall 
contain the following equipment, namely:- 
 
a.> For work places in which the number of contract labor employed does not exceed 50 - 
 
Each first-aid box shall contain the following equipments:- 
 
i. 6 small sterilized dressings. 
ii. 3 medium size sterilized dressings. 
iii. 3 large size sterilized burn dressings. 
iv. 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine. 
v. 1 (30 ml.) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
vi. 1 snake-bite lancet. 
vii. 1 (30 Gms) bottle of potassium permanganate crystals. 
viii. 1 pair scissors. 
ix. 1  copy  of  the  first aid leaf let  issued  by  the  Director General,   Factory Advice  

Service  and   Labour   Institutes, Government of India. 
x. 1 bottle containing 100 tablets (each of 5 grams) of asprin. 
xi. Ointment for burns. 
xii. A bottle of suitable surgical antiseptic solution. 
 
 
b.> for work places in which the number of contract labor exceed 50 - 
 
     Each first-aid box shall contain the following equipments:- 
 
i. 12 small sterilized dressings. 
ii. 6 medium size sterilized dressings. 
iii. 6 large size sterilized dressings. 
iv. 6 large size sterilized burn dressings. 
v. 6 (15 gems) packets sterilized cotton wool. 
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vi. 1 (60 ml.) bottle containing two percent alcoholic solution iodine.  
vii. 1 (60 ml.) bottle containing sulvolatile having the dose and mode of administration 

indicated on the label. 
viii. 1 rolls of adhesive plaster. 
ix. 1 snake bite lancet. 
x. 1 (30 gems.) bottle of potassium permanganate crystals. 
xi. 1 pair scissors. 
xii. 1  copy  of  the  first-aid leaf-let  issued  by  the  Director General,    Factory  Advice  

Service  and  Labour   Institutes, Government of India. 
xiii. A bottle containing 100 tablets (each of 5 grams) of aspirin. 
xiv. Ointment for burns. 
xv. A bottle of suitable surgical antiseptic solution. 
 
(3)    Adequate arrangements shall be made for immediate recoupment of the equipment when 
necessary. 
 
(4)   Nothing except the prescribed contents shall be kept in the First- aid box. 
 
(5)   The first Aid box shall be kept in charge of a responsible person who shall always be readily 
available during the working hours of work place. 
 
(6)    A person in charge of the First Aid box shall be a person trained in First-Aid treatment, 
in work places where the number of contract labor employed is 150 or more. 
 
(7)    In work places where the number of contract labor employed is 500 or more and hospital 
facilities are not available within easy distance of the works. First/Aid posts shall be 
established and run by a trained compounder.  The Compounder shall be on duty and shall be 
available at all hours when the workers are at work. 
 
(8)   Where work places are situated in places which are not  towns  or cities,  a suitable motor 
transport shall be kept readily available  to convey  injured  person or person suddenly taken 
ill  to  the  nearest hospital. 
 
4>. Drinking water: 
 
(a)  In every work place there shall be provided and maintained at suitable places, easily 
accessible to labor, a sufficient supply of cold water fit for drinking. 
 
(b) Where drinking water is obtained from an intermittent public water supply, each work 
place shall be provided with storage where such drinking water shall be stored. 
 
(c)  Every water supply of storage shall be at a distance of not less than 50 feet from any 
latrine, drain or other source of pollution. Where water has to be drawn from an existing well 
which is within such proximity of latrine, drain or any other source of pollution, the well shall 
be properly chlorinated before water is drawn from it for drinking. All such wells shall be 
entirely closed in and be provided with a trap-door which shall be dust and water-proof. 
 
(d)  A reliable pump shall be fitted to each covered well, the trap-door shall be kept locked 
and opened only for cleaning or inspection which shall be done at least once a month. 
 
5>. Washing facilities: 
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(i) In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labor employed therein. 

 
(ii) Separate and adequate screening facilities shall be provided for the use of male and 

female workers. 
 
(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 
 
6>.  Latrines and Urinals: 
(i)  Latrines shall be provided in every work place on the following scale, namely:- 

(a) Where females are employed there shall be at least one latrine for every 25 females. 
(b) Where males are employed, there shall be at least one latrine for every 25 males. 

 
Provided  that  where the number of males or female  exceeds  100,  it shall  be sufficient if 
there is one latrine for 25 males or  females, as  the  case  may  be, up to the first  100  and  
one  for  every  50 thereafter. 
 
(ii)  Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 
have proper door and fastenings. 
 
(iii)   Construction  of  latrines  ::  The  inside  walls  shall   be constructed  of masonry or some 
suitable heat-resisting  non-absorbent materials and shall be cement washed inside and outside 
at least  once a  year.  Latrines all not are of a standard lower than bore-hole system. 
 
(iv) a.  Where  workers  of both sexes are employed, there  shall  be displayed outside each 
block of latrine and urinal, a notice in the language understood by the majority of the workers 
"For Men only" or "For Women Only" as the case may be. 
 

b. The notice shall also bear the figure of a man or of a woman as the case may be. 
 
(v)  There shall be at least one urinal for male workers up to 50 and one for female workers up 
to fifty employed at a time.  Provided  that where  the  number  of male or female workmen, 
as  the  case  may  be, exceeds  500, it shall be sufficient if there is one urinal for  every 50 
males or females up to the first 500 and one for every 100 or  part thereof, thereafter. 
 
(vi) a.  The latrines and urinals shall be adequately lighted and shall be maintained in a clean 
and sanitary condition at all times. 
 
b. Latrines and urinals other than those connected with a flush sewerage system shall comply 
with the requirements of the Public Health Authorities. 
 
(vii) Water shall be provided by means of a tap or otherwise so as to be conveniently accessible 
in or near the latrines and urinals. 
(viii)  Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be made 
by means of a suitable incinerator.   Alternately  excreta may be disposed of  by  putting  a 
layer  of  night soil at the bottom of a puce tank prepared  for  the purpose and covering it 
with a 15 cm layer of waste or refuse and then covering  it with a layer of earth for a fortnight 
(when it will  turn into manure). 
 
(ix)  The  contractor  shall,  at  his  own  expense,  carry  out  all instructions issued to him by 
the Engineer-in-Charge to effect  proper disposal  of  soil  and  other conservancy  work  in  
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respect  of  the contractors' workmen or employees on the site. The contractor shall be 
responsible  for  payment  of  any charges  which  may be  levied  by Municipal  or Cantonment 
Authority for execution of such work  on his behalf. 
 
7>. Provision of shelter during rest: 
At  every place there shall be provided, free of cost,  four  suitable sheds, two for meals and 
the other two for rest separately for the use of men and women labor. The height of each 
shelter shall not be less than 3 meters from the floor level to the lowest part of the roof. These 
shall be kept clean and the space provided shall be on the basis of 0.6 sq.mt. per head. 
 
Provided  that  the  Engineer-in-Charge may  permit,  subject  to  his satisfaction,  a portion 
of the building under construction  or  other alternative accommodation to be used for the 
purpose. 
 
8>. Crèches: 
(a)  AT  every  work  place, at which 20  or  more  women  worker  are ordinarily employed, 
there shall be provided two rooms of  reasonable dimensions  for the use of their children 
under the age of  six  years one  room shall be used as a play room for the children and the  
other as   their  bed-room.  The rooms shall be constructed   with   the specification as similar 
to these given in Para 2 (a) of clause 19 H. 
 
(b) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 
There shall be adequate provision of sweepers to keep the places clean. 
 
(c)  The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and bedding in the bed room. 
 
(d) The contractor shall provide one Dai to look after the children in the crèches when the 
number of women workers does not exceed 50 and two dais when the number of women 
workers exceeds 50. 
 
(e)  The use of the rooms earmarked as crèches shall be restricted to children, their attendants 
and mothers of the children. 
 
9>. Anti-Malarial precautions: 
 
The contractor shall at his own expense, conform to all anti-malarial instructions including the 
filling up of any borrow pits which may have been dug by him. 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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LIST OF PREFFERED MAKE FOR CIVIL WORKS 
S.no. MATERIALS BRAND NAMES 

1 Aluminum door / window  Jindal,  Hindalco,  Ecube, Indo Alusys 

2 Flush Doors Duro, Green, Merino, Jackson, kutty. 
3 PVC Doors Rajshree, Sintex 
4 Aluminum Accessories Classic, Argent Industries 
5 Adhesive FEVICOL, VAMICOL 
6 Screws GKW,  Nettle Fold 
7 Dash Fastner  Fischer, Hilti 

8 STAINLESS STEEL FITTINGS 
 EARL BEHARI (EBCO ), YAMAGOLDEN,  Hettich,  
Godrej, Dorset 

9 Mortice Latch & Lock Godrej, Golden, Dorset, Ozone 
10 Hydraulic Door Closer          Doorking, Dorma, Godrej 
11 Floor Spring Doorking, Dorma, Godrej 
12  FLOAT Glass TATA,  MODIFLOAT,  ST.GOBAIN 

13 Cement  OPC 43/53 Grade ACC, Birla super, Ultratech, Ramco, Dalmia. 

14 Steel  SAIL, TATA STEEl,  Agni, JSW 

15 Paints and distemper Asian, Berger,  Dulux 
16 External Decorative plaster  Birla White GRC plaster 

17 Water Proofing cement 
paint/ Exterior grade paint Apex-Asian, Berger, Dulux 

18 Acrylic based integral 
water proofing compound Roffe Super Crete by M/s ROFFE, Fosrac,  Basf, 

Proof coat black by M/s PIDILITE   . 

19 Water proofing compound 
to be mixed in cement Conplast by M/s FOSROC, Conflow by M/s Essen, 

Tape Crete by M/s CICO, Pidiproof by M/s PIDILITE 
20 Ceramic / glazed Tiles Johnson, Kajaria, Somany, Nitco 

21 Vitrified tiles Nitco, Kajaria, Somany, Jhonson, Naveen, Euro, 
Marbonite 

22 Precast Paver Blocks Nitco, Hindustan, Unitile 

23 
Stainless steel screws for 
fabrication & fixing of 
doors & windows     Kundan, Puja,  Atul 

24 Stainless steel bolts, 
screws, washers and nuts     Kundan, Puja,  Atul 

25 E.P.D.M.Gasket Roop, Anand 

26 Door seal—
Woolpile,Weather strip Anand, Raddiplex 

27 False Ceiling   
  Mineral Fibre Ceiling ARMSTRONG, Daiken Ceilings, UGC Boral 

28 Bitumen Indian Oil Corporation, Shalimar Tar Products 
29  U P V C Pipes & Fittings  Supreme, Prince, Finolex , Astral , Ashirvad 
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LIST OF PREFFERED MAKE FOR SANITARY AND WATER SUPPLY WORKS 

 
S.no. MATERIALS BRAND NAMES 

1 Vitreous China Wares Parryware, Hindware , Cera. 

2 C.P. Brass Fittings Jaquar, Aquaplus, Marc 

3 Toilet accessories (PTMT) Prayag India 

  

Toilet accessories C.P. 
Brass 
 Wash room Stainless steel 
Panels 
Cockroach Traps & SS 
Gratings 

Jaguar/ Utec/Camry, Euronics / Carl F, Camry 
CCR 

4 CPVC.Pipes and fittings Noveon /Flow Guard/Astral  

5 Hand Drier Euronics/ , Kopal / Carl F 

6 Urinal Flushing System Parry ware/ Jaguar /Euronics /  

7 Kitchen Sink Nirali / Jayna, Neelkanth / Prayag 

8 Liquid Soap Dispenser Prayag/Euronics/CarlF 

9 Geyser Idropi/Venus/ Racold 

10 Spun Cast Iron Pipes& 
fittings NECO /Kapilansh Dhatu/UDyog  

11 uPVC (SWR ) Supreme, Astra, lFinolex Pipes  

12 Sand  Cast Iron//Spun Cast 
Iron NECO, Kapilans,RIF 

13 G.I.Pipes/M.S.Pipes Tata , Jindal Hissar 

14 G.I. Pipe jointing material Loctitte/Dr.Fixit-Pidilite, Parkash Surya  

15 PP-R Pipes and 
DIZAYN / Savior Faire fittings   
Supreme Industries.   

16 CPVC.Pipes and fittings Noveon /Flow guard , Ashirwad  

17 G.I.Fittings(malleable UNIK / DRP   

18 Check Valves (slim type Sant  / Zoloto, Advance  

19 Butterfly valve Normax / SKS 

20 Ball Valves ( 15 to 40 mm) TBS / RB Italy 

21 
Stoneware Pipes & Gully 
Traps 

Perfect , Anand   

22 R.C.C. pipes Jain Spun Pipe, Dewan Spun Pipe, Pragati Udyog 

23 C.I. Manhole cover & 
frame 

NECO /RIF  
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24 
SFRC  Manhole & Road 
Gully 
covers /Grating 

KK/ Manholes Chamber,  
Gratings PVt.Ltdt../SFP 

25 Hot water Insulation 
Thermaflex, Kaiflex 

26 
Anti Corrosive Tape 
     for Pipe Protection PYPKOTE  

27 UPVC Pressure Pipes 
  

Supreme / JAIN 

28 Anticorrosive Bitumastic 
Paint Shalimar 

29 Epoxy Paint MRF/Berger/J&N 
 
Note: 
Regarding selecting the make against each item among the approved makes as 
specified above, decision of Employer shall be final.  
 
If the make as mentioned above, are not available at the time of execution, the 
contractor shall get the make approved from the engineer-in-charge and employer 
before using the same in the work. 

S No NAME OF EQUIPMENTS   BRAND NAMES 
 

1  SFUs /Isolators  Siemens / L& T / Merlin Gerin 
2 MCB with ELCB  MDS / L&T / SCHNEIDER / ABB/ Havells 
3 MCB DB  L&T / MDS / SCHNEIDER /ABB / Havells 
4 L.V Power / Control Cables  KEI / Universal / Polycab / Finolex 

5  Starters/ Contactor/ Bi metal Relay  
 
Siemens / L&T / CutlerHammer /Telemechanic 

6  Push Button / Indicating Lamps  L & T / Tecknic /Rass/BCH/ Vaishnavo 

7  CTs  Kappa /AE 

8 Control Fuse Base with HRC  
Fuse GE/ L&T 

9  Selector Switch  Salzer / Kaycee 
10  Measuring Instruments  AE /Rishab / Enercon 
11 Wires  Polycab / Power flux / KEI/Anchor 
12  MS Conduit  Supreme / BEC / Gupta 

13  PVC Conduit  PRECESION/ AVON PLAST /Finolex/ AKG 

14  Accessories for PVC Conduit  PRECESION/ CLIPSAL/AVON PLAST/ Finolex 
/Vasavi 

15 Switches & Sockets  MK - Ivory/ Crab Tree - Thames / Siemens 

16  Capacitors  Epcos / Mehar /GE / L&T 
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17  ACB Siemens (Sentron – WL) / L& T ( U Power) /SCHNEIDER 
[Master Pact – NW(France)] 

18 Relays  L &T /GE /ESSEN/ABB 
19  Light Fittings  Philips /Crompton / Wipro / Havells 
20 Fans  Crompton / Khaitan /Orient 

21  MCCB Siemens  (Sentron – VL) /L& T / SCHNEIDER [NS Compact 
(France)] 

22 Change over Switch  GE /L &T /HPL / C&S Group 
23 Digital Meters  Enercon / L&T/ Electrex 
24  Jointing Kits  Rey Chem / Mseal 

25 Automatic Power Factor Correction 
Relay (APFCR)  Enercon/Neptune/ Beluc / L & T 

26  Energy Meter  L&T / Enercon 
27 Cable Tray (GI )  PROFAB / Pinnakle / PIFAB/Pearl/ 
28  Lightning Arrestor  ISI BRAND OR ANY EQUVALENT 
29  CABLE GLANDS  MULTI / DOWELLS/ COMMET 
30 CRIMPING SOCKETS  MULTI / DOWELLS/ COMMET 
31  Battery  Exide / AMCO / Amar raja 
32 UPS  Numeric / Emerson / MG/Consul 
33 Aviation Lamp  Bajaj / K-Lite / Philips 
34  PTs  Kappa / Instrans / Silcon 

35 
Street light posting-Solar panel and 
lighting  Elenserve.lighting /Bajaji/M-light 

36 Disel Generator KRILOSKAR / ASHOKLEYLAND / CUMMINS 

37 ELECTRONIC REGULATORS MK, ANCHOR 
38 CONTACTORS L&T, SIEMENS. 
39 MCCBs L&T, GE, ABB, SIMENS 
40 MEASURING INSTRUMENTS A.E., IMP, MECCO,  
41 C.T A.E., IMP, MECCO, SIEMENS. 
42 CAPACITORS  CROMPTON, ASIAN, L&T. 
43 P.F. RELAY L&T, CROMPTON. 
44 TELEPHONE OUTLETS: ANCHOR ROMA, NORTH WEST, MK 

45 CEILING FANS CROMPTON GREAVES / KHAITHAN/ USHA  Model 
to be appd. By the architect. 

46 EXHAUST FANS  ALMONARD / CROMPTON  
47 LAN SWITCHES / JACKS  D - LINK , AMP, SYSCO 
48 DATA SOCKETS  D - LINK , AMP, SYSCO 
49 NET WORKS RACK & SWITCH  D - LINK , AMP, SYSCO 
50 SPEAKERS AHUJA ,PHILIPS 
51 SMOKE DETECTOR APOLLO / CAR - MEL OR EQUIVALENT 
52 HEAT DETECTOR APOLLO / CAR - MEL OR EQUIVALENT 
53 HOOTER APOLLO / CAR - MEL OR EQUIVALENT 
54 FIRE ALARM PANEL APOLLO / CAR - MEL OR EQUIVALENT 
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CANARA BANK  
 

T E N D E R FORM  
 
To,  
The Assistant General Manager,  
General Administration Section  
Circle Office, Manipal,  
Canara Bank Building,  
Manipal – 576104 
 
Name of work: NEW BRANCH BUILDING WITH STRONG ROOM , COMPOUND WALL INCLUDING 
ELECTRICAL WORKS AT YEDUR , HOSANAGARA TALUK , SHIVAMOGGA DIST. , KARNATAKA 
577448 

 
I/We have  read and examined the notice  inviting  tender.  Schedules A,B,C,D,E &  F,  
specifications  applicable,  Drawings  and  Designs, General  Rules  and Directions, Conditions 
of  Contract,  clauses  of contract, Special conditions, Schedule of Rate and all other documents 
and  Rules  referred to in the conditions of contract  and  all  other contents in the tender 
document for the work. 
 
I/We  hereby  tender for the execution of the work specified  for  the Canara bank within the 
time specified in Schedule ‘F’ at  the  rates specified  in the attached Schedule ‘A’ viz., 
schedule  of  quantities and  in  accordance in all respects with the  specifications,  designs 
drawings and instructions in writing referred to in Rule-1 of  General Rules  and Directions and 
in Clause 11 of the conditions  of contract and  with such materials as are provided for, by, 
and in all  respects in accordance with, such conditions so far as applicable. 
 
I/We  agree to keep the tender open for hundred and twenty  days  from the  due date of 
submission thereof and not to make any  modifications in its terms and conditions. 
 
A  sum  of Rs. ____________ is hereby forwarded in Demand Draft /  BG  of   ……………………. 
Bank as Earnest Money Deposit . If I/We, fail to commence  the  work specified  I/We  agree 
that the Canara bank shall without  prejudice  to  any other right or remedy, be at liberty to 
forfeit the said earnest money absolutely  otherwise the said earnest money shall be retained  
by  it towards  security deposit to execute all the works referred to in the tender  documents 
upon the terms and conditions contained or  referred to  therein and to carry out such 
deviations as may be  ordered,  up to maximum  of  the percentage mentioned in Schedule ‘F’  
and  those  in excess of that limit at the rates to be determined in accordance  with the 
provision contained in Clauses 12.2 and 12.3 of the tender form. 
 
I/We hereby declare that I/We treat the tender documents, drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any persons other than a person to whom I/We am /are 
authorized to communicate the same or use the information in any manner prejudiced to the 
safety  of the state. 
 
I/We  fully understand that you are not bound to accept the lowest  or any tender you may 
receive. 
 
Shri.____________________________,Partner/Proprietor/_________________ , is the 
person authorized to negotiate commercial and technical terms and conditions and sign on 
behalf of the firm  any Agreement, Bills and receipts for this work. 



Tender – TECHNICAL BID for “Construction of Branch building with Strong Room including Electrical works 
with compound wall at Yedur , Hosanagara Taluk , Shivamogga” 

                                                      < Page no. 94 > Signature of Tenderer 

 
I/We agree that should I/We fail to deposit the full amount of initial security deposit  and/or 
fail to commence the work specified  in  the above  memorandum, an amount equal to the 
amount  of  the  earnest money  mentioned  in  the  form  of  invitation  of  tender  shall  be 
absolutely forfeited to the CANARA BANK and the same ,may at the option of  the CANARA 
BANK be recovered without prejudice to any other  right or  remedy available in law, out of 
the deposit in so far as  the  same may extend in terms of the said bond and in the event  of  
deficiency out of any other money due to me/us under this contract or otherwise. 
 
I/We  agree that until a formal agreement on stamp paper  is  prepared and  signed, this tender 
with your written acceptance  thereof  shall constitute a binding contract between us. 
 
 
 
 

Signature of Contractor 
Full Postal Address  
Pin Code No. & Telephone No. 

 
Dated the: ________________day of 2023 
 
Witness: 
 
Name : 
 
Address: 
 
 
 
Occupation: 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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:ANNEXURE-1: 

BIO DATA  
 
       1.  (a) Name of the Applicant              : 
         Address         : 
 
 
 
 Telephone No.  : 
    Office  : 
    Residence : 
    Mobile   : 
    Fax   : 
    E-Mail  : 
  

(b) Address of office            : 
 
 
     2. a)  Status of the Firm(Whether company/ 
                 Partnership / proprietary)                : 
 
 
       b) Name of the Proprietor/ Partners/ Directors 
            (With professional qualifications, if any): 
 
 I) 
 
 II) 
 
 III) 
 
        c) Year of establishment   : 
 
   3.   Whether registered with Registrar of 

Companies/ firm. If so, No. & Date    : 
 
   4 .  Registration with Tax Authorities : 
 
      a) Income-tax No. PAN ;  
 (Furnish copies of Income-tax returns) 
 
      b)   Goods& Services Tax (GST) Regn Number                :                
            (Furnish the latest copies of the returns filed)   
 
d) Electrical license number & name of associate:  
                                                               If available  
 
         5. Names of the Bankers with address : 
 
        I) 
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 II) 
 
   

6. Turnover of the Company/firm (Please attach copy of documents in support of the 
details). 

 
Sl.No. Year Turnover 
1 2020-21  

 
2 2021-22  

 
3 2022-23  

 
 
7. Registration/Empanelment with Government / Public Sector / Banks / Corporate if any 

(Copy of valid registration/empanelment copy should be enclosed). 
NAME OF THE 

ORGANISATION 
NATURE OF 

WORKS 
VALUE OF WORKS DATE OF 

REGISTRATION 
  

 
  

  
 

  

  
 

  

  
 

  

      
8. What are your fields of activities? Mention the fields on preference Basis 

   
                       1) 
 
   
                       2) 
 
 
                       3) 
 
 
 
9 Details of the works executed during the last 5 years prior to 30.06.2023  to meet 
eligibility Criteria 04.  

 
Sl Name 

of Work 
Work executed for 

(name of the  
organization  with 

address, concerned 
office and telephone 

number) 

Nature 
of work 

(in 
brief) 

Location 
of the 
work 

Actual 
Value of 

the 
works 

Date of 
commenceme
nt & 
Completion. 

   
 

    

 
 

9. Key personnel permanently employed in your organization: 
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Sl 
No. 

Name Qualificat
ions 

Experience  Particulars 
of work 

done 

Employed 
in your 

firm since 

Any other 

   
 
 

    
 
  

11. Furnish the names of three responsible clients/ persons to whom the major works carried 
out by the applicant with address and telephone number who will be in a position to certify 
about the quality as well as past performance of your organization. 
 

NAME OF THE OFFICIAL  ORGANISATION & ADDRESS   CONTACT NUMBERS 
 
 

 
 

 

 
 

 
 

 

   

 
 

12. Furnish the details of AWARDS, CITATIONS etc received in recognition of your services 
in projects designed/ associated 
 

YEAR Name of the Award  
with details 

Name of the organization 
from whom award  was 
received 

Name of the project for 
which such award was 
received  

 
 

   

 
 

   

 
 

   

 
D E C L A R A T I O N  

 
1. All the information furnished by me / us here above is correct to the best of my 

knowledge and belief. 
2. I / we have no objection if enquiries are made about the work listed by me / us in the 

accompanying sheets / annexure. 
3. I / We agree that the decision of Canara bank in selection will be final and binding to 

me / us. 
 
 
 

Place :                     SIGNATURE  
Date :            NAME & DESIGNATION 

                               SEAL OF ORGANISATION 
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:ANNEXURE-2: 
 

CANARA BANK  
 

A C C E P T A N C E 
 
 
The above tender (as modified by us or negotiations as provided in the letters mentioned 
hereunder) is accepted by me for and on behalf of the   Canara   BANK for   a   sum   of   
Rs.______________ (Rupees_______________________          ) 
 
 
The letters referred to below shall also form part of this  contract agreement : 
 
a) 
 
 
 
b) 
 
 
 
c) 
 
  
 

                                For & on behalf of the CANARA BANK 
 
 

                            Signature :_______________________ 
 

                                Designation:______________________ 
 

 
Dated this ______________day of 2023. 
 
 
 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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:ANNEXURE-3: 
 

CANARA BANK 
( H.O. :: BANGALURU ) 

 
FORM OF AGREEMENT 

 
 
This  agreement made the  _____________day of the month of  ______________ in the year 
two thousand twenty three (00.00.2023) BETWEEN, CANARA BANK, a body corporate 
constituted under the Banking Companies (Acquisition and Transfer of Undertakings)Act, 
1970, having its Head Office, at 112, J C Road, Bangalore-560002 through its office at 
______ represented by, _________________________________________, its duly  
constituted attorney (hereinafter referred to as Bank) of the ONE PART; and Shri/M/s 
_____________________ S/D/o______________________________ resident of 
__________________________________________________________ 
___________________________________________________________________ 
The sole proprietor of M/s______________________________________ having office 
at___________________________________________________________ _______________/the 
partnership firm represented by its Managing/duly authorized partner, having an 
administrative/principal office 
at_________________________________________________________________ 
 /a company/body   corporate   being   its   registered   office   at _______________  
___________________________________________________________________ 
duly  represented at ___________________________ duly  represented  by its constituted and 
authorized  Managing      Director, Shri____________________      and (hereinafter called the  
Contractor) of  the  other part WHEREAS THE BANK is desirous that  certain  works should be 
constructed viz.,____________________________________________________ and has  
accepted  the  tender dtd._____________ furnished  by  the contractor  for  the constructions, 
completion and performance of such works. 
 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 
1.   In  this  agreement  words and expression  shall  have  the  same meanings  as  are 
respectively assigned to them in the  conditions  of contract hereinafter referred to. 
 
2. The following documents not inconsistent with these presents  shall be deemed to form and 
be read and construed  as part of this agreement viz., 
 
a) Notice inviting Tender 
 
b) The Tender form  
 
d) General Rules and Directions to tenderers . 
 
e) Conditions of contract and clauses of contract along with Annexure thereto and Schedules 

A to F. 
 
f) Financial Bid [Schedule of quantities(SOQ)]  includes tendered rates and amounts. 
 
g) Tender drawings. 
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h) Technical Specifications for the work. 
 
i) Safety code and Model rules for the protection of health, Sanitary arrangements for workers 
employed. 
 
j) Letter of Acceptance. 
 
k) Letters from and to the Contractor, if any, leading to and prior to  acceptance letter. 
 
3.   In  consideration of the payments to be made by the Canara bank to  the Contractor  the 
Contractor hereby covenants and agrees with the  Bank to  construct,  complete and perform 
the works in  conformity  in  all respects and subject to all terms and conditions/rules as 
mentioned in the aforesaid documents which shall from part of this agreement. 
 
In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective hands and seals 
the day and year first above written. 
 
Signed, sealed and delivered by the said contractor,_________________________  to Canara 
bank ______________________________________in the presence of: 
 
 
 
 
 

Signature of Contractor (with seal)  
 
 
 
 
 

Signature of Canara bank Official (with seal)  
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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:ANNEXURE-4: 
 
 

CANARA BANK  
 

DETAILED  LIST OF CONSTRUCTIONAL PLANTS AND EQUIPMENT AVAILABLE  WITH THE 
CONTRACTOR FOR USE ON THIS WORK. 

 
Sl. 
No 

Name and Description of the Equipments Make & Year 

1. 
 

 
 
 

 

   
2. 
 

 
 
 

 

   
3. 
 

 
 
 

 

   
4. 
 

 
 
 

 

   
5. 
 

 
 
 

 

   
6. 
 

 
 
 

 

   
7. 
 

 
 
 

 

   
8. 
 

 
 
 

 

 
 
 

Signature of the Contractor 
 

  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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:ANNEXURE-5: 
 

CANARA BANK  
 
LIST OF RELATIVES EMPLOYED IN CANARA BANK, CANARA BANK AND WITH THE ARCHITECT  

FOR THIS WORK. 
 
 

l. 
No 

Name Designation Branch/ Office 
of Bank / 
Architect 

Relationship 
with Contractor 

1. 
 

 
 
 

   

2. 
 

 
 
 

   

3. 
 

 
 
 

   

4. 
 

 
 
 

   

5. 
 

 
 
 

   

 
 
 
 
 
                                                  Signature of the Contractor 

 
 
 
 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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:ANNEXURE-6: 

 
 

FORMAT OF RECEIPT OF MATERIALS AT SITE 
 

Sr. 
No 

Description Opening 
balance 

Receipt 
during 
month 

Consumption 
during month 

Closing 
balance 

Total quantity 
received till 
date 

1 Cement (M.T.)      

2 Mild steel 
(M.T.) 

     

3 Tor steel (M.T.)      

4 Coarse 
aggregate 
(cu.mt.) 

     

5 Fine aggregate 
(cu.mt.) 

     

6 Teak wood 
(cu.mt.) 

     

7 Bricks (Nos.)      

8 Tiles (Nos.)      

 
Sr. 
No 

Description of work Date of  
Commencement  

Due date of 
completion 

Percentage 
progress 
achieved 

1 General building work    
2 Security equipment work    
3 Pest control treatment work    
4 Sanitary & Plumbing work    
5 Electrical work    
6 Air-conditioning work    
7 Other work    
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:ANNEXURE-7: 
 

FORMAT OF CONCRETE CUBE TEST REPORT 
 
1. Name of the Project_____________________________________________ 

2. Name of the Contractor__________________________________________ 

 

Sr. 
No 

Date of  
Casting 

Identification Mark 
and location in which 
the representative 
concrete is placed  

Mix  
proportion  

Date of  
testing 

Crushing 
strength as 
on the date 
of test 

1 2 3 4 5 6 
      
      

 
 
 
Crushing strength 
as on the 28th day 

Average crushing strength 
(average of 3 companion 
cubes) as on the 28th day 

Remarks Signature of the 
Site Engineer 

7 8 9 10 
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:ANNEXURE-8: 
 

FORMAT OF MEASUREMENT BOOK 
 

 
MEASUREMENT BOOK PAGES NOS. 1 TO …………….. 
 
Tender Item 
No. 

Description Measurement details  
 L         B        D/H 

Quantity Remarks 

 
 
 

    

 
 
 
 
Site Engineer                           Architect                                          Contractor 
 
 
Checking/Test checking Engineer Date of checking/Test checking 
 
 
 
NOTE: 
 
Checking and test checking pertains to items wherever initialed. 
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:ANNEXURE-9: 

 
FORMAT FOR RUNNING BILL 

 
 

I. Running A/C Bill 

i) Name of Contractor / Agency: 

ii) Name of work: 

iii) Sr. No. of this bill: 

iv) No. and date of previous bill: 

v) Reference to Agreement No: 

vi) Date of written order to commence: 

vii) Date of completion as per agreement: 

Sr. 
No. 

Item Description Unit Rate (Rs.) As per tender 
Qty, Amount (Rs.) 

1. 2. 3. 4. 5 

     

 

Up to previous R/A 
Bill 

Up to date (Gross) Present Bill Remark 

Qty. Amount (Rs.) Qty. Amount (Rs.) Qty. Amount (Rs.)  
 
6. 

 
7. 

 
8. 

 
9. 

 
 

   

 
Note: 
 

1) If part rate is allowed for any item, it should be_______________________________                              
 Indicated with reasons for allowing such a rate. Net value since 
 

2) If adhoc payment is made, it should be mentioned previous bill specifically.  
 
 
II.  ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD AT SITE BY THE 

CONTRACTOR 
No. Item Quantity Unit Amount Remarks 
 
1. 

 
2. 

 
3. 

 
4. 

 
5. 

 
6 

 
 

     

 
Total value of materials at site. 
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Secured Advance @ ________________ % of above value B 
 
CERTIFIED (i) that the materials mentioned above have actually been brought by the contractor 
to the site of the work and no advance on any quantity of any of this item is outstanding on 
their security (ii) that the materials are of imperishable nature and are all required by the 
contractor for use in the work in connection with the items for which rates of finished work 
have been agreed upon. 
 
 
Dated signature of Site Engineer 
 
Preparing the bill 
 
 
Designation __________________ 
 
 
 
Dated signature of Canara bank’s 
 
Architects 
 
 
 
(Name of the Architects) 
 
____________________ 
 
 
Dated signature of Contractor  
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CERTIFICATE 
 
The measurements on the basis of which the above entries for the Running Bill No. 
_____________________ were made have been taken jointly on _______________ and are 
recorded at pages _________ to ___________ of measurement book No. ______________ 

The work recorded in the above mentioned measurements has been done at the site 
satisfactorily as per tender drawings, conditions and specifications. 
 
 
 
 

 

Signature of  Contractor or  
contractor’s representative              

Signature of  Architect or  
Architect’s representative              

Date  Date  
Seal  Seal  

 
 
 
 

 
 
 
Test Check by Canara bank authorized representative 
Signature of  Canara bank Official              

 
Date   
Seal   
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:ANNEXURE-10: 
 

FORMAT FOR RATE ANALYSIS OF ITEMS 
 

I. MATERIAL 
 

1. Basic Cost of Material    Rs. ______________ 
2. Wastage – 5%     - Rs._______________ 

 
     II. Labour: As per Standard   - Rs._______________ 
 Labour output and labor input required for the    

 Particular item using quoted labor rates. 
 
    III. Machinery / Tools    - Rs._______________ 
  Inputs of Machinery / Tools requirements as per 
  the item and hire charges as per market. 
   
  TOTAL (I) + (II) + (III)               Rs._____________ 
 

IV.          Tax Liability 
[as per contractual clauses will be added] - Rs.  

 
    V. Add – ½ % for water charges - Rs.____________ 
             ½ % for Electricity - Rs.  
   
 VI            Any other Expenditure (please specify)                       Rs._______________  
  TOTAL      
  Contractor Profit & OH – 15%  - Rs. ______________ 
 
  GRAND TOTAL - Rs. ______________ 
 
 
TDS will be deducted as per standard norms and recovery shall be made for water and 
electricity as per tender conditions. 
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:ANNEXURE-11: 
 

FORMAT OF CERTIFICATE OF PAYMENT BY ARCHITECT 
 

Certificate No. Interim / Dated 
 
 
 
 
 
 

Project No. 
 
 

Building work / interior work 

Particulars: 

Contractor: Contract / Letter No. 
 

Dated: 

 Contractor’s Bill No. 
 

Dated: 

This is to certify that the amount given below (*) is due to your Contractors for the work 
done by them and/or against materials delivered at site and/or for advance towards 
contract on the above referred project. 
 
Advance against contract Rs_____________________ 
Less: Advance adjusted to-date Rs._____________________ 
Balance Advance Rs.______________________ 
Advance against material delivered at site Rs.____________________ 
Amount of work done to-date Rs._____________________ 
Total Rs._______________________ 
Less: Retention on work done Rs_____________________ 
Less: previously certified up to Rs____________________ 
PRESENT CERTIFICATE (*) Rs.____________________ 
RUPEES……………………………………………………………………………….. 
 
 
The cost of cement or any other material supplied by you or payments made by you 
directly, if any and not covered herein above, should be adjusted before making the 
payment of the certificate amount (*). 
Necessary Deduction U/S194C of the income Tax 1961 and sales tax may be made before 
paying the above certified amount. 
 
By a copy of this letter, we are intimating the Contractors to call on you for the 
necessary payments. 
 
Remarks if any: 
The details of Insurance policy are given in the next page. 
Signature of Architects 
 
 
Enclosures : Bill 
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:ANNEXURE-12: 
 

FORMAT OF SITE ORDER BOOK 
 
Name of the work ______________________________________ 
 
 
 
 
Date of Commencement__________________________________ 
 
 
 
Sr. 
No 

Remarks/ 
Instructions 
of the site 
Engineer/ 
Architect  

Dated  
Initials of 
site  
Engineer/ 
Architect 

Initials of the 
Contractor  
for having  
received the  
instructions  

Action 
taken 
with 
date 

Dated 
initials of 
the site 
Engineer  

Remarks 
of the 
Architects 
PMC/C.C. 
Officials 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 
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:ANNEXURE-13: 
 
FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 
 

1 Name of the Contractor    

2 Name of the work as given in the Agreement    

3 Agreement WO    

4 Tender amount    

5 Date of commencement of work    

6 Period allowed for completion as per 
agreement 

   

7 Date of completion as per agreement    

8 Period for which extension of time has been 
given 

   

  Date Month Year 

  
 

   

 a) 1st extension vide Canara bank Letter 
No. 

   

 b) 2nd extension vide Bank / Canara bank 
Letter No. 

   

 c) 3rd extension vide Bank / Canara bank’s 
Letter No. 

   

9 Reasons for which extensions have been previously given (copies of the previous 
applications should be attached) 

 
 

 

10 Period for which extension is applied for and the reasons thereof including 
hindrances, time for extra work assigned, if any etc. 
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:ANNEXURE-14: 

 
FORMAT OF HINDRANCE REGISTER 

 
Name of Work : Date of state of 

work 
: 

    

Name of Contractor : Period of  
completion 

: 

    

Agreement No : Date of 
completion 

: 

Sr. No Nature of 
Hindrance 

Date of  
occurrence 
of 
hindrance 

Date of 
which  
hindrance 
was  
removed 

Period of 
hindrance 

Signature Site 
Engineer/ 
Project 
Engineer 

Remarks 

1 2 3 4 5 6 7 
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:ANNEXURE-15:  Bank Guarantee Format for Earnest Money Deposit 
 
 
To 
………………………… 
WHEREAS ______________________________(Name of Tenderer) (hereinafter called "the 
Tenderer" has submitted its tender dated _______________________ (Date) for the execution 
of (Name of Contract)_____________ _______(hereinafter called "the Tender") in favor of 
CANARA BANK, CICLE OFFICE , MANIPAL hereinafter called the "Beneficiary"; 
 
KNOW ALL MEN by these presents that we, _________(name of the issuing Bank), a body 
corporate constituted under the _______________________having its Head Office at 
__________________amongst others a branch/office at ________________ (hereinafter called 
"the Bank" are bound unto the Beneficiary for the sum of 
Rs_______________(Rupees________________________________________only) for which 
payment well and truly to be made to the said Beneficiary, the Bank binds itself, its successors 
and assigns by these presents; 
 
THE CONDITIONS of this obligation are: 
(a) If the Tenderer withdraws its Tender during the period of Tender validity specified in the 

Tender; or 
 
(b) If the Tenderer having been notified of the acceptance of his Tender by the Beneficiary 

during the period of Tender validity; 
 
(i)   fails or refuses to execute the Agreement, if required; or  
 
(ii) fails or refuses to furnish the performance security, in accordance with clause 
___________ of conditions of Contract. 
 

We undertake to pay to the Beneficiary up to the above amount upon receipt of his first 
written demand without the Beneficiary having to substantiate his demand, provided that in 
his demand the Beneficiary will note that the amount claimed by him is due to him owing to 
the occurrence of one or both of the two conditions, specifying the occurred condition or 
conditions. 
Notwithstanding anything contained herein 
i)  Our liability under this Bank Guarantee shall not exceed Rs.__________ (Rupees 

________________________________only) 
ii)  This Bank Guarantee is valid up to ________________ and  
iii) We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee 

only and only if you serve upon us a written claim or demand on or before 
______________________ (mention period of guarantee as found under clause (ii) above 
plus claim period) 

 
Dated _________________day of ________________________2023. 
 
 SIGNATURE & SEAL OF THE BANK  
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ANNEXURE-16: 

 
BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT 

 
Guarantee No…………………………………………………………….. 
Amount of Guarantee Rs……………………………………………….. 
Guarantee cover from Dated : …………………………………………. 
To Dated: …………………………………………………………………. 
Last Date for Lodgment of claim: ……………………………………..   
 
To: 
……………………………………………… 
……………………………………………… 
……………………………………………… 
………………………………………………   
 
In consideration of ………………………………………  (hereinafter called "Beneficiary") having agreed 
to exempt …………………………… …….. Ltd.,   having its Registered Office situated at 
……………………………….  (hereinafter called the "the obligator(s)") from the demand of security 
deposit of Rs…………………… (Rupees ………………………………………………….. only)  under the terms and 
conditions of an agreement dated …………………. (Hereinafter called the "said Agreement") for 
the due fulfillment by the said obligator of the terms and conditions contained in the said 
agreement, on production of the Bank Guarantee for Rs…………………. (Rupees 
………………………………… only), at the request of the obligator ______ Bank, a body corporate 
constituted under the Banking Companies (Acquisition & Transfer of undertakings) Act, 1970 
having its Head Office at _____________ amongst others a branch at ……………………… 
(Hereinafter referred to as "the Bank") has agreed to give following guarantee in favor of thee 
beneficiary for an amount not exceeding Rs……………….. (Rupees 
……………………………………………………….. only) against any loss or damage caused to or suffered or 
would be caused to or suffered by reason of any breach by the said Obligator(s) of any of the 
terms and conditions contained in the said agreement.                                                                             

 
1. We, the Bank to hereby undertake to pay the amount payable under this guarantee 

without any demur merely on a demand from the beneficiary stating that the 
amount claimed is due by way of loss or damage caused to or would be caused to 
or suffered by reason or any breach of the terms and conditions contained in the 
said agreement or by reason of the obligator's failure to perform the said 
agreement.  Any such demand in writing made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under the guarantee.  However, 
our liability under this guarantee shall be restricted to an amount not exceeding 
Rs………………………………. 

   
 
 
 
2. We, the Bank further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the 
said agreement and that it shall continue to be enforceable till all the dues of the 
beneficiary under or by virtue of the said agreement have been fully paid and its 
claims satisfied or till the beneficiary certifies that the terms and conditions of the 
said agreement have been fully discharged this guarantee.  Unless a demand for 
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claim under this guarantee is made on us in writing on or before ………………………… 
we shall be discharged from all liabilities under this guarantee thereafter. 

 
3. We, the Bank further agree that the beneficiary shall have the fullest liberty, 

without consent and without effecting in any manner or obligations hereunder, to 
extend time of performance they said obligator(s) from time to time or to postpone 
for any time any of the powers exercisable by the beneficiary against the said 
obligator(s) and to forbear or enforce any of the terms and conditions relating to 
the said agreement and we shall not be relieved of our liability by reason of any 
extension being granted to the said obligator(s) for any forbearance, act or omission 
on the part of the beneficiary or any indulgence by the beneficiary to the said 
obligator(s) or by any such matter or thing whatsoever which under the law relating 
to sureties would not for this provision have effect of so relieving us. 

 
4. We, the Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the beneficiary in writing.     
 

5. Not with standing anything contained herein: 
 

(i)  Our liability under this Bank Guarantee shall not exceed Rs.  
     (Rupees ……………………………………………………………… only) 
 

          (ii)  This Bank Guarantee is valid up to ……………………….. and 
 
          (iii) We are liable to pay the guaranteed amount or any part thereof  
                  under this Bank Guarantee only and only if you serve upon us a  
                    written claim or demand on or before ………………. (mention  
                    period of the guarantee as found under clause   
                   (ii) above plus claim period) 
 
 
 
PLACE: 
 
DATE  :                                                                                   SIGNATURE   
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ANNEXURE-17: 
 
             Name of work:    

 
Details List of Retired Government / PSU / Bank employees, employed by the 
Tenderer: 

 
NAME OF THE RETIRED  OFFICIAL  DESIGNATION      NAME & ADDRESS OF THE 

PREVIOUS EMPLOYER  
  

 
 

 
 

                    Name & Signature of Tenderer    
 
 

ANNEXURE-18: LIST OF BUILDING MATERIALS TESTS TO BE UNDERTAKEN BY 
SUCCESSFUL BIDDER DURING CONSTRUCTION PERIOD  
 
The following tests on building materials to be conducted as per relevant Bureau of Indian 

Standards (BIS) coda provisions. 
 

Sl No. Description 
1 Physical Properties of Cement  

i) Initial & Final setting time 
ii) Fineness 
iii) Compressive strength - 3, 7 & 28 days  
iv)  Soundness Test 
i) Specific Gravity 
ii) Chemical analysis 
iii) Water retentively 

2 Physical Properties of Reinforcement Steel 
i) Identification of size and checking of unit weight (sectional 

weight)  
ii) Yield stress/proof stress 
iii) Percentage of elongation 
iv) Ultimate tensile strength  
v) Bend / Re-bend test 

3 Tests on Hardened Concrete  
i) Compressive strength  
ii) Flexural strength 

      iii)  Split tensile strength 
4 
 

Tests on Fresh Concrete : Field Test – slump test and other 
      Workability related tests 

5 Tests on Bricks 
i) Water absorption 
ii) Efflorescence  
iii) Compressive Strength 
iv) Measurement and Quality 

6 Tests on Water  
i) Chlorides 
ii) Sulphates 
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iii) Organic matter 
iv) Inorganic matter 
v) Suspended solids 

      vi)      pH value 
7 Tests on Coarse Aggregates 

i) Polished stone value 
ii) Losangeles Abrasion value 
iii) Water absorption 
iv) Soundness test 
v) Aggregate Impact value 
vi) Deleterious material 
vii) Stripping value 
viii) Petro Graphic Analysis 
ix) Alkali Aggregate Reactivity 
x) Sieve Analysis 
xi) Flakiness & Elongation Index 
xii) Specific Gravity 
xiii) Crushing value 
xiv) Chemical test  
xv) Impact value 
xvi) Coating and Stripping of Bitumen Aggregate Mixture  
xvii) Angularity Number 

8 
 

Fine aggregate (Sand) 
i) Gradation 
ii) Total chlorides 
iii) Alkali test 
iv) Deleterious materials 
v) Soundness test 
vi) Specific Gravity 
vii) Absorption value 
viii) Silt content  
ix) Bulk Density 

9 Concrete Mix Design – When Mix design concrete is used 
 

10 Non-Destructive Testing on Concrete / RCC – In case demanded by 
client 

i) Rebound hammer test 
ii) PUNDIT (Pulse velocity test)  
iii) Rebar locating test (using Profometer) 
iv) Core cutting test 
v) Assessment of structural behavior of the existing structures 

10 Tests on Floor Tiles  
11 Test on Flush door shutters 
12 Any other material test as demanded by Canara bank in writing. 

 
 
Note: All the tests will be carried out as per the guidelines of relevant BIS, CPWD, IRS and IRC 
standards 
Details List of Basic Rates of Steel & Cement 
 
BASIC RATE OF STEEL:  Rs 68000/- PER METRIC TONNE 
BASIC RATE OF CEMENT: Rs 425/- per bag of 50 Kg 
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ANNEXURE-19: 
 

INDEMNITY FORMAT 
 

 
THIS DEED OF INDEMNITY executed at ……………………. (Place) on this ………….. day of 
……………………..month of year two thousand and twenty three (2023) 
By……………………………………………………..(herein after called the Bidder) duly represented by 
proprietor/one of its partners/director Sri ……………………………………., aged……………….years, son 
of  Sri……………………………………………………….residing at 
…………………………………………………………………………………………………………………………………..  
  
In favor of  
 
Canara Bank a body corporate constituted under the Banking Companies (Acquisition and 
Transfer of Undertakings)Act, 1970, having its Head Office, at 112, J C Road, Bangalore-560002 
through its office at ______ represented by, _________________________________________, 
its duly  constituted attorney (hereinafter referred to as Bank) 
 
 
Whereas the Bidder had applied for the tender …………………………………………….. 
…………………………………………………………………………………………………………………………………… 
 
Whereas the tender submitted by the Bidder for the above mentioned work was accepted by 
Canara Bank and the work of ……………………………………………………. has been awarded in favor of 
the Bidder vide Ref No ………………………………………………………………….. 
             
And whereas for undertaking the work awarded as per the above noted reference, the Bidder 
has entered into contract with Canara Bank (Bank) on ………………………….. 
 
Now this Deed Witnessed that in pursuance of the aforesaid contract dated ………………………and 
in consideration of Canara Bank  having agreed to make payment on the bills claimed by the 
Bidder herein based on the works completed in respect of the above referred contract, the 
Bidder hereby indemnifies and keep harmless Canara Bank & its Architect/consultant and its 
officials/staff from time to time and at all times against all actions, prosecutions proceedings, 
claims, suits, liabilities (including statutory liability), penalties, demands, charges, costs 
(including legal costs) and expenses, damages, losses and any other expenses which may be 
caused to or suffered by or made or taken against the Employer arising out of: 
 

i) The breach, default or non-performance of undertakings, warranties, covenants or 
obligations by the Bidder, non-compliance of safety rules, regulations, instructions by 
the Bidder and mishaps occurring at the  site due to faulty work executed by the Bidder.  

ii) Any contravention or Non compliance with any applicable laws, regulations, rules, 
statutory or legal requirements by the Bidder. 

 

Further, the Bidder indemnifies to protect and save Canara Bank  & its Architect/consultant 
and its officials / staff from against all claims, losses, costs, damages, expenses, action suits 
and other proceedings, resulting from infringement of any law pertaining to patent, 
trademarks, copyrights etc. or such other statutory infringements in respect of the services 
offered by the Bidder. 
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All Indemnities shall survive notwithstanding expiry or termination of the contract and Bidder 
shall continue to be liable under the indemnities. 
 
There is no limit to claims made by the Canara Bank /third parties in case of infringement of 
Intellectual property rights or for claims relating to the loss of damage to real property and 
tangible personal property and for bodily injury or death and in these cases the liability will 
be unlimited ”. 
 
 
 
 
Signature of Bidder with Seal 
 

 
 


