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NOTICE INVITING TENDER(N.I.T) 
 
Canara Bank, Head Office, Bengaluru invites Sealed tenders on item rate basis from 
eligible empaneled ELECTRICAL CONTRACTORS ONLY for the works mentioned below- 

1. Name of the Work : Electrical Works to be Carried out in 
Connection with Renovation work at Retail 
Vertical, 2nd Floor, LIC Building, H.O Annex, 
J.C Road, Bengaluru. 

2. Location of Work : Retail Vertical, 2nd Floor, LIC Building, H.O 
Annex, J.C Road, Bengaluru. 

3. EMD Amount (to be 
submitted along with the 
tender) 

: Nil 

4. Time of Completion/ Project 
duration 

: 45* days from the Day of Acceptance of the 
Tender by the Bank/ from the day site is 
handed over. 

5. Date of Submission : Sealed envelopes to be submitted on or 
before   27.05.2025 up to 15:00 Hrs to the 
office of 

“The Asst. General Manager, 
Premises & Estate Section, 
General Administration Wing, 
Ground floor, 112, J C road, Bengaluru” 

6. Time & Date of Opening : Tenders will be opened on   27.05.2025 at 
15:30 Hrs 

*Electrical contractor to coordinate with peer contractors of the project and all the 
Electrical works in the schedule to be completed within the overall project time. 

 

The tenders with the rates duly filled in and signed in each page of the tender shall be 
submitted in sealed cover prescribing the name of work and the due date for opening. 
The sealed tender must be dropped in tender box kept at Head Office within the above 
stipulated time. The tenders shall be opened in Head Office at the above specified 
time. The tenderers / authorized representative are requested to be present at the 
time of opening. If there is a holiday on the date of opening of the Tender then the 
tenders shall be opened at 03.30 pm on next Working day. 
 
Canara Bank reserves the right to reject any or all the tenders without assigning any 
reason thereof.  
 
Note:  
1. The contractor should not have any pending Govt. statuary dues. Contractor 

need to submit documentary proof confirming the same. Non compliance will 
lead to rejection of tender. 

2. The said tender is limited tenders, unsolicited bids shall not be considered.  
 

 
ASSISTANT GENERALMANAGER 
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GENERAL RULES AND DIRECTIONS TO TENDERERS 
 
1. All work proposed for execution by contract will be notified in a form of Invitation 

to Tender and signed by the Bank Officer inviting tender. 
 
This form will state the work to be carried out, as well as the date for submitting 
and opening tenders and the time allowed for carrying out the work, also the 
amount of Earnest money to be deposited with the tender, and the amount of the 
security deposit to be deposited by the successful tenderers and the percentage, if 
any, to be deducted from bills. Copies of the specification, tender drawings and any 
other documents required in connection with the work signed for the purpose of 
identification by the officer inviting tender shall also be open for inspection by the 
contractor at the office of officer inviting tender during office hours. 

 
2. In the event of the tender being submitted by a firm, it must be signed separately  

by each partner thereof or in the event of the absence of any partner, it must be 
signed on his behalf by a person holding a power-of-attorney authorising him to do 
so, such power of attorney to be produced with the tender, and it must disclose that 
the firm is duly registered under the Indian Partnership Act 1952  by enclosing a 
copy of the partnership deed duly certified by one partner as true copy. 
 
Tender by Hindu Joint Family (HUF) firm may be signed by the Kartha or Manager or 
any other duly authorized representative followed by the name and designation. 
 

3. Receipts for payments made on account of a work, when executed by a firm, shall 
be in the name of the firm by one of the partners, or by some other person having 
due authority to give effectual receipts for the firm. 
 

4. Any person who submits a tender shall fill up the printed prescribed form stating 
what rate he is willing to undertake each item of the work. Tenders, which propose 
any alteration in the work specified in the same form of invitation to tender, or in 
the time allowed for carrying out the work, or which contain any   other conditions 
of any sort, will be liable to rejection. No single tender shall include more than one 
work. Tenders shall have the name and number of the works to which they refer, 
written on the envelopes. Modifications to specifications, item description, any 
clauses, conditions or any provisions whatsoever in the tender documents shall lead 
to disqualification of the tender.   

 
5. The rate quoted shall comply to the following :   

(a) The rate(s) and/or amount(s) must be quoted in decimal coinage. Amounts  must 
be quoted in full rupees by ignoring fifty paise and less and considering more than 
fifty paise as rupee one. 
(b) In case of illiterate contractors the rates or the amounts should be attested by a 
witness, with a declaration that the contents of the tender documents have been 
explained to the tenderer. 
(c) The rate columns should be filled in English figures and English words. 
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(d) The rate and amount columns for alternative items, if any, shall be filled up but 
amounts shall not be added in the total. The amount of alternative items of which 
quantities are not mentioned shall not be filled. 
 

6. In the case of any errors or omissions in the quoted rates, the rates given in the 
tender marked "Original" shall be taken as correct rates. 
 

7. All rates shall be quoted only on the tender form. Quoted rates and units different 
from prescribed in the tender schedule will be liable for rejection. The amount for 
each item should be worked out and requisite totals given. Special care should be 
taken to write the rates in figures as well as in words and the amounts in figures 
only, in such a way that interpolation is not possible. The total amount should be 
written both in figures and in words. In case of figures, the word `Rs.' should be 
written before the figure of rupees and words `P' after the decimal figures, e.g., 
`Rs.2.15p' and in case of words, the words, `Rupees' should precede and the word 
`Paise' should be written at the end, unless the rate is in whole rupees and followed 
by the words `only' it should be invariably be up to two decimal places. While 
quoting the rate in Schedule of quantities, the word `only', should be written closely 
following the amount and it should not be written in the next line. 
 
All corrections such as cuttings, interpolations,  omissions  and over-writings  shall 
be numbered as `c', `i', `o' and `ow'  and  initialed and total of such c, l, o and ow 
on each page certified at the end  of the  page  with  grand  total  at the end of the 
bill / schedule  of quantities. Use of correcting fluid, anywhere in tender document 
is not permitted. Such tender is liable for rejection. 

 
8. The officer inviting tender or his duly authorized assistant will open tenders in the 

presence of any intending contractors who may be present at the time, and will 
enter the amounts of the several tenders in a comparative statement in a suitable 
form. In the event of a tender  being  accepted for consideration, a receipt for the 
earnest money forwarded therewith shall thereupon be given to the contractor who 
shall thereupon for the purpose of identification sign copies of the specifications 
and other documents mentioned in Rule-I. In the event of a tender being 
disqualified and rejected, the earnest money forwarded with such unaccepted 
tender shall there upon be returned to the contractor remitting the same, without 
any interest. 
 

9. The Officer inviting tenders shall have the right of rejecting all or any of the tenders 
and will not be bound to accept the lowest or any one tender. 
 

10. The memorandum of work tendered for and the schedule of materials to be supplied 
by the Bank and their issue-rates, shall be filled in and completed in the office of 
the officer inviting tender before the tender form is issued. If a form is issued to an 
intending  tenderers without  having been so filled in and completed, he shall 
request the officer to have this done before he completes and delivers his tender. 

 
11. The Tenderer shall take all necessary precautions to ensure that all confidential 

information which the Tenderer obtains in the course of participating in this Tender 
or at any time thereafter is not disclosed or used other than for the purpose of 
project execution / scope of work / deliverables. Tenderer shall suitably defend, 
indemnify Bank for any loss / damage suffered by Bank on account of and to the 
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extent of any disclosure of such confidential information. Confidential information 
for this purpose refers to such information pertaining to Bank provided to Tenderer 
which is marked as confidential and which is not available in the Public Domain”. 

 

12. In the case of item rate tenders, only rates quoted shall be considered. Any tender 
containing percentage below / above the rates quoted is liable to be rejected. 
Rates quoted by the contractor in item rate tender in figures and words shall be 
accurately filled in so that there is no discrepancy in the rates written in figures and 
words. However, if a discrepancy is found, the rates which correspond with the 
amount worked out by the contractor shall unless otherwise proved be taken as 
correct. If the amount of an item is not worked out by the contractor or it does not 
correspond with the rates written either in figures or in words then the rate quoted 
by the contractor in words shall be taken as correct. Where the rates quoted by the 
contractor in figures and in words tally but the amount is not  worked out correctly, 
the rates quoted by the contractor will unless otherwise proved be taken as correct 
and not the amount. In event no rate has been quoted for any item(s), leaving space 
both in figure(s), word(s), and amount blank, it will be presumed that the 
contractor has included the cost of this/these item(s) in other items and rate for 
such item(s) will be considered as zero and work will be required to be executed 
accordingly. 
 
In case the same item appears more than once in the schedule of work under the 

same sub head or among the different sub heads of works, the lowest rate quoted 

for that item shall be taken for other items also and tender will be evaluated 

accordingly. 

 

13. The contractor whose tender is accepted shall be required to furnish by way of 
Initial security a sum which shall be equal to 2% (two percent) of the accepted 
value of the tender including the Earnest Money Deposit, within 14 (fourteen) days 
of the date of issue of the letter of acceptance of his tender, Demand Draft payable 
to the Canara Bank or by way of Bank Guarantee from any other Scheduled Bank 
other than Canara Bank in the prescribed format for  the  duration of the  
contract period  and defect liability period. A further sum of 3% (three percent) of 
the Gross value of each interim/final bill shall be deducted as retention money. 

 
In case the successful tenderer fails to remit the Initial security deposit within 
the above stipulated time, the Earnest money deposit shall be forfeited as per 
the discretion of the Bank.   

 
14. In the case of any tender where unit rate of any item/items appears unrealistic, 

such tender will be considered as unbalanced and in case the tenderer is unable to 
provide satisfactory explanation  such  a tender is liable to be disqualified and 
rejected and / or the tenderer is liable for additional security deposit as demanded 
by the Employer in the form of Demand Draft or Bank guarantee from scheduled 
commercial Bank other than Canara Bank valid for contract period / smaller period ( 
as decided by the Bank ) in the format prescribed by the Bank. 

15. On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Employer and / 
or Engineer-in-charge shall be communicated in writing to Employer. 
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16. The rates quoted shall be all inclusive rates for the item of work described, 
including materials, labour, tools and plant, lead, lift carriage and transport 
supervision, Royalties, duties, levies, cess, entry tax, Octroi, profession tax, GST, 
purchase tax, turnover tax, or any other tax on material in respect of this contract, 
overheads and profits, mobilizing, demolishing and other charges whatsoever 
including any special difficulties any restrictions for transport etc., complete for 
proper execution of the work as per drawings and specifications and no claim 
whatsoever for any extra payment shall be maintainable. 
 
GST or any other Tax, any royalties, duties, levies, cess, Entry Tax, octroi, 
Profession Tax, Turnover Tax or any other Tax on material in respect of this 
contract shall be payable by the tenderer and the Bank will not entertain any claim 
whatsoever in respect of the same and nothing extra shall be paid / reimbursed for 
the same subsequently. The rates quoted shall include all the above. GST on works 
contract on finished works wherever applicable shall be paid by Bank as per extant 
rules. All charges payable to local bodies for any service connections for 
construction purposes, land tax, etc., shall also be paid by the contractor and 
nothing extra shall be paid/reimbursed for the same. 
 

17. The contractor shall give a list of the Bank employees related to him with their 
places of posting and designations in prescribed Format.  
 

18. The tender for the work shall not be witnessed by a contractor or contractors who 
himself/themselves has/have tendered or who may and has/have tendered for the 
same work. Failure to observe this condition would render tenders of the 
contractors tendering, as well as witnessing the tender, liable to summary 
rejection. 
 

19. N.A 
 

20. Errors and omissions due to clerical, typographical or printing etc., if any, will have 
to be got clarified and corrected before quoting the rates. The interpretation given 
by the appropriate tender accepting authority of the Bank shall be final and binding. 

 
21. Procurement of all materials, other than specifically stipulated to be issued by the 

Bank, if any, shall be at the cost and the responsibility of the contractor. 
 

22. PROVISIONS FOR MICRO & SMALL ENTERPRISES (MSES):- As per Government of 

India’s Public Procurement Policy act 2012, certain benefits will be given for MSE 
Units. The details are as under: 
 

a) MSEs are exempted from paying Tender/RFP fee/cost, EMDs. For getting the 
benefits in case of MSE firms, shall submit relevant documents such as valid MSE 
registration Certificates and exemption certificate from relevant authorities. 
 

23. Tenderer shall fill in all the blanks and put their signature and seal on each page of 
the tender documents. The successful Tenderer will have to enter into an 
agreement with each component of the Tender document with the Bank. 
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SPECIAL CONDITIONS OF THE CONTRACT: 

 
1. The scope of proposed works involves removing existing wiring, providing new wiring, 

switches, lights, exhaust fans etc., as per specification described in the Schedule of 
Quantities. 

 

2. All the works as per the schedule of quantities (SOQ/BOQ) are to be undertaken at Retail 
Vertical, 2nd Floor, LIC Building, H.O Annex, J.C Road, Bengaluru. The building is 
used as Bank’s office premises. It will be necessary to undertake the works in 2 or more 
phases by shifting the part of office to alloted space in same of different floor in same 
building. The tenderers are required to keep this fact while quoting their rates. Duly 
considering this time constraints, the time for completion as indicted in notice inviting 
tenders is provided for. 
 

3. The project involves execution of other works in the proposed area. Hence the 
responsibility of proper co-ordination with other agencies who are assigned with above 
mentioned works, rests with the successful tenderer of this subject work / contract. 

 
3. QUOTED RATES: 

(i) Contractor should note that, the tender is strictly on item rate basis  and 
tenderers attention is drawn to the fact that rates for each and every item 
should be correct, workable and self supporting.  The quantities in the Schedule 
of Quantities approximately indicate the total extent of work but few items may 
vary beyond 25% quantity and few items may not be even operated.   
 

(ii) The quoted rates shall be inclusive of all type of taxes (income tax, work 
contract tax, Goods & Sales tax), octroi, excise duty, service charges, VAT, 
loading, unloading, transportation, lead & lift charges and all charges incidental 
to complete the assigned works in all respects as per tender specifications and 
terms & conditions.  
 

(iii) If called upon by the Bank, detailed analysis of any or of all the items shall be 
submitted by the Contractor.  In case there are variations in the rates for items 
of same/ similar specifications, in such cases, the lowest rate quoted shall be 
considered unless Bank finds that there is justification for such inconsistent rates 
and this shall be the basis for any assessing any other non-tendered items also.  

 

4. WORKS AND SITE TO BE KEPT AND DELIVERED UP CLEAN: All dirt, waste and other 
rubbish as it accumulates from time to time during the progress of the work and at 
completion, including that of sub-contractors and special tradesmen to be cleared and 
carted away and all materials rejected by the Bank’s representative to be removed and 
disposed off to BBMP approved dumping ground / area on. Internal cleaning shall be 
done on daily basis & clearing of the debris shall be as & when the accumulated quantity 
comes to one tractor load. Contractor’s quoted rates shall be inclusive of the cost of 
this cleaning / clearing. 

 
5. Supply of electricity, water, use of lift, storage space etc: The successful tenderer 

will be allowed to make use of the existing facilities of electrical power, water supply, 
for carrying out the tender works on charge basis as per actual at site. 

 
Within the work place, the contractor may make their own arrangement for safe keeping 
/ storage of materials. Bank shall not provide any separate storage place for keeping the 
materials or for the site office and contractor shall be fully responsible for the safety of 
the materials and their labours.  
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GENERAL CONDITIONS OF THE CONTRACT. 
 
1.INTERPRETATION: In construing these conditions, the specifications, the schedule of 
quantities, tender and Agreement, the following words shall have the meaning herein assigned 
to them except where the subject or context otherwise requires. 
 
Employer or Bank:  The term "Employer" or "Bank" shall denote CANARA BANK with their Head 
Office at BENGALURU represented by THE ASSISTANT GENERAL MANAGER, PREMISES & ESTATE  
SECTION, HEAD OFFICE, LOCATED AT NO.112, GROUND FLOOR, JC ROAD, BENGALURU and 
any of its employees or representative authorised on their behalf. 
 
Architects: The term "Architects" shall mean the Architect appointed by Bank for the subject 
works or in the event of his/their ceasing to be the Architects for the purpose of this contract 
such other person/s the Employer shall nominate for the purpose. In absence of any external 
Architect the Bank's in-house Architect will be the authority. 
 
i) Engineer: The term "Engineer" shall mean authorised Engineer appointed by Architect or 

Bank for day-to-day supervision of works at site as per tender terms. 
 
ii) Contractors: The term "Contractor"," Bidder" or "Tenderer" shall mean 

____________________________________________ (Name and address of Contractor) and 
his/their heirs, legal representatives, assigns and successors. 

 

iii) Site:  The "site" shall mean the office area located at Retail Vertical, 2nd Floor, LIC 
Building, H.O Annex, J.C Road, Bengaluru. Where the proposed works are to be 
carried out as per tender SCHEDULE OF QUANTITIES & working drawings allotted by the 
Employer for the contractor’s use. 

 
iv) Drawings:  "Drawings" means the drawings referred to in the Specification and any 

modification of such drawings approved in writing by the Engineer and such other 
drawings as may from time to time be furnished or approved in writing by the Engineer. 
The work is to be carried out in accordance with drawings, specifications, the schedule of 
quantities and any further drawings, which may be given by the Bank’s Engineer / 
Architect during the execution of the work. 

 
All drawings relating to work given to the contractor together with copy of schedule of 
quantities are to be kept at site and the Bank’s Engineer / Architect shall be given access 
to such drawings or schedule of quantities whenever necessary. 

 
In case any detailed Working/Fabrication/Shop Drawings are necessary, contractor shall 
prepare such detailed drawings and/or dimensioned sketches thereof and have it 
confirmed by the Bank’s Engineer / Architect prior to taking up such work. 
The contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least 10 
days ahead from the time when it is required for implementations so that the Employer 
may be able to give decision thereon. 

 
v)   “The Works” shall mean the work or works to be executed or done under bill of quantities 

of this contract and shall include materials, apparatus, equipment, plant, fittings and 
other things for incorporation in the works. Wherever the word "Construction" is referred 
the same may be understood as undertaking renovation of the interior, civil works as per 
Bill of quantities.    

 
vi) "Contract " means the contract effected by the contractor's Tender and the Employer's 

acceptance thereof comprising (in addition to the Tender and Acceptance) the priced bill 
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of Quantities and Schedules, Schedules of particulars (if any), Specifications and Drawings, 
these General Conditions of Contract, Special Conditions contained in or attached to any 
of the forgoing documents, any alterations agreed in writing between the parties before 
the formal acceptance of the Tender, all these documents taken together, shall be 
deemed to form one contract and shall be complementary to one another. 

 
vii) "Specification" means the specification annexed to or issued with these conditions and 

includes Indian or British or other approved standard specifications where required by the 
specification and where such a specification is not available, the specification approved 
by the Architect and the Engineer. 

 
viii) "Approved" means approved in writing including subsequent written confirmation of 

previous verbal approval and "approval" means approval in writing including as aforesaid. 
 
ix) 'Market rate" means the rate as prevailing in the market and recommended by the 

Architect and as approved by the Employer on the basis of cost of materials, labour, plant 
etc inclusive of any tax, duty, octroi etc. at the time of execution of work. 

 
x) “The Schedule of Quantities” or "Priced Schedule of Quantities" shall mean the schedule 

(or bill) of quantities as specified and forming part of this contract. 
 
xi)  “Act of Insolvency” shall mean any act such as defined by the Presidency Towns 

Insolvency Act or in Provincial Insolvency Act or any amending statutes. 
 

2. SCOPE OF WORKS: The work consists of carrying out Electrical works at Retail Vertical, 
2nd Floor, LIC Building, H.O Annex, J.C Road, Bengaluru in accordance with the 
“drawings” and “Schedule of Quantities”. All work, during its progress and upon 
completion, shall confirm to the lines, elevations and grades as shown on the drawings 
furnished by the Employer/Architects.  Should any detail essential for efficient completion 
of the work be omitted from the drawings and specifications, it shall be the responsibility 
of the contractor to inform the Employer/Architects and to furnish and install such detail 
with Employer’s/Architects' concurrence, so that upon completion of the proposed work 
the same will be acceptable and ready for use. 
Employer/Architects may in their absolute discretion issue further drawings and/or 
written instruction, details, directions & explanations, which are, hereafter collectively 
referred to as “The Employer’s instructions” in regard to: 

a) The variation or modification of the design quality or quantity of works or the addition or 
omission or substitution of any work. 

b) Any discrepancy in the drawings or between the schedule of quantities and/or drawings 
and/or specification. 

c) The removal from the site of any defective material brought thereon by the contractor 
and the substitution of any other material thereof. 

d) The demolition removal and/or re-execution of any work executed by the contractor/s. 
e) The dismissal from the work of any persons employed there upon. 
f) The opening up for inspection of any work covered up.  
g) The rectification and making good of any defects under clauses hereinafter mentioned and 

those arising during the maintenance period (retention period). 
 

The Contractor shall forthwith comply with and duly execute any work comprised in such 
Employer’s/Architects’ instructions, provided always that verbal instructions, directions and 
explanations given to the contractors or his representative upon the works by the 
Employer/Architects shall if involves a variation, be confirmed in writing to the contractor/s 
within seven days.  No works, for which rates are not specifically mentioned in the priced 
schedule of quantities, shall be taken up without written permission of the 
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Employer/Architects. Rates of items not mentioned in the priced schedule of quantities shall be 
fixed by the employer in consultation with the Architects as provided in Clause “variation”. 

Regarding all factory made products for which ISI marked products are available, only products 
bearing ISI marking shall be used in the work. 

3. TENDERER SHALL VISIT THE SITE: Intending tenderer shall visit the site and make them 
selves thoroughly acquainted with the local site condition, nature and requirements of the 
works, facilities of transport condition, effective labour and materials, access and storage for 
materials and removal of rubbish. The tenderer shall provide in their tender for cost of 
carriage, freight and other charges as also for any special difficulties, including police 
restriction for transport etc., for proper execution of work as indicated in the drawings.  The 
successful tenderer will not be entitled to any claim of compensation for difficulties faced or 
losses incurred on account of any site condition which existed before the commencement of the 
work or which in the opinion of the Employer/Architects might be deemed to have reasonably 
been inferred to be so existing before commencement of work.      
 

4. TENDERS: The entire set of tender paper issued to the tenderer should be submitted fully 
priced and also signed at appropriate places as detailed in the Instructions to Tenderers. No 
modifications, writings or corrections can be made in the tender papers by the tenderer, but 
may at his option offer his comments or modifications in a separate sheet of paper attached to 
the original tender papers. The Employer reserves the right to reject the lowest or any tender 
and also to discharge any or all of the tenders for each section or to split up and distribute any 
item of work to any specialist firm or firms, without assigning any reason. 
 

The tenderers should note that the tender is strictly on the item rate basis and their attention 
is drawn to the fact that the rates for each and every item should be correct, workable and 
self-supporting.  If called upon by the Employer/Architects detailed analysis of any or all the 
rates shall be submitted.  The Employer/Architects shall not be bound to recognize the 
contractor’s analysis. The works will be paid for as “measured work” on the basis of actual 
work done on item rate basis and not as “lump sum” contract. 

All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works involved, 
directly, related to and reasonably detectable from the drawings, specifications and schedule 
of quantities and no further extra charges will be allowed in this connection.  In the case of 
lump-sum charges in the tender in respect of any item of works, the payment of such items of 
work will be made for the actual work done on the basis of lump-sum rates as will be assessed 
to be payable by the Employer/Architects. 

The tenderer shall note that his tender shall remain open for consideration for a period of 120 
Days from the date of opening of the tender. 

5. AGREEMENT: The successful contractor will be required to sign a Contract Agreement as per 
enclosed Proforma shall pay for all stamps and legal expenses, incidental thereto. The 
contractor shall submit Indemnity Bond, Guarantee Certificates for specialized works in stamp 
papers as per Bank’s approved Proforma. 
 
6. PERMITS AND LICENCES: Permits and Licenses for release of materials, which are under 
Government control, shall be arranged by the contractor. The Employer may render necessary 
assistance, sign any forms or applications that may be necessary but shall not be responsible for 
actual procurement or for any delay in procurement. It may be clearly understood that no 
compensation or additional charges can be claimed by the contractor for non receipt of any 
controlled materials in due time on this account or according to his own requirements. The 
contractor shall at his own cost arrange for storage for taking delivery and storing of the 
quantity of controlled materials released by the authorities or supplied by the Employer.  The 
costs of storing, transporting, etc., of all materials including those under Government control 
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are to be included by the tenderer in his quoted rates. The Employer/Architects shall be 
indemnified against all legal actions for theft or misuse of controlled materials in the custody 
of the contractor.  

7. GOVERNMENT AND LOCAL RULES: The contractor shall confirm to the provisions of all local 
Bye-laws and Acts relating to the work and to the Regulations etc., of the Government and 
Local Authorities and of any company with whose system the structure is proposed to be 
connected.  The contractor shall give all notices required by said Act, Rules, Regulations and 
Bye-laws etc., and pay all fees payable to such authority/authorities for execution of the work 
involved.  The cost, if any, shall be deemed to have been included in his quoted rates, taking 
into account all liabilities for licenses, fees for footpath encroachment and restorations etc., 
and shall indemnify the Employer against such liabilities and shall defend all actions arising 
from such claims or liabilities. 

8. TAXES AND DUTIES: The tenderers must include in their tender prices quoted for all duties 
royalties, cess and sales tax or any other taxes or local charges if applicable. No claim on this 
account will in any case be entertained. Only GST will be paid extra as applicable. 

9. PROVISIONAL SUMS (P S): All provisional sums described in the schedule of quantities as P S 
shall be exclusively allotted to the purchase of materials and not for any handling and fixing to 
be done by the contractor.  Such costs of handling and fixing with profit (including transport 
charges if required) shall be separately included in the contract price as described in the 
schedule of quantities. The disposal of the amounts covered under this head will be absolutely 
at the discretion of the Employer. Contractor is to make payment for these materials to the 
suppliers on certificate or order issued by the Employer/ Architects and realizes them through 
his bills from the Employer. 

10.Final Acceptance/ Completion Certificate :  The Work shall be considered as complete 
when Bank's Engineer In charge has certified in writing on recommendation of 
Architect/Engineering Consultant subject to the following.  
a. Only after the demonstration of the integrated operation, trial run and approval by the 

Local Authority, satisfactory performance tests and necessary documentation and 
information furnished as per the Contract, shall the Engineer in charge / Architect issue 
the Completion Certificate to the contractor certifying completion of Work as per the 
terms of this Contract ("Completion Certificate"). 

b. Minor defects, which do not affect the safe operation of the equipment at the rated 
capacity, if accepted by the Project Manager, shall not be considered as reason for the 
installation being not ready for handing over. These defects will be notified to the 
Contractor and will be rectified by the Contractor in a mutually agreed schedule. 

c. All equipment, tools and tackles and any special instruments required, for conducting 
pre-commissioning and performance tests shall be provided by the Contractor at their 
cost.  

d. If by reason of any default on the part of the Contractor, a Completion Certificate has not 
been issued in respect of every portion of the Work within one week after the 
Completion Date or extended time as the case may be, the Bank shall be at liberty to use 
the Work or any portion thereof, in respect of which a Completion Certificate has not 
been issued, provided that Work or the portion so used as aforesaid shall be reasonably 
capable of being used and that the Contractor shall be afforded the earliest opportunity 
of taking such steps as may be necessary to permit the issue of the Completion 
Certificate.  

e. The Bankshall be at liberty from time to time or at any time before the completion of the 
Work to take possession of and use any part of the Site or uncompleted Work and in such 
case the Contractor shall completely finish the said incomplete parts or a part of the 
Work as and when the Engineer in charge / Architect shall direct whether before or after 
the respective prescribed time or extended time (if any) for the completion of the Work 
and if required by the  Engineer in charge / Architect while the  Bank is in possession of 
the said part or parts of the Site or Work.   
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The Defect Liability Period shall commence from the date of issuance of such certificate. 
Should the Bank decide to occupy any portion of the building or use any part of any equipment, 
before the Contract is completed, same shall not constitute an acceptance of any part of the 
Work unless so stated in writing by the Bank. 
 

11. OTHER PERSONS ENGAGED BY THE EMPLOYER: The Employer reserves the right to execute 
any part of the work included in this contract or any work, which is not included in this 
contract by other Agency or persons, and contractor shall allow all reasonable facilities and use 
of his scaffolding for the execution of such work.  The main contractor shall extend all 
cooperation in this regard. 

12. EARNEST MONEY, SECURITY DEPOSIT & RETENTION MONEY: The tenderer will have to 
deposit the amount specified in the Tender Notice in the form of Bank Draft drawn in favour of 
CANARA BANK, HEAD OFFICE, BENGALURU at the time of submission of tender as Earnest Money.  
The employer is not liable to pay any interest on the Earnest Money.  The Earnest money of the 
unsuccessful tenderers will be refunded without any interest soon after the decision to award 
the work is taken or after the expiry of the validity period of the tender. 

The successful tenderer to whom the contract is awarded will have to deposit as initial security 
deposit (including the Earnest Money) a further sum to make up 2% of the value of the accepted 
tender.  The initial Security Deposit will have to be made within 14 days from the date of 
acceptance of tender, failing which the Employer at his discretion, without prejudice to any 
other rights/remedies available under the terms of this Contract may revoke the letter of 
acceptance and forfeit the Earnest money deposit furnished along with the tender. The initial 
Security Deposit will not yield any interest & shall be held at Bank's end for the duration of the 
contract period.  It shall be refunded to the contractor without any interest within fourteen 
days after the issue of certificates of virtual completion, after deducting any sum due from the 
contractor on any account under this contract. 

Apart from the initial security deposit made as above, retention money shall be deducted from 
progressive bills @ 3% of the gross value of each bills. 

The retention amount will be refunded to the contractor, after deducting any sum due from the 
contractor on any account under this contract, 14 (fourteen) days after the end of defects 
liability period provided he has satisfactorily carried out all the work and attended to all 
defects in accordance with the conditions of the contract.   

No interest is allowed on retention money.  

A part of the Security Deposit if and as decided by the bank can also be furnished in the form of 
a bank guarantee from a Bank other than Canara Bank.  

13.CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: The contractor shall provide 
everything necessary for the proper execution of the work according to the intent and meaning 
of the drawings, schedule of quantities and specifications taken together whether the same may 
or may not be particularly shown or described therein provided that the same can reasonably be 
inferred there from and if the contractor finds any discrepancies therein he shall immediately 
and in writing, refer the same to the Employer/ Architects whose decision shall be final 
andbinding.  The contractor shall provide himself everything necessary for carrying out of the 
works at his own cost. The Employer shall on no account be responsible for the expenses 
incurred by the contractor for obtaining any resources from elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete 
the said items of work within the contemplation of the contract, and beyond the unit price no 
extra payment will be allowed for incidental or contingent work, labour and/or materials 
inclusive of all taxes and duties whatsoever except for specific items, if any, stipulated in the 
tender documents. 

The contractor shall supply, fix and maintain at his own cost, for the execution of any work, all 
tools, tackle, machineries and equipment and all the necessary centering, scaffolding, staging, 
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planking, timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by 
night as well as by day required not only for the proper execution and protection of the said 
work but also for the protection of the public and safety of any adjacent roads, streets, walls, 
houses, building, all other erections, matters and things and the contractor shall take down and 
remove any or all such centering, scaffolding, planking, timbering, strutting, shorting etc., as  
occasion shall be required or when ordered so to do, and shall fully reinstate and make good all 
matters and things disturbed during the execution of works to the satisfaction of the Employer/ 
Architects. 

The contractor shall also provide such temporary partitions / works on the site as may be 
necessary for the proper performance of the contract and for his own convenience but not 
otherwise.  Upon completion, such temporary materials shall be cleared unless the Employer 
shall otherwise direct. 

The contractor shall at all times give access to workers employed by the Employer or any men 
employed on the buildings and to provide such parties with proper sufficient and if required, 
special scaffolding, hoists and ladders and provide them with water and lighting and leave or 
make any holes, grooves etc., in any work, where directed by the employer as may be required 
to enable such workmen to lay or fix pipes, electrical wiring, special fittings etc. The quoted 
rates of the tenderers shall accordingly include all these above-mentioned contingent works. 

14. TIME OF COMPLETION, EXTENSION OF TIME: The time allowed for carrying out the Work as 
per the terms of this Contract shall be strictly observed by the Contractor and shall be deemed to 
be of the essence of the Contract and shall be reckoned from the date of award of the Contract.  
The Work shall proceed with due diligence until final completion of the Work. The date of 
commencement of the Work shall be within 7 days from the date of issue of letter of intent / work 
order   and completion of project within the allotted time as per notice inviting tenders. In case 
the Contractor fails to meet the above-stipulated Completion Date, Contractor shall be liable to 
pay to the bank Liquidated Damages as specified in this Contract under clause 18. In addition to 
the overall time period, the Contractor shall provide access to sub-contractors to undertake their 
portion of works, employed directly by the Bank. 
 
Causes of delay for which claims for extension of time may be considered; 
The Contractor shall be entitled to claim for extension of time, subject to the conditions herein, 
should he be delayed or impeded in the execution of the Work by reason of the following: 
 

a. Force Majeure;  
b. Any change orders directed by the Bank, which in the opinion of the Project minimize the 

effect of such delays. Bank entails the requirement of additional time for completion of the 
Work. 

 
In respect of items (a) and (b) above, the Contractor shall submit in writing to the Bank his 
intention to claim for an extension of time within seven (7) working days of any of the above 
mentioned reasons or events causing a delay. Any claim of extension of time in respect of item 
(b) shall be notified by the Contractor before such change order is actually issued. The Contractor 
shall thereafter detail and submit his claim for the extension of time within fourteen (7) working 
days of such delay having occurred.  If the Contractor does not comply with both these conditions 
for each and every delay caused by any of the above mentioned reasons or events then he shall 
not be entitled to any extension of time. 
 
The Bank shall study and verify the particulars of the claim for extension of time submitted by 
the Contractor and shall then reject or amend or accept the claim.  Bank will extend the time by 
notifying the Contractor in writing for completion of the Work by such period as it shall think 
adequate with the prior approval of the appropriate authority of the bank and the time for 
completion of the Work so extended shall for all purposes of the Contract be deemed the time 
specified for completion of the Work. The decision of the Bank in this regard shall be final and 
binding on the Contractor. No extension of time shall be granted separately for any concurrent or 
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parallel activities, and only a delay, caused by any of the above mentioned reasons or events, in a 
critical activity which has a direct effect on the overall completion of the Work, shall form a basis 
for granting extension of time. 
 
Should any deletions or changes in the scope of the Work reduce the time required to complete 
the Work under the Contract, then the time savings accruing from such deletions may be 
considered by the Bank  in off-setting the durations awarded for an extension of time. 

The Contractor shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or in executing or in completing the Work, whatever might be 
the cause of the delay if such delay is on account of the Contractor.   
 
Protective Measures:  The contractor from the time of being placed in possession of the site 
must make suitable arrangements for protecting the work, the site and surrounding property 
and no extra will be paid by Bank for such services. Contractor shall indemnify the Employer 
against any possible damage to the building, vehicles parked in the premises, roads or members 
of the public in course of execution of the work. The contractor shall provide necessary 
temporary enclosures etc., for the protection of the work and materials and for altering and 
adopting the same as may be required and removing on completion of the works and making 
good all works disturbed. 

15. Storage of materials:  The contractor shall provide and maintain proper sheds for the 
proper storage and adequate protection of the materials etc., and other work that may be 
executed on the site including the tools and materials of sub-contractors and remove the same 
on completion.  Sheds for storage of cement should have pucca floor raised above the ground. 
 
Tools:  Theodolite levels, prismatic compass, chain, steel and metallic tapes and all other 
surveying instruments found necessary for the works shall be provided by the contractor for the 
due performance of this contract as instructed by the Site Engineer. 
 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required 
for safely taking measurement and shall be supplied by the contractor. 
 
The mistries and the supervisor on the works shall carry with them necessary instruments like a 
steel tape, a measuring tape of 30 meters, a spirit level, a plumb bob and a square and shall 
check the work to ensure that the work is being done according to the drawing and 
specifications.  The Site Engineer will use any or all measuring instruments or tools belonging to 
the contractors as he chooses for checking the works executed or being executed on the 
contract. 
 
The contractor should cover in his rates for making provisions for all reasonable facilities for 
the use of his scaffolding, tools & plant etc. by subcontractors for their work. 
 
16.NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS : The contractor shall 
conform to the provisions of any Acts of the Legislature relating to the work, and to the 
Regulations and Bye-laws of any authorities, and /or any water, lighting and other companies, 
and/or authorities with whose systems the structures were proposed to have connection and 
shall before making any variations from the drawings or specification that may be associated to 
so conform, give the Employer/Architects written notices specifying the variations proposed to 
be made and the reasons for making them and apply for instruction thereon.  The 
Employer/Architects on receipt of such intimation shall give a decision within a reasonable 
time. 
 
The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or 
Bye-laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer. 
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The contractor shall indemnify the Employer against all claims in respect of patent rights, 
royalties, damages to buildings, roads or members of public in course of execution of work and 
shall defend all actions arising from such claims and shall keep the Employer saved harmless 
and indemnified in all respects from such actions, costs and expenses. 
 
17. CLEARING SITE AND SETTING OUT WORKS: The site shown on the plan shall be cleared of 
all obstructions, loose stone, and materials rubbish of all kinds.  All holed or hollows whether 
originally existing or produced by removal of loose stone or materials shall be carefully filled up 
with earth well rammed and leveled off as directed at his own cost. 
The contractor shall set out the works and shall be responsible for the true and perfect setting 
out of the work and for the correctness of the positions, levels, dimensions and alignment of all 
parts thereof.  If at any time, any error shall appear during the progress of any part of the 
work, the contractor shall at his own expenses rectify such error, if called upon to the 
satisfaction of the Employer. The contractor shall further set out the works to the alternative 
positions at the site until one is finally approved and the rates quoted in his tender should 
include for this and no extra on this account will be entertained. 

18. LIQUIDATED DAMAGES : If the Contractor fails to complete the works within the time for 
completion stated in the Appendix/elsewhere or within any extended time under Clause 14 
hereof, the Contractor shall pay the Employer the sum at the rate of 1%(one per cent) of 
the Contract Value per week of delay subject to a limit of 10%(ten percent) of the Contract 
Value as "Liquidated damages" for the period during which the said works shall so remain 
incomplete or the Employer may deduct aforesaid sum towards such damages from any monies 
due to the Contractor. 

19. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: All soil, filth or other 
matters of any offensive nature taken out of any trench, sewer, drain, cesspool or other place 
shall not be deposited on the surface but shall be at once carted away by the contractor to the 
place provided by him. The contractor shall keep the foundations and works free from water 
and shall provide and maintain at his own expenses electrically or other power driven pumps 
and other plant to the satisfaction of the Employer for the purpose, until the building is handed 
over to the Employer.  The contractor shall arrange for the disposal of the water so 
accumulated to the satisfaction of the Employer and local authority and no claims will be 
entertained afterwards if he does not include in his rates for the purpose. 
 
20.ACCESS TO INSPECTION AUTHORITIES: Any authorized representative of the Employer shall 
at all reasonable times have free access to the works and/or to the workshop, factories or 
other places where materials are being prepared or constructed for the work and also to any 
place where the materials are lying or from where they are being obtained, and the contractor 
shall give every facility to the bank or their representatives necessary for inspection and 
examination and test of the materials and workmanship.   
 
Contractor shall cooperate with the Bank's inspection authorities and external inspection 
agencies like central vigilance Commission (CVC) in inspecting the works executed / being 
executed and shall provide the required information as sought by such authorities.   
 
21.MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS : All the works specified 
and provided for in the specifications or which may be required to be done in order to perform 
and complete any part thereof shall be executed in the best and approved quality of the 
respective kinds in accordance with the particulars contained in and implied by the 
specifications and as represented by the drawings or according to such other additional 
particulars, and instructions as may from time to time be given by the Employer/Architects 
during the execution of the work, and to his entire satisfaction. 
 
Whenever required by the Employer /Architects the contractor shall have to carry out tests on 
materials and workmanship in approved materials testing laboratories as prescribed by the 
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Employer/Architects to prove that the materials etc., under test conform to the relevant I.S. 
Standards or as specified in the specifications.  The necessary charges for preparation of mould 
(in case of concrete cube) and test samples transporting, testing etc., shall have to be borne by 
the contractor  but the actual cost of testing will be paid / reimbursed by Bank. However when 
test certificates from the original manufacturer / supplier of the materials are called no 
payment for the testing etc would be payable nor entertained.  

All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must be provided through normal channels and 
must include charge for import duties, sales tax, octroi and other charges and must be the best 
of their kind available and the contractor/s must be entirely responsible for the proper and 
efficient carrying out of the work.  The work must be done in the best workman like manner. 
Samples of all materials to be used must be submitted to the Employer/Architects when so 
directed by the Engineer/ Architects and written approval from Employer/Architects must be 
obtained prior to placement of order. 

During the inclement weather the contractor shall suspend concreting and plastering for such 
time as the Employer/Architects may direct and shall protect from injury all work when in 
course of execution. Any damage during constructions, to any part of the work, for any reasons, 
due to rain, storm, or neglect of contractor, shall be rectified by the contractor, in an 
approved manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the 
contractor shall take all precautions necessary for the protection of work and at his own 
expenses shall make good any damage arising from any of these causes. 

The contractor shall cover up and protect from damage, from any cause, all end work and 
supply all temporary doors, protection to windows, and any other requisite protection for the 
execution of the work whether by himself or special tradesmen or subcontractor and any 
damage caused must be made good by the contractor at his own expenses. 

22. REMOVAL OF IMPROPER WORK : The Employer shall during the progress of the work have 
power to order in writing from time the removal from the work within such reasonable time or 
times as may be specified in the order of any materials which in the opinion of the 
Employer/Architects are not in accordance with specifications of instruction, the substitution 
or proper re-execution of any work executed with materials or workmanship not in accordance 
with the drawings and specifications or instructions.  In case the contractor refuses to comply 
with the order the Employer shall have the power to employ and pay other agencies to carry 
out the work and all expenses consequent thereon or incidental thereto as certified by the 
Employer/ Architects shall be borne by the contractor or may be deducted from any money due 
to or that may become due to the contractor.  No certificate, which may be given by the 
Architects, shall relieve the contractor from his liability in respect of unsound work or bad 
materials. 
 

23. SITE ENGINEER: The term ‘Site Engineer’ shall mean the person appointed and paid by the 
Employer/Architect to superintend the work.  The contractor shall afford the Site Engineer 
every facility and assistance for examining the works and materials and for checking and 
measuring work and materials.  The Site Engineer shall have no power to revoke, alter, enlarge 
or relax any requirements of the contract or to sanction any day work, additions, alterations, 
deviations or omissions or any extra work whatever, except in so far as such authority may be 
specially conferred by a written order of the Employer. 

The Site Engineer shall have power to give notice to the contractor or to his foreman, of non-
approval of any work or materials and such work shall be suspended or the use of such 
materials shall be discontinued until the decision of the Employer is obtained.  The work will 
from time to time be examined by the Architects, Engineer from the Premises Department of 
the Employer and the Site Engineer.  But such examination shall not in any way exonerate the 
contractor from the obligation to remedy any defects, which may be found to exist at any stage 
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of the work or after the same is complete.  Subject to the limitations of this clause the 
contractor shall take instructions only from the Architects/Employer. 

24. OFFICE ACCOMMODATION FOR THE CONTRACTOR: The contractor shall not be provided 
with site office for accommodation of their Site Engineer/ personnel's / workers within the 
site.  Facilities within the available work area can be used with due concurrence of the 
employer whose decision will be final. 

25. CONTRACTOR’S EMPLOYEES: The contractor shall employ technically qualified and 
competent supervisors for the work who shall be available (by turn) throughout the working 
hours to receive and comply with instructions of the Employer/Architects. The contractor shall 
engage at least one experienced Engineer with Diploma in relevant field as site-in charge for 
execution of the work.  The contractor shall employ in connection with the work, persons 
having the appropriate skill or ability to perform their job efficiently. No laborer below the 
age of Eighteen years and who is not an Indian National shall be employed on the work. Any 
labourer supplied by the contractor to be engaged on the work on day-work basis either wholly 
or partly under the direct order or control of the Employer or his representative shall be 
deemed to be a person employed by the contractor. The contractor shall comply with the 
provisions of all labour legislation including the requirements of 

a) The Payment of Wages Act 
b) Employer’s Liability Act 
c) Workmen’s Compensation Act 
d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971 
e) Apprentices Act 1981 
f) Any other Act or enactment relating thereto and rules framed there under from time to 

time. 
g) Indian Electricity Act (IE Act) and follow the rules. 
The contractor shall keep the Employer saved harmless and indemnified against claims if any of 
the workmen and all costs and expenses as may be incurred by the Employer in connection with 
any claim that may be made by any workmen. 

The contractor shall comply at his own cost with the order of requirement of any Health Officer 
of the State or any local authority or of the Employer regarding the maintenance of proper 
environmental sanitation of the area where the contractor’s labourers are accommodated, for 
the prevention of contagious diseases. Adequate precautions shall be taken by the contractor to 
prevent nuisance of any kind on the works or the place adjoining the same. 

The contractor shall arrange to provide first aid treatment to the labourers engaged on the 
works.  He shall within 24 hours of the occurrence of any accident at or about the site or in 
connection with execution of the works, report such accident to the Employer and also to the 
competent authority where such report is required by law. 

26.DISMISSAL OF WORKMAN: The contractor shall on the request of the Employer immediately 
dismiss from works any person employed thereon by him, who may in the opinion of the 
Employer be unsuitable or incompetent or who may misconduct himself.  Such discharges shall 
not be the basis of any claim for compensation or damages against the employer or any of their 
officer or employee. 

27. ASSIGNMENT: The whole of the works included in the contract shall be executed by the 
contractor and the contractor shall not directly or indirectly transfer, assign or sublet the 
contract or any a part, share or interest therein nor, shall take a new partner, without written 
consent of the Employer and no such consent shall relieve the contractor from the full and 
entire responsibility of the contract or from active superintendence of the work during their 
progress. 

28. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.: The contractor shall be 
responsible for all injury to the work or workmen, persons, animals or things and for all 
damages to the structural and/or decorative part of property which may arise from the 
operations or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s 
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employees, whether such injury or damage arise from carelessness, accident or any other cause 
whatsoever in any way connected with the carrying out of this contract.  The clause shall be 
held to include inter-alia, any damage to buildings whether immediately adjacent or otherwise, 
and any damage to roads, streets, foot paths or ways as well as damages caused to the 
buildings and the works forming the subject of this contract by rain, wind or other inclemency 
of the weather.  The contractor shall indemnify the Employer and hold harmless in respect of 
all and any expenses arising from any such injury or damages to persons or property as 
aforesaid and also in respect of any claim made in respect of injury or damages under any acts 
of compensation or damage consequent upon such claim.  

The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver 
the whole of the contract works complete and perfect in every respect and so as to make good 
or otherwise satisfy all claims for damages to the property or third parties. 

The contractor shall effect the insurance necessary and indemnify the Employer entirely from 
all responsibility in this respect.  The insurance must be placed with a company approved by 
the Employer and must be effected jointly in the name of the contractor and the Employer and 
the policy lodged with the latter.  The scope of insurance is to include damage or loss to the 
works itself till this is made over in a complete state.  Insurance is compulsory and must be 
effected from the very initial stage.  The contractor shall also be responsible for anything, 
which may be excluded from damage to any property arising out of incidents, negligence or 
defective carrying out of this contract. 

The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in respect of 
any such claim or damages from  any sums due or to become due to the contractor. 

29. INSURANCE: The Contractor shall be responsible for all injury or damage to persons, 
employees, labourers, animals or things and for all damage to property, which may arise from 
any factor/omission on the part of the Contractor or any Sub-Contractor or any of their 
employees. The liabilities under this Clause shall cover also, interalia any damage to roads, 
streets, footpaths, and bridges as well as damage caused to the building and other structures 
and works forming the subject matter of this contract. The Contractor shall also be responsible 
for any damage caused to the Buildings and other structures and works forming the subject 
matter of this contract due to rain, wind, fire, flood or high tide or other inclemency of 
weather. The Contractor shall indemnify and keep indemnified the Employer and hold him 
harmless in respect of all and any loss and expenses arising from any such injury or damage to 
persons or property as aforesaid and also against any claim made in respect of injury or 
damage, whether under any statute or otherwise and also in respect of any award or 
compensation or damage consequent upon such claims.  

The Contractor shall, at his own expense, effect and maintain till the Defects Liability Period is 
over, with an insurance company approved by the Employer,  

Contractors All Risks Policy for Insurance for the full amount of the contract including 
earthquake risk in the joint names of the Employer and the Contractor (the name of the former 
being placed first in the policy.) with Employer as beneficiary against all risk as per the 
standard all risk policy for Contractors and deposit such policy or policies with the Employer 
with seven days of issuing the work order. 

The Contractor shall reinstate all damage of every sort mentioned in this clause so as to do 
delivery of the whole of the works complete and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damage to property or third parties. 

The Contractor shall also indemnify and keep indemnified the Employer/Architect against all 
claims which may be made against the Employer by any persons in respect of the works or in 
consequence thereof and shall at his own expense, effect and maintain until the virtual 
completion of the Contract, with an Insurance Company approved by the Employer a third party 
insurance policy in the joint names of the Employer and the Contractor (name of the former 
being placed first in the policy) against such risks and deposit such policy or policies before 
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commencement of the works. The minimum limit of the coverage under the policy shall be 
Rs.5.0lakhs per person for any one accident or occurrence and Rs.20.0lakhs in respect of 
damage to property for any one accident or occurrence.  

The Contractor shall also indemnify the Employer against all claims which may be made upon 
the Employer, whether under the Workmen's Compensation Act or any other statue in force, 
during the currency of this contract or at Common Law in respect of any employee of the 
Contractor or of sub-Contractor and shall be at his own expense effect and maintain until the 
virtual completion of the Contract, with an Insurance Company, approved by the Employer, a 
policy of Insurance against such risks and deposit such policy or policies with the Employer from 
time to time during the currency of this contract. 

In default of the Contractor insuring as provided above, the Employer may also insure and 
may deduct the premiums paid plus the administrative fees of 15% of the sum payable to 
insuring agencyas departmental charges from any money due or which may become due to the 
contractor. 

 

The Contractor shall be responsible for any liability which may not be covered by the Insurance 
Policies referred to above and also for all other damages to any person, animal or defective 
carrying out of this contract, whatever, maybe the reasons due to which the damage shall have 
been caused. 

The Contractor shall be also indemnify and keep indemnified the Employer against all and any 
costs, charges expenses arising out of any claim or proceedings relating to the works and also in 
respect of any award of damage or compensation arising there from. 

Without prejudice to the other rights of the Employer against Contractors in respect of such 
default, the Employer shall be entitled to deduct the sum paid to the Insurance Company with 
15% extra as departmental charges from any sums payable to the Contractor the amount of 
any damages, compensation costs, charges and other expenses paid by the Employer and which 
are payable by the Contractor under this clause. 

The Contractor shall upon settlement by the Insurer of any claim made against the insurer 
pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair the 
works destroyed or damaged. In this event all the monies received from the Insurer in respect 
of such damage shall be paid to the Contractor and the Contractor shall not be entitled to any 
further payment in respect of the expenditure incurred for rebuilding or repairing of the 
materials or goods destroyed or damaged. 

The Contractor, in case of re-building or reinstatement after damage shall be entitled to such 
extension of time for completion as the Architect may deem fit, but shall, however, not be 
entitled to reimbursement by the Employer of any shortfall or deficiency in the amount paid by 
the insurer in settlement of any claim arising as set out herein. 

Without prejudice to his liability under this clause, the Contractor shall also cause all sub-
Contractors to effect for their respective portions of the works, similar policies of insurance in 
accordance with the provisions of this clause and shall produce or cause to produce to the 
Employer such policies. The Contractor shall not permit a sub-Contractor to commence work at 
the site unless the said insurance policies are submitted. In the event of failure of the sub-
contractor to commence work at the site, the contractor shall be responsible for any claim or 
damage attributable to the said sub-Contractor. 

30. ACCOUNTS RECEIPTS & VOUCHERS: The contractor shall, upon the request of the Employer 
furnish them with all the invoices, accounts, receipts and other vouchers that they may require 
in connection with the works under this contract, if the contractor shall use materials less than 
what he is required under the contract, the value of the difference in the quantity of the 
materials he was required to use and that he actually used shall be deducted from his dues.  
The decision of the Employer shall be final and binding on the contractor as to the amount of 
materials the contractor is required to use for any work under this contract. 
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31. MEASUREMENTS: Before taking any measurement of any work the Site Engineer or a 
subordinate deputed by him shall give reasonable notice to the contractor. If the contractor 
fails to attend at the measurements after such notice or fails to counter sign or to record the 
difference within a week from the date of measurement in the manner required by the Site 
Engineer then in any such event the measurements taken by the Site Engineer or by the 
subordinate deputed by him as the case may be is final and binding on the contractor and the 
contractor shall have no right to dispute the same. 
 
32. PAYMENTS: Initial Mobilization Advance: In case the successful contractor requests for 
mobilization advance, Bank may not consider paying such advance.  
 
Running Bill payments: All bills shall be prepared by the contractor in the form prescribed by 
the Employer/ Architects. Normally interim bills shall be considered subject to minimum value 
as stated in the Appendix. The bills in proper forms must be duly accompanied by detailed 
measurements & test certificate in support of the quantities of work done and must show 
deductions for all previous payments, retention money, etc. 

The Architect/ Bank Engineer shall issue a certificate after due scrutiny of the contractor’s bill 
stating the amount due to the contractor from the Employer and the contractor shall be 
entitled to payment thereof, within the period of honouring certificate stated in the Appendix. 

The amount stated in an interim certificate shall be the value of work properly executed and 
material advance upto 75% of invoiced value of materials brought to site for permanent 
incorporation into the work after preparation of the previous bill less the amount to be 
retained by the Employer as retention money vide clause 12 of these conditions. Advance paid 
for materials already incorporated in the work shall be recovered. 

The material advance shall be admissible only on materials, which in the opinion of the 
Architect / Bank Engineer, are imperishable in nature, are genuinely required for use in the 
work in the near future, are of the required quality and are adequately protected against 
damage, theft, loss etc. If the Employer has supplied any materials or goods to the contractor, 
the cost of any such materials or goods will be progressively deducted from the amount due to 
contractor in accordance with the quantities consumed in the work. 

All the interim payments shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and completed, and shall not 
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removed and 
taken away and reconstructed, or re-erected or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect or the accruing of any claim, 
nor shall it conclude, determine or affect in anyway the power of the Employer under these 
conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary or affect the contract.   

33. FINAL PAYMENT: The final bill shall be submitted by the contractor to the Architect / Bank 
Engineer at the earliest but not later than one month from the date of completion of the works 
as certified by the Architect/ Bank Engineer and payment shall be made within the specified 
period as in Appendix for such of those items and quantities that in the opinion of the 
Employer, are undisputed. 
The Final Bill shall be accompanied by a "Certificate of Completion" from the Employer/ 
Architects. Payments of final bill shall be made after deduction of Retention Money as specified 
in clause 12 of these conditions which sum shall be refunded as stipulated in Clause12. The 
acceptance of payment of the final bill by the contractor would indicate that he will have no 
further claim in respect of the work executed. 

34. VARIATION / DEVIATION: The quantities shown in the schedule of quantities are only 
approximate and are intended to cover the entire new structure indicated in the drawings but 
the Employer reserves the right to execute only a part or the whole or any excess thereof 
without assigning any reason therefore. 
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The Employer shall have powers to order additional /non-tendered items to modify the 
tendered items, to vary the quantities of tendered items and not to execute certain items. All 
such orders shall be in writing. The rate or price of all such additional items/non-
tendered/modified items will be worked out on the basis of rates quoted for similar items in 
the contract wherever existing or on engineering rate analysis based on prevalent fair price of 
labour, material and other components as required.  The tender rates shall hold good for any 
increase or decrease in the tendered quantities up to an excess of 75%.  For quantities beyond 
75% excess, the rate may be reviewed based on prevalent fair price of labour, materials and 
other components as per the rate analysis format given in Appendix-2 The contractor shall 
submit detailed analysis of rates and supporting documents to the Employer/Architect within 14 
days of being directed to execute such items/quantities and the Employer/Architect shall 
assess the analysis and approve reasonable and justified rate. No such additional or modified 
items or variation in quantities (except variation in quantities as per approved drawings) shall 
be executed by the Contractor without prior written approval of the Employer/ Architect. 

35.SUBSTITUTION: Should the contractor desire to substitute any materials and workmanship, 
he/they must obtain the approval of the Employer/Architects in writing for any such 
substitution well in advance. For materials designated in the Schedule of Quantities and 
specification indefinitely by such term as “Equal”, "Equivalent" or “Other approved” etc. 
specific approval of the Employer/Architects shall be obtained in writing. All such substitution 
may be subject to suitable price adjustment if considered necessary by the 
Architect/Employer. 

36.COMPLETION OF WORK: On completion of the work the contractor shall clean all windows, 
doors, fittings, fixtures etc of all paint/polish/distemper splashes/dirt/dust etc, if necessary 
all hardware, clean inside and outside, all floor, stair-cases, and every part of the building and 
the surroundings. The whole of the work will be thoroughly inspected by the contractor and 
deficiencies and defects set right. On completion of such inspection the contractor shall 
inform the Employer in writing that he has completed the work and it is ready for inspection. 

On receipt of such written intimation from the contractor, the Employer/Architect shall 
arrange to inspect the work and certify completion if the work has been completed 
satisfactorily. If not, the Employer/Architect shall inform the Contractor the 
deficiencies/defects in the work and the contractor shall attend to them properly and again 
intimate the Employer/Architect for further inspection. The work shall not be considered as 
complete until the Employer/Architects have certified in writing that it has been completed 
satisfactorily without any apparent defects and the Defects Liability Period shall commence 
from the date of such certificate 

No such certificates shall be issued until the contractor clears away and removes from the site 
all constructional plant, surplus materials, rubbish temporary works of every kind and leaves 
the whole of the site and the works clean and in a workman like condition to the satisfaction of 
the Employer/Architects. 

37.DEFECTS AFTER COMPLETION: The contractor shall make good at his own cost and to the 
satisfaction of the Employer all defects, shrinkage, settlements or other faults, which may 
appear within 12 months after completion of the work.  In default the Employer may employ 
and pay other persons to amend and make good such damages, losses and expenses consequent 
thereon or incidental thereto shall be made good and borne by the contractor and such 
damages, loss and expenses shall be recoverable from him by the Employer or may be deducted 
by the employer, in lieu of such amending and making good by the contractor a sum equivalent 
to the cost of amending such work and in the event of the amount retained being insufficient, 
recover that balance from the contractor form the amount retained under clause No.12 
together with any expenses the Employer may have incurred in connection therewith. 

 38.CONCEALED WORK: The contractor shall give due notice to the Employer/Architects 
whenever any work is to be buried in the earth, concrete or in the bodies of walls or otherwise 
becoming inaccessible later on, in order that the work may be inspected and correct 
dimensions taken before such burial, in default whereof the same shall, at the opinion of the 
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Employer/Architect be either opened up for measurement at the contractor’s expense or no 
payment may be made for such materials.  Should any dispute or differences arise after the 
execution of any work as to measurements etc., or other matters which cannot be conveniently 
tested or checked, the notes of the Employer/Architects shall be accepted as correct and 
binding on the contractor. 

39. IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional 
establishment cost of hire and labour charges of tools and plants would be entertained under 
any circumstances. 

40. SUSPENSION : If the contractor except on account of any legal restraint upon the Employer 
preventing the continuance of the work or in the opinion of the Employer shall neglect or fail to 
proceed with due diligence in the performance of his part of the contract or if he shall more 
than once make default, the Employer shall have the power to give notice in writing to the 
contractor requiring the work be proceeded within a reasonable manner and with reasonable 
dispatch, such notice purport to be a notice under this clause. 

After such notice shall have been given the contractor shall not be at liberty to remove from 
the site of the works or from any ground contiguous thereto any plant or materials to subsist 
from the date of such notice being given until the notice shall have been compiled with.  If the 
contractor shall fail for 7 (seven) days after such notice has been given to proceed with the 
works as therein prescribe, the Employer may proceed as provided in clause 41 (Termination of 
Contract by Employer). 

41.TERMINATION OF CONTRACT BY EMPLOYER : If the contractor being a company go into 
liquidation whether voluntary or compulsory or being a firm shall be dissolved or being an 
individual shall be adjudicated insolvent or shall make an assignment or a composition for the 
benefit of the greater part, in number of amount of his creditors or shall enter into a Deed or 
arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver of the 
contractor in insolvency, shall repudiate the contract, or if a Receiver of the contractor’s  firm  
appointed  by  the  court  shall  be  unable,  within  fourteen  days after notice to him requiring 
him  to do so, to show to  the  reasonable  satisfaction of the employer that he is able to carry 
out and  fulfill the contract, and if so required by the employer to give reasonable security 
therefore, or if the contractor shall suffer execution to be issued, or shall suffer any  payment  
under this contract to be attached by or on behalf of any of the creditors of  the contractor, or 
shall assign, charge or  encumber  this contract or  any payments due or which may become due 
to the contractor there under, or shall neglect or  fail  to observe and  perform  all or any of 
the acts, matters or  things  by this contract to be observed and performed by the contractor 
within three clear days after the notice shall have been given to the contractor in manner 
hereinafter mentioned requiring the contractor to observe or perform the same or shall use 
improper materials or workmanship in carrying on the works, or shall in the  opinion of the 
employer not exercise such due diligence and make such due progress as would enable the work 
to be completed within due time agreed upon, and shall fail to proceed to the satisfaction of 
the employer after three clear days notice requiring the contractor so to do shall have been 
given to the contractor as hereinafter mentioned, or shall  abandon  the  contract,  then and in 
any of the said cases, the bank may not withstanding previous waiver, determine the contract 
by a notice in writing to the  effect as  hereinafter  mentioned, but without thereby effecting 
the powers of the contract the whole of which shall continue in force as fully as if the contract 
had not been so determined and as if the works subsequently executed had been executed by 
or on behalf of the contractor (without thereby creating any trust in favor of the 
contractor).Further the employer or his agent, or servants, may enter upon and take possession 
of the work and all plants, tools, scaffolding, sheds, machinery, steam and other power, 
utensils and materials lying upon premises or the adjoining lands or roads and sell the same as 
his own property or, may employ the same by means of his own servants and workmen in 
carrying on and completing the works or by employing any other contractors or other persons or 
person to complete the works, and the contractor shall not in any way interrupt or do any act, 
matter or thing to prevent or hinder such other contractor or other persons or person employed 
from completing and finishing the works. When the works shall be completed, or as soon 
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thereafter as conveniently may be, the employer shall give notice in writing to the contractor 
to remove his surplus materials and plants and, should the contractor fail to do so within a 
period of 14 days after receipt by him, the employer may sell the same by Public Auction and 
shall give credit to the contractor for the amount so realized.  Any expenses or losses incurred 
by the employer in getting the works carried out by other persons or agencies / contractors, 
the same shall be at the cost of contractor and adjusted against the amount payable to the 
contractor including by way of selling his tools and plants or due on account of work carried out 
by the contractor prior to engaging other persons or contractors or against the Security Deposit. 
This is without prejudice to any other legal recourse / claims if bank / employer be subject to 
greater financial loss and difficulties. 

42.ARBITRATION : All disputes or differences of any kind whatsoever which shall at any time 
arise between the parties hereto touching or concerning the works or the execution or 
maintenance thereof of this contract or the rights touching or concerning the works or the 
execution of maintenance thereof of this contract or the construction remaining operation or 
effect thereof or to the rights or liabilities of the parties or arising out of or in relation thereto 
whether during or after determination foreclosure or breach of the contract (other than those 
in respect of which the decision of any person is by the contract expressed to be final and 
binding) shall after written notice by either party to the contract to the other of them and to 
the Employer hereinafter mentioned be referred for adjudication to a sole Arbitrator to be 
appointed as hereinafter provided. 

For the purpose of appointing the sole Arbitrator referred to above, the Employer/Architect 
will send within thirty days of receipt of the notice, to the contractor a panel of three names of 
persons who shall be presently unconnected with the organization for which the work is 
executed. 

The contractor shall on receipt of the names of aforesaid, select any one of the persons named 
to be appointed as a sole Arbitrator and communicate his name to the Employer within thirty 
days of receipt of the names. The Employer shall thereupon without any delay appoint the said 
person as the Sole Arbitrator.  If the contractor fails to communicate such selection as provided 
above within the period specified, the competent authority shall make the selection and 
appoint the selected person as the Sole Arbitrator. 

If the Employer/Architect fails to send to the contractor the panel of three names as aforesaid 
within the period specified, the contractor shall send to the Employer a panel of three names 
of persons who shall all be unconnected with either party.  The Employer shall on receipt of the 
named as aforesaid select anyone of the persons name and appoint him as the Sole Arbitrator.  
If the Employer fails to select the person and appoint him as the Sole Arbitrator within 30 days 
of receipt of the panel and inform the contractor accordingly, the contractor shall be entitled 
to appoint one of the persons from the panel as the Sole Arbitrator and communicate his name 
to the Employer. 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 
his office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 
The work under the Contract shall, however, continue during the arbitration proceedings and 
no payment due or payable to the contractor shall be withheld on account of such proceedings. 
The Arbitrator shall give a separate reasoned award in respect of each dispute or difference 
referred to him. The venue of arbitration shall be such place as may be fixed by the Arbitrator 
in his sole discretion. 

The fees and expenses, if any, of the Arbitrator shall, if required to be paid before the award is 
made and published, be paid half and half by each of the parties.  The Arbitrator may direct to 
and by whom and in what manner the cost of the reference and of the award including the fees 
and expenses or any part thereof shall be paid and may fix or settle the amount of costs to be 
so paid. 

The award of the Arbitrator shall be final and binding on both the parties. Subject to the 
aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 
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modification or re-enactment thereof and the rules made hereunder, and for the time being in 
force, shall apply to the arbitration proceeding under this clause. 

 The seat of arbitration will be at Bengaluru subject to Bengaluru Jurisdiction. 

43.ABNORMALLY HIGH AND LOW RATED ITEMS : For item rate tenders if, the rates quoted by 
the lowest bidder for certain items of the Bill of Quantities of the tender are found to be 
abnormally high or low in comparison to the market rate analysis of the item done by the 
Architects/Bank and or in comparison to Architect/Bank’s method of working out market rate 
justification for the items, the same shall be governed as under in order to avoid financial loss 
to the Bank in the event of default of contractors. 
i) For abnormally high rated items (AHR), the progressive payment shall be 80% (eighty 

percent) of the payment due to the contractor against execution of the AHR item. The 
balance withheld 20% payment shall be released after 75% of total value of the original 
contract is complete in financial terms or this 20% withheld payment can be released to the 
contractor on submission of an unconditional bank guarantee of equivalent amount in the 
proforma of Bank. Further deviation limit for AHR items shall be nil on plus side and Bank 
reserves the right to restrict, substitute or not execute the AHR items during execution. The 
decision of the Architect/Bank’s Engineer in this regard shall be final and binding on the 
contractor. 

ii) For abnormally low rated (ALR) items the contractor shall submit Bank Guarantee of 
difference in total of amount of ALR item(s) and the total amount of corresponding items at 
market rate of the Architect/Bank. This bank guarantee shall be valid till completion of the 
project. In exceptional circumstances, the amount of Bank Guarantees (BG) may be reduced 
or BG released earlier than completion period if, in view of Architect/Bank’s Engineer, all 
ALR items as provided in the contract are executed as per terms of contract and/or not 
required to be executed. 

 
 Notwithstanding what is contained in para i) & ii) above, the provisions of para i) and ii) 

shall not be applicable on tenders invited on percentage rate basis. 
  

The decision of the Architects on identification/ marking of AHR and ALR item is final and 
binding on the contractor. In case the contractor do not agree for furnishing of Bank 
Guarantee as above towards ALR items, at the time of award of works, the 
EMD/Performance guarantee of the contractor shall be forfeited and decision of Architect in 
this regard shall be final and binding on the contractor. 

 
 44. ESCALATION : The rates quoted shall be firm throughout the tenure of the contract 
(including extension of time, if any, granted) and will not be subject to any fluctuation due to 
increase in cost of materials, labour, all types of taxes etc.  
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S A F E T Y   C O D E 
Scaffolds 

i) Suitable scaffolds shall be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except in the case of short duration work, 
which can be done safely from ladders.  When a ladder is used, it shall be of rigid 
construction made either of good quality wood or steel.  The steps shall have a minimum 
width of 450 mm and a maximum rise of 300 mm.  Suitable hand holds of good quality wood 
or steel shall be provided and the ladder shall be given an inclination not steeper than ¼ to 
1 (¼ horizontal and 1 vertical).  

ii) Scaffolding or staging more than 4 m. above the ground floor, swung or suspended from an 
overhead support or erected with sanitary support shall have a guard rail properly bolted, 
braced or otherwise secured, at least 1 m. above the floor or platform of such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure. 

iii) Working platforms, gangways and stairways shall be so constructed that they do no sag 
unduly or unequally and if the height of the platform, gangway or stairway is more than 4 
m. above ground level or floor level, they shall be closely boarded and shall have adequate 
width and be suitably fenced as described in (ii) above. 

iv) Every opening in the floor of a building or in a working platform with suitable means to 
prevent the fall of persons or materials or railing whose minimum height shall be 1.00m.  
Whenever there are open excavations in ground, they shall be fenced off by suitable railing 
and danger signals installed at night so as to prevent persons slipping into he excavations. 

v) Safe means of access shall be provided to all working places.  Every ladder shall be securely 
fixed.  No portable single ladder shall be over 9 m. in length while the width between side 
rails in rung ladder shall in no case, be less than 290 mm, for ladder up to and including 3 
m. in length.  For longer ladders this width shall be increased at least 20 mm for each 
additional metre of length. 

vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of 
the Engineer obtained prior to construction. 

Other Safety Measures  

vii) All personnel of the contractor working within the plant site shall be provided with safety 
helmets.  All welders shall wear welding goggles while doing welding work and all metal 
workers shall be provided with safety gloves.  Persons employed on metal cutting and 
grinding shall wear safety glasses. 

viii) Adequate precautions shall be taken to prevent danger from electrical equipment.  No 
materials on any of the sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. 
 

Demolition 

ix) Before any demolition work is commenced and also during the process of the work. 
a) All roads open areas adjacent to the work site shall either be closed or protected. 
b) No electric cable or apparatus, which is liable to be a source of danger over a cable or 

apparatus used by the operator, shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from the risk so 

over loaded with debris or materials as to render it unsafe. 
 

Personal Safety Equipments: All necessary personal safety equipment as considered adequate 
by the Engineer should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take adequate 
steps to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any materials, 
which are injurious to the eyes, shall be provided with protective goggles. 
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c) Those engaged in welding works shall be provided with welder’s protective eyesight 
lids. 

d) Stonebreakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, which are in use, the contractor 
shall ensure that the manhole covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into manholes and the manholes so opened shall 
be cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident to the public. 

f) The contractor shall not employ men below the age of 18 years. Women of any age shall 
not be engaged for the work of painting with products containing lead in any form.  
Whenever men above the age of 18 years are employed on the work of lead painting the 
following precautions should be taken. 

g) No paint containing lead or lead products shall be used except in the form of paste or 
ready-made paint. 

h) Suitable facemasks should be supplied for use by the workers when paint is applied in 
the form of spray or a surface having lead paint dry rubbed and scraped. 

i) Overalls shall be supplied by the contractor to the workmen and adequate facilities 
shall be provided to enable the working painters to wash during the cessation of work. 

j) When the work is done near any public place where there is risk of accidents all 
necessary equipments should be provided and kept ready for use and all necessary steps 
taken for prompt rescue of any person in   danger and adequate provision should be 
made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 

 
 
 

     Witness                           Signature of Contractor 
                                                                                         Address:     
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APPENDIX: TIME SCHEDULE 
 
1 Period of Completion 

 
:
  

45 DAYS* INCLUDING HOLIDAYS, SUNDAYS 
FROM THE DATE OF HANDING OVER THE 
VACANT POSSESSION OF SITE.  

2 Defects Liability Period (DLP)  : 12 (Twelve) months from the date of   
Completion of work 

3 Date of Commencement      
 

: From the date of HANDING OVER THE 
VACANT POSSESSION OF SITE 

4 Liquidated Damages for Delay  : As mentioned in the Clause no.18 
5 Period of final measurement : 30(Thirty) days. 
6 Value of work for Interim Certificate 

(Clause 32) 
: Minimum of Rs. 10.0 (Ten) lakhs  

7 Period of honoring interim Certificate 
(Clause 32) 
 

: Total 15 working days.  

8 Period of honoring Final Certificate 
(Clause 33) 
 

: 30(Thirty) working Days. 
 

9 Retention Money (Clause 12) 
 

: 4% of Bill amount subject to the ceiling of 
the total security deposit  

10 Total Security Deposit (Maximum) : As per clause no. 12 of general conditions 
of contract 

11 Initial Security Deposit including EMD : 1% of Contract sum  
    
12 Tender validity period                                        : 90 days 
     

* Electrical contractor to coordinate with peer contractors of the project and all the   
Electrical works in the schedule to be completed within the overall project time. 

 

 

SIGNATURE OF THE CONTRACTOR. 
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FORMAT FOR RATE ANALYSIS OF EXTRA / NON TENDERED ITEMS 
 

I. MATERIAL 
 

1. Basic Cost of Material    - Rs. ______________ 
2. Wastage – 5%     - Rs._______________ 

 
     II. Labour: As per Standard    - Rs._______________ 
 Labour output and labour input required for the       
 Particular item using quoted labour rates. 
 
    III. Machinery / Tools     - Rs._______________ 
  Inputs of Machinery / Tools requirements as per 
  the item and hire charges as per market. 
   
  TOTAL (I) + (II) + (III)     __________________ 
 

Tax Liability 
[as per contractual clauses will be added] - Rs. ______________ 

 
 
    V. Add – ½ % for water charges - Rs._______________ 
   
                             ½ % for Electricity - Rs. ______________ 
 
   VI          Any other Expenditure (please specify) 
 
    __________________  
  TOTAL      
 
  Contractor Profit & OH – 15%  - Rs. ______________ 
 
  GRAND TOTAL - Rs. ______________ 
 
 
TDS will be deducted as per standard norms. 
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DRAFT FORMAT OF AGREEMENT  

(TO BE ENTERED WITH SUCCESSFUL CONTRACTOR/ AGENCY IN STAMP PAPER) 

This agreement made on this ……day of the month of ……..in  the  year 2021 BETWEEN, Canara 
Bank a  body  corporate  constituted  under  the Banking Companies (Acquisition and  Transfer  
of  Undertakings)  Act,  1970, having its Head Office, at 112, J C Road, Bengaluru- 560 002,  
represented  by General Manager, its duly constituted attorney (hereinafter referred to as 
Bank)  of the ONE PART; 

AND 

M/s.  -------------------------------- duly represented by one of its Partner  Sri. ------------------- 
AGE:  … YEARS, S/O, ….. having their office at -------------------------------------------------, 
Bengaluru (hereinafter called the   Contractor) of the other part.  

 

WHEREAS  THE  Bank  is  desirous  of  undertaking  the  Electrical works at Retail Vertical, 2nd 
Floor, LIC Building, H.O Annex, J.C Road, Bengaluru as fully detailed in bill of quantities 
of the tender document  and has accepted the tender opened on --------- furnished  by  the 
contractor & the contractor has agreed to perform the services  as  set  out and subject to the 
terms &  conditions  set  forth  in  the  said  documents mentioned herein under. 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this agreement words and expression shall have the same meanings as are respectively 
assigned to them in the conditions of contract hereinafter referred to. 

2. The following documents not inconsistent with these presents shall be deemed to form and 
be read and construed as part of this agreement viz, 

a) Notice inviting Tender 
 
b) The Tender Document comprising; Tender Notice, General Conditions of the Contract, 

Special Conditions of Contract, preferred makes of materials, Schedule of quantities, 
Tender Drawings / Sketches. 

c) Safety code. 

d) Letter of Acceptance. 

e) All Annexures  

e) Letters from and to the Contractor, if any, leading to and prior to acceptance letter. 

3. In consideration of the payments to be made by the Bank to the Contractor the Contractor 
hereby covenants and agrees with the Bank to construct, complete and perform the works in 
conformity in all respects and subject to all terms and conditions/rules as mentioned in the 
aforesaid documents which shall from part of this agreement. 

In witness whereof, the parties hereunto have set their respective hands and seals the day and 
year first above written. 

 
For & on behalf of the                   For& on behalf of the 
 
 
 
 
Contractor with seal               Canara bank with seal 
 
 

DRAFT FORMAT OF INDEMNITY BOND 
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(TO BE SUBMITTED BY THE SUCCESSFUL CONTRACTOR IN STAMP PAPER) 

 

THIS DEED OF INDEMNITY BOND is made on this --------- day of  -------- month of year two 
thousand ------ (--.--.2025) By M/s --------------------- duly represented by one of  its 
partners --------------------------------, aged -- years, son of  Sri  --------------------------- , 
residing at -------------------------------------------------------------------------------------, 
Bengaluru.  
 
Where I am the authorised partner of M/s ---------------------------), and had applied for 

tender of contractors for Electrical works at Retail Vertical, 2nd Floor, LIC Building, 
H.O Annex, J.C Road, Bengaluru.  

 
Whereas My Company was shortlisted for issue of tenders and my company became 
successful in securing the subject work through competitive tendering and the work of--------
---------------------------------------------------------------------------------------, has been awarded in 
favour of my Firm/ company by Canara Bank, Head Office, Premises & Estate Section, GA 
Wing, NO.112, GROUND FLOOR, JC ROAD, Bengaluru. 

 
And whereas for undertaking the furnishing work, my company has entered into contract 
agreement on --.--.2025 

 
 Now this Deed Witnessed that in pursuance of the aforesaid contract agreement dt.--.--
.2025 and in consideration of  Canara Bank having agreed to make payments  on the 
running bills claimed by my company  based on the works completed by my company  in 

respect of Electrical works at Retail Vertical, 2nd Floor, LIC Building, H.O Annex, J.C 
Road, Bengaluru and referred to above,  I hereby undertake to indemnify and keep 
harmless the Canara Bank & its project Architect  from  any damages, prosecution, 
other legal suits and claims arising out of any mishaps occurring at the site due to faulty 
work, faulty construction and for violating rules and regulations for which I shall be 
solely responsible. 

 
 
 
 
 (SRI. -------------------------------------------------) 
 FOR M/S ------------------------------------------- 
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Bank Guarantee Format for Earnest Money Deposit 
 
To 
Asst. General Manager  
P&E Section, G.A Wing, 
Canara Bank, H.O 
Bengaluru. 
 
 
WHEREAS ______________________________(Name of Tenderer) (hereinafter called 
"the Tenderer" has submitted its tender dated _______________________ (Date) for 
the execution of (Name of Contract)_____________ _______(hereinafter called "the 
Tender") in favour of CANARA BANK, ___________________  hereinafter called the 
"Beneficiary"; 
 
KNOW ALL MEN by these presents that we, _________(name of the issuing Bank), a 
body corporate constituted under the _______________________having its Head Office 
at __________________amongst others a branch / office at ________________ 
(hereinafter called "the Bank" are bound unto the Beneficiary for the sum of 
Rs_______________ (Rupees_____________________________only) for which payment 
well and truly to be made to the said Beneficiary, the Bank binds itself, its successors 
and assigns by these presents; 
 
THE CONDITIONS of this obligation are: 
(a) If the Tenderer withdraws its Tender during the period of Tender validity specified 

in the Tender; or 
 

(b) If the Tenderer having been notified of the acceptance of his Tender by the 
Beneficiary during the period of Tender validity; 
(i)  fails or refuses to execute the Agreement, if required; or  
(ii) fails or refuses to furnish the performance security, in accordance with clause 
___________ of conditions of Contract. 
 

We undertake to pay to the Beneficiary up to the above amount upon receipt of his 
first written demand without the Beneficiary having to substantiate his demand, 
provided that in his demand the Beneficiary will note that the amount claimed by him 
is due to him owing to the occurrence of one or both of the two conditions, specifying 
the occurred condition or conditions. 
Notwithstanding anything contained herein 
i)  Our liability under this Bank Guarantee shall not exceed Rs.__________ (Rupees 

________________________________only) 
ii)  This Bank Guarantee is valid up to ________________ and  
iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 
before ______________________ (mention period of guarantee as found under 
clause (ii) above plus claim period) 

 
Dated ______day of _________ 2021 

 

SIGNATURE & SEAL OF THE BANK 
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BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT 
 

Guarantee No…………………………………………………………….. 
Amount of Guarantee Rs……………………………………………….. 
Guarantee cover from Dated: …………………………………………. 
To Dated: …………………………………………………………………. 
Last Date for Lodgement of claim: …………………………………….. 
 
To: 
___________________ 
___________________ 
______________________ 
 
In consideration of ………………………………………  (hereinafter called "Beneficiary") having 
agreed to exempt …………………………… …….. Ltd.,   having its Registered Office situated 
at ……………………………….  (hereinafter called the "the obligator(s)") from the demand of 
security deposit of Rs…………………… (Rupees …………………………………………………..only)  
under the terms and conditions of an agreement dated …………………. (hereinafter called 
the "said Agreement") for the due fulfillment by the said obligator of  the terms and 
conditions contained in the said agreement, on production of the Bank Guarantee for 
Rs…………………. (Rupees ………………………………… only), at the request of the obligator 
______ Bank, a body corporate constituted under the Banking Companies (Acquisition & 
Transfer of undertakings) Act, 1970 having its Head Office at _____________ amongst 
others a branch at ……………………… (hereinafter referred to as "the Bank") has agreed to 
give following guarantee in favour of the beneficiary for an amount not exceeding 
Rs……………….. (Rupees ……………………………………………………….. only) against any loss or 
damage caused to or suffered or would be caused to or suffered by reason of any 
breach by the said Obligator(s) of any of the terms and conditions contained in the said 
agreement.                                                                             

 
1. We, the Bank to hereby undertake to pay the amount payable under this guarantee 

without any demur merely on a demand from the beneficiary stating that the 
amount claimed is due by way of loss or damage caused to or would be caused to 
or suffered by reason or any breach of the terms and conditions contained in the 
said agreement or by reason of the obligator's failure to perform the said 
agreement.  Any such demand in writing made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under the guarantee.  However, 
our liability under this guarantee shall be restricted to an amount not exceeding 
Rs………………………………. 

 
2. We, the Bank further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of 
the said agreement and that it shall continue to be enforceable till all the dues of 
the beneficiary under or by virtue of the said agreement have been fully paid and 
its claims satisfied or till the beneficiary certifies that the terms and conditions of 
the said agreement have been fully discharged this guarantee.  Unless a demand 
for claim under this guarantee is made on us in writing on or before 
………………………… we shall be discharged from all liabilities under this guarantee 
thereafter. 
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3. We, the Bank further agree that the beneficiary shall have the fullest liberty, 
without consent and without effecting in any manner or obligations hereunder, to 
extend time of performance the said obligator(s) from time to time or to postpone 
for any time any of the powers exercisable by the beneficiary against the said 
obligator(s) and to forbear or enforce any of the terms and conditions relating to 
the said agreement and we shall not be relieved of our liability by reason of any 
extension being granted to the said obligator(s) for any forbearance, act or 
omission on the part of the beneficiary or any indulgence by the beneficiary to the 
said obligator(s) or by any such matter or thing whatsoever which under the law 
relating to sureties would not for this provision have effect of so relieving us. 

 
4. We, the Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the beneficiary in writing.     
 

5. Notwithstanding anything contained herein: 
 
(i)  Our liability under this Bank Guarantee shall not exceed Rs. ………  
     (Rupees ……………………………………………………………… only) 
 

       (ii)  This Bank Guarantee is valid upto ……………………….. and 
 
(iii) We are liable to pay the guaranteed amount or any part thereof  
      under this Bank Guarantee only and only if you serve upon us a  
      written claim or demand on or before ………………. (mention period of the    
      guarantee as found under clause (ii) above plus claim period) 

 
 

PLACE: 
 
 
DATE:                                                                                   SIGNATURE   
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APPROVED BRANDS & MATERIALS 

 
Unless otherwise mentioned specifically, the contractor should get the approval of the 
Bank before using the materials. All makes/ brands shall be BIS marked wherever 
applicable and shall be of the First Quality. Wherever contractor proposes to use 
equivalent makes (i.e. other than specified), the same shall be done only after prior 
approval of the Bank. Any additional expenditure and time due to this shall be solely on 
contractor’s account and no claims whatsoever shall be entertained. 

C. ELECTRICAL WORKS 

SNo Materials Approved Make / Brands 

C Electrical Work   

1 Moulded Case Circuit 
Breaker (MCCB) 

 AB,L & T, Siemens, Schnider 

2 Switch Fuse Unit (SFU) ABB, L & T, Siemens 

3 Contactors Schneider, L & T, Siemens. sCHNIDER 

4 Meters L & T, IMP 

5 LT cable Polycab, Havells, Finolex 

6 Cable Termination Dowells, Comet 

7 Cable Tray Profab, Metalemms,  Asian Ancillary 
Corporation 

8 Conduit Steel / PVC Precisions, Supreme 

9 Wires Polycab, Havells, Finolex 

10 Modular Switches & 
Sockets with PVC/ METAL 
Box 

MK, Crabtree, Legrand (myrius) 

11 Distribution Board, MCB & 
ELMCB 

Legrand, Siemens, Schnider, ABB 

12 Data Cable & accessories D-Link, AMP, Systimax 

13 Telephone cable Delton, Finolex, National, polycab 

14 Light Fixtures Wipro, Philips, Crompton Greaves 

15 Tubes, PL's & CFL's, LED  Wipro, Philips, Crompton Greaves 

16 Ceiling Fan/ Wall fan Crompton Greaves, Bajaj, Orient, Usha 

17 Exhaust Fan Crompton Greaves,  Bajaj, Usha 
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BILL OF QUANTITIES 

 
The bill of quantities shall be read in conjunction with the drawings, Conditions of and 
Specifications as these documents are jointly explanatory and descriptive of the works 
included in the Contract. 

 
General directions and descriptions of work and materials given elsewhere in the 
Contract documents are not necessarily repeated in the Bill of Quantities, reference is 
to be made to the other documents for information. 
 
The Quantities of work and material in the Bill of Quantities are not to be considered as 
limiting or extending the scope of work to be done and materials to be supplied by the 
contractor. The quantities in the Bill of Quantities are an estimate of the amount of 
work but the work will be measured on complete and the contractor will be paid on the 
actual measurement of work approved by the Engineer. 
  
Where price have been entered against Lump sum items, payment for such affected 
items shall be made in proportion to the extent of which at the time of billing, works 
have been done at the discretion of the Engineer. 
 
‘Providing and Fixing’ / ‘Providing and Laying’ / Providing and Erecting’ shall mean that 
the contractor has to provide such materials not being procured and borne by the 
Employer, but which are required for the item and if no material need be provided by 
the Contractor, the rate shall be on for fixing/ laying/ erecting of the component 
covered in the item. 
 
The work also includes separating and stacking serviceable material anywhere in the 
compound as directed and lowering and carting away all unserviceable material debris 
from the site. 
 
The acronyms used in the Bill of Quantities. 
 

SQM/sqm Square meter 

m/r.m Running meter 

Kg. Kilogram 

LS Lumpsum 

Nos./ No Numbers 

Architect/ consultant Architect/ Bank Engineer 

    


