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NOTICE INVITING TENDERS

Canara Bank, General Administration Section, Circle Office, Delhi invites item rate sealed
tenders from eligible & experienced Firms / Companies in “TWO BID CONCEPT” for the
CIVIL REPAIR AND RENOVATIONWORKS TO BE CARRIED OUT AT CANARA BANK, CENTRE

OF EXCELLENCE, GURUGRAM, HARAYANA.

Details of the Tender:

Name of the Work

CIVIL REPAIR AND RENOVATION WORKS AT

CANARA BANK, CENTRE OF EXCELLENCE,

GURUGRAM, HARAYANA

Location of Work

CENTRE OF EXCELLENCE, SECTOR 18,
PLOT NO. 18, GURUGRAM, HARYANA

Estimated cost of the works

Rs.1.38 Crores

Earnest Money deposit

Rs.1, 38,000.00 by way of Demand Draft
of a Scheduled Bank drawn in favour of
Canara Bank payable at Delhi.

Issue of tender document

21.06.2023

Last date of submission of pre-bid
queries

05.07.2023 till 2.00pm

Pre-bid meeting

05.07.2023 at 3.30 pm

Last date of submission of Tender

12.07.2023 on or before 3.00 pm

Opening of Technical bids

12.07.2023 at 3.30 pm

Opening of Financial bids

Date & time will be informed to the
qualified bidders through e-mail/ letter.

Period of completion

120 Days from the date of issue of work
order

Tender documents ( soft copy )

Can be downloaded free of cost from
Canara Bank’s web site & Central Public
Procurement (CPP) portal
www.eprocure.gov.in from 21.06.2023 till
last date of submission

btps://canarabank.com/english/announcements/
&htps://eprocure.gov.in

Last date and time for submission of
the tender

Sealed envelopes to be submitted on or
before 12/07/2023 by 3.00PM to the

office of: The Assistant General
Manager, Canara  Bank, General
Administration Section, Circle Office,
Delhi,

7 Floor, Ansal Tower, Nehru Place, New|
Delhi -110019
Superscripted on envelope “Tender for|
Civil repair and renovation works at Centre
of Excellence, Gurugram” with two
separate envelope inside clearly
mentioning technical and financials Bid.

General Administration Section, Circle Office, Delhi
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CIVIL REPAIR AND RENOVATION WORKS AT CANARA ABANK, CENTRE OF EXCELLENCE, GURUGRAM, HARYANA

1) Eligibility Criteria : Contractors who fulfill the following requirements are

eligible to apply. The Contractor/ Companies/

Agencies having established

manufacturing facilities in the area of office type Civil works and who have
executed such works are eligible to apply. The tenderer should not have been
blacklisted by any organisation / institution and should submit a declaration on

letter head confirming the same.

SL.

Eligibility Criteria

Documents Required

The contractor should be registered with
CPWD-or State PWD or MES or Railways or such
other Government organizations or Registered
in Public sector units or Public sector Bank’s
or Financial Institutions orReputed Corporate
companies, MNC’s, IT companies as a Civil
workscontractor.

A copy of valid registration
certificate from respective
authorities.
Joint Ventures not
permitted.

are

The Contractor should have minimum of 05
(Five) years’ experience in the relevant field
as on31.03.2023.

Copy of Registration of the
Firm or Copy of incorporation.

Bidder should have a minimum of ¥ 138.00
lakhs annual average turnover during last
three financial years.

i.e. 2020-21, 2021-22, 2022-23 from the
interior furnishing related business.

Contractor have to submit CA certified copy of
turnover.

Audited balance sheet and
P&L account for the vyears
mentioned and certificate
from the ChartedAccountant.

The Tenderer should have executed any of the
following work in a single contract during the
last Seven (7) years ending with 31.03.2023
for at least,

One (1) similar work costing Rs.110.00 lacs
OR
Two (2) similar works eachcosting
Rs.69.00 lacs
OR
Three (3) similar works each costing Rs. 55.00
Lacs

*Note - Amount mentioned are excluding GST.

Satisfactory work completion
certificates  from  clients
(preferably from
Government Departments
/Public Sector
Undertaking/center
autonomous bodies/state
autonomous  bodies)clearly
indicating the cost and nature
of works executed (Please
refer to similar works).

In case of consolidated
completion certificates, split
up details certified by the
client/ project consultant is to

beenclosed.

Similar works means civil repair and renovation work at offices / commercial

buildings only.

The contractor must have valid GST
registration, PAN number, Company
Registration,EPF Registration, Labor insurance
Copies., Ownership Document, Class
Registration Certificate,

Copy of the GST registration
certificate and copy of PAN
card. In case the firm/company
etc. is not having G.S.T
number, contractor should
apply for G.S.T number and
submit a copy for the
acknowledgement form along
with a declaration for having
appliedfor

G.S.T registration.

Shortlisted vendor must submit
GST

General Administration Section, Circle Office, Delhi
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CIVIL REPAIR AND RENOVATION WORKS AT CANARA ABANK, CENTRE OF EXCELLENCE, GURUGRAM, HARYANA

number before commencement of
work.
MSE  FIRMS MUST SUBMIT THEIR
UDHYOG AADHARCERTIFICATE

6 | The Contractor should have their | Details of organization chart
representative office in Delhi/ NCR for | proposed for this project. Copies of
operational convenience the registration certificate and PAN
card copy shall be enclosed.

2) Tender documents can be downloaded only from theBanks& CentralPublic
Procurement (CPP) portal ww.eprocure.gov.in website free of cost. The
Tender documents shall be in 12 size font & A-4 size paper and neatly bounded
(hard bound / spiral bound) in two separate books (i.e. Technical bid and
Financial bid) and submitted as detailed in clause 10 below.

3) Tender documents consists of Notice Inviting the Tender ( NIT ), Eligibility
criteria, General rules and Directions to Tenderers, Schedules A to F, Conditions
of contract, Clauses of Contract, Special conditions, Technical specifications,
Safety code, Model rules for protection of Health & sanitary arrangements, List
of preferred makes, Annexures 1 to 20, Schedule of Quantity(SOQ).

4) TendersshallbeonprescribedFormforitemratetendersasissuedbytheBank
/ hosted by the Bank in website & Central Public Procurement (CPP) portal
WWwWWw.eprocure.gov.in

5) The site is ready for commencement of works.

6) Nature of the document: TWO BID CONCEPT. This Tender document comprises
of the following :

A. TECHNICAL BID: (first envelope) consisting of following should be
hardbound/spiral bound and submitted as in Sl. No. 8 & 9 below in a
separateenvelope-

a) EMD - Earnest MoneyDeposit
b) Notice inviting tender(NIT).
General Rules & directions tocontractor.
Schedules.
Conditions ofcontract.
Clauses ofcontract.
Specialconditions
Safety code.
Model rules for protection of health and sanitary arrangements for
workers employed bycontractors.
j) Technicalspecifications and list of approved makes for CIVILworks.
k) Annexures 1 to 20.
) Tender Drawings.
B.FINANCIAL BID (second envelope): Schedule of quantity (SO0Q). Financial bid
should be hardbound / spiral bound and submitted in separate envelop as in
SI. No. 8 & 9below.

. -
Ze222228

—
~—

General Administration Section, Circle Office, Delhi _ Page no. 5> Signature of Tenderer with Seal
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7) Submission and opening of Tenders:

a) Tenders on prescribed form should be placed in two envelops one sealed
envelope consisting of “Technical bid” duly super scribed as “Technical
bid” and other sealed envelope consisting “Financial bid” duly super
scribed as “Financial Bid” and both envelopes shall be kept in one bigger
sealed single envelope, with the name of work, Name of Tenderer and due
date written on the envelopes.

b) Sealed Tenders shall be addressed to The Assistant General Manager, Canara
Bank, General Administration Section, Circle Office, Delhi,7" Floor, Ansal
Tower, Nehru Place, New Delhi -110019. Sealed Tenders shall be dropped in
the TENDER BOX kept at the above said address.

¢) If last day of submission of tender is declared a holiday under NI Act by the
Government subsequent to issuance of tender the next working day will be
deemed to be the last day for submission of the tender. The first part of
tenders i.e. Technical bid will be opened on the same day at location of
tender submission.

d) Technical bids will be evaluated based on the Bank’s eligibility criteria’s.
Wherever contractors /agencies are submitting consolidated completion
certificates, then the Bank may request for supporting documents for split-up
of works certified from the client / project architects as per the eligibility
criteria’s. Bank’s decision in this regard is final and shall be binding onall.

e) The Financial bid of only the technically qualified / shortlisted applicants
will be opened on a pre-notified time & date, under intimation to such
qualified / shortlisted applicants. Lowest quoted tender (L1) will be arrived
based on the evaluation of all the financial bids and after mathematical
scrutiny and freak rate analysis. Bank’s reserves rights of accepting any and
all the financialbids.

8) The tender shall be accompanied by earnest money deposit of Rs.1, 38,000.00
(Rupees One lakh Thirty Eight thousand only) by way of Demand Draft of a
Scheduled commercial Bank issued in favour of Canara Bank, payable at Delhi.
EMD can also be submitted by way of irrevocable Bank guarantee from scheduled
commercial Bank other than Canara Bank valid for 180 days with claim period
of 60 days in the format prescribed by the Bank. EMD shall be submitted with
the Technical bid only and should be kept along with cover containing the
Technical bids.

Submission of EMD in form of Fixed Deposit or in any other form, other than
Demand Draft or Bank Guarantee, is not acceptable and tenders with such
EMD shall berejected

No interest shall be allowed on the Earnest Money Deposit (EMD). Tenders
without EMD shall be summarily rejected. However, MSEs are exempted from
paying EMD as per MSME Act 2012. For getting the benefits in case of MSE firms,
contractors / agencies should submit exemption certificate issued from the
relevant authorities.
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9) Copies of other drawings and documents pertaining to the works will be open for
inspection by the tenderers at the office of the above mentioned Office of the
Bank.

10)Tenderers are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their tenders, as to the means of access to
the site, the accommodation they may require and in general shall themselves
obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their tender. A tenderer shall be
deemed to have full knowledge of the site whether he inspects it or not and no
extra charges consequent on any misunderstanding or otherwise shall be
allowed. Submission of a tender by tenderers implies that he has read this notice
and all other contract documents and has made himself aware of the scope and
specifications of the work to be done, site details and local conditions and other
factors bearing on the execution of thework.

11)The tenderer shall be responsible for arranging and maintaining at his own
cost all materials, labour, tools and plants, water, electricity, access,
facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contractdocuments.

12)Canara Bank reserves to itself the right of accepting the whole or any part of the
tender and the tenderer shall be bound to perform the same at the ratequoted.

13)The tender for the works shall remain open for acceptance for a period of
120 days from the date of opening of tenders. If any tenderer withdraws his
tender before the said period or makes any modifications in the terms and
conditions of the tender which are not acceptable to the Bank, then the Bank
shall, without prejudice to any other right or remedy, be at liberty to forfeit full
value of the earnest money asaforesaid.

14)This Notice Inviting Tender shall form a part of the contract document. The
successful Tenderer/contractor, on acceptance of his tender by the Accepting
Authority, shall, enter in to an agreement within 15 days from the date of
acceptanceletter.

15)Canara Bank does not bind itself to accept the lowest or any other tender, and
reserves to itself the authority to reject any or all of the tenders received
without the assignment of a reason. All tenders in which any of the prescribed
conditions are not fulfilled or new conditions are stipulated by the tenderer or
are incomplete in any respect are liable to berejected.

16)Canvassing whether directly or indirectly, in connection with tenders is strictly
prohibited and the tenders submitted by the contractors who resort to
canvassing will be liable torejection.

17) Pre bid queries and clarification to Tender:
The tenderer should carefully examine and understand the specifications, terms
and conditions of the Tender and may seek clarifications, if required. The
tenderer in all such cases seek clarification in writing in a word document (.doc)
in the same serial order of that of the Tender by mentioning the relevant page
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numberandclausenumberoftheTender.Thesoftcopyofthepre-bidqueries
should be sent by E-Mail to pecodel@canarabank.comandthepre-bid
query should be in the following format.

SUNo | Page Tender Tender Clause Query
No Clause No

All communications regarding points requiring clarifications and any doubts shall be
given in writing to The Assistant General Manager, Canara Bank, General Adminstration
Section, Circle Office, Delhi, 7th Floor, Ansal Tower, Nehru Place, New Delhi -110019 by
the intending tenderers before 2:00 PM on 05.07.2023 No oral or individual consultation
shall be entertained. No queries will be entertained from the tenderers after the pre-
bid meeting.

Pre-Bid meeting:

A pre-bid meeting of the intending tenderer will be held as scheduled below
to clarify any point /doubt raised by them in respect of this Tender
document:

Date Time Venue

05.07.2023 | 3.30PM Canara Bank, General Administration Section,
Circle Office, Delhi, 7" Floor, Ansal Tower,
Nehru Place, New Delhi -110019

No separate communication will be sent for this meeting. If the meeting date
is declared as a holiday under NI Act by the Government subsequent to
issuance of RFP, the next working day will be deemed to be the pre-bid
meeting day. Authorized representatives of interested tenderers shall be
present during the scheduled time.

The Bank will consolidate all the queries and discussions during the pre-bid
meeting and the consolidated replies for the queries shall be made available
in the Bank’s website and no individual correspondence shall be made. The
replies/clarification of the Bank in response to the queries raised by the
bidder/s, and any other clarification / amendments / corrigendum furnished
hereof will become part and parcel of the Tender document and it will be
binding on the tenderers.

Non-reply to the queries raised by any of the Tenderer shall not be accepted
as a valid reason for non-submission of the Tender. In addition, non-reply to
any query may not be deemed the version of the Tenderer as reflected in the
query has been accepted by the Bank.

20. Amendment to Tender document:

At any time prior to deadline for submission of Tender, the Bank, for any
reason, whether, at its own initiative or in response to a clarification
requested by prospective bidder may modify the Tender document by
amendment.
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NotificationofamendmentswillbemadeavailableontheBank’swebsite
(ww.canarabank.com) and will be binding on all tenderers and no separate
communication will be issued in this regard.

In order to allow prospective tenderers reasonable time in which to take the
amendment into account in preparing their tender, the Bank, at its
discretion, may extend the deadline for a reasonable period as decided by
the Bank for the submission oftender.

21. Brief details of the work:

CIVIL REPAIR AND RENOVATION WORKS AT CANARA BANK, CENTRE OF
EXCELLENCE, GURUGRAM, HARAYANA

22. Definition: A “Tenderer / Bidder”is the Individual / Proprietor /
Partnership Firm / Company who submits it tender for the subjectworks.

23. Running Billpayments:

Running bills shall be considered subject to a minimum bill value of ¥ 50.00
lakhs (Rupees Fifty lakhs only). All the bills shall be prepared by the
contractor in the form prescribed by the Employer/Bank. The bills in proper
forms must be duly accompanied by detailed measurements, supporting
documents (Invoices) for procuring the raw materials like plywood, laminate,
hardware, etc as per the approved list of materials in support of the
quantities of work done and must show deductions for all previous payments,
retention money, etc If any.

The Architect official shall issue a certificate after due scrutiny of the
contractor’s bills, joint verification of the measurements and inspection of
quality of works executed on site.

The amount stated in an running bill shall be the value of works properly
executed on site as per Bank’s specifications and payment will be allowed to
the extent of works completed on site based on the Bank’s discretion. If any
works are partly completed then the proportionate payment will be released
as per the actual after deducting the applicable taxes and retention money
payments made earlier if any. Bank will not consider any payments on
account of raw materials supplied at site (like supply of plywood, laminate,
hardware, etc).

Bill payment will be made within the period of 15 (Fifteen) working days
after submission of running bills along with the certificate issued by the
architect.

All the interim payments shall be regarded as payments by way of advance
against the final payment only, and not as payments for work actually done
and completed, and shall not preclude the requiring of bad, unsound, and
imperfect or unskilled work to be removed and taken away and
reconstructed, or re-erected or be considered as an admission of the due
performance of the contract, or any part thereof in any respect or the
accruing of any claim, nor shall it conclude, determine or affect in anyway
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the power of the Employer/Bank under these conditions or any of them as to
the final settlement and adjustment of the accounts or otherwise or in any
other way vary or affect the contract.

24. FINAL PAYMENT:

The Final Bill shall be accompanied by a “Completion of Certificate” from
the Architect/Engineer in Charge of the Bank. Payments of final bill shall be
made as per the procedure followed for running bills, after deduction of
Retention Money as specified in relevant clauses which sum shall be refunded
as stipulated in relevant clauses. Final bill should be submitted within 15
days of the final bill certification in proper bill format (Tax invoice). The
acceptance of payment of the final bill by the contractor would indicate that
he will have no further claim in respect of the work executed.

Final bill payment will be made within the period of 30 (Thirty) working days
after submission along with the certificate issued by the architect.

For & on behalf of the Canara Bank
Date: 21.06.2023

Assistant General Manager
General Administration Section,
Circle Office, Delhi
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GENERAL RULES AND DIRECTIONS TO TENDERERS

1. All work proposed for execution by contract will be notified in a form of
Invitation to Tender and signed by the Bank Officer invitingtender.

This form will state the work to be carried out, as well as the date for
submitting and opening tenders and the time allowed for carrying out the
work, also the amount of Earnest money to be deposited with the tender, and
the amount of the security deposit to be deposited by the successful tenderers
and the percentage, if any, to be deducted from bills. Copies of the
specification, tender drawings and any other documents required in
connection with the work signed for the purpose of identification by the
officer inviting tender shall also be open for inspection by the contractor at
the office of officer inviting tender during officehours.

2. In the event of the tender being submitted by a partnership firm, it must be
signed separately by each partner thereof or in the event of the absence of
any partner, it must be signed on his behalf by a person holding a power-of-
attorney authorizing him to do so, such power of attorney to be produced with
the tender, and it must disclose that the firm is duly registered under the
Indian Partnership Act 1952 by enclosing a copy of the partnership deed duly
certified by one partner as truecopy.

Tender by Hindu Joint Family (HUF) firm may be signed by the Kartha or
Manager or any other duly authorized representative followed by the name
anddesignation.

3. Receipts for payments made on account of a work, when executed by a firm,
shall be in the name of the firm by one of the partners, or by some other
person having due authority to give effectual receipts for the firm.

4. Any person who submits a tender shall fill up the printed prescribed form
stating what rate he is willing to undertake each item of the work. Tenders,
which propose any alteration in the work specified in the same form of
invitation to tender, or in the time allowed for carrying out the work, or which
contain any other conditions of any sort, will be liable to rejection. Tenders
shall have the name and number of the works to which they refer, written on
the envelopes. Modifications to specifications, item description, any clauses,
conditions or any provisions whatsoever in the tender documents shall lead to
disqualification of thetender.

5. In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more Tenderers is same, then such lowest
Tenderers may be asked to submit sealed revised offer quoting rate of each
item of the schedule of quantity for all sub-sections/sub heads as the case
may be, but the revised quoted rate of each item of schedule of quantity for
all sub sections/sub heads should not be higher than their respective original
rate quoted already at the time of submission of tender. The lowest tender
shall be decided on the basis of revised quotedrates.

If the revised tendered amount (worked out on the basis of quoted rate of

individual items) of two or more Tenderers received in revised offer is again

found to be equal OR the tie is not resolved thenthe lowest tender, among such
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Tenderers, shall be decided based on the following criteria in the same order
of preference :

1° preference - Total Value of the qualifying works - Eligibility criteria 4
2" preference -Total turnover during last 3 financial years-Eligibility criteria 3

In case of any such lowest Tenderer in his revised offer quotes rate of any item
more than their respective original rate quoted already at the time of submission
of tender, then such revised offer shall be treated invalid. Such case of revised
offer of the lowest Tenderer or case of refusal to submit revised offer by the
lowest Tenderers (tied amount) shall be treated as withdrawal of his tender
before acceptance and 50% of his earnest money shall be forfeited.

In case all the lowest Tenderers those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then
tenders are to be recalled after forfeiting 50% of EMD of each lowest
Tenderers.

Tenderer whose earnest money is forfeited because of non-submission of revised
offer, or quoting higher revised rate(s) of any item(s) than their respective
original rate quoted already at the time of submission of his bid shall not be
allowed to participate in the retendering process of thework.

6. The rate quoted shall comply to the following:

(@) The rate(s) and/or amount(s) must be quoted in decimal coinage. Amounts
must be quoted in full rupees by ignoring fifty paise and less and considering
more than fifty paise as rupeeone.

(b) In case of illiterate contractors the rates or the amounts should be
attested by a witness, with a declaration that the contents of the tender
documents have been explained to thetenderer.

(c) The rate columns should be filled in English figures and Englishwords.

(d) The rate and amount columns for alternative items, if any, shall be filled
up but amounts shall not be added in the total. The amount of alternative
items of which quantities are not mentioned shall not befilled.

7. In the case of any errors or omissions in the quoted rates, the rates given in
the tender marked "Original” shall be taken as correctrates.

8. All rates shall be quoted only on the tender form. Quoted rates and units
different from prescribed in the tender schedule will be liable for rejection.
The amount for each item should be worked out and requisite totals given.
Special care should be taken to write the rates in figures as well as in words
and the amounts in figures only, in such a way that interpolation is not
possible. The total amount should be written both in figures and in words. In
case of figures, the word "Rs.' should be written before the figure of rupees
and words "P' after the decimal figures, e.g., "'Rs.2.15p" and in case of words,
the words, "Rupees' should precede and the word "Paise' should be written at
the end, unless the rate is in whole rupees and followed by the words “only' it
should be invariably be up to two decimal places. While quoting the rate in
Schedule of quantities, the word “only’, should be written closely following
the amount and it should not be written in the nextline.
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All corrections such as cuttings, interpolations, omissions and over-writings
shall be numbered as "¢/, i, "0’ and "ow' and initialed and total of such c, ,
o and ow on each page certified at the end of the page with grand total at
the end of the bill / schedule of quantities. Use of correcting fluid, anywhere
in tender document is not permitted. Such tender is liable forrejection.

9. The officer inviting tender or his duly authorized assistant will open tenders in
the presence of any intending contractors who may be present at the time,
and will enter the amounts of the several tenders in a comparative statement
in a suitable form. In the event of a tender being accepted for consideration,
a receipt for the earnest money forwarded therewith shall thereupon be given
to the contractor who shall thereupon for the purpose of identification sign
copies of the specifications and other documents mentioned in Rule-l. In the
event of a tender being disqualified and rejected, the earnest money
forwarded with such unaccepted tender shall thereupon be returned to the
contractor remitting the same, without anyinterest.

10. The Officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any onetender.

12.The Tenderer shall take all necessary precautions to ensure that all
confidential information which the Tenderer obtains in the course of
participating in this Tender or at any time thereafter is not disclosed or used
other than for the purpose of project execution / scope of work /
deliverables. Tenderer shall suitably defend, indemnify Bank for any loss /
damage suffered by Bank on account of and to the extent of any disclosure of
such confidential information. Confidential information for this purpose refers
to such information pertaining to Bank provided to Tenderer which is marked
as confidential and which is not available in the PublicDomain”.

13.In the case of item rate tenders, only rates quoted shall be considered. Any
tender containing percentage below / above the rates quoted is liable to be
rejected. Rates quoted by the contractor in item rate tender in figures and
words shall be accurately filled in so that there is no discrepancy in the rates
written in figures and words. However, if a discrepancy is found, the rates
which correspond with the amount worked out by the contractor shall unless
otherwise proved be taken as correct. If the amount of an item is not worked
out by the contractor or it does not correspond with the rates written either in
figures or in words then the rate quoted by the contractor in words shall be
taken as correct. Where the rates quoted by the contractor in figures and in
words tally but the amount is not worked out correctly, the rates quoted by
the contractor will unless otherwise proved be taken as correct and not the
amount. In event no rate has been quoted for any item(s), leaving space both
in figure(s), word(s), and amount blank, it will be presumed that the
contractor has included the cost of this/these item(s) in other items and rate
for such item(s) will be considered as zero and work will be required to be
executed accordingly.
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In case the same item appears more than once in the schedule of work under
the same sub head or among the different sub heads of works, the lowest rate
quoted for that item shall be taken for other items also and tender will be
evaluated accordingly.

14. The contractor whose tender is accepted shall be required to furnish by way of
Initial security a sum which shall be equal to 2.0% (two percent) of the
accepted value of the tender including the Earnest Money Deposit, within 7
(Seven) days of the date of issue of the letter of acceptance of his tender in
form of Demand Draft payable to the Canara Bank. A further sum of 8% (eight
percent) of the Gross value of each interim/final bill shall be deducted as
retention money to make up, together with the Initial Security Deposit, a total
Security Deposit equal to 10%.

In case the contractor wishes to provide the security deposit in form of Bank
Guarantee, a Bank Guarantee of 10% of Contract amount including the Earnest
Money Deposit, within 7 (Seven) days of the date of issue of the letter of
acceptance of his tender as security deposit will be needed to be submitted.
The duration of the Bank guarantee shall be for the duration of the contract
period and defect liability period. In case of increase of duration of the
project, the contractor is liable to provide the revised bank guarantee
covering the extended period. The bank guarantee shall be acceptable from
any other Scheduled Bank other than Canara Bank in the prescribedformat.

In case the successful tenderer fails to remit the Initial security deposit
within the above stipulated time, the Earnest money deposit shall be
forfeited.

15. In the case of any tender where unit rate of any item/items appears
unrealistic, such tender will be considered as unbalanced and in case the
tenderer is unable to provide satisfactory explanation such a tender is liable
to be disqualified and rejected and / or the tenderer is liable for additional
security deposit as demanded by the Employer in the form of Demand Draft or
Bank guarantee from scheduled commercial Bank other than Canara Bank valid
for contract period / smaller period (as decided by the Bank ) in the format
prescribed by theBank.

16.0n acceptance of the tender, the name of the accredited representative(s) of
the contractor who would be responsible for taking instructions from the
Employer and / or Engineer-in-charge shall be communicated in writing to
Employer.

17.The rates quoted shall be all inclusive rates for the item of work described,
including materials, labour, tools and plant, lead, lift carriage and transport
supervision, Royalties, duties, levies, cess and all taxes on material in respect
of this contract, overheads and profits, mobilizing, demolishing and other
charges whatsoever including any special difficulties any restrictions for
transport etc., complete for proper execution of the work as per drawings and
specifications and no claim whatsoever for any extra payment shall be
maintainable.
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Any other Tax, any royalties, duties, levies, cess, Entry Tax, octroi, Profession
Tax, Turnover Taxor any other Taxanaterial in respect of this contract

shall be payable by the tenderer and the Bank will not entertain any claim
whatsoever in respect of the same and nothing extra shall be paid /
reimbursed for the same subsequently. The rates quoted shall include all the
above. GST on works contract on finished works wherever applicable shall
be paid by Bank as per extant rules. All charges payable to local bodies for
any service connections for construction purposes, land tax, etc., shall also
be paid by the contractor and nothing extra shall be paid/reimbursed for
thesame.

18. The contractor shall give a list of the Bank employees related to him
with their places of posting and designations in prescribed Format as per the
Annexure-05.

19.The tender for the work shall not be witnessed by a contractor or contractors
who himself/themselves has/have tendered or who may and has/have
tendered for the same work. Failure to observe this condition would render
tenders of the contractors tendering, as well as witnessing the tender, liable
to summaryrejection.

21.Errors and omissions due to clerical, typographical or printing etc.., if any,
will have to be got clarified and corrected before quoting the rates. The
interpretation given by the appropriate tender accepting authority of the Bank
shall be final and binding.

22.Procurement of all materials, other than specifically stipulated to be issued by
the Bank, if any, shall be at the cost and the responsibility of thecontractor.

23.INTEGRITY PACT: Integrity Pact format is enclosed as Annexure - 16. The
same to be duly filled in a non-judicial stamp paper of appropriate value and
submitted along with offer. Name & details Independent External Monitor
(IEM) identified for this Tender/RFP will be notified at a laterdate.

Only those tenderers, who commit themselves to the above pact with the
Bank, shall be considered eligible for participate in the tendering process.
Those bids/ tenders which are not containing the above pact are liable for
rejection.

24.Tenderer shall fill in all the blanks and put their signature and seal on each
page of the tender documents. The successful Tenderer will have to enter into
an agreement with each component of the Tender document with theBank.

25.The tender drawings under this NIT are only indicative to broadly understand
the scope of the works. The contractor shall carry out the works according to
the workings drawings/ construction drawings issued by the Engineer in charge
during the course of work from time to time. Tenderer/ Contractor is not
eligible for any claim on account of any differences between the tender
drawings and workingdrawings.
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26. PROVISIONS FOR MICRO & SMALL ENTERPRISES(MSES):-
As per Government of India’s Public Procurement Policy act 2012, certain
benefits will be given for MSE Units. The details are as under:

a) The Public Procurement Policy shall apply to MSEs registered with District
Industries Centres or Khadi Village Industries Commission or Khadi & Village
Industries Board or Coir Board or National Small Industries Corporation or
Directorate of Handicrafts & Handloom or any other body specified by Ministry
of Micro, Small & MediumEnterprises.

b) MSEs are exempted from paying Tender/RFP fee/cost, EMDs. For getting the
benefits in case of MSE firms, shall submit relevant documents such as valid
MSE registration Certificates and exemption certificate from relevant
authorities.

27.SOCIAL MEDIAPOLICY:

No person of the bank or the contractors and third parties shall violate the

social media policy of the bank. The following acts on the part of personnel of

the bank or the contractors and third parties shall be construed as violation of

social media policy:

a) Non-adherence to the standards/guidelines in relation to social media
policy issued by the Bank from time totime.

b) Any omission or commission which exposes the Bank to actual or potential
monetary loss or otherwise, reputation loss on account of non-adherence of
social media related systems andprocedures.

28.PURCHASE PREFERENCE:----NA-----
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:SCHEDULESs::

SCHEDULE "A'::

Schedule of Quantities - SOQ - (Specified in detail and attached)
(Should be submitted in a separate envelope as financial bid)

SCHEDULE "B’ ::

Schedule of materials to be issued to the contractor.

SL.
No

Descriptionof items Quantity Rates infigures Placeof
& words @which Delivery
the materials
will be charged
to the
contractor

NIL----

SCHEDULE - ‘C’ ::

Tools and Plants to be hired to the contractor under headings.

SL.
No

Description Hire Chargesper
day

“NIL----

SCHEDULE ‘D’ ::

Extra scheduleforwork

i.
ii.
fii.
iv.
V.
vi.
vii.

Conditions ofcontract

Clauses ofcontract

Specialconditions

Technical specifications for civil, water supply, plumbing, CIVIL works
Safety code

Model rules for protection of Health &sanitary

List of preferredmakes

SCHEDULE "E’::

Name of work:: Civil Repair & renovation works at COE GURUGRAM

General Administration Section, Circle Office, Delhi
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SCHEDULE °F'::
Bference to Conditions of contract.

Definitions::

2(a)Work

CANARA BANK, CENTRE OF EXCELLENCE,
GURUGRAM, HARAYANA

2(b)Site

2(c)Contractor

2(d) Bank or Employeror Buyer
2(e)Engineer-in-Charge/Architect

2(f) AcceptingAuthority

::CIVIL REPAIR AND RENOVATION WORKS AT

::CENTRE OF EXCELLENCE, SECTOR 18,
PLOT NO. 18, GURUGRAM, HARYANA

:: Successful tenderer to whom the work
isawarded

:: Canara Bank

:: Bank’s Engineers/Architect

:: The Assistant GeneralManager

Canara Bank

General Administration Section
Circle Office, Delhi,

7" floor, Ansal Tower, Nehru Place,
New Delhi - 110019

2(g) Percentage on costofmaterials
and labour to cover all over heads
and profits.

:: 15 % (fifteen %)

2(h) Standard Schedule of Rates :: Local Market Rates

2(i) Standard specification to be
followed
2(j) Standard Contract Form

::Specifications

:: Item rate Tender form of CanaraBank
as modified & Corrected up to date of
tender.

Reference to CLAUSES OF CONTRACT

Clause 1 :
Estimated cost of work Rs. 1.38 Crores

EarnestMoney Deposit Rs.1,38,000.00

SecurityDeposit :: As below
a) 2% initial security deposit (including EMD) within 7days.
b) Retention money :: 8% of the work executed
(Rule 13 of General RulesandDirections) deducted from bills
Maximum of Rs. 13.80 lacs.
Or

General Administration Section, Circle Office, Delhi
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Bank guarantee of Rs. 13.80 lacs within 7 days of the date of issue of the
letter of acceptance of his tender.

Clause 2 :: Authority for fixing Deputy General Manager,
compensation under Circle Office,
clause 2. Delhi

Clause 5 Time allowed for execution of 120 Days
work from date of commencement

Clause 5.4 Authority to give fair and| Deputy General Manager,
reasonable extension of time for Circle Office,
completion of work Delhi

Clause 10 B Mobilization Advance Max. - NIL--
percentage of acceptedtendered
cost (contract amount)

Plant & Machinery Advance

Maximum percentage of contract NIL
amount.

Rate of interest percent per annum

on mobilization Advance and Plant

and machinery Advance - NA --
Other items (Specify) if any -- NIL-

Clause 10 C :: | Escalation - NIL-

Clause 12 :: Schedule of Rates for determining.

12.1 (iii) Rates for additional, altered or Local market Rates
substituted items that cannot be
determined under 12.1 (b) (i) & (ii)

12.1(vi)A(a) ----NA---- -NA---

12.1(B)(vi)A(b) ----NA---- -NA---

12.1(vi)B(a) ----NA---- -NA---
Clause 15:: Percentage payable to cover | = ----- NIL-----
(b)(Il) contractor’sindirect
expenses forsuspensionof  work
exceeding 30 days and not
exceeding 3months.

(c) Percentagepayable tocover | = ------- NIL-------
contractor’s indirect expenses for
suspension exceeding 3 months.

Clause 16 :: Competent Authority for deciding Deputy General Manager,
reduced rates. Circle Office,

Delhi
Clause 19 :: Submission of Labour License Within 14 days from the
date of receipt of
Acceptanceletter
Clause 25 i) Amount of claim by any party

beyond which Arbitrator shall
give reasons for award.

All Claims

ii) Accepting Authority

Deputy General Manager,

General Administration Section, Circle Office, Delhi
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Circle Office,
Delhi

Clause 36 (i)

a) Minimum Qualifications &
experience required for Principal
Technical Representative to be
in- charge of work

GRADUATE ENGINEER with
3 years’ Experience OR
Diploma holder with
5 years OR
Retired A. E. from Govt.
Department with 5Syears’
experience as A. E

b) Discipline to which the
Principal Technical
representative should belong

Civil

€) Minimum experience of works

3 years for Graduates and
5 years for Diploma.

d) Recovery to be effected from
the contractor in the event ofnot
fulfilling provision of clause36(i).

Rs. 30,000/-p.m.

Clause 42 ::
() (a)

-—-NA----

——-NA----

(ii).

—-NA----

—-NA----

General Administration Section, Circle Office, Delhi
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CONDITIONS OF CONTRACT

Definitions::-

1. The "Contract’ means the tender documents and acceptance thereof and the
agreement duly executed between the Canara Bank and the Contractor, together
with the documents referred to therein including these conditions, NIT,
specifications, schedule of quantities, agreement, designs, drawings and
instructions issued from time to time by the Employer and / or Engineer-in-
Charge and all these documents taken together, shall be deemed to form one
contract and shall be complementary to oneanother.

2. In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned tothem.

a) The expression "works' or “work' shall be as mentioned Schedule F, unless
there be something either in the subject or context repugnant to such
construction be construed and taken to mean the works by or by virtue of the
contract contracted to be executed whether temporary or permanent, and
whether original, altered, substituted oradditional.

b) The 'Site' shall mean the land/or other places on as mentioned Schedule F,
into or through which work is to be executed under the contract or any adjacent
land, path or street through which work is to be executed under the contract or
any adjacent land, path or street which may be allotted or used for the purpose
of carrying out the contract.

¢ The "Contractor' shall mean as mentioned in schedule F, the individual Kartha,
or Manager of HUF, firm or Company, whether incorporated or not, undertaking
the works and shall include the legal heirs/representatives of such individual or
the partners composing firm and theirs legal heirs and successors, or company’s
authorized and constituted attorneys/agents and permitted assigns of such firm
or company.

d The "Employer/Canara Bank means as mentioned in schedule F any officer of
the Bank, who is specifically authorized to enter into contracts and in-charge of
the work mentioned in Schedule F.

€) The "Engineer-in-Charge’ means the Engineer as mentioned in Schedule 'F
hereunder who shall supervise and be in-charge of the work or any other
person specifically deputed by theEmployer.

f) The “Architect’” means the Architect appointed by the Employer who shall
supervise the overall project personally and through the site engineer(s)
appointed by him. The Architect for the project is M/s Arch Design.

g The 'Site Engineer’ means the Engineer who shall supervise and be in-charge
of the work and is deputed by theArchitect.
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h) "Contract Price' shall mean the final accepted rates in the Schedule Ahereto.

i)  "Date of Contract’' means the "Calendar date on which the Employer and
Contractor have signed the Agreement on the StampPaper.

j)  "Accepting Authority" shall mean the authority mentioned in Schedule 'F'.

K} "Excepted Risk" are risks due to riots (other than those on account of
contractor's employees or agents or persons worked under or at the instance
of the contractor) or civil commotion (in so far as both these are uninsurable),
war (Whether declared or not) invasion, act of foreign enemies, hostilities,
civil war, rebellion revolution, insurrection, military or usurped power, any
acts of Government, damages from aircraft, acts of God, such as earthquake,
lightening and unprecedented floods, Tsunami and other causes over whichthe
contractor has no control and accepted as such by the Accepting Authority.

) "Market Rate" shall be the rate as decided by the Employer on the basis of the
cost of materials and labour and the site where the work is to be executed
plus the percentage mentioned in Schedule 'F' to cover all overheads and
profits.

m) "Schedule(s)" referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or mentioned, if any, inSchedule
'F' hereunder, with the amendments thereto issued upto the date of receipt
of thetender.

n) " Approved or ‘Approval wherever used in the specifications or schedule of
Quantities shall mean, respectively, ‘approved by or approval ofthe
"Accepting Authority' in writing.

0) Notice in writing' or “written notice' shall mean a notice in writing typed or
printed characters delivered to or sent by registered post to the last known
address private or business address or registered office address, and shall be
deemed to have been received when in ordinary course of post it would have
been delivered, and/or delivered personally, or otherwise proved to have
beenreceived.

p) virtual completion’ shall mean that the work / building is complete in all
respects in the opinion of theEmployer/Bank

g Drawings shall mean all drawings and / or sketches duly signed by the
Engineer-in-charge or their representative on behalf of the Employer before
commencement or during the progress of the work.

N Letter of Acceptance' shall mean an intimation by a letter issued by the
Accepting Authority of the Employer / Bank to tenderers that his tender has
been accepted in accordance with the provisions in the saidletter.

s) Basic rate / Base price shall be as specified in Schedule F and Annexure -18
based on the actual price quoted by the authorised stockiest / wholesalers /
showroomincludingGST,octroiandallotherdutiesleviedbythestatutory/
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local authority and also excluding loading, unloading and carriage /
transportation cost to the site of work, overheads, storage charges atsite.

t) "Defect Liability Period” shall mean a period of twelve months from the
certified date of virtual completion issued by the Engineer in charge /
Employer. However, in the case of specialist contracts like for anti-termite
treatment, water proofing treatment and the like the period of warranty in
such contracts shall supersede the defect liability period, and the defect
liability period of twelve months shall stand extended to be equal to the
warranty period.

u) “Approved make” means materials as specified under List of approved
makes and also as approved by theBank.

3. Scope and Performance::Where the context so requires, words imparting the
singular only also include the plural and vice versa. Any reference to masculine
gender shall whenever required include feminine gender and viceversa.

4. Headings to these Conditions of Contract, Clauses of contract, special
conditions, Technical specifications shall not be deemed to form part thereof or
be taken into consideration in the inter-pretation or construction thereof or of
the contract.

5. The contractor shall be furnished, free of cost one certified copy of the
contract documents (except standard specifications, Schedule of Rates) together
with all drawings as may be forming part of the tender papers. None of these
documents shall be used by the Contractor for any purpose other than for this
contract.

6. Works to be carried out :: The work to be carried out under the contract
shall, except as otherwise provided in these conditions, include all labour,
materials, tools, plants, equipment and transport which may be required in
preparation of and for and in the full and entire execution and completion of the
works. The descriptions given in the Schedule of Quantities (Schedule - A) shall,
unless otherwise stated, be held to include waste on material carriage and
cartage, lead, lift, safety works, carrying and return of empties, hoisting, setting,
fitting and fixing in position and all other labour necessary and for the full and
entire execution and completion as aforesaid in accordance with good practice
and recognizedprinciples.

7. Rates

The rates quoted shall be all inclusive rates for the item of work described,
including materials, labour, tools and plant, lead, lift carriage and transport
supervision, Royalties, duties, levies, cess, entry tax, Octroi, profession tax, GST
or any other tax on material in respect of this contract, overheads and profits,
mobilizing, demolishing and other charges whatsoever including any special
difficulties any restrictions for transport, any other incidentals works etc.
complete and for proper execution of the work as per drawings and specifications
and no claim whatsoever for any extra payment shall be maintainable unless
otherwise specifically exempted and are specified as payable or reimbursable
under this Agreement.

General Administration Section, Circle Office, Delhi < Page no. 23> Signature of Tenderer with Seal



CIVIL REPAIR AND RENOVATION WORKS AT CANARA ABANK, CENTRE OF EXCELLENCE, GURUGRAM, HARYANA

8. Sufficiency ofTender::

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

9. Discrepancies and Adjustment of Errors ::

THE several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawing being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

If there is any difference or discrepancy between the description of items as
given in the schedule of quantities, particular specifications for individual items
of work (including special conditions) and I.S. Codes etc., the following order of
preference shall be observed:

a) Description of the Item as detailed in Schedule of Quantities(SOQ).

b) Particular Specifications, Special condition, Additional conditions ifany
c) DetailedDrawings

d) CPWD specifications; if applicable

e) Clauses ofcontract

f) Indian Standard Specifications ofB.l.S.

g) Manufacturer’s specifications

h) As decided byEmployer

Moreover, the Contractor is not allowed to take benefit out of any clerical /
grammatical mistake in the standard clauses/ Bill of Quantities/Specifications
etc. being used in theagreement”.

If there are varying or conflicting provisions made in any one or more
document(s) forming part of the contract, the Accepting Authority shall be the
deciding authority with regard to the intention of the document and his decision
shall be final and binding oncontractor.

Any error in description or quantity or rate in Schedule of Quantities or any
omission therefrom shall not vitiate the Contract or release the Contractor from
the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under theContract.

10. Signing of Contract :: The successful tenderer/contractor, on acceptance of
his tender by the Accepting Authority, shall, within 7 days from the stipulated
date of start of the work sign the contract consisting of following failing which
the Earnest money deposit shall be forfeited:-

a) Standard form of agreement on stamp paper, the notice inviting tender,
allthedocumentsincludingdrawings,ifany,formingthetenderasissued
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at the time of invitation of tender and acceptance thereof together with
any correspondence leading thereto.

b) Standard Contract Form as mentioned in Schedule 'F' consisting of::

Notice inviting tender(NIT).

General Rules & directions tocontractor.

Schedules A to F.

Conditions ofcontract.

Clauses ofcontract.

Specialconditions

Technical specifications and list of approvedmake

Safety code.

Model rules for protection of health and sanitary arrangements for

workers employed bycontractors.

j. Annexure 1 to19.

k. TenderDrawings

. Bill of Quantities (BOQ)

= NP N = W o B o )
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CLAUSES OF CONTRACT

Clause - 1:: DEPOSITS

The contractor whose tender is accepted shall be required to furnish by way of
Initial security a sum which shall be equal to 2.0% (two percent) of the accepted
value of the tender including the Earnest Money Deposit, within 7 (Seven) days of
the date of issue of the letter of acceptance of his tender in form of Demand
Draft payable to the Canara Bank . A further sum of 8% (eight percent) of the
Gross value of each interim/final bill shall be deducted as retention money to
make up, together with the Initial Security Deposit, a total Security Deposit equal
to10%.

In case the contractor wishes to provide the security deposit in form of Bank
Guarantee, a Bank Guarantee of 10% of Contract amount including the Earnest
Money Deposit, within 7 ( Seven) days of the date of issue of the letter of
acceptance of his tender as security deposit will be needed to be submitted. The
duration of the Bank guarantee shall be for the duration of the contract period
and defect liability period. In case of increase of duration of the project, the
contractor is liable to provide the revised bank guarantee covering the extended
period. The bank guarantee shall be acceptable from any other Scheduled Bank
other than Canara Bank in the prescribed format.

All compensation or the other sums of money payable by the contractor under the
terms of this contract may be deducted from, or paid by the sale of a sufficient
part of his security deposit or from the interest if any, arising therefrom, or from
any sums which may be due to or may become due to the contractor by
Government on any account whatsoever and in the event of his Security Deposit
being reduced by reason of any such deduction or sale as aforesaid, the
contractor shall within 10 days make good in the cash or Guarantee Bond of a
Scheduled Bank other than Canara Bank in favour of the Employer (in case of
guarantee offered by scheduled banks, the amount shall be within the
financial limits prescribed by the Reserve Bank of India); any sum or sums which
may have been deducted from, or raised by sale of his security deposit or any
part thereof. The security deposit shall be collected from the running bills of the
contractor at the rates mentioned above and the Earnest money deposited at the
time of tenders and the Initial Security Deposit will be treated as part of the
Security Deposit.

Clause - 2 :: COMPENSATION FOR DELAY ::

If the contractor fails to maintain the required progress in terms of the contract
or to complete the work and clear the site on or before the contract or approved
extended date of completion, he shall, without prejudice to any other right or
remedy of the Employer on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below or such smaller amount as
may be fixed by the authority mentioned in Schedule "F' on the contract value of
the work for every completed week that the progress remains below that
specified in clause 5 or that the work remains incomplete.

This shall also apply to items or group or items for which a separate period of
completion has been specified, if any.
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For this purpose the term “Contract Value' shall be value at the contract rates of
the work as ordered.

a) Completion period (lessthan 6| :: 1 ( One ) percent per week
months)

Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed the undernoted percentage of the Contract
Value or of the Contract Value of the item or group of items of work for which a
separate period of completion is originally given:-

a) Completion period (less than 6 22 10% ( Ten percent )
months)

Clause -2.1::

Bank shall have the right to adjust set-off against any sum payable to the
Contractor under this or any other contract with the Employer / Canara Bank
anywhere in India / outside India.

Clause -3::

Subject to other provisions contained, the Employer may without prejudice to his
any other rights or remedy against the contractor in respect of any delay, inferior
workmanship, any claims for damages and/or any other provisions of this contract
or otherwise, and whether the date of completion has or has not elapsed, by
notice in writing absolutely determine and cancel the contract in any of the
following cases;

i) If the contractor having been given by the Employer and/or the Engineer-
in-charge a notice in writing to rectify, reconstruct or replace any
defective work or that the work is being performed in any inefficient or
otherwise improper or un-workman like manner shall omit or comply with
the requirement of such notice for a period of seven daysthereafter.

ii) If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a
manager or which entitle the court to make a winding uporder.

iiii) If the contractor has without reasonable cause failed to commence the
work or has suspended the progress of the work or has failed to proceed
with the work with due diligence so that in the opinion of the Employer
(which shall be final and binding) he will be unable to secure completion of
the work by the date for completion and continues to do so after a notice
in writing of seven days fromEmployer.

iv) If the contractor fails to complete the work within the stipulated date or
items of work with individual date of completion, if any stipulated, on or
before such date (s) of completion and does not complete them within the
period specified in a notice given in writing in that behalf by the Employer
and /orEngineer-in-charge.

General Administration Section, Circle Office, Delhi < Page no. 27> Signature of Tenderer with Seal



CIVIL REPAIR AND RENOVATION WORKS AT CANARA ABANK, CENTRE OF EXCELLENCE, GURUGRAM, HARYANA

V) If the contractor persistently neglects to carry out his obligations under the
contract and/or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that
behalf by the Employer and /orEngineer-in-charge.

Vi) If the contractor commits any acts mentioned in clause 21 hereof.

Clause -3.1::

When the contractor has made himself liable for action under any of the cases
aforesaid, the Employer shall have powers::

a) To determine or rescind the contract of which termination or rescission notice
in writing to the contractor under the hand of the Employer shall be conclusive
evidence. Upon such determination or rescission, the security deposit of the
contractor shall be liable to be forfeited and shall be absolutely at the
disposal ofEmployer.

b) To employ labour paid by the Employer and to supply material to carry out
the work or any part of the work debiting the contractor with the cost of the
labour and the price of the materials (of the amount of which cost and price
certified by the Engineer-in-charge shall be final and conclusive) against
the contractor and crediting him with the value of the work done in all
respects in the same manner and at the same rates as if it had been carried
out by the contractor under the terms of his contract. The certificate of the
Engineer-in-charge as to the value of the work done shall be final and
conclusive against the contractor provided always that action under the sub-
clause shall only be taken after giving notice in writing to the contractor.
However if the net total expenses incurred by the Employer are less than
the amount payable to the contractor at his agreement rates, the difference
shall not be paid to thecontractor.

C) After giving notice to the contractor to measure up the work of the contractor
and to take such whole, or the balance or part thereof as shall be unexecuted
out of his hands and to give it to another person to complete in which case
any expenses which may be incurred in excess of the sum which would have
been paid to the original contractor if the whole work had been executed by
him, of the amount of which excess the certificate in writing of the Employer
shall be final and conclusive shall be borne and paid by the original
contractor and may be deducted from any money due to him by Employer
under this contract or on any other contract account whatsoever or from his
security deposit or the proceeds of sales thereof or a sufficient part
thereof as the case maybe.

Clause -3.2 ::

In any such event the contractor shall have no claim to compensation for
any loss sustained by him by reason of his having purchased or procured any
materials or entered into any engagements or made any advances on account or
with a view to the execution of the work or the performance of the contract.
And in case action is taken under any of the provisions aforesaid, thecontractor
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shall not be entitled to recover or be paid any sum for any work thereto or
actually performed under this contract unless and until the Engineer- in-charge
has certified in writing the performance of such work and the value payable in
respect thereof and he shall only be entitled to be paid the value so certified.
Provided further that any of the recoveries to be made when the excess cost
incurred by the Employer under the action in (b) and/of (c) above is more than
the Security Deposit to be forfeited, such recoveries shall be limited to the
amount by which the excess cost incurred exceeds the Security deposit so
forfeited.

Clause-4::

In any case in which any of the powers conferred upon the Employer under
Clause-3 hereof, shall have become exercisable and the same shall not be
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Employer putting in force all or any of the powers vested in him under the
preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Employer which
shall be final and binding on the contractor) use as on hire (the amount of the
hire money being also in the final determination of the Employer ) all or any
tools, plant, materials and stores in or upon the works, or the site thereof,
belonging to the contractor, or procured by the contractor and intended to be
used for the execution of the work/or any part thereof, paying or allowing for
the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-charge,
whose certificate thereof shall be final and binding on the contractor, otherwise
the Employer by notice in writing may order the contractor or his clerk of the
works, foreman or other authorised agent to remove such tools, plant, materials,
or stores from the premises, within the time to be specified in such notice, and
in the event of the contractor failing to comply with any such requisition, the
Employer may cause to remove them at the contractor's expense or sell them by
auction or private sale on account of the contractor and at his risk in all respects
and the certificate of the Engineer-in-Charge as to the expense of any such
removal and the amount of the proceeds and expense of any such sale shall be
final and conclusive against thecontractor.

Clause-5:: TIME AND EXTENSION FOR DELAY ::

The time allowed for execution of the Works by the Contractor as specified in the
Schedule 'F' or the extended time in accordance with these conditions shall be
the essence of the Contract. The execution of the works shall commence from the
15th day after the date on which the Employer issues written orders to commence
the work or from the date of handing over of the site whichever is later. If the
contractor commits default in commencing the execution of the work as
aforesaid, the Employer shall without prejudice to any other right or remedy
available in law be at liberty to forfeit the earnest moneyabsolutely.
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Clause -5.1::

The contractor shall submit a Time and Progress Chart and get it approved by the
Engineer-in-Charge. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall
indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement
between the Employer and the Contractor within the limitations of time imposed
in the Contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed
for any work exceeds one month (save for special jobs) complete 1/8th of the
whole of work before 1/4th of the whole time allowed in the contract has
elapsed; 3/8th of the work before one half of such time has elapsed and 3/4th
before 3/4th of such time has elapsed.

Clause -5.2:: |If the works be delayed by:-

a) Force majeure,or

b) Excepted risk;

) abnormally bad weather,or
)

)

o N

serious loss or damage by fire,or

civil commotion, local commotion of workmen, strike or lockout, affecting

any of the trades employed on the work,or

f) delay on the part of other contractors or tradesmen engaged by the
Employer in executing work not forming part of this Contract,or

g) Non-availability of stores, which are the responsibility of the Employer to
supply or

h) any other cause which, in the absolute discretion of the authority

mentioned in Schedule "F' is beyond the Contractor'scontrol,

D

then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Employer but shall nevertheless
use constantly his best endeavour to prevent or make good the delay and shall
do all that may be reasonably required to the satisfaction of the Engineer-in-
charge to proceed with theworks.

Clause -5.3::

Request for extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourteen days of the happening of the event
causing delay to the Accepting Authority. The Contractor shall also, if
practicable, indicate in such a request the total period for which extension is
desired, overlapping period, if any, with earlier events causingdelays, net-
extensionrequired.

Clause -5.4::

In such case the authority may give a fair and reasonable extension of time for
completion of work. Such extension shall be communicated to the Contractor by
the Employer in writing, within 15 days of the date of receipt of such request.
Non application by the contractor for extension of time shall not be a bar for
giving a fair and reasonable extension by the Employer and this shall be binding
on thecontractor.
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Clause - 6::

(

(@)

()

General Administration Section, Circle Office, Delhi

Engineer-in-charge is duty bound to, except as otherwise provided,
ascertain and determine by measurement the value in accordance with the
contract of workdone.

ALL measurement of all items having financial value shall be entered in
Measurement Book so that a complete record is obtained of all works
performed under the contract. All such measurement books shall be with
machine numbered pages with a certificate of the Engineer-in-charge
regarding the name of the work and contractor and number of pages. All
such measurement books and level books shall be maintained carefully,
work wise and shall be handed over to the Employer at the completion of
thework.

All measurements shall be taken jointly by the Architect/Site engineer
authorized by the Engineer-in-Charge and the contractor or his authorized
representative from time to time during the progress of the work and all
such measurements shall be verified by the Engineer-in- Charge/Architect
to verify the accuracy of the measurement and signed and dated by the
Engineer-in-Charge/Architect in token thereof and by the contractor or
his representatives in token of their acceptance. Employer reserves the
right to test check the measurements to the extent of 25% of
measurements of each and/ or all items verified by the Engineer- in-Charge
and any discrepancies are found they shall be corrected by the Employer
and it shall be binding on the contractor. If the contractor objects to any
of the measurements corrected a note shall be made to that effect with
reason and signed by bothparties.

The contractor shall, without extra charge, provide all assistance by
providing appliance, labour and other things necessary for such
measurements.

Except where any general or detailed description of the work expressly
shows to the contrary, measurements shall be taken in accordance with the
procedure set forth in the specifications notwithstanding any provision in
the relevant Standard Method of measurement or any general or local
custom. In the case of items which are not covered by specifications,
measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Indian Standard Institution and if for
any item no such standard is available then a mutually agreed method shall
befollowed.

The contractor shall give not less than seven days' notice to the Engineer-
in-Charge or his authorized representative in-charge of the work and
Employer before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be test checked and
correct dimensions thereof be taken before the same is covered up of
placed beyond the reach of measurement and shall not cover upand
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place beyond reach of measurement any work without consent in writing of
the Engineer-in-Charge or his authorized representative in-charge of the
work and Employer who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond the
reach of measurements without such notice having been given or the
Engineer-in-Charge's and Employer consent being obtained in writing the
same shall be uncovered at the contractor's expense, or in default
thereof no payment or allowance shall be made for such work or the
materials with which the same wasexecuted.

(viii) Engineer-in-charge or his authorized representative may cause to check
the measurements recorded jointly or otherwise as aforesaid and all
provisions stipulated herein above shall be applicable to such checking of
measurements or levels.

(ix)  Recording of measurements of any item of work in the measurement book
and/or its payment in the interim on account of final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or
material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of
the defects liabilityperiod.

Clause 7::::

(i) No payment shall be made for a item of work, estimated to cost Rs 50,000/- (
Rupees Fifty thousand) or less till after the whole of the work shall have been
completed and certificate of completiongiven.

(i) For item of works estimated to cost over Rs.50, 000/- (Fifty thousand) the
interim or running account bills, duly accompanied by detailed measurements as
may be required by the Engineer-in-Charge or the Employer, shall be submitted
by the contractor for the work executed on the basis of such recorded
measurements on the format of the Employer in triplicates on or before the date
of every month fixed for the same by the Engineer-in-charge/employer. The
payment of such items will be done on pro-ratabasis.

(iii) AUl such interim payments accepted by the Contractor shall be regarded as
payments by way of advances against final payment only. These shall not
preclude the requiring of bad, unsound and imperfect or unskilled work to be
rejected, removed, taken away and reconstructed or re-erected. Any certificate
given by the Engineer-in-charge relating to the work done or materials delivered
forming part of such payment, may be modified or corrected by any subsequent
such certificate(s) or by the final certificate and shall not by itself be conclusive
evidence that any work or materials to which it relates is/are in accordance with
the contract and specifications. Any such interim payment, or any part thereof
shall not in any respect conclude, determine or affect in any way powers of the
Engineer-in-charge/Employer under the contract or any of such payments be
treated as final settlement and adjustment of accounts or in any way vary or
affect thecontract.
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(iv) Pending consideration of extension of date of completion interim payments
shall continue to be made as hereinprovided

Clause - 8 ::

(1) If there is no defect in the work Engineer-in-charge shall furnish the
contractor with a final certificate of completion. Otherwise a provisional
certificate of physical completion indicating defects (a) to be rectified by
the contractor and/or (b) for which payment will be made at reduced
rates, shall beissued.

No final certificate of completion shall be issued, nor shall the work be
considered to be complete by the employer until the contractor shall
have removed from the premises on which the work shall be executed all
scaffolding, surplus materials, rubbish and all arrangements required for
his / their work people on the site in connection with the execution of the
works as shall have been erected or constructed by the contractor(s) and
cleaned off the dirt from all wood work, doors, windows, walls, floor or
other parts of the building, in, upon, or about which the work is to be
executed or of which he may have had possession for the purpose of
the execution thereof, and not until the work shall have been measured by
the Engineer-in-Charge. The labours employed by the contractor will be
allowed to use ONE BLOCK OF toilets provided at the premises. However,
the contractor will be fully responsible to ensure that no
damage/malfunction/disfunction (including choke up) of the toilets take
place. It will be responsibility of contractor to surrender the toilet block to
the employer in SAME CONDITION as it was handed over to the contractor.
The contractor will need to carry out re-tiling works or replace the sanitary
fixtures as per employer’s requirement if the same are not found in the
SAME CONDITION as was handed over to thecontractor.

If the contractor shall fail to comply with the requirements of this Clause
as to removal of scaffolding, surplus materials and rubbish and all
arrangements as aforesaid and cleaning off dirt on or before the date fixed
for the completion of work, the Engineer-in-Charge may at the expense of
the contractor remove such scaffolding, surplus materials and rubbish,
etc., and dispose of the same as he thinks fit and clean off such dirt as
aforesaid, and the contractor shall have no claim in respect of any such
scaffolding or surplus materials as aforesaid except for any sum actually
realised by the salethereof.

Clause 8 (A):: NIL

Clause 8 (B):: NIL
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Clause 9::

(1) The Contractor shall submit the final bill in the same manner as specified in
interim bills within one month of physical completion of the work or within 15
days of the date of the final certificate of completion furnished by the
Engineer-in-Charge whichever is earlier. No further claims shall be made by
the contractor after submission of the final bill and these shall be deemed to
have been waived and extinguished. Payments of those items of the bill in
respect of which there is no dispute and of items in dispute for quantities and
rates as approved by Engineer-in-Charge, shall be made by the employer
within the period specified herein under, the period being reckoned from the
date of receipt of the bill by the Engineer-in-Charge or his authorised
representative complete with account of materials issued by the Employer ,
dismantled materials, if any theoretical consumption of materials, inventory
of fittings and fixtures, detailed measurements etc.complete.

a) If the gross amount of the workdone:: 1 months
under the contract items, plusthat
of additional deviated items is upto

Rs.2 lakhs.
b) - do - exceeds Rs. 2 lakhs & is upto Rs.20lakhs:: 2 months
) - do - exceeds Rs.20lakhs :: 3months

Clause -10:: MATERIALS SUPPLIED BY EMPLOYER ::
No materials will be supplied by the Employer.

Clause -10 A:: MATERIALS TO BE PROVIDED BY THE CONTRACTOR, TESTS

() The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by Employer, if
any.

(i) The contractor shall, at his own expense and without delay supply to the
Engineer-in-charge samples of materials to be used on the work and shall get
these approved in advance. All such materials to be provided by the Contractor
shall be in conformity with the specifications laid down or referred to in the
contract. The contractor shall, if requested by the Engineer-in-charge furnish
proof, to the satisfaction of the Engineer-in-Charge that the materials so comply.
The Engineer-in-Charge may within 15 days of supply of samples or within such
further period as he may require and so intimated to the Contractor in writing,
inform the Contractor whether samples are approved by him or not. If samples
are not approved, the Contractor shall forthwith arrange to supply to the
Engineer-in-Charge for his approval fresh samples complying with the
specifications laid down in the Contract. When materials are required to be
tested in accordance with specifications, approval of the Engineer-in-Charge shall
be issued after the test results indicate the specification laid down under the
contract are metwith.

(i) The Contractor shall at his risk and cost submit the samples of materials to
be tested or analysed and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or analysis have
been made and material finally accepted by the Engineer-in-Charge. The
Contractorshallnotbeeligibleforanyclaimorcompensationeitherarisingout
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of any delay in the work or due to any corrective measures required to be taken
on account of and as a result of testing of materials.

(ivy The contractor shall at his risk and cost make all arrangements and shall
provide all facilities as the Engineer-in-Charge may require for collecting and
preparing the required number of samples for such tests at such time and to
such place or places as may be directed by the Engineer-in-Charge and bear all
charges and cost of testing unless specifically provided for otherwise elsewhere
in the contract or specifications. The Employer and or Engineer-in-Charge
or his authorised representative shall at all times have the right to
inspect/supervise the works and access to all workshops and places where work
is being prepared or from where materials, manufactured articles or machinery
are being obtained for the works. The contractor shall afford every facility and
every assistance as required by theEmployer/Engineer-in-Charge.

(v The Engineer-in-Charge/Employer shall have full powers to require the
removal from the premises of all materials which in his opinion are not in
accordance with the specifications, and in case of default, the
Employer/Engineer-in-Charge shall be at liberty to employ at the expense of the
contractor other persons to remove the same without being answerable or
accountable for any loss or damage that may happen or arise to such
materials. The Engineer-in-Charge/authorised representative of employer shall
also have full powers to require other proper materials to be substituted thereof
and in case of default the Engineer-in-Charge/ Employer may cause the same to
be supplied and all cost which may attend such removal and substitution shall be
borne by theContractor.

Clause 10-B::
A. > SECURED ADVANCE ON MATERIALS:: No advance will bepaid.

B. > MOBILISATION ADVANCE:: No advance will bepaid.
C.> PLANT AND MACHINERY ADVANCE:: No advance will bepaid.
D.> INTEREST APPLICABILITY::Not applicable for the presentcase

Clause - 10 C:: ESCALATION:

The rate quoted shall be firm throughout the tenure of the contract including
extension of time, if any, granted and will not be subject to any fluctuation
due to increase in cost of materials, labour, etc. or any other tax. There shall
be NO ESCALATION on the quoted rates.

The basic rates indicated in bill of quantities for material is only to facilitate the
Bank to select the material. Any variation in the market price shall be absorbed
by the contractor & no extra is payable byBank.

Clause -10 D:: ---NA---
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Clause -11::

(i) The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner and both as regards materials and otherwise
in every respect in strict accordance with the specifications. "The contractor shall
also conform exactly, fully and faithfully to the design, drawings and
instructions in writing in respect of the work signed by the Engineer-in-
Charge and the Contractor shall be furnished free of charge one copy of the
contract documents together with specifications, designs, drawings and
instructions as are not included in the standard specifications of Schedule ‘F’ or
in any Bureau of Indian Standard or any other, published standard or code or,
Schedule of Rates or any other printed publication referred to elsewhere in the
contract.

(i) The contractor shall comply with these provisions and with due care and
diligence execute and maintain the works and provide all labour and materials,
tools and plants including for measurements and supervision of all works,
structural plans and other things of temporary or permanent nature required
for such execution and maintenance in so far as the necessity for providing
these, is specified or is reasonably inferred from thesepresents.

(iii) The Contractor shall take full responsibility for adequacy, suitability and
safety of all the works and methods ofconstruction.

Clause - 12:: DEVIATION/ VARIATIONS EXTENT & PRICING::

The Employer and /or The Engineer- in- Charge with the specific approval of the
employer shall have power:-

(i) To make alteration in, omissions from, additions to or substitutions for the
original specifications, drawings, designs and instructions that may appear
to him to be necessary or advisable during the progress of the work,and

(i) To omit a part of the works or Item of the works or reduce the quantity in
case of non-availability of a portion of the site or for any other reasons and
the contractor shall be bound to carry out the works in accordance with
any instructions given to him in writing signed by the Engineer-in-Charge
and such alterations, omissions, additions or substitution shall form part of
the contract as if originally provided therein and any altered, additional or
substituted work which the contractor may be directed to do in the manner
specified above as part of the works, shall be carried out by the contractor
on the same conditions in all respects including price on which he agreed
to do the main work without any extra compensation except as hereafter
provided:

(a) No work which radically changes the original nature of the contract
shall be ordered by the Engineer-in-Charge as adeviation.

(b) In the event of any deviation being ordered which in the opinion of
the Contractor changes the original nature of the Contract, he shall
within SEVEN days of having been so ordered bring this to the notice
of the Engineer-in-Charge with the reasons but nevertheless carryit
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out and the disagreement as to the nature of work and the rate to be
paid therefore shall be resolved in accordance with Clause25.

Clause -12.1::

The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the contract sum being ordered, be extended by
the employer if requested by the Contractor as follows::

a) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original Contract sumplus

b) 25% of the time calculated in (a) above or such further additional
time as may be considered reasonable on the recommendations of by
theEngineer-in-Charge.

Rates for such altered, additional or substituted work shall be determined by the
Employer as follows on the recommendations of Engineer-in-Charge:

() If the rate for altered, additional or substituted item of work is specified in
the Schedule of Quantities, the Contractor shall carry out the altered, additional
or substituted item at the same rate. In the case of composite tenders, where
two or more schedules of quantities may form part of the contract, the applicable
rate shall be taken from the schedule of quantities of that particular part in
which the deviation is involved, failing that at the lowest applicable rate for the
same item of work in the other Schedules ofQuantities.

@) If the rate for any altered, additional or substituted item of work is not
specified in the Schedule of Quantities, the rate for that item shall be derived
from the rate for the nearest similar item specified therein. In case of composite
tenders where two or more schedule of quantities form part of the contract, the
rate shall be derived from the nearest similar item in the Bills of Quantities of
the particular part of works in which the deviation is involved failing that from
the lowest of the nearest similar items in other schedule ofquantities.

(ii If the rate for altered, additional or substituted item of work cannot be
determined in the manner specified in sub-paras (i) and (ii) above, then such
item of works shall be carried out at the rate entered in the Schedule of Rates
mentioned in Schedule 'F' plus/minus the percentage by which the tendered
amount of the works actually awarded is higher or lower than the estimated
amount of the works actuallyawarded.

(v) If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in Sub-paras (i) to (iii) above, the Contractor
shall, within SEVEN days of the date of receipt of the order to carry out the said
work, inform the Engineer-in-Charge of the rate which he proposes to claim for
such item of work, supported by analysis of the rate claimed, and the Engineer-
in-Charge shall within SEVEN thereafter, after giving due consideration to the
rate claimed by the Contractor, determine the rate on the basis of market
rate(s). In the event of the Contractor failing to inform theEngineer-in-Charge
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within the stipulated period of time, the rate which he proposes to claim, the
rate for such item shall be determined by the Engineer-in-Charge on the basis of
market rate (s) only.

(vi) A.----NA------

(Vi) B.----NA----

Clause -12.1.2::----NA-----
Clause -12.2 ::----NA------
Clause -12.3::----- NA-------

Clause -12.4::The contractor shall send to the Engineer-in-Charge once in every
month till completion date account giving complete details of all claims for
additional payments to which the contractor may consider himself entitled and
of all additional work ordered by the Engineer-in-Charge which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right and to have no claim in thematter.

Clause -12.5 :: No increase of rates under clause 12.1 shall be made unless within
the stipulated period after the order of variation and before the commencement
of such quantities a notice shall have been given in writing by the party
claimingincrease.

Clause -13:: FORECLOSURE OF CONTRACT IN FULL OR IN PART

() The employer shall give notice in writing at any time after acceptance of
the tender, if the Employer shall decide to abandon or reduce the scope of the
works for any reason whatsoever and hence not require the whole or any part of
the works to be carried out, to that effect to the Contractor and the contractor
shall act accordingly in the matter and the Contractor shall have no claim to any
payment of compensation or otherwise whatsoever, on account of any profit or
advantage which he might have derived from the execution of the works in full
but which he did not derive in consequence of the foreclosure of the whole or
part of theworks.

(i) The employer may pay to the Contractor at Contract rates full amount for
works executed at Site and, in addition, a reasonable amount as certified by
the Engineer-in-Charge for the Items hereunder mentioned which could not be
utilised on the work to the full extent in view of the foreclosure and the
contractor expressly agrees for such payment withoutdemur.

(a) Any expenditure incurred on preliminary sitework.

(b) Employer shall have the option to take over Contractor's materials or any
part thereof either brought to site or of which the Contractor is legally
bound to accept delivery from suppliers (for incorporation in or incidental to
the work). For materials taken over or to be taken over by the Employer cost
ofsuchmaterialsasdetailedbyEngineer-in-Chargeshallbepaid. Thecost
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shall, however, take into account purchase price, cost of transportation and
deterioration or damage which may have been caused to materials whilst
in the custody of theContractor.

(c) Reasonable compensation for transfer of T & P from Site to Contractor's
permanent stores or to his other Works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

(d) Reasonable compensation for repatriation of Contractor’s Site staff and
imported labour to the extentnecessary.

(e) The reasonable amount of items on (a), (c) and (d) above shall not be in
excess of 2% of the cost of the work remaining incomplete on the date of
closure, i.e., total stipulated cost of the work as per accepted tender less
the cost of work actually executed under the contract and less the cost of
contractor's materials at site taken over by the Employer as per item
(b)above. Provided always that against any payments due to the
contractor on this account or otherwise, the Employer shall be entitled to
recover to be credited with any outstanding balances due from contractor for
advances paid in respect of any tool, plants and materials and any other sums
which at the date of termination were recoverable by the employer from the
contractor under the terms of thecontract.

i) ---NA---

(v The Contractor shall, if required by the Employer/Engineer-in-Charge furnish
to him books of account, wage books, time sheets and other relevant documents
and evidence as may be necessary to enable him to certify the reasonable amount
payable under this Condition.

Provided always that against any payments due to the contractor on this account
or Otherwise, the Employer shall be entitled to recover or be credited with any
outstanding balances due from the contractor for advance paid in respect of any
tool, plants and materials and any other sums which at the date of termination
were recoverable by the Government from the contractor under the terms of the
contract.

Clause -14:: CANCELLATION OF CONTRACT IN FULL OR PART ::

i.> If contractor::

(a) at any time makes default in proceeding with the works or any part of
the work with due diligence or poor quality of work / workmanship or non
compliance of contract specifications and continues to do so after a
notice in writing of 7 days from the Employer and or Engineer-in-Charge;or

(b) commits default in complying with any of the terms and conditions of
the Contract and does not remedy it or take effective steps to remedy it
within 7 days after a notice in writing is given to him in that behalf by the
Employer and or Engineer-in-Charge;or
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(c) fails to complete the works or items of work with individual dates of
completion, on or before the date(s) of completion, and does not complete
them within the period specified in a notice in writing is given to him in
that behalf by the Employer and or Engineer-in-Charge; or

(d) shall offer or give or agree to give to any person in Bank service or to
any other person on his behalf any gift or consideration of any as an
inducement or reward for doing or for bearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of this or
any other Contract for the Employeror;

(e)shall enter into a Contract with the Bank in connection with which
commission has been paid or agreed to be paid by him or his knowledge,
unless the particulars of any such commission and the terms of payment
thereof have been previously disclosed in writing tothe Employer
/Engineer-in-Charge; or

(f) shall obtain a Contract with the Employer as a result of wrong tendering
or other non-bona-fide methods of competitive tendering;or
being an individual, or in a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration
of his estate made against him or shall take any proceedings for
liquidation or composition (other than a voluntary liquidation for the
purpose or amalgamation or reconstruction) under any Insolvency Act for
the time being in force or make any conveyance or assignment of his
effects or composition or arrangement for the benefit of his creditors or
purport so to do, or if any application be made under any Insolvency Act
for the to me being in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors;or

(g) being a company, shall pass a resolution or the Court shall make an order
for the winding up of the company or a receiver or manager on behalf
of the debenture holders or others shall be appointed or circumstances
shall arise which entitle the Court or debenture holders to appoint a
receiver or manager;or

(h) shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days;or

(i) assigns, transfers, sublets (engagement of labour on a piece-work basis
or of labour with materials not to be incorporated in the work, shall
not be deemed to be subletting) or otherwise parts with or attempts to
assign, transfer sublet or otherwise parts with the entire works or any
portion thereof without the prior written approval of the Accepting
Authority;

(j) the Accepting Authority may, without prejudice to any other right or
remedy which shall have accrued or shall accrue thereafter to the
Employer, by a notice in writing cancel the contract as a whole or only
such of items in default from theContractor.
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The Employer / Engineer-in-Charge shall on such cancellation by the accepting
authority have powers to, for which the Contractor shall hereby unconditionally
agree ::

(@) to take possession of the Site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

(b) to carry out the incomplete work by any means at the risk and cost of the
Contractor.

ii.> On cancellation of the Contract in full or in part, the Engineer-in-Charge
shall determine what amount, if any, is recoverable from the Contractor for
completion of the works or part of the Works or in case the Works or part of the
Works is not to be completed, the loss or damage suffered by the Employer. In
determining the amount, credit shall be given to the Contractor for the value of
the work executed by him up to the time of cancellation, the value of
Contractors' materials taken over and incorporated in the work and use of tackle
and machinery belonging to theContractor.

iii.> Any excess expenditure incurred or to be incurred by the Employer in
completing the Works or part of the Work or the excess, loss or damages suffered
or may be suffered by the Employer as aforesaid after allowing such credit shall
without prejudice to any other right or remedy available to Employer in law be
recovered from any money due to the Contractor on any account, and if such
moneys are not sufficient the Contractor shall be called upon in writing and
shall be liable to pay the same within 30days.

iv.> If the Contractor shall fail to pay the required sum within the aforesaid
period of 30 days, the Engineer-in-Charge with the approval of the Employer
shall have the right to sell any or all of the Contractor's unused materials,
constructional plant, implements, temporary buildings, etc. and adjust the
proceeds of sale thereof towards the satisfaction of any sums due from the
Contractor under the Contract and if thereafter there be any balance outstanding
from the Contractor, it shall be recovered in accordance with the provisions of
theContract.

v.> Any sums in excess of the amounts due to the Employer and unsold materials,
constructional plant, etc., shall be returned to the Contractor, provided always
that if cost or anticipated cost of completion by the Employer of the Works or
part of the Works is less than the amount which the Contractor would have been
paid had he completed the Works or part of the Works, such benefit shall not
accrue to theContractor.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of thecontract.

Clause -15 :: SUSPENSION OF WORK ::
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a) The Contractor shall, on receipt of the order in writing of the Employer,
whose decision shall be final and binding on the Contractor, suspend the
progress of the Works or any part thereof for such time and in such manner as
the Employer may consider necessary so as not to cause any damage or injury to
the work for any of the following reasons::

(i) on account of any default on the part of the Contractoror;

(if) for proper execution of the works or part thereof for reasons other than
the default of the Contractor;or

(iif) for safety of the Works or partthereof.

The Contractor shall, during such suspension, properly protect and secure the
Works to the extent necessary and carry out the instructions given in that
behalf by theEngineer-in-Charge.

b) If the suspension is ordered for reasons (ii) and (iii) in sub para (a)above.

(i) the contractor shall be entitled to an extension of time equal to the
period of every such suspension PLUS 25%, for completion of the item
or group of items of work for which a separate period of completion is
specified in the Contract and of which the suspended work forms a part ;
and

¢ If the Works or part thereof is suspended on the orders of the Employer for
more than three-months at a time, except when suspension is ordered for
reason (i) in sub-para (a) above, the Contractor shall after receipt of such
order serve a written notice on the Employer requiring permission within
fifteen days from receipt by the Employer of the said notice, to proceed with
the Works or part thereof in regard to which progress has been suspended. If
such permission is not granted within that time, the Contractor, if he intends to
treat the suspension, where it affects only a part of the works as an omission
of such part by the Employer or where it affects whole of the Works, as an
abandonment of the Works by the Employer shall within ten days of expiry of
such period of 15 days give notice in writing of his intention to the Employer. In
the event of the Contractor treating the suspension as an abandonment of the
Contract by the Employer, he shall have no claim to payment of any
compensation on account of any profit or advantage which he might have derived
from the execution of the work in full but which he could not derive in
consequence of theabandonment.

Clause -16:: INSPECTION ::

@) Al works under or in course of execution or executed in pursuance of the
Contract shall be at all times be open and accessible to the inspection and
supervision of the Engineer-in-Charge and or Employer, his authorised
subordinates in charge of the work and to all his superior officers of the Quality
Control Organisation of the Employer or any Consultant of the Employer and of
the Chief Technical Examiner's Office under Central VigilanceCommission.

(i) The Contractor shall at all times during the usual working hours and at all
other times at which reasonable notice of the visit of such officers has been
given to the contractor, either himself be present to receive ordersand
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Instructions and inspections or have a responsible agent duly accredited in writing
present for that purpose. Orders given to the contractor's agent shall be
considered to have the same force as if they had been given to the Contractor
himself.

(ii IF it shall appear to the Engineer-in-Charge and or Employer or his
authorized subordinates in-charge of the work or to the Engineer in charge of
Quality Control or any Consultant of the Employer or to the Chief Technical
Examiner, that any work has been executed with unsound, imperfect, or
unskillful workmanship, or with materials or articles provided by him for the
execution of the work which are unsound or of a quality inferior to that
contracted or otherwise not in accordance with the contract, the contractor
shall, on demand in writing, which shall be made within twelve months of the
completion of the work, from the Employer and or Engineer-in-Charge specifying
the work, materials or articles complained of notwithstanding that the same may
have been passed, certified and paid for, forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may require or
as the case may be, remove the materials or articles so specified and provide
other proper and suitable materials or articles at his own charge and cost. In
the event of the contractor failing to do so within a period specified by the
Employer / Engineer-in-Charge in his demand aforesaid, then the contractor
shall be liable to pay compensation at the same rate as under the clause 2 for
non-completion of the work in time for thisdefault.

IN such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
Employer or the competent authority may consider reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and without substantially affecting the utility of the
item and the structure or he may reject the work outright without any payment
and/or get it and other connected and incidental items rectified, or removed
and re executed at the risk and cost of the contractor. Decision of the Engineer-
in-Charge to be conveyed in writing in respect of the same will be final and
binding on thecontractor.

Clause -17::

If the contractor or his working people or servants shall break, deface,
injure or destroy any part of building in which they may be working, or any
building, road, road curb, fence, enclosure, water pipe, cables, drains, electric
or telephone post or wires, trees, grass or grass land, or cultivated ground
contiguous to the premises on which the work or any part is being executed, or
if any damage shall happen to the work while in progress, from any cause
whatever or if any defect, shrinkage or other faults appear in the work within
twelve months after a certificate final or otherwise or its virtual completion
shall have been given by the Employer/Engineer-in-Charge as aforesaid arising
out of defect or improper materials or workmanship the contractor shall
upon receipt of a notice in writing on that behalf make the same good at his
own expense or in default the Employer/Engineer-in-Charge cause the same
to be made good by other workmen and deduct the expense from any sums that
may be then or at any time thereafter may become due to the contractor, or
fromhissecuritydeposit.Fifty(50)percentofthesecuritydepositmaybe
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refunded after the expiry of six months (after the virtual completion of the
work) or after the final bill has been prepared and passed whichever is later, and
the remaining fifty (50) percent of the Security Deposit shall be refunded
fourteen (14) days after the expiry of the defect liability period of twelve
months after the completion of the work provided that all the works are carried
out as per specifications and condition of contract and all the defect and
damages are rectified satisfactorily to the satisfaction of the Employer/Engineer-
in-Charge. The refund of the security deposit is subject to the condition that the
contractor has deposited the security deposit in form of DD and remaining amount
has been adjusted from running bills of thecontractor.

Clause -18::

THE contractor shall provide at his own cost all materials, plant, tools,
appliances, implements, ladders, cordage, tackle, scaffolding and temporary
works required for the proper execution of the work, whether original, altered
or substituted and whether included in the specification or other documents
forming part of the contract or referred to in these conditions or not, or which
may be necessary for the purpose of satisfying or complying with the
requirements of the Engineer-in-Charge as to any matter as to which under
these conditions he is entitled to be satisfied, or which he is entitled to require
together with carriage therefore to and from the work. The contractor shall also
supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting,
weighing and assisting the measurement for examination at doing the same
may be provided by the Engineer-in-Charge at the expense of the contractor
and the expenses may be deducted, from any money due to the contractor,
under this contract or otherwise and or from his security deposit or the
proceeds of sale thereof, or of a sufficient portionsthereof.

Clause -18 A::

In every case in which by virtue of the provisions sub-section of Section 12,
of the Workmen's Compensation Act, 1923, Employer is obliged to pay
compensation to a workman employed by the contractor, in execution of the
works, Employer shall be entitled to recover from the contractor the amount of
the compensation so paid; and, without prejudice to the rights of the Employer
under sub-Section 12, of the said Act, Employer shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or
from any sum due by the Employer to the contractor whether under this contract
or otherwise. The Employer shall not be bound to contest any claim made
against it under Section 12, of the said Act, except on the written request of
the contractor and upon his giving to the Employer full security for all cost for
which the Employee might become liable in consequence of contesting such
claim.
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Clause -18 B::

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) Act 1970, and of the Contract Labour (Regulation
and Abolition) Central Rules, 1971, the Employer is obliged to pay any amounts
of wages to a workman employed by the contractor in execution of the works,
or to incur any expenditure in providing welfare and health amenities required
to be provided under the above said Act and the rules under Clause 19H or
under the Contractors’ Labour Regulations, or under the Rules framed by the
State or Central Employer from time to time for the protection of health and
sanitary arrangements for workers employed by the Contractors, the
Employer shall be entitled to recover from the contractor the amount of
wages so paid or the amount of expenditure so incurred; and without prejudice
to the rights of the Employer under sub-Section (2) of Section 20, and sub-
Section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act,
1970, the Employer shall be at liberty to recover such amount or any part
thereof by deducting it from the security deposit or from any sum due by the
Employer to the contractor whether under this contract or otherwise. The
Employer shall not be bound to contest any claim made against it under sub-
Section (1) Section 20 and sub-Section (4) of Section 21, or any other provisions of
the said Act, except on the written request of the contractor and upon his giving
to the Employer full security for all costs for which the Employer might become
liable in contesting suchclaim.

Clause -19::

The contractor shall obtain a valid license under the Contract Labour (R&A) Act,
1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
before the commencement of the work, and continue to have a valid license until
the completion of the work. The contractor shall also abide by the provisions of
the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other
Construction Workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.

Any failure to fulfil these requirements shall attract the penal provisions of this
contract arising out of the resultant non-execution of the work.

Clause -19 A::

NO labour below the age of eighteen years shall be employed on the work.

Clause -19 B:: PAYMENT OF WAGES ::

a) The contractor shall pay to labour employed by him either directly of
through sub-contractors, wages not less than fair wages as defined as per the
provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the
Contract Labour (Regulation and Abolition) Central Rules, 1971 wherever
applicable. Such wages paid shall not less than the wages fixed by the state
and/or Central Employer under the Minimum Wages Act applicable to thework.

b) The contractor shall, notwithstanding the provisions of any contract to
thecontrary,causetobepaidfairwagetolabourindirectlyengagedonthe
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work, including any labour engaged by his sub-contractors in connection with
the said work, as if the labour had been immediately employed byhim.

0 In respect of all labour directly or indirectly employed in the works for
performance of the contractor's part of this contract, the contractor shall
comply with or cause to be complied with the Contractor's Labour
Regulations made by Employer and or the Employer (State and Central) from
time to time in regard to payment of wages, wage period, deductions from
wages, recovery of wages not paid and deductions unauthorisedly made,
maintenance of wage books or wage slips, publication of scale of wages and
other terms of employment, inspection and submission of periodical returns and
all other matters of the like nature or as per the provisions of the Contract
Labour (Regulation and Abolition) Act, 1970, and the Contract Labour
(Regulation and Abolition) Central Rules, 1971, whereverapplicable.

d) (i) The Employer and/or his Engineer-in-Charge concerned shall have the
right to deduct from the moneys due to the contractor any sum required
or estimated to be required for making good the loss suffered by a
worker or workers by reason of non-fulfillment of the conditions of the
contract for the benefit of the workers, non-payment of wages or of
deductions made from his or their wages which are not justified by their
terms of the contract or non-observance of theRegulations.

(i)) Under the provision of Minimum Wages (Central) Rules 1950, the
contractor is bound to allow to the labour directly or indirectly
employed in the works one day rest for 6 days continuous work and pay
wages at the same rate as for duty. In the event of default the Employer
and or Engineer-in-Charge shall have the right to deduct the sum or
sums not paid on account of wages for weekly holidays to any labour and
pay the same to the persons entitled thereto from any money due to the
contractor by theEmployer

In cases where the state Government or Government of the Union of India where
all inclusive minimum daily wages are fixed and such wages are inclusive of wages
for the weekly day of rest, the question of extra payment for weekly holiday
would not arise.

e The contractor shall comply with the provisions of the payment of Wages
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act,
1961, and the Contractors Labour (Regulation and Abolition) Act 1970, or the
modifications thereof or any other laws relating thereto and the rules made
thereunder from time to time.

f) The contractor shall indemnify and keep indemnified the Employer against
payments to be made under and for the observance of the laws aforesaid and the
Contractors' Labour Regulations without prejudice to his right to claim indemnify
from hissub-contractors.

g The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.
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h) Whatever is the minimum wage for the time being, or if the wage payable is
higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall not
be entitled to deduct or recover any amount from the minimum wage payable
to the workmen as and by way of commission orotherwise.

The Contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar from the wage of workmen.

Clause -19 C::

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor's part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per Government and Employer’s
safety Code framed from time to time and shall at his own expense provide for
all facilities in connection therewith. In case the contractor fails to make
arrangement and provide necessary facilities as aforesaid he shall be liable to
pay a penalty of Rs.200/- for each default and in addition the Engineer-in-Charge
shall be at liberty to make arrangement and provide facilities as aforesaid and
recover the costs incurred in that behalf from thecontractor.

Clause -19 D::

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in-Charge a true statement showing in respect of the second half of the
preceding month and the first half of the current monthrespectively.

) the number of labourers employed by him on thework.

) their workinghours,

) the wages paid tothem,

) the accidents that occurred duringthe said fortnight showing the
circumstances.

(5) the number of female workers who have been allowed Maternity Benefit

according to Clause 19F and the amount paid to them.

(1
(2
(3
(4

Failing which the contractor shall be liable to pay to Employer a sum not
exceeding Rs.200/- for each default or materially incorrect statement. The
decision of the Engineer-in-Charge shall be final in deducting from any bill due to
the contractor the amount levied as fine and be binding on the Contractor.

Clause -19 E::

The contractor shall comply with or cause to be complied with all the rules
framed by the State and or Central Government from time to time for the
protection of health and sanitary arrangements for workers employed, in respect
of all labour directly or indirectly employed in the works for the performance
of the contractor's part of thiscontract.

Clause -19 F::

The Contractor shall maintain appropriate records for LEAVE and pay during leave
and the same shall be regulated as per relevant/latest labour laws.

Clause -19 G :: DEFAULT AS TO REGULATIONS/RULES ::
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() In the event of the contractor(s) committing a default or breach of any of the
provisions of Contractors' about Regulations and Model Rules for the protection of
health and sanitary arrangements for the workers as amended from time to time
or furnishing any information or submitting or filling any statement under the
provisions of the above Regulations and Rules which is materially incorrect, the
contractor shall without prejudice to any other liability pay to the Employer a
sum not exceeding Rs.100/- for every default, breach or furnishing, making,
submitting, filing such materially incorrect statements and in the event of the
contractor(s) defaulting continuously in this respect, the penalty may be
enhanced to Rs.50/- per day for each day of default subject to a maximum of 5
percent of the estimated cost of the work put to tender. The decision of the
Engineer-in-Charge / Employer shall be final and binding on the contractors.

(i) Should it appear to the Engineer-in-Charge/ Employer that the contractor(s)
is/are not properly observing and complying with the provisions of the
Contractor's Labour Regulations and Model Rules and the provisions of the
Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour
(R & A) Central Rules 1971, for the protection of health and sanitary
arrangements for work-people the Engineer-in-Charge/ Employer shall have
power to give notice in writing to the contractor(s) requiring that the said Rules
be complied with and the amenities prescribed therein be provided to the work-
people within a reasonable time to be specified in the notice. If the contractor(s)
shall fail within the period specified in the notice to comply with and/observe the
said Rules and to provide the amenities to the work-people as aforesaid, the
Engineer-in-Charge shall have the power to provide the amenities hereinbefore
mentioned at the cost of the contractor(s).

The accommodation facility at the site is not permitted. Hence the contractor
will provide the necessary accommodation arrangements for its labours at place
other than the premises.

Clause -19 H :: CAMP ::

Facility like toilets, water supply, rest rooms shall be provided for the labours as
per labours regulations for similar works.

Clause -19 - | :: COMPLIANCE AS TO EMPLOYEES' SERVICE ::

THE Engineer-in-Charge/ Employer may require the contractor to dismiss or
remove from the site of the work any person or persons in the contractors'
employment who may be incompetent or misconduct himself or undesirable
person and the contractor shall forthwith comply with suchrequirements.

Clause -19- K :: ILLEGAL OCCUPATION ::

The contractor shall undertake to see that the premises of execution is not
occupied by anybody unauthorisedly during the execution of the project, and
is handed over to the Employer through his Engineer-in-Charge with vacant
possession of the premises. If such premises though completed is occupied
illegally, then the Employer shall have the option to refuse to accept the said
site in that position, and delay in acceptance on this account will be treated
asdelayincompletionandforsuchdelayalevyupto5%ofestimatedcostput
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to tender may be imposed by the Employer whose decision shall be final both
with regard to the justification and quantum and be binding on theContractor.

However, the Employer may request the contractor through a notice to remove
the illegal occupation any time on or before the completion of project.

Clause - 20 :: COMPLIANCE WITH STATUTE ::

THE Contractor shall comply with all the provisions of the Minimum Wages Act,
1948, Contract Labour (Regulation and Abolition) Act 1970, EPF & MP Act 1952,
ESI Act and amendments from time to time and rules framed thereunder and
other labour laws affecting contract labour that may be brought into force from
time to time.

Clause - 21 :: ASSIGNMENT ::

The contract shall not be assigned or sublet without the written approval of the
Employer. And if the contractor shall assign or sublet his contract, or attempt to
do so, or become insolvent or commence any insolvency proceedings or make any
composition with his creditors or attempt to do so, or if any bribe, gratuity, gift,
loan, perquisite, reward or advantage pecuniary or otherwise, shall either
directly or indirectly, be given, promised or offered by the contractor, or any of
his servants or agent to any officer or person in the employ of the Employer in
any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Employer shall have power to adopt any of the courses specified in Clause 3
hereof as he many deem best suited to the interest of the Employer and in the
event of any of these courses being adopted the consequences specified in the
said Clause 3 shallensue.

Clause - 22 :: REASONABLE COMPENSATION ::

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of the Employer
without reference to the actual loss or damage sustained.

Clause - 23 :: APPROVAL FOR CHANGE IN CONSTITUTION ::

Where the contractor is a partnership firm, the previous approval in writing of the
Employer shall be obtained before any change is made in the constitution of the
firm. Where the contractor is an individual business concern such approval as
aforesaid shall likewise be obtained before the contractor enters into any
partnership agreement where under the partnership firm would have the right
to carry out the works hereby undertaken by the contractor. If previous approval
as aforesaid is not obtained, the contact shall be deemed to have been assigned
in contravention of Clause 21 hereof and the same action may be taken, and the
same consequences shall ensue as provided in the said Clause 21.

Clause - 24 :: DIRECTIONS AS TO WORK ::

All works to be executed under the contract shall be executed under the
direction and subject to the approval in all respects of the Engineer-in-Charge/
Employer who shall be entitled to direct at what point or points and in what
manner are to be commenced, and from time to time carriedon.
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Clause - 25 :: SETTLEMENT OF DISPUTES AND ARBITRATION ::

(i) It shall be accepted as an inseparable part of the contract that in matters
regarding conditions & clauses of contract, quality of materials, workmanship,
removal or rejection of improper work, interpretation of the drawings and
specifications, measurements of materials and/or items of work, mode of
procedure and carrying out of the work, the decision of the Employer which
shall be given in writing, shall be final, conclusive and binding on thecontractor.

ii) (A) If the contractor considers any work demanded of him to be outside the
requirements of the contract, or considers any drawings record or
decision given in writing by the Engineer-in-Charge on any matter in
connection with or arising out of the contract or carrying out of work, to
be unacceptable, he shall promptly within 15 days request the Accepting
Authority in writing for written instruction or decision. Thereon, the
Accepting Authority shall give his written instructions or decision within
a period of two months from the receipt of the contractor'sletter.

(B) Upon receipt of such written instructions or decision the contractor shall
promptly proceed without delay to comply with such instructions or
decisions. If the Accepting Authority fails to give his instructions or
decision in writing within a period of two months after being requested
or if the contractor is dissatisfied with the instructions or decision of
the Accepting Authority Employer, the Contractor may within 30 days
appeal to the Appointing Authority who shall afford an opportunity to the
contractor to be heard and to offer evidence in support of his appeal and
give his decision in writing within a period of Thirty (30) days from the
receipt of the contractor’s request. If the contractor is dissatisfied with
the decision of the appointing authority , then the contractor shall within a
period of Thirty (30) days from receipt of the decision of the Appointing
authority shall indicate his intention to refer the dispute to Arbitration,
failing which the said decision of the Appointing authority shall be final
and conclusive and not referable to adjudication by theArbitrator.

iii) All disputes or differences in respect of which decisions have not been final,
binding and conclusive as above shall be referred for adjudication by the
arbitration by a Sole Arbitrator appointed as follows:

Within Thirty (30) days of receipt of notice from any party to the contract
for appointment of the Arbitrator the Appointing authority, in charge of the
work (Schedule F) at the time of such appointment shall send to the
contractor a panel of three names of persons who shall not presently be
connected with thework.

The contractor shall within fifteen (15) days of receipt of this list select and
communicate to the Appointing authority the name of one person from the
list who shall then be appointed as the sole arbitrator by the Appointing
authority.

If contractor fails to communicate his selection of name of the person, within
Fifteen (15) days as stipulated, the Appointing authority shall without delay
select one person from the list and appoint him as Sole Arbitrator.
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If the Appointing authority fails to send such a list within Thirty (30) days
as stipulated, the contractor shall send a similar list to the Appointing
authority within fifteen (15) days. The Appointing authority shall then select
onepersonfromthelistandappointhimastheSoleArbitratorwithinThirty

(30) days of the receipt of the list. If the Appointing authority fails to do so
then the contractor shall communicate to the Appointing authority the name
of one person from the list who shall then be the Sole Arbitrator.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever another
sole Arbitrator shall be appointed in the manner aforesaid. Such person shall
be entitled to proceed with the reference from the stage at which it was left
by his predecessor.

iv) It is term of this contract that the party invoking arbitration shall give a list
of disputes with amounts claimed in respect of each such dispute along with the
notice for appointment of arbitrator and giving reference to the rejection by the
Appointing authority of the appeal and a copy of his notice(s) of intention to
refer the dispute to arbitration of such disputes as mentioned in Part (ii) above
failing which the notice for appointment of the Arbitrator shall not be treated as
notice for appointing thearbitrator.

v) It is also a term of this contract that no person other than a person appointed
by Appointing authority, in charge of the work as aforesaid should act as
arbitrator and if for any reason that is not possible, the matter shall not be
referred to arbitration at all.

vi) It is also a term of the contract that if the contractor does not make any
demand for appointment of arbitration in respect of any claims in writing as
aforesaid within 90 days of receiving the intimation from the Appointing authority
that the final bill is ready for payment, the claim of the contractor shall be
deemed to have been waived and absolutely barred and the Employer shall be
discharged and released of all liabilities under the contact in respect of these
claims. No party shall be entitled to bring any claim to arbitration if the
arbitrator has not been appointed before the expiry of sixty days after defect
liability period.

vii) The arbitration shall be conducted in accordancewith the provisions of the
Indian Arbitration and Conciliation ACT 1996 , or any statutory modification or
re-enactment thereof and the rules made thereunder and for the time being in
force shall apply to the arbitration proceeding under thisclause.

viii) The Arbitrator may from time to time with the consent of the parties
enlarge the time for making and publishing theaward.

ix) It is also a term of this contract that the Arbitrator shall adjudicial on only
such disputes as are referred to him by the appointing authority and give separate
award against every dispute and claim referred to him and in all cases where the
totalamountoftheclaimsbyanypartyexceedtheamountspecifiedinSchedule

'F ' the arbitrator shall give reasons for the award separately for every dispute.
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) It is also a term of the contract that any fees, TA, DA and other charges
are payable to the Arbitrator shall be paid by both the partiesequally.

(<) The venue of the arbitration shall be such a place as may be fixed by the
Arbitrator in his solediscretion.

xi) It is also a term of the contract that the Arbitrator shall be deemed to have
entered on the reference on the date of first hearing. The fees, and charges of
the Arbitrator shall, if required to be paid before the award is madeand
published, be paid half and half by each of the parties. The cost of the
reference and of the award (including the fees, if any, of the Arbitrator) shall
be in the discretion of the Arbitrator who may direct to and by whom and in
what manner, such costs or any part thereof shall be paid and fix or settle the
amount of costs to be sopaid.

xii) The award of the Arbitrator shall be final and binding on both theparties.
Clause - 26:: INDEMNITY ::

The Contractor shall keep and hold the Employer indemnified and harmless from
time to time and at all times against all actions, prosecutions proceedings,
claims, suits, liabilities (including statutory liability), penalties, demands,
charges, costs (including legal costs) and expenses, damages, losses and any other
expenses which may be caused to or suffered by or made or taken against the
Employer arising out of:

i) The breach, default or non-performance of undertakings, warranties,
covenants or obligations by the contractor, non-compliance of safety rules,
regulations, instructions by the contractor and mishaps occurring at the
site due to faulty work executed by thecontractor.

ii) Any contravention or Non compliance with any applicable laws,
regulations, rules, statutory or legal requirements by theBidder.

Further, the Contractor shall indemnify, protect and save the Employer against all
claims, losses, costs, damages, expenses, action suits and other proceedings,
resulting from infringement of any law pertaining to patent, trademarks,
copyrights etc. or such other statutory infringements in respect of the services
offered by the contractor.

All Indemnities shall survive notwithstanding expiry or termination of the contract
and contractor shall continue to be liable under the indemnities.

There is no limit to claims made by the Employer / third parties in case of
infringement of Intellectual property rights or for claims relating to the loss of
damage to real property and tangible personal property and for bodily injury or
death and in these cases the liability will be unlimited ”.

Indemnity format is enclosed as Annexure - 19. The same to be duly filled and
submitted by the successful bidder in a non-judicial stamp paper of
appropriatevalue.

Clause - 27:: ESTIMATE ::

When the estimate on which a tender is made includes lump sum in respect of
parts of the work the contractor may be entitled to payment in respect of the
items of work involved or the part of the work in question at the same rates as
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are payable under this contract for such items, or if the part of the work in
question is not, in the opinion of the Engineer-in-Charge capable of
measurement, the Employer may at his discretion pay the lump-sum amount
entered in the estimate, and the certificate in writing of the Employer shall
be final and conclusive against the contractor with regard to any sum or sums
payable to him under the provisions of theclause.

Clause -28:: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED::

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such specifications
in Bureau of Indian Standards, the work shall be carried out as per manufacturers’
specifications, if not available then as per District Specifications. In case there
are no such specifications as required above, the work shall be carried out in all
respects in accordance with the instructions and requirements of the Engineer-in-
Charge.

Clause - 29:: LIEN ::

@ Whenever any claim or claims for payment of a sum of money arises out of
or under the contract against the contractor, the Engineer-in-Charge or the
Employer shall be entitled to withhold and also have a lien to retain such sum or
sums in whole or in part from the security, if any deposited by the Contractor
and for the purpose aforesaid, the Engineer-in-Charge or the Employer shall be
entitled to withhold the security deposit, if any, furnished as the case may be
and also have a lien over the same pending finalisation or adjudication of
any such claim. In the event of the security being insufficient to cover the
claimed amount or amounts or if no security has been taken from the
contractor, the Engineer-in-Charge or the Employer shall be entitled to
withhold and have a lien to retain to the extent of such claimed amount or
amounts referred to above, from any sum or sums found payable or which may
at any time thereafter become payable to the contractor under the same
contract or any other contract with the Employer pending finalisation or
adjudication of any suchclaim.

®) Any sum of money due and payable to the contractor (including the security
deposit returnable to him) under the contract may be withhold or retained by
way of lien by the Engineer-in-Charge or the Employer or any other contracting
person or persons through Engineer-in-Charge against any claim of the Engineer-
in-Charge or the Employer or such person or persons in respect of payment of a
sum of money arising out of or under any other contract made by the
contractor with the Engineer-in-Charge or the Employer or with such other
person orpersons.

© It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or the Employer will be kept withheld or retained as such by the
Engineer-in-Charge or the Employer till the claim arising out of or under the
contract is determined by the arbitrator (if the contracts governed by the
arbitration clause) or by the competent court, as the case may be and that
the contractor will have no claim for interest or damages whatsoever on any
account in respect of such withholding or retention under the lien referredto
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above and duly notified as such to the contractor. For the purpose of this
clause, where the contractor is a partnership firm or a limited company,
the Engineer-in-Charge or the Employer shall be entitled to withhold and also
have a lien to retain towards such claimed amount or amounts in whole or
in part from any sum found payable to any partner/limited company as the
case may be, whether in his individual capacity or otherwise.

Clause -29 A:: RIGHT TO AUDIT/TECHNICAL EXAMINATION ::

The Employer shall have the right to cause an audit and technical examination
of the works and the final bills of the contractor including all supporting
vouchers, abstract, etc., to be made even after payment of the final bill and if
as a result of such audit and technical examination any sum is found to have
been overpaid in respect of any work done by the contractor under the contract
or any work claimed to have been done by him under the contract and found not
to have been executed, the contractor shall be liable to refund the amount of
over-payment and it shall be lawful for the Employer to recover the same from
him in the manner prescribed in clause 29 or in any other manner legally
permissible and if it is found that the contractor was paid less than what was
due to him under the contract in respect of any work executed by him under it,
the amount of such under payment shall be duly paid by the Employer to the
contractor, without any interest thereon; Provided that the contractor shall not
be entitled to payment of any sum paid short where such payment has been
agreed upon between the Employer and Engineer-in-Charge on the one hand and
the contractor on the other under any term of the contract permitting payment
for work after assessment by the Employer andEngineer-in-Charge.

Clause - 30:: CONTROLLED AREA LABOUR ::

Clause - 31 :: WATER SUPPLY

The contractor(s) shall make his/their own arrangements for water required for
the work and nothing extra will be paid for the same. This will be subject to the
following conditions ::

(i) That the water used by the contractor(s) shall be fit for construction
purposes to the satisfaction of theEngineer-in-Charge.

(i) The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor(s) if the arrangements made buy
the contractor(s) for procurement of water are in the opinion of the
Engineer-in-Charge,unsatisfactory.

(i) Water required for the work if available at site can be taken with the
permission of Local Authorities. In case water is not available, the
contractor is required to make his own arrangements at no extracost.

Clause - 32 :: ALTERNATE WATER SUPPLY ::
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Clause - 34 :ARRANGEMENTS OF MACHINERY EQUIPMENT ::

The contractor shall arrange at his own expense all tools, plant, machinery and
equipment required for execution of the work.

Clause - 35 :: UNDERTAKING BY THE CONTRACTOR & DLP::
(i) ---NA----

(ii) ---NA---

(iii) The contractor shall be responsible for rectifying defects noticed in the works
within a year ( i.e. one year ) from the date of completion of the work. For
specialized works the guarantee shall be for 10years.

Clause - 36:: CONTRACTORS SUPERINTENDENCE, SUPERVISION, TECHNICAL
STAFF & EMPLOYEE ::

(i) The contractor shall provide all necessary superintendence during execution of
the work and as long thereafter as may be necessary for proper fulfilling of the
obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Employer the name, qualifications, experience, age, address and other particulars
along with certificates, of the principal technical representative to be in charge
of the work. Such qualifications and experience shall not be lower than specified
in Schedule F. The Employer shall within 15 days of receipt of such
communication intimate in writing his approval or otherwise of such a
representative to the contractor. Any such approval may at any time be
withdrawn and in case of such withdrawal the contractor shall appoint another
such representative according to the provisions of this clause. Decision of the
tender accepting authority shall be final and binding on the contractor in this
respect. The work shall be started only after such a principal technical
representative is appointed.

Even If the contractor (or any partner in case of firm/company) who himself has
such qualifications, the contractor is bound to provide a principal technical
representative of qualifications and experience which shall not be lower than
specified in Schedule F.

Instructions given to the principal technical representative shall be deemed to
have the same force as if these have been given to the contractor. The Principal
Technical Representative and/or the contractor or his responsible authorised
agent shall be actually available at site atleast on two working days every week,
these days shall be determined in consultation with the Engineer-in-Charge as
well as fully during important stages of execution of work, during recording of
measurement of works and whenever so required by the Engineer-in-Charge by
a notice as aforesaid and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative in the site order book and
shall affix his signature in token of noting down the instructions and in token of
acceptance of measurements. There shall be no objection if the
representative/agentlooksaftermorethanoneworkandnotmorethanthree
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works in the same station provided these details are disclosed to the Engineer- in-
Charge and he shall be satisfied that the provisions and the purpose of this clause
are fulfilled satisfactorily.

If the Engineer-in-Charge, whose decision in this respect is final and binding on
the Contractor is convinced that no such technical representative or agent
is effectively appointed or is effectively attending or fulfilling the provision of
this clause, a recovery shall be effected from the Contractor as specified in
Schedule 'F' and the Engineer-in-Charge as recorded in the site order book and
measurements recorded in Measurement Books shall be final and binding on the
contractor.

Further if the Contractor fails to appoint a suitable technical representative or
responsible agent and if such appointed person(s) or not effectively present or
do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall
have full powers to suspend the execution of the work until such date as a
suitable agent is appointed and the Contractor shall be held responsible for the
delay so caused to the work. Contractor shall submit a certificate of
employment of the technical representative/responsible agent along with every
on account bill/final bill and shall produce evidence if at any time so required by
theEngineer-in-Charge.

(ii) The contractor shall provide and employ on the site only such technical
assistants as are skilled and experienced in their respective fields and such
foremen and Supervisory staff as are competent to give proper supervision to
thework.

The contractor shall provide and employ skilled, semi-skilled and unskilled labour
as is necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor
to remove from the works any person who in his opinion misconduct himself, or
is incompetent or negligent in the performance of his duties or whose
employment is otherwise considered by the Engineer-in-Charge to be
undesirable. Such person shall not be employed again at works site without
the written permission of the Engineer-in-Charge and the persons so removed
shall be replaced as soon as possible by competentsubstitutes.

Clause - 37:: TAXES ::

() Entry Tax, Cess, Profession tax, turnover tax or any other tax on materials
and/or completed works unless otherwise specifically excluded in respect of this
contract shall be payable by the contractor and Employer shall not entertain any
claim whatsoever in this respect other than normal payment for completed item
of work at the acceptedrate.

(i) Goods & Services Taxes (ltem rates) on works contract on finished works
wherever applicable shall be paid by Bank as per extantrules.
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(iv) If pursuant to or under any law, notification or order any royalty, cess, fee or
the like becomes payable by the Employer and does not at any time become
payable by the contractor to the State Government and/or the local authorities in
respect of any material used by the contractor in the works then in such a case, it
shall be lawful to the Employer and the Employer will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid from dues
of thecontractor.

Clause - 38:: TENDERED RATES ::

(i) All tendered rates shall be inclusive of all taxes (except GST), royalties, cess
and levies etc as stated in clause-37.1 and payable under respectivestatutes.

(i) The contractor shall keep necessary books of accounts and other documents
for the purpose of this condition as may be necessary and shall allow inspection
of the same by a duly authorised representative of the Employer and/or the
Engineer-in-Charge and further shall furnish such other information/document
as the Engineer-in-Charge may require from time totime.

(iii) The contractor shall, within a period of 30 days of the imposition of any such
further tax royalties, cess, or levy, pursuant to the constitution (Forty sixth
Amendment) Act 1982, give a written notice thereof to the Employer and
Engineer-in-Charge that the same is given pursuant to this condition, together
with all necessary information relatingthereto.

Clause - 39:: DEATH ::

Without prejudice to any of the rights or remedies under this contract if the
contractor dies, the Employer shall have the option of terminating the contract
without compensation to the contractor.

Clause - 40:: RELATIVES ::

The contractor shall not be permitted to tender for works in the Circle office
of the Canara Bank (responsible for award of execution of contracts) in which
his near relative is posted as an officer in any capacity between the grades of the
General Manager and Manager(both inclusive) of premises and estate department.
He shall also intimate the names of persons as per Annexure 05 who are working
with him in any capacity or are subsequently employed by him and who are near
relatives to any Officer in the Canara Bank or the Engineer in Charge employed by
the Canara Bank for the work. Any breach of this condition by the Contractor
would render him liable to be removed from the approved list of contractors of
theEmployer.

Note::-By the term "near relatives” is meant wife, husband, parents and grand
parents, children and grand children, brothers and sisters, direct uncles and
aunts and firstcousins.

Clause - 41:: EX-EMPLOYEES ::

No Engineer or other officer employed in the Canara Bank shall work as a
contractor or employee of a contractor for a period of two years after his
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retirement from the Bank's service without the previous permission of the
Employer. This contract is liable to the canceled if either the contractor or any of
his employees is found at any time to be such person who had not obtained the
permission of the Employer as aforesaid, before submission of the tender or
engagement in the contractors' service, as the case may be. Names of such
persons employed by the Contractor shall be informed as per Annexure18.

Clause -42:: METHOD TO CALCULATE CONSUMPTION OF MATERIALS :: ----NA----
Clause - 43::

The work (whether fully constructed or not) and all materials, machines,
tools and plants, scaffolding, temporary buildings and other things connected
therewith shall be at the risk of the contractor until the work has been delivered
to the Employer and a certificate from Engineer in charge to that effect obtained.
In the event of the work or any materials properly brought to the site for
incorporation in the work being damaged or destroyed in consequence of
hostilities or warlike operation, the contractor shall when ordered (in writing) by
the Engineer-in-Charge to remove any debris from the site, collect and properly
stack or remove in store all serviceable materials salvaged from the damaged
work and shall be paid at the contract rates in accordance with the provision
of this agreement for the work of clearing the site of debris, stacking or
removal of serviceable material and for reconstruction of all works ordered by
the Engineer-in-Charge, such payments being in addition to compensation upto
the value of the work originally executed before being damaged or
destroyed and not paid for. In case of works damaged or destroyed but not
already measured and paid for, the compensation shall be assessed by the
Engineer-in-Charge upto Rs.5,000/- and by the Employer concerned for a higher
amount. The contractor shall be paid for the damages/destruction suffered and
for the restoring the material at the rate based on analysis of rates tendered for
in accordance with the provision of the contract. The certificate of the Engineer-
in-Charge regarding the quality and quantity of materials and the purpose for
which they were collected shall be final and binding on the contractor.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or war-like operations (a) unless the contractor had
taken all such precautions against air raid as are deemed necessary by the
Engineer-in-Charge (b) for any material etc. not on the site of the work or for
any tools, plant, machinery, scaffolding, temporary building and other things not
intended for thework.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by theemployer.

Clause - 44 :: APPRENTICES ::

Thecontractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued there under from time to time. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by him
of the provisions of the saidAct.
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Clause - 45 :: CLEARANCE CERTIFICATE ::

Security Deposit of the work shall not be refunded till the contractor produces a
clearance certificate from the Labour Officer. As soon as the work is virtually
complete the contractor shall apply for the clearance certificate to the Labour
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on
receipt of the said communication, write to the Labour Officer to this effect till
six months after the date of completion, it will be deemed to have received the
clearance certificate and the Security Deposit will be released if otherwise due.

Clause - 46:: DAMAGES & INSURANCE ::

The Contractor shall be responsible for all injury to the work or workmen and
employer’s officials to persons, animals or things and for all damages to the
structural and/or decorative part of property which may arise from the
operations or neglect of himself or of any sub-contractor or of any of his or a sub-
contractors employees, whether such injury or damage arise from carelessness,
accident or any other cause whatsoever in any way connected with the carrying
out of this contract. The clause shall be held to include interalia, any damages to
buildings whether immediately adjacent or otherwise, and any damage to roads,
streets, footpaths or ways as well as damages caused to the buildings and the
works forming the subject if this contract by rain, wind or other inclemency of
the weather. The contractor shall indemnify the employer and hold harmless in
respect of all and any expenses arising from such injury or damages to persons or
property as aforesaid and also in respect of any claim made in respect of injury
or damage under any acts of compensation or damage consequent upon such
claim.

The Contractor shall reinstate all damage of every sort mentioned in this clause,
so as to deliver the whole of the contract works complete and perfect in every
respect and so as to make good or otherwise satisfy all claims for damages to
the property or third parties. The contractor shall effect the insurance necessary
and indemnify the employer entirely from all responsibility in this respect. The
insurance must be placed with a company approved by the employer and must
be effected jointly in the name of the contractor and the employer and the
policy lodged with the latter. The scope of insurance is to include loss or
damage to the work and workmen and employer’s offcialsdue to carelessness,
accident including fire, earthquake, floods, etc., damage or loss to the
contract itself till this is make over a complete state. Insurance is compulsory and
must be effected from the very initial stage. The contractor shall also be
responsible for anything which may be excluded from damage to any property
arising out of incidents, negligence or defective carrying out of this contract.

The employer shall be at liberty and is hereby empowered to deduct the amount
of any damages, compensations, costs, charges and expenses arising or
occurring from or in respect of any such claim or damages from any sums due or
to become due to thecontractor.
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Clause - 47:: INSURANCE ::

The contractor shall insure the works and keep them insured until the virtual
completion of the contract against all risks and loss or damages by fire and/or
earthquake, flood. The insurance must be placed with a company approved by the
Employer, in the joint names of the employer and the contractor for such amount
and for any further sum if called to do so by the employer and lodge receipts of
premiums paid with the employer within 21 days from the date of issue of letter
of acceptance unless otherwise instructed. In default of the contract insuring as
provided above, the employer on his behalf may so insure and deduct the
premiums paid from any money due or which may become due to the
contractor. The contractor shall as soon as the claim under the policy is settled or
the work reinstated by the insurance company should they elect to do so, proceed
with due diligence will the completion of the works in the same manner as
though the damages has not occurred and in all respects under the conditions of
the contract. The contractor in case of rebuilding or reinstatement after fire shall
be entitled to extension of time for completion as the employer/architect may
deem fit.

Clause - 48:: ABNORMALLY HIGH AND LOW RATED ITEMS ::
For item rate tenders if, the rates quoted by the lowest bidder for certain items
of the Bill of Quantities of the tender are found to be abnormally high or low in
comparison to the market rate analysis of the item done by the Architects/Bank
and or in comparison to Architect/Bank’s method of working out market rate
justification for the items, the same shall be governed as under in order to avoid
financial loss to the Bank in the event of default ofcontractors.

i) For abnormally high rated items (AHR), the progressive payment shall be 80%
(eighty percent) of the payment due to the contractor against execution of
the AHR item. The balance withheld 20% payment shall be released after 75%
of total value of the original contract is complete in financial terms or this 20%
withheld payment can be released to the contractor on submission of an
unconditional bank guarantee of equivalent amount in the proforma of Bank.
Further deviation limit for AHR items shall be nil on plus side and Bank
reserves the right to restrict, substitute or not execute the AHR items during
execution. The decision of the Architect/Bank’s Engineer in this regard shall
be final and binding on thecontractor.

i) For abnormally low rated (ALR) items the contractor shall submit Bank
Guarantee of difference in total of amount of ALR item(s) and the total
amount of corresponding items at market rate of the Architect/Bank. This
bank guarantee shall be valid till completion of the project. In exceptional
circumstances, the amount of Bank Guarantees (BG) may be reduced or BG
released earlier than completion period if, in view of Architect/Bank’s
Engineer, all ALR items as provided in the contract are executed as per terms
of contract and/or not required to beexecuted.

The decision of the Architects on identification/ marking of AHR and ALR item
is final and binding on the contractor. In case the contractor do not agree for
furnishing of Bank Guarantee as above towards ALR items, at the time of
award of works, the EMD/Performance guarantee of the contractor shall be
forfeited and decision of Architect in this regard shall be final and binding on
thecontractor.

40000000
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SPECIAL CONDITIONS

1 Scope:

The works to be governed by this contract shall cover civil repair
/renovation work at Centre of Excellence, Gurugram as specified in the
schedule A & E along with all services, including all materials, labour,
delivery and transportation up to destination, safe custody at site,
insurance, erection, testing and commissioning of the entire works.

The Contractor shall obtain all the relevant permissions from the local
governing departments (wherever applicable) and shall bear the
incidental expenses for the same. Any statutory payments, deposits, fee
made to the appropriate authorities for permanent services connections
shall be reimbursed by the Employer provided the receipts/ deposits are in
the name of the CanaraBank.

The Contractor shall also be responsible to obtain all the Temporary
service connections i.e. Electricity Power, Water and Sewerage
(wherever applicable) connections and shall bear any incidental expenses,
fees, deposits, monthly consumption charges required for the construction
work.

The works to be undertaken by the contractor shall inter alia include the
following:
i. Preparation of detailed SHOP drawings and AS BUILT drawings
whereverapplicable.

i. Obtaining of Statutory permissions from statutory body and Local
Authority where-ever applicable andrequired.

ii. Pre-commissioning tests as per relevant standard specifications, code
of practice, Acts and Rules whereverrequired.

iv. Warranty obligation for the equipments, materials and/or
fittings/fixtures supplied by thecontractor.

All the hidden items such as CIVIL conduits etc. are to be properly tested
as per the design conditions before covering and their measurements in
measurement book duly test checked shall be deposited with Engineer in
charge or his authorized representative, prior to hiding theseitems.

2 Precautionarymeasures:

Temporary barricading shall be provided at site by the contractor at his
own cost. The barricading physically define the boundaries of the site for
restricted entry to only those involved in the work and also to prevent any
accident. The barricading should be made in suitable size, shapes and
number as directed by Engineer-in-charge without any extra cost. It shall
be dismantled and taken away by the contractor after completion of the
work at his own cost with the approval of Engineer-in-charge.
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Contractor shall take all precautionary measures to avoid any damage to
existing property as well as property owned by other owners/Local
authority. All necessary arrangement shall be made at his owncost.

The contractor shall take all precautions to prevent his workmen and
employees from removing and damaging any Flora (tree/plant/vegetation)
from thesite.

The contractor shall take all precautions to avoid accidents by exhibiting
necessary caution boards and providing barriers. He shall be responsible for
all damages and accidents caused to work due to negligence on his part. No
hindrances shall be caused to traffic, during the execution of the work. In
case of any accident of the labourers / contractual staff, the entire
responsibility will rest on the contractor and any compensation under such
circumstances, if becomes payable, shall be entirely borne by the
contractor.

The contractor, his authorized representative, workmen etc. shall strictly
observe orders pertaining to fire precautions prevailing in thearea.

The Contractor shall take all necessary precautions to prevent any nuisance
or inconvenience to the owners, tenants or occupants of the building and
adjacent floor and to the public in general .The Contractor shall take all
care, as not to damage any other adjacent property or other services
running adjacent to the floor. If any damage is done, the same shall be
made good by the Contractor at his own cost and to the entire satisfaction
of the Engineer-in-Charge/Architect. The Contractor shall use such
methodology and equipments for execution of the work, so as to cause
minimum pollution of any kind during construction, to have minimum
construction time and minimum inconvenience to the occupants of the
buildings, etc. He shall make good at his own cost and to the entire
satisfaction of the Engineer in Charge any damage to roads, paths, cross
drainage works or public or private property whatsoever caused, due to the
execution of the work or by traffic brought thereon, by the Contractor.
Further, the Contractor shall take all precautions to prevent any pollution
of streams and waterways. All waste or superfluous materials shall be
carted away by the Contractor, entirely to the satisfaction of the Engineer-
in-Charge. Utmost care shall be taken to keep the noise level to the barest
minimum so that no disturbance as far as possible is caused to the
occupants / users of adjoining floor. No claim what so ever on account of
site constraints mentioned above or any other site constraints not
specifically stated here, shall be entertained fromthe

Contractor. herefore, the Contractors are advised to visit site and get first

hand information of site constraints. Accordingly, they should quote their

tenders. Nothing extra shall be payable on this account.

Contractor shall strictly comply with the conditions stipulated by Local
authorities including disposal of waste. In case of any penalty levied by Local
authorities shall be borne by contractor.
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In case of non payment of the same by the contractor, such penalties
including interest if any charge will be paid by the employer and the same
shall be recovered from contractor.

3 General cleanliness of the site and Stacking & Storage ofMaterials:

The site of work shall be always kept clean in general strictly adhering to
approved job layout/specifications or any other guidelines stipulated by local
Authorities. The Contractor shall take all care to prevent any water-logging
at site. The waste water shall not be allowed to be collected at site. For
discharge into drainage system, necessary permission shall be obtained from
relevant authorities after paying the necessary charges, if any, directly to
the authorities. The work shall be carried out in such a way that the area is
kept clean and tidy. All the fees/charges in this regard shall be borne by the
Contractor. Nothing extra shall be payable on thisaccount.

The contractor shall not stack building material / malba on the road or on
the land owned by any other authority, as the case may be. In case, the
Contractor is found stacking the building material / malba as stated
above, he shall be liable to pay the stacking charges as may be levied by
local body or authority and also to face penal action as per the rules,
regulations and bye-laws of the said body or authority. The Engineer-in-
Charge shall be at liberty to recover the sums due but not paid to the
concerned authorities on the above counts from any sums due to the
contractor including amount of the Security Deposit or Retention Money
in respect of this contract or any othercontract.

For works which are likely to generate malba / rubbish, contractor shall
dispose of malba, rubbish & other unserviceable materials and wastes at
his own cost to the dumping ground notified by local authorities and
under no circumstances these shall be stacked / dumped even
temporarily, outside the constructionpremises.

The contractor shall make use of the available work area other than
common area/lift/stair lobby for storing all other materials so as to be safe
against damage by sun, rain, damages, fire, theft etc. at his own cost and
also employ necessary watch and ward establishment for the purpose at his
cost as permitted by Local authorities.

4, LaboratoryEquipment:

The contractor shall provide at his own cost suitable measuring tapes,
weighing and measuring arrangements as may be necessary at site for
checking. All such equipments shall be got calibrated in advance from
laboratory, approved by the Engineer-in-Charge. Nothing extra shall be
payable on this account. Minimum equipments as required for field tests
shall be provided at site without any extra cost to theEmployer.

5. Setting Out ofworks
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The contractor shall establish, maintain and assume responsibility for
grades, lines, levels and bench marks. Contractor shall report any errors or
inconsistencies regarding grades, lines, levels, dimensions to the Engineer-in-
Charge before commencing work. Commencement of work shall be regarded
as the contractor’s acceptance of such grades, lines, levels and dimensions
and no claim shall be entertained at a later date for any errors found.

If at any time, any error in the respect of setting out appears during the
progress of the work, the contractor shall, at his own expense rectify such
error if so required, to the satisfaction of theEngineer-in-Charge.

a) The contractor shall provide, protect and maintain temporary /
permanent benchmarks at the site of work throughout the execution of
the work. These bench marks shall be got checked by the Engineer-in-
Charge or his authorized representatives. The work at different stages
shall be checked with reference to bench marks maintained for the
saidpurpose.

b) The approval by the Engineer-in-Charge, of the setting out by the
contractor, shall not relieve the contractor of any of his responsibilities
and obligation to rectify the errors/defects, if any, which may be found
at any stage during the progress of the work or after the completion of
thework.

The contractor shall be entirely and exclusively responsible for the
horizontal, vertical and other alignments, the level and correctness of every
part of the work and shall rectify effectively any errors or imperfections
therein. Such rectifications shall be carried out by the contractor at his own
cost to the instructions and satisfaction of theEngineer-in-charge.

The Contractor shall carry out survey of the work area, at his own cost,
setting out the layout of building in consultation with the Engineer-in-Charge
& proceed further. Any discrepancy between the architectural drawings and
actual layout at site shall be brought to the notice of the Engineer-in-charge.
It shall be responsibility of the Contractor to ensure correct setting out of
alignment.

6. Architectural, structural and integrated servicedrawings:

Although tender drawings are made available with the Tender, the
working & detailed architectural drawings shall be issued as and when
required according to the programme chart submitted by the contractor. It is
the duty of the contractor to intimate the requirement of drawings
reasonably well in advance and no hindrance shall be allowed on this
account.

The work shall be carried out in accordance with the
Architectural/working drawings, to be issued from time to time, by the
Engineer-in-Charge. Before commencement of any item of work, the
contractor shall correlate all the relevant architectural/working drawings
issuedforthework,nomenclatureofitems,specificationsetc.andsatisfy
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himself that the information available there from is complete and
unambiguous. The figures & the written dimensions of the drawing shall
supersede the measurement by scale. The discrepancy, if any, shall be
brought to the notice of the Engineer-in-Charge for immediate decision
before execution of the work. The contractor alone shall be responsible for
any loss or damage occurring by the commencement of work on the basis of
any erroneous and/ or incomplete information and no claim, whatsoever
shall be entertained on this account. The delay caused on account of non-
timely action by the contractor in resolution of the differences whatsoever
shall not be considered as valid ground for extension of time unless
otherwise accepted by Engineer incharge.

The information and site data shown in the drawings and mentioned
herein and also elsewhere in the tender documents are being furnished for
general information and guidance only. The Engineer-in Charge/ Employer
shall not bear responsibility for lack of such knowledge and also the
consequences thereof. The Engineer-in-charge/ Employer in no case shall be
held responsible for the accuracy thereof or any interpretation/ or
conclusions drawn there from by thecontractor.

Before taking up the work, the contractor shall be provided with working
drawings for various relevant services showing details of lay out plan
including sectional elevations and the contractor shall plan and mobilize his
resources as per the working drawings and as per the site conditions to
facilitate convenient execution, installation as well as maintenance of these
services. Nothing extra shall be payable on thisaccount.

7. Scaffolding &Staging:

Wherever required for the execution of work, all the scaffolding shall be
provided and suitably fixed, by the contractor. The scaffolding shall be
provided strictly with steel double scaffolding system, suitably braced for
stability, with all the accessories, gangways, etc with adjustable suitable
working platforms to access the areas with ease for working and inspection.
Single scaffolding system is strictly prohibited and shall invite necessary
action. It shall be designed to take all incidental loads. It should cater to the
safety features for workmen. Nothing extra shall be payable on this account.
It shall be ensured that no damage is caused to any structure due to the
scaffolding.

8. Procurement of materials and Basicrate:

All material shall only be brought at site as per program finalized with
the Engineer-in-Charge. Any pre-delivery of the material not required for
immediate consumption shall not be accepted and thus not paidfor.

The contractor shall procure the required materials in advance so that
there is sufficient time for testing of the materials and approval of the same
before use in thework.
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The Base price of materials eligible for cost adjustment are
mentioned Annexure-18, the contractor shall provide the materials
accordingly, if the rate of the material selected by Bank is higher / lower

than the above basic rate proportionate cost adjustment shall bemade.

Base price shall be the actual price quoted by the authorized
stockist/wholesalers/ showroom including excise duty and excluding
cess, octroi, GST and all other duties levied by the statutory / local
authority and also excluding loading, unloading and carriage/
transportation cost to the site of work, overheads, storage charges
atsite.

9. Quoted Rates and other conditions forpayment:

The rates quoted by the Contractor for the descriptions given in the Schedule
of quantities (SOQ) are deemed to be inclusive of the following apart from
other inclusions elsewhere stipulated in these documents:

Site clearance, setting out work, profile, establishment of reference bench
mark(s), taking spot levels, construction of all safety and protection
devices, barriers, barricading, signage, labour safety, welfare, preparatory
works,workingduringmonsoon,workingatalldepths, height,lead,liftand
locationetcuntil/unless specified otherwise, adanyotherincidental
orks required to complete this work. Nothing extra shall be payable on this

account.
9.2---NA---
9.3 ---NA---

All labour, material, tools and plants, temporary water, sewerage,
electricity connection charges & works and other inputs involved/ required
in the execution of theitem.

Conducting Tests materials and works whereverstipulated

Any cement slurry added over base surface (or) for continuation of
concreting for better bond is deemed to have been built in theitems.

For completing the work in time, the Contractor might be required to
work in two or more shifts (including night shifts) or as permitted by Local
Authorities. No claim whatsoever shall be entertained on this account, not
with-standing the fact that the Contractor may have to pay extra amounts
for any reason, to the labourers and other staff engaged directly or
indirectly on the work according to the provisions of the labour and other
statutory bodies regulations and the agreement entered upon by the
Contractor with them.

The Contractor shall arrange to give all notices as required byany
statutory/regulatoryauthorityandobtainallrequisitelicenseswherever
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required and shall pay to such authority all the fees that is required to be
paid for the execution of work. Nothing extra shall be payable on these
accounts.

All ancillary and incidental facilities required for execution of work like
stores, offices for Contractor, watch and ward, water storage tanks,
installation and consumption charges of temporary electricity, telephone,
water etc. required for execution of the work, liaison with municipal /
statutory authorities etc., protection works, barricading, testing facilities /
laboratory at site of work, facilities for all field tests and for taking samples
etc. during execution or any other activity which is necessary (for execution
of work and as directed by Engineer-in Charge), shall be deemed to be
included in rates quoted by the Contractor for various items in the
Schedule of quantities. Nothing extra shall be payable on theseaccounts.

Final testing of theinstallation:

The Contractor shall demonstrate trouble free functioning of all the works
and services. The Engineer-in-Charge or his authorized representatives shall
carry out final inspection of these various services and installations. Any
defect(s) noticed during demonstration shall be rectified by the Contractor
at his own cost to the entire satisfaction of the Engineer-in-Charge. Nothing
extra shall be payable on thisaccount.

Contributions towards the EPF & ESI for the labour, employees
engaged by the contractor wherever applicable shall be paid by the
Contractor, Nothing extra shall be payable on thisaccount.

10.Local laws:

The Contractor shall keep himself fully informed of all acts and laws of
the Central & State Governments, all orders, decrees of statutory bodies,
tribunals having any jurisdiction or authority, which in any manner may
affect those engaged or employed and anything related to carrying out the
work. All the rules & regulations and bye-laws laid down by Collector /
Municipal authorities etc. and any other statutory bodies shall be adhered
to, by the contractor, during the execution of work. The Contractor shall
also adhere to all traffic restrictions notified by the localauthorities.

The contractor shall ensure that applicable permits mandated by the
local bodies and in case warranted for this work are obtained as required
under the ApplicableLaws.

The building work shall be carried out in the manner complying in all
respects with the requirements of relevant bye-laws of the local body and
sanctioned plans under the jurisdiction of which the work is to be executed
or as directed by the Engineer-in-Charge and nothing extra shall be paid on
this account

11. ---NA---.

12. Recording ofHindrances:-
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Whenever any hindrance whether on part of Employer or on part of Local
Authorities or on part of contractor, comes to the notice of the Engineer in
charge, the contractor should at once make a note of such hindrance in the
register kept at site, and immediately make a report to the Engineer in
charge within aweek.

Each hindrance should be entered in the Hindrance Register, (as per
Annexure 13) which should be authenticated by the Engineer In charge and
Contractor. The Employer shall review the Hindrance Register at least once
in a month.

The hindrances on part of contractor are also to be entered in the
HindranceRegister.

The hindrance register shall be submitted at the time of payment of each
Running AccountBill.

13. Progress and monitoring ofwork:

The contractor shall submit the progress report for the workdone during
previous month to the Engineer-incharge on or before 5 day of each
month. The progress report shall contain the following, apart from
whatever else may be required asspecified:-

(i) Construction schedule of the various components of the work through a bar
chart for the next month (or as may be specified), showing the inter
milestones, targeted tasks and up to date progress. At least 3 digital
photographs showing all the parts of the work in various stages during
construction/repairs/restoration/concealed works in soft and hard copy have
to be submitted in every monthly progressreport.

(i) Progress chart of the various components of the work that are planned and
achieved, for the month as well as cumulative up to the month, with reason
for deviations, if any in a tabular format.

(iii) The Contractor shall do proper sequencing of the various activities by
suitably staggering the activities within work area so as to achieve early
completion.

14. Project reviewmeetings:

The contractor, immediately on award of work shall submit details of his key
personnel to be engaged for the work at site. In addition, he shall furnish the
Employer detailed organization involved with the work.

dhthly Review Meetings: Shall be attended by Contractor / their
representatives who can take independent decisions along with Engineer-in-
charge and Bank’s representatives.

15 Hardware:
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Engineer-in-Charge will take a decision regarding make of materials,
model numbers, in case the stipulated make or model mentioned, is not
available. However, in case, the equivalent make or model so approved, is
cheaper than the make or model already mentioned in Preferred makes
list, the price adjustment will be made based on the difference in
marketrate.

16. Inspection & Audit ofworks:

In addition to the provisions of relevant clauses of the contract, the work
shall also be open to inspection by the Bank internal inspection and other
Government authorities. The contractor shall at times during the usual
working hours and at all times at which reasonable notices of the intention
of the Engineer-in-charge/ Employer or other authorized officers as stated
above to visit the works shall have been given to the contractor, either
himself be present to receive the orders and instructions or have a
responsible representative duly accredited in writing, to be present for
thatpurpose.

Any instructions given by the above authorities shall be followed by the
contractor. Further any recoveries ordered by the above authorities shall
be made from the amount payable to the contractor or such amounts shall
be paid by the contractor to theBank.

17. Submission of Insurancepolicies:

No work shall be commenced by the Contractor unless he obtains the
Insurance Policies as mentioned under Clauses of contract. Also, no
payment shall be made to the Contractor / no permission for continuation
of works on expiry of insurance policies unless renewed by the Contractor.
Nothing extra shall be payable on this account. No claim of hindrance (or
any other claim) shall be entertained from the contractor on these
accounts.

18. Chasingwork:

The work should be planned in a systematic manner so that chase cuttings in
the walls, ceilings and floors is minimized. Wherever absolutely essential, the
chase shall be cut using chase cutting machines. Chases will not be allowed to
be cut using hammer / chisel. The contractor shall ensure proper co-
ordination of various disciplines viz. building works & CIVIL installations etc,
fire fighting works, HVAC works etc.

19. Warranty or Guarantee period for specialized works:----NA---

20. External Laboratory: Wherever tests are stipulated for the Materials, etc
the same shall be tested at any government, semi government or NABL
approved privatelaboratories.

21. Licensed agencies: The contractor shall engage licensed agencies of
required class as per the statutory rules for the works related to CIVIL works.
Prior approval of the Employer shall be obtained by producing the copy of the
Licenses before commencing theseworks.

22. Maintenance ofRegisters
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The Contractor will be required to maintain the following registers at site of
work and should produce the same for inspection of the Bank/ Engineer in
charge wherever desired by them. Type of Register to be maintained are:

i) Register No. | : Materials at Site Account (inward/outward register for
allmaterials)

ii) RegisterNo. VI : Site instructionRegister

iii) Register No. VII : Hindrance towork

iv) Register No. VIII : Running Account Bill

v) RegisterNo. IX :Labour attendance

vi)RegisterNo. X :Labour Payment

It shall be distinctly understood that notwithstanding the reviews and
suggestion if any, by the Engineer - in - charge or Project Architect the sole
and ultimate responsibility for the stability and performance of the form work
and staging and all other temporary works shall be that of the Contractor.

The partners or Directors of the Contractor shall meet the officers of Local
Authority or its consultants at the site of works or at their respective offices
whenever requested to do so.

The Project Architect shall supply to the contractor reasonably complete
engineering drawings. All the drawings required for the complete execution of
the work will not be released simultaneously but in installments as the work
progresses. and all the necessary shop drawing prepared by the contractor and
get approved time to time from project architect Local Authority.Local
Authority engineer in charge and authority has all the rights to modified the
drawings layouts and also any of the Civil/Furnishing details and specifications
wherever it is required.

The Contractor shall confirm to the provisions of the Government Act relating
to the work, and to the regulations and bye-laws of the local authorities. The
contractor shall give all notices required by the said act, and obtain all
required permission and license and pay all fees payable to such authorities in
connection with constructing and maintaining temporary electric and water
supply at site for the said project. All aspects of temporary works including
their stability shall be the sole and ultimate responsibility of the Contractor.

CANARABANK,CIRCLEOFFICEDELHIreservestheright to use the premises and any
portion of site for execution of any work not included in this contract which
CANARA BANK, CIRCLE OFFICE DELHI may desire to get executed by other
agencies. The Contractor shall allow all reasonable facilities for the execution
of such work but shall not be required to provide any plant or material for
such work except by special arrangement with CANARA BANK, CIRCLE OFFICE
DELHI in such a manner as not to
impedetheprogressoftheworksincludedinthiscontractandtheContractor  Shall
not be responsible for any damage or delay which may happen or be
occasioned by such work.

In addition to previous stipulations, the Contractor shall be represented at site
at all times during the tenure of the contract by responsible and qualified
engineers approved by CANARA BANK, CIRCLE OFFICE DELHI. Such engineer
shall form the Contractor’s Project Management & Site Supervisory Team.

This work being prestigious CIVIL WORK, quality of materials & workmanship
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are expected from the contractor of very high standard.

Management & Site Supervisory Team. They shall be in constant attendance
upon all activities of the work. Contractors staff shall comprise of at least the
following to be permanently on site (One technical persons essentially
required full time on site) for the entire duration of the project.

It shall be distinctly understood that notwithstanding the reviews and
suggestion if any, by the Assistant Employee/Project Architect the sole and
ultimate responsibility for the stability and performance of the form work and
staging and all other temporary works shall be that of the Contractor.

The partners or Directors of the Contractor shall meet the officers of CANARA
BANK, CIRCLE OFFICE DELHI or its consultants at the site of works or at their
respective offices whenever requested to do so.

Cost of recovery against materials, utilities or services supplied or arranged
for by CANARA BANK, CIRCLE OFFICE DELHI shall be made by deducting the
respective amount from the running as well as finalbills.

Although Schedule of Probable Quantities & Rates has been divided into
various sub - section, the rates quoted for a particular item of work in onesub
- section shall be made applicable to similar item of work in any other sub -
section if that item is not listed in the Schedule of that other sub - section.

This project is subjected to inspection by various audit / vigilance agencies of
Government of India / CANARA BANK, CIRCLE OFFICE DELHI / if any inspection
of works is carried out by such agencies contractor shall extend his full co-
operation to these agencies in examining records, works etc. on inspection by
such agencies, any and in their inspection report, if it is pointed out that
Contractor has not carried out work according to guideline laid down in this
tender documents and also if any recoveries in some items is pointed out
therein, same shall be recovered from contractor’s R. A. Bills / Final Bill. The
items under dispute shall not be paid in full till inspection agency gives their
no objection report.

The successful tenderer is bound to carry out any item of work up to any
deviation in quantities, for the completion of the job.

Any additional work that needs to be carried out should be requested from the
concerned authorities.
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Any such works done without the previous approval shall not be paid for.

Contractor to clarify all the works to be done, with the Architect, before
commencing the work.

The contractor shall coordinate with all other contractor for smooth running of
the project without any hinderances.

Upon it becoming reasonably apparent that the work is delayed, the
contractor shall forthwith give written notice of the cause of the delay to the
client and the Architect/ . Then the client and the Architect shall as soon as
they are able to estimate the length of the delay beyond the date or time
aforesaid, make in writing a fair and reasonable extension of time for
completion of the work, provided always that the contractor shall use
constantly his best endeavor to prevent delay and shall do all that may
reasonably be required to the satisfaction of the client and the Architect to
proceed withwork.

Deviation in Quantities :

There is no variation limit in tender quantity for any variation in plus or minus,
contractor is supposed to execute the same at quoted rates.

Photographs

Weekly work progress photographs and progress report submitted to
ARCHITECT CONSULTANT/ CANARA BANK, CIRCLE OFFICE DELHI on email id
pecodel®@canarabank.com.

The rate quoted shall include the cost of supplying colour photographs of 8” x
10” size including negative to employer after completion of work from various
angle one set each to Employer and the architect separately in respect of each
floor as directed.

To submit the work done colored photograph with each R.A bill.

The contractor shall have to comply with all the rules, regulations, laws and
by-laws for the time being in force and the instructions if any, of the
organization, in whose premises the work has to be done. CANARA BANK shall
have no liability in this regard.

Contractor has to covered with the flooring with 4/5 mm PVC sheet and it
should joint with taping and pasting on flooring. He has to protect flooring and
wall form the damage of any fabricated work of partition table or any fixing
work and for the any damage contractor is fully responsible for the same and
for the above protection of PVC sheet on flooring no any extra
charge/payment provided tocontractor.

Scaffolding required will be in scope of Contractor.

Contractor have to do necessary shuttering-Palak work as per requirement of
paint work.

Contractor have to do required dismantle work without use of vibrator to
protect existing building.
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Contractor have to do complete the work in coordination with Electrical/AC
contractor. In case of any dispute, bank decision will be binding on all the
Contractors.

Procurement of Materials.

The contractor shall make his own arrangement to procure all materials
required for the work. All wastages including that in cement, sand and steel
shall be to the contractors account.

Contractor to verify site Measurements

The Contractor shall check and verify all site measurements whenever
requested by other specialists, Contractors or by nominated or other sub-
contractors to enable them to prepare their own shop drawings and pass on
the information with sufficient promptness, as will not in any way delay the
works. A copy of all such information passed on shall be given to theEngineer.

Programme of Works
Detailed Programme to be furnished

Within 03 days of receiving letter of Acceptance / Award the Contractor shall
prepare and submit a detailed programme of works in the form of a Bar Chart
/ Mile stone network showing all activities & the order of procedure in which
he proposes to carry out the works including labour histogram, cash flow and
deployment of equipment’s. Within 04 days from the date of submission, the
Engineer / EIC shall convey to the Contractor his comment / approval on the
programme.

The contractor shall be required to submit the CPM and BARchart for the
various activities involved in this work including dependencies etc., and
regularly monitor the progress of construction accordingly.

Programme to be Modified

Subject to the provisions of Clause no. 19 hereof, if at any time it should
appear to the Engineer that the actual progress of the works does not conform
to the approved programme referred to in sub-clause (i) of this Clause, the
Contractor shall produce a revised & detailed programme showing the
modifications to the original programme necessary to ensure the completion
of the works within the time for completion as defined in Clause no. 32 of GCC
hereof.

Progress Report/Photograph

Two copies of weekly progress reports along with photographs containing all the
works.

Weekly detailed progress report showing the progress of individual activities of
programme as achieved at site till such period & being suitably marked on the
approved network diagram, or as directed by the Engineer, shall be provided
by the Contractor indicating the actual state of progress during the course of
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the contract, together with other details of procurement & delivery schedules
of materials / equipment’s, as required by the Engineer.

Three copies of colored photographs in showing day to day important progress
of work.

Labour report in the form prescribed by the Engineer.
Equipment & machinery report in the form pre scribed by the Engineer.
Supervisory staff report in the form prescribed by the Engineer.

Remedial Measures for covering up delay, if any. Bottlenecks and hindrances,
from the above the Contractor shall submit daily report indicating regular
deployment of his staff and works, equipment’s, important stages of progress,
procurement of construction materials etc. as approved by the Engineer.

Site Instruction Book

For the purpose of quick communication between the Engineer / EIC and the
Contractor or his Agent or Representative, Site Books shall be maintained at
Site in the manner as described below:

Any communication, relating to the works may be conveyed throughSite
Instruction Books. Such a communication from one party to the other shall be
deemed to have been adequately served in terms of the Contract. Each site
book shall have machine-numbered pages in triplicate and shall be carefully
maintained and preserved by the Contractor and shall be made available to
the Engineer / EIC as and when demanded. Any instruction which theEngineer

/ EIC may like to issue to the Contractor may be recorded by him in the Site
Book and two copies thereof taken by the Engineer / EIC for his record. The
Contractor or his Agency or Representative may similarly record in the Site
Book any communication he may like to send to the Engineer / EIC. Two
copies thereof when sent to the Engineer / EIC and receipt obtained thereof,
will constitute adequate services of the communication to the Engineer /EIC.

(ii) Site Records

Contractor shall maintain various site records like inventories of materials,
challan, approval of material, testing, hindrance etc. as per standard practice
or as advised by Engineer / EIC.

Temporary Fencing, Barricades etc.

The Contractor shall provide and maintain a suitable approved temporary
fencing / barricades and gates to adequately enclose all boundaries of the site
for the protection of the public and for the proper execution of the Works
including all costs incurred for the security of the Works and in accordance
with the requirements of the Engineer / Employer and regulations of local
authorities / pollution board. These shall be altered, relocated and adapted
from time to time as necessary and removed on completion.

Site Meetings
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Progress and quality evaluation meetings will be held at the site every week or
fortnightly. The Contractors senior representative in charge of the project
along with his site-in-charge and other staff including staff of approved
subcontractors and suppliers as required shall participate in these progress
review meetings and ensure all follow up actions. Any additional review
meetings shall be held if required, as decided by the Engineer / EIC which also
shall be attended by the above referred representatives.

SAFETY CODE

i.> Suitable scaffolds should be provided for workmen for all works that cannot
safely be done from the ground, or from solid construction except such short
period work as can be done safely from ladders. When a ladder is used an extra
mazdoor shall be engaged for holding the ladder and if the ladder is used for
carrying materials as well, suitable footholds and handholds shall be provided
on the ladder and the ladder shall be given an inclination not steeper than
to 1 (4 horizontal and 1vertical).

ii.> ---NA---

i.> Working platform, gangways, and stairways should be so constructed that
they should not sag unduly orunequally.

iv. >Everyopeninginaworking platform be provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing orrailing.

v.> Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single ladder
shall be over 9 m. (30 feet) in length while the width between side rails in rung
ladder shall in no case be less than 29 cm (11 %2 ") for ladder upto and including
3 m (10 feet)in length. For longer ladders this width should be increased at
least 4" for each additional 30 cm (1 foot) of length. Uniform step spacing shall
not exceed 30 cm (12"). Adequate precautions shall be taken to prevent danger
from electrical equipment. No materials on any of the sites of work shall be so
stacked or placed as to cause danger or inconvenience to any person or the
public. The contractor shall provide all necessary fencing and lights to protect
the public from accident, and shall be bound to bear the expenses of defence of
every suit, action or other proceedings at law that may be brought by any persons
for injury sustained owning to neglect of the above precautions and to pay
any damages and cost which may be awarded in any such suit, action or
proceedings to any such person or which may, with the consent of the contractor,
be paid to compromise any claim by any suchperson.

Vi.>---NA----

vii. >Demolition:: Before any demolition work is commenced and also during the
process of the work:-

a) All open areas adjacent to the work site shall either be closed or suitably
protected.
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b) No electric cable or apparatus which is liable to be a source of danger over a
cable or apparatus used by the operator shall remain electricallycharged.

¢) All practical steps shall be taken to prevent danger to persons employed from
risk of fire or explosion or flooding. No floor, roof or other part of the building
shall be so overloaded with debris or materials as to render itunsafe.

viii. > All necessary personal safety equipment as considered adequate by the
Engineer-in-Charge should be kept available for the use of the person employed
on the site and maintained in a condition suitable for immediate use, and the
contractor should take adequate steps to ensure proper use of equipment by
those concerned ::-

a. Workers employed on mixing cement shall be provided with protective
footwear and protectivegoggles.

b. Those engaged in white washing and mixing or stacking of cement bags or any
material which is injurious to the eyes shall be provided with protective
goggles.

c. Those engaged in welding works shall be provided with welder’s protective
eyeshields.

d. Stone breakers shall be provided with protective goggles and protective
clothing and seated at sufficiently safeintervals.

e.---NA---

f. ----NA----

g. The contractor shall not employ men below the age of 18 years and women on
the work of painting with products containing lead in any form.

Whenever men above the age of 18 are employed on the work of lead painting,
the following principles must be observed for suchuse::

I. a. White lead, sulphate of lead, or products containing these pigments shall
not be used in painting operation except in the form of paste or of paint ready for
use.

b. Measures shall be taken in order to prevent danger arising from the application
of paint in the form ofspray.

C. Measures shall be taken, whenever practicable, to prevent danger arising from
dust caused by dry rubbing down andscraping.

Il .a. Adequate facilities shall be provided to enable working painters to wash
during and on cessation ofwork.

b. Overall shall be worn by all the working painters during the whole of the
working period.

c. Suitable arrangements shall be made to prevent clothing put off during working
hours being soiled by paintingmaterials.

Il .a. Cases of lead poisoning and of suspected lead poisoning shall be notified
and subsequently verified by a medical man appointed by the competent
authorities of theEmployee.

b. The Employer may require, when necessary a medical examination ofworkers.

General Administration Section, Circle Office, Delhi < Page no. 76> Signature of Tenderer with Seal



CIVIL REPAIR AND RENOVATION WORKS AT CANARA ABANK, CENTRE OF EXCELLENCE, GURUGRAM, HARYANA

c. Instructions with regard to the special hygienic precautions to be taken if the
painting work shall be distributed to workingpainters.

iX.> ----NA----

X.> ----NA----

xi. >Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards. Hoisting
appliances should be provided with such means as will reduce to the minimum the
risk of accidental descent of the load. Adequate precautions should be taken to
reduce to the minimum the risk of any part of a suspended loadbecoming
accidentally displaced. When workers employed on electrical installations which
are already energized, insulating mats, wearing apparel, such as gloves, sleeves
and boots as may be necessary should be provided. The workers should not wear
any rings, watches and carry keys or other materials which are the good
conductors ofelectricity.

xii. > All scaffolds, ladders and other safety devices mentioned or described
herein shall be maintained in safe conditions and no scaffold, ladder or
equipment shall be altered or removed while it is in use. Adequate washing
facilities should be provided at or near places orwork.

xii. > These safety provisions should be brought to the notice of all concerned by
display on a notice board at a prominent place at work spot. The person
responsible for compliance of the safety code shall be named therein by the
contractor.

xiv. > To ensure effective enforcement of the rules and regulations relating to
safety precautions the arrangements made by the contractor shall be open to
inspection by the Labour Officer of the Government, Engineer-in-Charge of the
Employer or theirrepresentatives.

xv. > Notwithstanding the above clauses from (i) to (xiv) there is nothing in these
to exempt the contractor from the operations of any other Act or Rule in force in
the Republic ofIndia.

xvi> Any specific safety measures stipulated by the Local Authorities to be
followed while executing the works at no extracost.
R R XN
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MODEL RULES FOR PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTSFOR WORKERS EMPLOYED BY
CONTRACTORS

1>. Application::

These rules shall apply to all building and construction works in which twenty or
more workers are ordinarily employed or are proposed to be employed on any day
during the period during which the contract work is in progress.

2>, Definition::

Work place means a place where twenty or more workers are ordinarily employed
or are proposed to be employed in connection with construction work on any day
during the period during which the contract work is in progress.

3>, First Aid facilities::

(1) At every work place there shall be provided and maintained, so as to be
easily accessible during working hours, first-aid boxes at the rate of not less than

one box for 100 contract labour or part there of ordinarilyemployed.

@ The first-aid box shall be distinctly marked with a red cross on white ground
and shall contain the following equipment,namely::-

a.> For work places in which the number of contract labour employed does not
exceed 50-

Each first-aid box shall contain the following equipments::-
i 6 small steriliseddressings.

ii. 3 medium size steriliseddressings.
iii. 3 large size sterilised burndressings.

iv. 1 (30 ml.) bottle containing a two percent alcoholic solution ofiodine.

V. 1 (30 ml.) bottle containing salvolatile having the dose and mode of
administration indicated on thelabel.

vi. 1 (30 gms) bottle of pottassium permanganatecrystals.

vii. 1 pairscissors.

viii. 1 copy of the first aidleaflet issued by the Director General,
Factory AdviceService and Labour Institutes, Government ofindia.

ix. 1 bottle containing 100 tablets (each of 5 grams) of medicine equivalent to
aspirin (and notaspirin).

X. Ointment forburns.

Xi. A bottle of suitable surgical antisepticsolution.

b.> For work places in which the number of contract labour exceed 50 -
Each first-aid box shall contain the following equipments:-

i 12 small steriliseddressings.

ii. 6 medium size steriliseddressings.
iii. 6 large size steriliseddressings.

iv. 6 large size sterilised burndressings.
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V. 6 (15 gms) packets sterilised cottonwool.

vi. 1 (60 ml.) bottle containing a two percent alcoholic solution iodine.

vii. 1 (60 ml.) bottle containing sulvolatile having the dose and mode of
administration indicated on thelabel.

viii. 1 roll of adhesive plaster.

ix. 1 (30 gms.) bottle of pottasium permanganatecrystals.

X. 1 pairscissors.

Xi. 1 copy of the first-aid leaf-let issued by the Director General, Factory
Advice Service and Labour Institutes, Government ofIndia.

xii. A bottle containing 100 tablets (each of 5 grams) of medicine equivalent to
aspirin (and notaspirin).

xii.  Ointment forburns.

xiii. A bottle of suitable surgical antisepticsolution.

) Adequate arrangements shall be made for immediate recoupment ofthe
equipment whennecessary.

@ Nothing except the prescribed contents shall be kept in the First- aidbox.

() The first Aid box shall be kept in charge of a responsible person who shall
always be readily available during the working hours of workplace.

©) A person in charge of the First Aid box shall be a person trained in First-Aid
treatment, in work places where the number of contract labour employed is 150
or more.

4>, Drinking water::

(a) In every work place there shall be provided and maintained at suitable places,
easily accessible to labour, a sufficient supply of cold water fit fordrinking.

(b) Where drinking water is obtained from an intermittent public water supply,
each work place shall be provided with storage where such drinking water shall be
stored.

5>. Washing facilities::

6>. Latrines and Urinals::

The labours employed by the contractor will be allowed to use the toilets
provided at the premises. However, contractor will be fully responsible to ensure
that no damage/malfunction/disfunction (including choke up) of the toilets take
place. It will be responsibility of contractor to surrender the toilet block
totheemployer in SAME CONDITION as it was handed over to the contractor. The
contractor will need to carry out re-tiling works or replace the sanitary fixtures as
per employer’s requirement if the same are not found in the SAME CONDITION as
was handed over to the contractor. If the contractor shall fail to comply with the
requirements of this Clause, the Engineer-in-Charge may at the expense of the
contractor may carry out the required expenses and repair/maintain the facilities
and pay any levied penalties (if any by Local authorities) and the contractor shall
have no claim in respect of such work carried out/payment made by the
employer.
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TENDER FORM

To,

The Assistant General Manager
Canara Bank

General Administration Section
Circle Office, Delhi

Name of work: CIVIL REPAIR AND RENOVATIONWORKS AT CANARA BANK, CENTRE
OF EXCELLENCE, GURUGRAM, HARAYANA.

I/We have read and examined the notice inviting tender. Schedules A,B,C,D,E &
F, specifications applicable, Drawings and Designs, General Rules and Directions,
Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate
and all other documents and Rules referred to in the conditions of contract and
all other contents in the tender document for thework.

I/We hereby tender for the execution of the work specified for the Canara Bank
within the time specified in Schedule 'F' at the rates specified in the attached
Schedule ‘A’ viz., schedule of quantities and in accordance in all respects with the
specifications, designs drawings and instructions in writing referred to in Rule-1 of
General Rules and Directions and in Clause 11 of the conditions of contract and
with such materials as are provided for, by, and in all respects in accordance
with, such conditions so far asapplicable.

|/We agree to keep the tender open for hundred and twenty days from the due
date of submission thereof and not to make any modifications in its terms and
conditions.

A sum of Rs. 1,38,000.00 is hereby forwarded in Demand Draft / BG of
......................... Bank as Earnest Money Deposit. If 1/We, fail to commence the
work specified |/We agree that the Bank shall without prejudice to any other
right or remedy, be at liberty to forfeit the said earnest money absolutely
otherwise the said earnest money shall be retained by it towards security deposit
to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to therein and to carry out such deviations as
may beordered.

I|/We hereby declare that |/We treat the tender documents, drawings and other
records connected with the work as secret/confidential documents and shall not
communicate information/derived therefrom to any persons other than a person
to whom |/We am / are authorized to communicate the same or use the
information in any manner prejudiced to the safety of the state.

I/We fully understand that you are not bound to accept the lowest or any tender
you may receive.

Shri. ,Partner/Proprietor/ , is
the person authorised to negotiate commercial and technical terms and
conditions and sign on behalf of the firm any Agreement, Bills and receipts for
thiswork.
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I/We agree that should |/We fail to deposit the full amount of initial security
deposit and/or fail to commence the work specified in the above memorandum,
an amount equal to the amount of the earnest money mentioned in the form of
invitation of tender shall be absolutely forfeited to the Canara Bank and the
same, may at the option of the Canara Bank be recovered without prejudice to
any other right or remedy available in law, out of the deposit in so far as the
same may extend in terms of the said bond and in the event of deficiency out of
any other money due to me/us under this contract or otherwise.

I/We agree that until a formal agreement on stamp paper is prepared and signed,
this tender with your written acceptance thereof shall constitute a binding
contract between us.

Signature of Contractor
Full Postal Address

Pin Code No. &
Telephone No.

Datedthe: dayof
2023Witness:

Name:

Address:

Occupation:

LR 2R 2R 2R 2% 2R AN 4
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ANNEXURE-1:
BlO DATA OF THE TENDERER

(a) Name ofthe Tenderer

Address
TelephoneNo.
Office
Residence
Mobile
Fax
E-Mail

(b) Addressofoffice

a) Status of the Firm(Whether company/
Partnership/proprietary)

b)Name of the Proprietor/ Partners/ Directors
(With professional qualifications, ifany):

D
1)
1)
c) Yearofestablishment

Whether registered with Registrar of
Companies/ firm. If so, No.& Date

Registration withTax Authorities

a) Income-taxNo. PAN;
(Furnish copies of Income-tax returns)

b) GSTRegistrationNumber :
(Furnish the latest copies of the returns filed)

c) CIVIL license number & name of:
associate ifavailable

d) Value Added Tax (VAT) registrationdetails:

Names of the Bankerswithaddress

1)
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1)

Turnover of the Company/firm (Please attach copy of documents in support of the

details).
SI.No Year Turnover
1 2020-21
2 2021-22
3 2022-23

Registration / Empanelment with Government / Public Sector / Banks /
Corporate if any (Copy of valid registration / empanelment copy should be

enclosed).
NAME OF THE NATURE OF VALUE OF WORKS DATE OF
ORGANISATION WORKS REGISTRATION

What are your fields of activities? Mention the fields on preference Basis

9. Details of the works executed during the last 7 years prior to 31.03.2023 to
meet Sl. No- 4 of Eligibility Criteria.

Sl.| Name | Work executed for | Nature | Location | Actual | Date of

No of (name of the of work | of the Value | commencement
Work | organization with (in work of the | & Completion.
address, brief) works

concerned office
and telephone
number)
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Key personnel permanently employed in yourorganization:

Sl.
No

Name Qualifica
tion

Experience | Particulars
of work
done

Employed | Any other
in your
firm since

11.

Furnish the names of three responsible clients / persons to whom the
major works carried out by the applicant with address and telephone number
who will be in a position to certify about the quality as well as past
performance of yourorganization.

NAME OF THE
OFFICIAL

ORGANISATION &
ADDRESS

CONTACT NUMBERS

12. Furnish the details of AWARDS, CITATIONS, etc., received in recognition of
your services in projects designed /associated

YEAR

Name of the
Awardwith
details

Name of the organization
from whom award was
received

Name of the project
for which such award
was received
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DECLARATION:

1. All the information furnished by me / us here above is correct to the best
of my knowledge andbelief.

2. |1 / we have no objection if enquiries are made about the work listed byme
/ us in the accompanying sheets / annexure.

3. | / We agree that the decision of Bank in selection will be final and binding

to me /us.
Place : SIGNATURE
Date : NAME &DESIGNATION

SEAL OF ORGANISATION
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ANNEXURE-2:

ACCEPTANCE

The above tender (as modified by us or negotiations as provided in the letters
mentioned hereunder) is accepted by me for and on behalf of the Canara Bank for
a sum of Rs. (Rupees )

The letters referred to below shall also form part of this contract agreement:

a)
b)
c)
For & on behalf of the Canara Bank
Signature:
Designation:
Datedthis day of 2023.

L 2R 2R 2R 2K 2K 2R AR
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ANNEXURE-3:

FORM OF AGREEMENT

This agreementmadethe day of themonthof in
the year 2023BETWEEN, Canara Bank a body corporate constituted under the
Banking Companies (Acquisition and Transfer of Undertakings)Act, 1970, having its
Head Office, at 112, J C Road, Bangalore-560002 represented by Circle Office,
Delhi its duly constituted attorney (hereinafter referred to as Bank) of the ONE

PART; and Shri/M/s
S/D/o resident of

the-soteproprieterofMls——————————having

office at

/the partnership firm represented by its Managing / duly
authorisedpartner, having an administrative / principal office at__

/ a company / body corporate being its registered office at

duly representedat duly represented byits

constituted and authorised Managing Director, Shri and
(hereinafter called the Contractor) of the other part WHEREAS THE Bank is
desirous  that certain works should be constructed viz.,

and has accepted the tender dt.
furnished by the contractor for the constructions, completion
and performance of suchworks.

NOW THIS AGREEMENT WITNESSETHas follows:

1. In this agreement words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred
to.

2. The following documents not inconsistent with these presents shall be deemed
to form and be read and construed as part of this agreementviz.,

a) Notice invitingTender

b) The Tender form

c) General Rules and Directions totenderers.

d) Conditions of contract and clauses of contract along with Annexures thereto
and Schedules A toF.

e) Schedule of quantities (SOQ) includes Prices and tenderedamount.

f) Tender drawings.

g) Technical Specifications for thework.

h) Safety code and Model rules for the protection of health, sanitary
arrangements for workersemployed.

i) Letter ofAcceptance.

j) Letters from and to the Contractor, if any, leading to and prior to acceptance
letter.
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3. In consideration of the payments to be made by the Bank to the Contractor
the Contractor hereby convenants and agrees with the Bank to construct,
complete and perform the works in conformity in all respects and subject to all
terms and conditions/rules as mentioned in the aforesaid documents which shall
from part of thisagreement.

In witness whereof the parties hereto have hereunto set their respective hands
and seals the day and year first above written.

Signed, sealed and delivered by the saidcontractor,

tobank in the presenceof:

Signature of the Contractor (withseal)

Signature of Bank Official (withseal)

L 2R 2R 2R 2K 2K 2R AR
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ANNEXURE-4:

DETAILED LIST OF PLANTS AND EQUIPMENT AVAILABLE WITH
THECONTRACTOR FOR USE ON THIS WORK.

Sl.

No Name and Description of the Equipments Make & Year

Signature of the Contractor(with seal)

LR 2R 2R 2K 2K 2N /
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ANNEXURE-5:

LIST OF RELATIVES EMPLOYED IN CANARA BANK AND WITH THE
ARCHITECTFOR THIS WORK.

S| Branch/ Relationship
Nc; Name Designation | Office ofBank with
/ Architect Contractor

Signature of the Contractor(with seal)

LR 2R 2R 2R 2% 2R AN 4
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ANNEXURE-6:

FORMAT OF RECEIPT OF MATERIALS AT SITE

. Total
Sr. . Opening Rec_elpt Consumption | Closing | quantity
Description during . . .
No balance during month | balance | received till
month
date
1
2
3
4
5
6
7
8
SL. Descrintion of work Date of Due date of Percentage
No P Commencement | completion progress
achieved
1
2
3
4
5
6
7
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< Page no. 92>

Signature of Tenderer with Seal




CIVIL REPAIR AND RENOVATION WORKS AT CANARA ABANK, CENTRE OF EXCELLENCE, GURUGRAM, HARYANA

ANNEXURE-7:

FORMAT OF MEASUREMENT BOOK

MEASUREMENT BOOK PAGES NOS. 1 TO .........cu..... .

Tender Description | Measurement details | Quantity Remarks
Iltem No. L B D/H
SiteEngineer Architect Contractor

Checking/Test checking Engineer Date of checking/Testchecking

NOTE:

Checking and test checking pertains to items wherever initialed.
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ANNEXURE-8:

I.Running A/CBill
FORMAT FOR RUNNING BILL

i) Name of Contractor /Agency:

ii) Name of work:

iii) SL. No. of thisbill:

iv) No. and date of previousbill:

v) Reference to AgreementNo:

vi) Date of written order tocommence:

vii) Date of completion as peragreement:

Sl. e . As per tender Qty,
No. Item Description Unit Rate (Rs.) Amount (Rs.)

1. 2. 3. 4, 5.

Upto previous R/A | Upto date (Gross) | Present Bill Remark

Bill
Qty. Amount (Rs.) | Qty. Amount (Rs.) | Qty. Amount (Rs.)
6. 7. 8. 9.

Note:

1) If part rate is allowed for any item, itshouldbe

Indicated with reasons for allowing such a rate. Net valuesince
2) If adhoc payment is made, it should be mentioned previous billspecifically.
Dated signature of Site Engineer
Preparing the bill

Designation

Dated signature of Bank’s Architects

(Name of the Architects)

Dated signature of Contractor
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CERTIFICATE
The measurements on the basis of which the above entries for the RunningBill
No. were made have been taken jointly on
and are recorded at pages to of

measurement bookNo.

The work recorded in the above mentioned measurements has been done at the
site satisfactorily as per tender drawings, conditions and specifications.

Signature of Contractor or
contractor’s representative

Signature of Architect or
Architect’s representative

Date

Date

Seal

Seal

Test Check by Bank’s authorized representative

Signature of Bank Official

Date

Seal

General Administration Section, Circle Office, Delhi
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ANNEXURE-09:

DRMAT FOR RATE ANALYSIS OF ITEMS

l. MATERIAL
1.Basic Cost ofMaterial Rs.
2. Wastage - 5% - Rs.
. Labour: As perStandard - Rs.
Labour output and labour input required for the Particular item using quoted
labourrates.
. Machinery/Tools - Rs.

Inputs of Machinery / Tools requirements asper
the item and hire charges as permarket.

TOTAL (1) + (I)+(IN) Rs.
IV. Tax Liability

[As per contractual clauses willbe added] Rs.
V. Add - 72 % forwatercharges Rs.
V2 %forElectricity Rs.
VI. Any other Expenditure (please specify) Rs.

TOTAL

Contractor Profit & OH- 15% Rs.

GRANDTOTAL Rs.

TDS will be deducted as per standard norms and recovery shall be made for water and
electricity as per tender conditions.

General Administration Section, Circle Office, Delhi < Page no. 96> Signature of Tenderer with Seal



CIVIL REPAIR AND RENOVATION WORKS AT CANARA ABANK, CENTRE OF EXCELLENCE, GURUGRAM, HARYANA

ANNEXURE-10:
FORMAT OF CERTIFICATE OF PAYMENT

Certificate No. Interim / | Dated

Project No. Building work / interior work

Particulars:
Contractor: Contract / Letter No. Dated:
Contractor’s Bill No. Dated:

This is to certify that the amount given below (*) is due to your Contractors for
the work done by them.

Amount of work done to-dateRs.
TotalRs.
Less: Retention on work done Rs

Less

: previously certifieduptoRs

PRE

SENT CERTIFICATE (*) Rs.
RUPEES....coitiiitiiitntiiitiniiinntensseesssescssnssssesessssassenes .

Necessary Deduction U/S194C of the income Tax 1961 and sales tax may be made
before paying the above certified amount.

By a copy of this letter, we are intimating the Contractors to call on you for the
necessary payments.

Remarks if any:
The details of Insurance policy are given in the next page.

Signature of Architects

Enclosures : Bill
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ANNEXURE-11:

Name of thework

FORMAT OF SITE ORDER BOOK

DateofCommencement

Sl. | Remarks/ Dated Initials of the | Action Dated Remarks

No | Instruction | Initials of Contractor taken initials of | of the
s of the site for having with the site | Architect
site Engineer/ received the | date Engineer |s
Engineer/ | Architect instructions PMC/C.C.
Architect Officials

1 2 3 4 5 6 7
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ANNEXURE-12:

FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

1 | Name of the Contractor

Name of the work as given in the

2 Agreement

3 | Agreement WO

4 | Tender amount

5 | Date of commencement of work

6 Period allowed for completion as per

agreement

7 | Date of completion as per agreement

Period for which extension of time has
been given

=
1<)
=+
D

Month Year

a) | 1°" extension vide Bank’s Letter No.

b) | 2" extension vide Bank’s Letter No.

c) | 3™ extension vide Bank’s Letter No.

Reasons for which extensions have been previously given (copies of the
previous applications should be attached)

Period for which extension is applied for and the reasons thereof including

10 hindrances, time for extra work assigned, if any etc.
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ANNEXURE-13:

FORMAT OF HINDRANCE REGISTER

Name of Work Date of state of
work
Name of Period of
Contractor completion
Agreement No Date of
completion
SL. Nature of | Date of Date of Period of | Signature Remarks
No Hindranc | occurrence | which hindranc | Site
e of hindrance | e Engineer/
hindrance | was Project
removed Engineer
1 2 3 4 5 6 7

General Administration Section, Circle Office, Delhi
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ANNEXURE-14:

Bank Guarantee Format for Earnest Money Deposit

To

Assistant General Manager
General Adminstration Section,
Canara Bank,

Circle Office, Delhi

WHEREAS (Name of Tenderer) (hereinafter
called "the Tenderer” has submitted itstenderdated
(Date) for the execution of

(Name of Contract)
(herein after called "the Tender")in favour of CANARABANK,
hereinafter called the"Beneficiary";

KNOW ALL MEN by these presentsthatwe, (name of the issuing Bank),
a body corporate constituted under the having its
Head Office at amongst others a branch / officeat
(hereinafter called "the Bank" are bound unto the Beneficiary
for the sum of Rs (Rupees only)
for which payment well and truly to be made to the said Beneficiary, the Bank
binds itself, its successors and assigns by thesepresents;

THE CONDITIONS of this obligation are:
(@ If the Tenderer withdraws its Tender during the period of Tender validity
specified in the Tender;or

(b) If the Tenderer having been notified of the acceptance of his Tender by the
Beneficiary during the period of Tendervalidity;
(i) fails or refuses to execute the Agreement, if required;or
(ii) fails or refuses to furnish the performance security, in accordance with
clause of conditions ofContract.

We undertake to pay to the Beneficiary up to the above amount upon receipt of

his first written demand without the Beneficiary having to substantiate his

demand, provided that in his demand the Beneficiary will note that the amount

claimed by him is due to him owing to the occurrence of one or both of the two

conditions, specifying the occurred condition or conditions.

Notwithstanding anything contained herein

i) Our liability wunder this Bank Guarantee shall not exceed Rs.
(Rupees only)

ii) This Bank Guarantee is validupto and

iii) We are liable to pay the guaranteed amount or any part thereof under this
Bank Guarantee only and only if you serve upon us a written claim or demand
on orbefore (mention period of guarantee as
found under clause (ii) above plus claimperiod)

Dated day of 2023

SIGNATURE & SEAL OF THEBANK
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ANNEXURE-15:

BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT

GUANANETEE NOu.uuceeeieieetecreeeeeteeteesseesseesseesseesssesssesssesssnans .
Amount of GUAraNtee RS.....eeieeieeieeieeereerenresseesssessnens .
Guarantee cover from Dated: ........eeeeeevceeerveereecveeveesnnenes
TO DALEA: aeeeeeeeeeeeeeeetceerereesaeessreesressseesseessseessesssessnens

Last Date for Lodgement of claim: .....ccceveveeceevenvenrenccnensennenns .

To:

In consideration Of ......ccoeceevnerenerenerennennenene (hereinafter called "Beneficiary")
having agreed to exempt .....cevciennes e . Ltd., having its Registered
Office situated at .....cccvveeeveccceccerceenenes (hereinafter called the "the obligator(s)")
from the demand of security deposit ofRs.........ccccooieiinin. (Rupees
.......................................................... . only) under the terms and conditions of an
agreement dated ........cceuue.e.. (hereinafter called the "said Agreement”) for the
due fulfillment by the said obligator of the terms and conditions contained in the
saidagreement,onproductionoftheBankGuaranteeforRs ............ccccuueee.. (Rupees
....................................... only),attherequestoftheobligator Bank, a body
corporate constituted under the Banking Companies (Acquisition & Transfer of
undertakings) Act, 1970 having its Head Officeat amongst others
a branch at .....cveceeceennne. (hereinafter referred to as "the Bank") has agreed to
give following guarantee in favour of the beneficiary for an amount not exceeding
RS.eeceereeeerenes . (RUPEES .ueeeeeeeereeererecrereeeessessessessessessesssseennes . only) against any loss

or damage caused to or suffered or would be caused to or suffered by reason of
any breach by the said Obligator(s) of any of the terms and conditions contained
in the saidagreement.

1. We, the Bank to hereby undertake to pay the amount payable under this
guarantee without any demur merely on a demand from the beneficiary
stating that the amount claimed is due by way of loss or damage caused to
or would be caused to or suffered by reason or any breach of the terms and
conditions contained in the said agreement or by reason of the obligator's
failure to perform the said agreement. Any such demand in writing made on
the Bank shall be conclusive as regards the amount due and payable by the
Bank under the guarantee. However, our liability under this guarantee shall
be restricted to an amount not exceedingRs........cceceevereerererreneenenes

2 We, the Bank further agree that the guarantee herein contained shall remain
in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be
enforceable till all the dues of the beneficiary under or by virtue of the said
agreement have been fully paid and its claims satisfied or till the beneficiary
certifies that the terms and conditions of the said agreement have been fully
discharged this guarantee. Unless a demand for claim under this guarantee
is made on us in writing onorbefore ....................... we shall bedischarged
from all liabilities under this guarantee thereafter.
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3. We, the Bank further agree that the beneficiary shall have the fullest
liberty, without consent and without effecting in any manner or obligations
hereunder, to extend time of performance the said obligator(s) from time to
time or to postpone for any time any of the powers exercisable by the
beneficiary against the said obligator(s) and to forbear or enforce any of the
terms and conditions relating to the said agreement and we shall not be
relieved of our liability by reason of any extension being granted to the said
obligator(s) for any forbearance, act or omission on the part of the
beneficiary or any indulgence by the beneficiary to the said obligator(s) or
by any such matter or thing whatsoever which under the law relating to
sureties would not for this provision have effect of so relieving us.

4. We, the Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the beneficiary inwriting.

5. Notwithstanding anything contained herein:

(i) Our liability under this Bank Guarantee shall not exceed Rs..........
(RUPEES i only)

(ii) This Bank Guarantee is validupto ..................... and
(iii) We are liable to pay the guaranteed amount or any part thereof
under this Bank Guarantee only and only if you serve upon usa

written claim or demand onor before............... (mention period ofthe
guarantee as found under clause (ii) above plus claim period)

PLACE:

DATE: SIGNATURE
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ANNEXURE-16:

INTEGRITY PACT FORMAT
PRE CONTRACT INTEGRITY PACT

Between
This pre-bid contract Agreement (herein aftercalled the Integrity Pact) is
made on day of the month20 s between, CANARABANK

hereinafter referred to as "The Principal’, a body corporate constituted
under Banking Companies (Acquisition and transfer of undertakings), Act 1970
having its Head office at 112, J.C. Road, Bangalore 560 002,with branches spread
over India and abroad (hereinafter referred to as BUYER which expressionshall
include its successors and assigns) acting through Shri ,

(Designation of the officer) representing
, of the BUYER, of the FIRSTPART
AND
M/s. represented by Shri Chief Executive

Officer/Authorised Signatory (hereinafter called the "The Bidder/ Seller/
Contractor/ Service Provider”, which expression shall mean and include,
unless the context otherwise requires, his successors and permitted
assigns), of the SECONDPART

The Principal intends to award, under laid down organizational
procedures,contract/sfor .The
Principal values full compliance with all relevant laws of the land, rules,
regulations, economicuse of resources and of fairness/ transparency in its
relations with its Bidder(s) and / orContractor(s).

In order to achieve these goals, the Principal will appoint Independent External
Monitors (IEMs) who will monitor the tender process and the execution of
the contract for compliance with the principles mentionedabove.

Section 1 - Commitments of the Principal
(1) The Principal commits itself to take all measures necessary to prevent
corruption and to observe the followingprinciples:-

a) No employee of the Principal, personally or through family
members, will in connection with the tender for, or the
execution of a contract, demand, take a promise for or accept,
for self or third person, any material or immaterial benefit which
the person is not legally entitledto.

b) The Principal will, during the tender process treat all Bidder(s)
with equity and reason. The Principal will in particular, before
and during the tender process, provide to all Bidder(s) the same
information and will not provide to any Bidder(s) confidential/
additional information through which the Bidder(s) could obtain an
advantage in relation to the tender process or the contractexe
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¢ The Principal will exclude from the process all known prejudiced
persons.

(2) If the Principal obtains information on the conduct of any of its employees
which is a criminal offence under the IPC/PC Act, or if there be a
substantive suspicion in this regard, the Principal will inform  the Chief
Vigilance Officer and in addition can initiate disciplinary actions.

Section 2 - Commitmentsofthe Bidder(s)/Contractor(s)

(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures
necessary to prevent corruption. The Bidder(s)/ Contractor(s) commit
themselves to observe the following principles during participation in the
tender process and during the contractexecution.

a) The Bidder(s)/ Contractor(s) will not, directly or through any other
person or firm, offer, promise or give to any of the Principal's
employees involved in the tender process or the execution of the
contract or to any third person any material or other benefit which he/
she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the tender process or during
the execution of thecontract.

b) The Bidder(s)/ Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal.
This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of bids or any other
actions to restrict competitiveness or to introduce cartelisation in the
biddingprocess.

¢ The Bidder(s)/ Contractor(s) will not commit any offence under the
relevant IPC/PC Act; further the Bidder(s)/ Contractor(s) will not use
improperly, for purposes of competition or personal gain, or pass on to
others, any information or document provided by the Principal as part of
the business relationship, regarding plans, technical proposals and
business details, including information contained or transmitted
electronically.

d) The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any
and all payments made, is committed to or intends to make to agents,
brokers or any other intermediaries in connection with the award of the
contract.

€) Bidder(s)/Contractor(s) who have signed the Integrity Pact shall not
approach the Courts while representing the matter to IEMs and shall wait
for their decision in thematter.

@ The Bidder(s)/Contractor(s)will not instigate third persons to commit
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offences outlined above or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future
contracts

If the Bidder(s)/Contractor(s), before award or during execution has
committed a transgression through a violation of Section 2, above or
in any other form such as to put their reliability or credibility in
question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s)
from the tender process or take action as below-
(1) AnybreachoftheprovisionshereincontainedbytheBIDDER/SELLER
/CONTRACTOR/SERVICE PROVIDER or any one employed by it or acting on its
behalf (whether  with or without the knowledge of the
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER shall entitle the BUYER to take
all or any one of the following actions, wherever required:-

a) To immediately call off the pre-contract negotiations without assigning any

reason or giving any compensation to the BIDDER/ SELLER/ CONTRACTOR/
SERVICE PROVIDER. However, the proceedings with the other BIDDER/
SELLER/ CONTRACTOR/ SERVICE PROVIDER(s) wouldcontinue.

b) To forfeitfully or partially the Earnest Money Deposit (in pre-contract
stage) and/or Security Deposit/Performance Bond (after the contract is
signed), as decided by the BUYER and the BUYER shall not be required to
assign any reason therefor.

c) To immediately cancel the contract, if already signed, without giving any
compensation to the BIDDER/ SELLER/ CONTRACTOR/ SERVICEPROVIDER.

d) To recover all sums already paid by the BUYER, and in case of the
Indian BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER with interest
thereon at 2% higher than the prevailing Prime Lending Rate of
(Name of the Bank/Financial Institution) while in case of a
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER from a country other
than India with Interest thereon at 2% higher than the LIBOR. If any
outstanding payment is due to the BIDDER/SELLER /CONTRACTOR from the
BUYER in connection with any other contract such outstanding payment
could also be utilized to recover the aforesaid sum and interest. The BUYER
shall also be entitled to recover the replacement costs from
BIDDER/SELLER/CONTRACTOR/SERVICEPROVIDER.

e) To encash the advance bank guarantee and performance bond/ warranty
bond, if furnished by the BIDDER/ SELLER/ CONTRACTOR/ SERVICE
PROVIDER, in order to recover the payments, already made by the BUYER,
along withinterest.

f) To cancel all or any other contracts with the BIDDER/ SELLER/
CONTRACTOR/ SERVICE PROVIDER and the BIDDER/ SELLER/
CONTRACTOR/ SERVICE PROVIDER shall be liable to pay compensation for
any loss or damage to the BUYER resulting fromsuch
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cancellation/rescission and the BUYER shall be entitled to deduct the
amount so payable from the money(s) due to the BIDDER/ SELLER/
CONTRACTOR/ SERVICE PROVIDER.

g) To debar the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER from
participating in future bidding processes of the BUYER for a
minimum period of five years, which may be further extended at the
discretion of theBUYER.

h) To recover all sums paid in violation of this Pact by BIDDER/ SELLER/
CONTRACTOR/ SERVICEPROVIDER(s) to any middlemen or agent or broker
with a view to securing the contract.

i) In cases where irrevocable Letters of Credit have been received in respect
of any contract signed by the BUYER with the BIDDER/ SELLER/
CONTRACTOR/ SERVICE PROVIDER, the same shall not be opened.

j) Forfeiture of The Performance Bond in case of a decision by the BUYER to
forfeit the same without assigning any reason for imposing sanction for
violation of this Pact.

k) The BIDDER/ SELLER/ CONTRACTOR/ SERVICE PROVIDER shall not lend
to or borrow any money from or enter into any monetary dealings or
transactions, directly or indirectly, with any employee of the BUYER, and
if he does so, the BUYER shall be entitled forthwith to rescind the
contract and all other contracts with the BIDDER/ SELLER/
CONTRACTOR/ SERVICE PROVIDER. The BIDDER/SELLER/ CONTRACTOR shall
be liable to pay compensation for any loss or damage to the BUYER
resulting from such rescission and the BUYER shall be entitled to
deduct the amount so payable from the money(s) due to the BIDDER/
SELLER/ CONTRACTOR/ SERVICEPROVIDER.

(2 The BUYER will be entitled to take all or any of the actions mentioned as per
above clause - 1 (i) to (xi) of this Pact, also in the event of commission by the
BIDDER/ SELLER/ CONTRACTOR/ SERVICE PROVIDER or anyone employed by it
or acting on its behalf (whether with or without the knowledge of the BIDDER), of
an offence as defined In Chapter IX of the Indian Penal code, 1860 or Prevention
of Corruption Act, 1988 or any other statute enacted for prevention of
corruption.

3 The decision of the BUYER to the effect that a breach of the
provisions of this pact has been committed by the BIDDER/  SELLER/
CONTRACTOR shall be final and conclusive on the BIDDER/ SELLER /
CONTRACTOR. However, the BIDDER/SELLER/CONTRACTOR/SERVICE can
approach the Independent External Monitor (s) appointed for the purpose of this
pact.

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s) from the tenderprocess
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prior to the award according to Section 3, the Principal is entitled to
demand and recover the damages equivalent to Earnest Money Deposit/ Bid
Security.

(2) If the Principal has terminated the contract according to Section 3, or if
the Principal is entitled to terminate the contract according to Section 3,
the Principal shall be entitled to demand and recover from the Contractor
liguidated damages of the Contract value or the amount equivalent to
Performance BankGuarantee.

Section 5 - Previous Transgression

(1) The Bidder declares that no previous transgressions occurred in
the last three vyears with any other Company in any country
conforming to the anti-corruptionapproach or with any Public Sector
Enterprise in India that could justify his exclusion from the tender
process.

(2) If the Bidder makes incorrect statement on this subject, he
can be disqualified from the tender process or action can be taken
as mentioned in section 3, clause - 1a to1k).

Section 6 - Equal Treatment of all Bidders/ Contractors/ Subcontractors

1. In case of Sub-contracting, the Principal Contractor shall take the
responsibility of the adoption of Integrity Pact by the Sub-contractor.

2. The Principal will enter into agreements with identical conditions as this
one with all Bidders andContractors.

3. The Principal will disqualify from the tender process all bidders who do not
sign this Pact or violate itsprovisions.

Section 7 - Criminal charges against violating Bidder(s)/ Contractor(s) /
Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or
Subcontractor, or of an employee or a representative or an associate of a
Bidder, Contractor or Subcontractor which constitutes corruption, or if the
Principal has substantive suspicion in this regard, the Principal will inform
the same to the Chief VigilanceOfficer.

Section 8 - Independent External Monitor

1. The Principal appoints competent and credible Independent External
Monitor for this Pact after approval by Central Vigilance Commission. The
task of the Monitor is to review independently and objectively, whether
and to what extent the parties comply with the obligations under this
agreement.
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2. The Monitor is not subject to instructions by the representatives of the
parties and performs his/her functions neutrally and independently. The
Monitor would have access to all Contract documents, whenever required.
It will be obligatory for him/ her to treat the information and documents
of the Bidders/Contractors as confidential. He/ she reports to the
Managing Director, CANARA BANK.

3. The Bidder(s)/Contractor(s) accepts that the Monitor has the right to
access without restriction to all Project documentation of the Principal
including that provided by the Contractor. The Contractor will also grant
the Monitor, upon his/her request and demonstration of a valid interest,
unrestricted and unconditional access to their project documentation.
The same is applicable toSub-contractors.

4. The Monitor is under contractual obligation to treat the information
and documents of the Bidder(s)/ Contractor(s)/ Sub-contractor(s) with
confidentiality. The Monitor has also signed declarations on ‘Non-
Disclosure of Confidential Information' and of 'Absence of Conflict
of Interest. In case of any conflict of interest arising at a later
date, the IEM shall inform the Managing Director, CANARA BANK
and recuse himself / herself from thatcase.

5. The Principal will provide to the Monitor sufficient information about all
meetings among the parties related to the Project provided such meetings
could have an impact on the contractual relations between the Principal
and the Contractor. The parties offer to the Monitor the option to
participate in such meetings.

6. As soon as the Monitor notices, or believes to notice, a violation
of this agreement, he/she will so inform the Management of the
Principal and request the Management to discontinue or take
corrective action, or to take other relevant action. The monitor
can in this regard submit non-binding recommendations. Beyond
this, the Monitor has no right to demand from the parties
that they act in a specific manner, refrain from action or
tolerateaction.

7. The Monitor will submit a written report to the Managing Director,
CANARA BANK within 8 tolOweeks from the date of reference or
intimation to him by the Principal and, should the occasion arise,
submit proposals for correcting problematicsituations.

8. If the Monitor has reported to the Managing Director, CANARA BANK, a
substantiated suspicion of an offence under relevant IPC/ PC Act, and
the Managing Director, CANARA BANK has not, within the reasonable time
taken visible action to proceed against such offence or reported it to the
Chief Vigilance Officer, the Monitor may also transmit this information
directly to the Central VigilanceCommissioner.
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Theword ‘'Monitor’ would include both singular andplural.

Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the
Contractor 12 months after the last payment under the contract, and for all
other Bidders 6 months after the contract has been awarded. Any violation of the
same would entail disqualification of the bidders and exclusion from future
usiness dealings.

If any claim is made / lodged during this time, the same shall be binding and
continue to be valid despite the lapse of this pact as specified above, unless it is
discharged/ determined by the Managing Director, CANARA BANK.

Section 10 - Other provisions

1.

This agreement is subject to Indian Law. Place of performance and
jurisdictionistheRegisteredOfficeofthePrincipal,i.e.

Changes and supplements as well as termination notices need to be made
in writing. Side agreements have not beenmade.

If the Contractor is a partnership or a consortium, this agreement must be
signed by all partners or consortium members.

Should one or several provisions of this agreement turn out to be invalid,
the remainder of this agreement remains valid. In this case, the parties
will strive to come to an agreement to their originalintentions.

5. lIssues like Warranty /Guarantee etc. shall be outside the purview of
IEMs.
(For & On behalf of thePrincipal) (For & On behalf of Bidder/

Contractor) (OfficeSeal)

(Office Seal)

Place:

Date:

Witness 1:
(Name &Address)

Witness 2:
(Name &Address)
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ANNEXURE-17:

Name ofwork:

Details on List of Retired Government / PSU / Bank employees, employed by the
Tenderer:

NAME OF THE RETIRED NAME & ADDRESS OF THE
OFFICIAL DESIGNATION PREVIOUS EMPLOYER

Name & Signature of Tenderer (with seal)
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ANNEXURE-18:

Base Price of materials

SL. . Basic Rate

No Material Including tax in Rs.
1.

2.

3.
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ANNEXURE-19:

INDEMNITY FORMAT

THISDEEDOFINDEMNITYexecutedat........cccceeeueeuenens (Place)onthis..............coeet day
(o) SRR .month of year two thousand and twenty three (2023)
BY eterererrerrreneesteeeeeeeeesesseeseessssesasnenens .(herein after called the contractor) duly
represented by proprietor/one of its partners/director  Sri
........................................... , aged...................years, son of
) 1 OO ROON residing at
In favour of

Canara Bank, a body corporate constituted under the Banking companies
(Acquisition and Transfer of undertakings) Act, 1970, having its Head Office, at
112, J.C.Road, Bangalore - 560002 & represented by its Circle Office-

Whereas the contractor had applied for the tender ........coiennncnnnienccenreenene. .

Whereas the tender submitted by the contractor for the above mentioned work
was accepted by Canara Bank and theWork Of ... ennnnnnnencnrnceeereenes
has been awarded in favor of the contractor vide Ref No

And whereas for undertaking the work warded as per the above noted reference,
the contractor has entered into contract with Canara Bank on .........ccceceveeeenneee. .

Now this Deed Witnessed that in pursuance of the aforesaid contract dated
........................... and in consideration of Canara Bank having agreed to make
payment on the bills claimed by the contractor herein based on the works
completed in respect of the above referred contract, the contractor hereby
indemnifies and keep harmless Canara Bank & its Architect/consultant and its
officials/staff from time to time and at all times against all actions, prosecutions
proceedings, claims, suits, liabilities (including statutory liability), penalties,
demands, charges, costs (including legal costs) and expenses, damages, losses and
any other expenses which may be caused to or suffered by or made or taken
against the Employer arising out of:

i) The breach, default or non-performance of undertakings, warranties,
covenants or obligations by the contractor, non-compliance of safety rules,
regulations, instructions by the contractor and mishaps occurring at the
site due to faulty work executed by thecontractor.

ii) Any contravention or Non compliance with any applicable laws,
regulations, rules, statutory or legal requirements by thecontractor.
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Further, the Contractor indemnifies to protect and save Canara Bank & its
Architect/consultant and its officials / staff from against all claims, losses, costs,
damages, expenses, action suits and other proceedings, resulting from
infringement of any law pertaining to patent, trademarks, copyrights etc. or such
other statutory infringements in respect of the services offered by the contractor.

All Indemnities shall survive notwithstanding expiry or termination of the contract
and contractor shall continue to be liable under the indemnities.

There is no limit to claims made by the Employer/third parties in case of
infringement of Intellectual property rights or for claims relating to the loss of
damage to real property and tangible personal property and for bodily injury or
death and in these cases the liability will be unlimited ”.

Signature of Contractor with Seal
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ANNEXURE-20:

PROFORMA OF 10 YEARS GUARANTEE BOND FOR WATERPROOFING TREATMENT TO
ROOF, STAIR ROOF, UNDER GROUND RESERVOIR, OVERHEAD RESERVOIR AND
TOILETS IN THE EXISTING CANARA BANK, CENTRE OF EXCELLENCE, SECTOR 18,
PLOT NO. 18, GURUGRAM, HARYANA

The Bond is to be submitted on a Non-judicial Stamp Paper of Rs. 100/« before
claiming any payment from the Bank

We Hereby guarantee that after completion of the Waterproofing work at
CANARA BANK, CENTRE OF EXCELLENCE, SECTOR 18, PLOT NO. 18,
GURUGRAM, HARYANA for Canara Bank and within 10 years thereafter the date
of virtual completion of the

Project by the maincontractor,ifatanytimeortimesthe
roofs,toilets,watertanksandanyotherportionthustreatedbyM/s -----------------ccccuuu-
--------------------------------- (hereinafter called "the Contractor”) starts leaking
--orin_any way give way to the influence of water including forming wet patches,
dampness etc., due to the inadequacy
oftheworkcarriedorduetoanyotherreasonwhatsoeverrelatingtothespecification,wor
kmanship etc. including the responsibility for any surface treatment and plumbing
etc. workscarriedoutbyotheragencies, theContractorshall,withoutanyextracost,to
the---------mmmmmmmaieaes or to the Occupants, carry out necessary remedial
measures to such extent and so often as maybe necessary to free the said
premises from leakage etc. . The question of whether there is anyleakage or the
treatment has given away to water or moisture of the treatment aforesaid

andbefore---------- 20__,shallbedecidedbythe------------=-=-----u-- andthedecision of
the inthis regards shall be final and binding on us. We shall reinstate the surface
to the original

conditionaftercarryingouttherectificationwork,ifnecessary,bybringingnewmaterials
atnoextracosttotheBANK the Owner--.

Signature ofWitness with the address Signature of Waterproofing Contractor
with seat

Place:
Date:
Signature ofWitness with the address SignatureoftheMainContractorwith seal

Place:
Date:-

(Note: - Guarantee to be submitted by both the Contractors, Main Civil Contractors
and the Water-proofing Specialist Agency before receiving any payment towards water
proofing work)
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FINANCIAL BID

(To be submitted in separate envelope)

B.0.Q OF CIVIL WORKS FOR CANARA BANK AT CENTRE OF EXCELLENCE (COE), GURUGRAM,
HARYANA (PHASE 1 - RENOVATION)

S.N

DESCRIPTION OF ITEMS

UNITS

QUANTITY

RATE
®)

AMOUNT
®)

SITE ENABLING WORKS

A1

Earth work in excavation by mechanical means
(Hydraulic excavator) / manual means in foundation
trenches or drains (not exceeding 1.5 m in width or 10
sgm on plan), including dressing of sides and
ramming of bottoms, lift upto 1.5 m, including getting
out the excavated soil and disposal of surplus
excavated soil as directed, within a lead of 50 m.

CUM

53.00

A2

SAFETY NETS: Providing and erecting the Safety
Nets above all those areas where any kind of man-
movement is anticipated. The safety net shall be
made up of minimum10mm dia nylon ropes spaced
not greater than 75mm apart. The net shall be tied
with necessary suitable arrangement in such away
that no area is left out at the edges as well as at the
overlap portions to prevent the debris falling on
ground during progress of work and keeping the
same in position during the entire period of work. The
net shall be covered with the fishermen net so as not
to allow smaller particles through the same. The
fishermen net shall be maintained from time to time,
by replacing the damaged portion The same shall
also be cleaned at regular interval so as not to
accumulate the debris. The same shall be removed
after completion of the work as directed by
Engineering-Charge / Architect / Employer.

sQm

232.00

DISMANTLING WORKS

B1

Demolishing cement concrete manually/ by
mechanical means including disposal of material
within 50 metres lead as per direction of Engineer - in
- charge.

CUM

1.50

Nominal concrete 1:4:8 or leaner mix (i/c equivalent
design mix)

B2

Demolishing R.C.C. work manually/ by mechanical
means including stacking of steel bars and disposal of
unserviceable material within 50 metres lead as per
direction of Engineer - in- charge.

CUM

3.00

B3

Extra for cutting reinforcement bars manually/ by
mechanical means in R.C.C. or R.B. work (Payment
shall be made on the cross sectional area of R.C.C.
or R.B. work) as per direction of Engineer- In-charge.

sQm

7.00
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Extra for scrapping, cleaning and straightening

B4 reinforcement from R.C.C. or R.B. work.

KG 20.00

Dismantling old plaster or skirting raking out joints
and cleaning the surface for plaster including disposal
of rubbish to the dumping ground within 50 metres
lead.

B5 SQM 57.00

B6 | TERRACE BRICK TILE

Demolishing brick tile covering in terracing including
stacking of serviceable material and disposal of | sQm 0.00
unserviceable material within 50 metres lead.

B7 | TERRACE MUD PHASKA

Demolishing mud phaska in terracing and disposal of

material within 50 meters lead. cum 694.00

Demolishing brick work manually/ by mechanical
means including stacking of serviceable material and
B8 disposal of unserviceable material within 50 metres
lead as per direction of Engineer-in-charge.

In cement mortar cum 30.00

Dismantling doors, windows and clerestory windows
(steel or wood) shutter including chowkhats,
architrave, holdfasts etc. complete and stacking within
50 metreslead :

B9

Of area 3 sq. meters and below EACH 36.00

Dismantling stone slab flooring laid in cement mortar
including stacking of serviceable material and
disposal of unserviceable material within 50 metres
lead.

B10 sQm 89.35

Dismantling tile work in floors and roofs laid in cement
B11 | mortar including stacking material within 50 metres
lead.

For thickness of tiles above 25 mm and up to 40 mm sSQM 1590.00

Dismantling old plaster or skirting raking out joints
and cleaning the surface for plaster including disposal

B12 of rubbish to the dumping ground within 50 metres SaMm 28.00
lead.
Dismantling existing Electrical fittings, wires, Data

B13 | cables, fittings etc. including removal of debris from | JOB 1.00
site
SANITARY FIXTURES
Dismantling of flushing cistern of all types

B14 (C.1./PVC/Vitreous China) including stacking of useful EACH 91.00

materials near the site and disposal of unserviceable
materials within 50 metres lead.
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Disposal of building rubbish / malba / similar
unserviceable, dismantled or waste materials by
mechanical means, including loading, transporting,
unloading to approved municipal dumping ground or
as approved by Engineer-in-charge, beyond 50 m
initial lead, for all leads including all lifts involved.

B15 CUM 113.00

Dismantling G.lI. pipes (external work) including
excavation and refilling trenches after taking out the
pipes, manually/ by mechanical means including
B16 | stacking of pipes within 50 metres lead as per
direction of Engineer-in-charge

15 mm to 40 mm nominal bore Meter 914.00

Above 40 mm nominal bore Meter 707.00

Dismantling C.I. pipes including excavation and
refilling trenches after taking out the pipes, manually/
by mechanical means breaking lead caulked joints,
melting of lead and making into blocks including
stacking of pipes & lead at site within 50 metre lead
as per direction of Engineer-in-charge:

B17

Above 150 mm dia up to 300 mm dia Meter 50.00

Taking out C.I. cover with frame from R.C.C. top slab
of manholes of various sizes including demolishing of
R.C.C. work manually/ by mechanical means and
stacking of useful materials near the site and disposal
of unserviceable materials within 50 metres lead as
per direction of Engineer-in-charge.

B18 EACH 5.00

Dismantling of R.C.C. spun vent shaft including
excavating the cement concrete pit completely, taking
B19 | out the shaft, refilling the excavated gap, stacking the | EACH 2.00
useful materials near the site and disposal of
unserviceable materials within 50 metres lead.

C | STRUCTURAL REPAIR WORKS

Structural steel work in single section, fixed with or
without connecting plate,including cutting, hoisting,
fixing in position and applying a priming coat of
approved steel primer all complete.

C1 KGs 550.00

D | MASONRY & PLASTERING

D1 | P.C.CIN FLOORING

52 mm thick cement concrete flooring with concrete
hardener topping, under layer 40 mm thick cement
concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded
stone aggregate 20 mm nominal size) and top layer
12 mm thick cement hardener consisting of mix 1:2 (1
cement hardener mix : 2 graded stone aggregate 6 | SQM 390.00
mm nominal size) by volume, hardening compound
mixed @ 2 litre per 50 kg of cement or as per
manufacturer's specifications. This includes cost of
cement slurry, but excluding the cost of nosing of
steps etc. complete.
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D2 | Brick work

Brick work with common burnt clay F.P.S. (non
modular) bricks of class designation 7.5 in foundation
and plinth in:

Cement mortar 1:4 (1 cement : 4 coarse sand) Cum 7.00

Half brick masonry with common burnt clay F.P.S.
D3 | (non modular) bricks of class designation 7.5 in
foundations and plinth in :

Cement mortar 1:3 (1 cement : 3 coarse sand) sSQM 19.00

D4 | CEMENT PLASTER (IN COARSE SAND)

EXTERNAL PLASTER - CEMENT PLASTER (IN
COARSE SAND)

a | 20 mm cement plaster of mix :

1:4 (1 cement: 4 coarse sand) SQMm 23.00

INTERNAL PLASTER - CEMENT PLASTER (IN FINE
SAND)

b | 20 mm cement plaster of mix :

1:4 (1 cement: 4 fine sand) sSQMm 1020.00

E | FINISHING WORK

E1 | Vitrified Flooring

Providing and laying vitrified floor tiles in different
sizes (thickness to be specified by the manufacturer)
with water absorption less than 0.08% and
conforming to IS: 15622, of approved make, in all
colours and shades, laid on 20mm thick cement
mortar 1:4 (1 cement : 4 coarse sand), jointing with
grey cement slurry @ 3.3 kg/ sgm including grouting
the joints with white cement and matching pigments
etc., complete.

a. | 800mm x 800mm type (approx.) SQM 208.50

E2 | Vitrified Skirting

Providing and laying vitrified floor tiles in different
sizes (thickness to be specified by the manufacturer)
with water absorption less than 0.08% and
conforming to IS: 15622, of approved make, in all
colours and shades, laid on 20mm thick cement
mortar 1:4 (1 cement : 4 coarse sand), jointing with
grey cement slurry @ 3.3 kg/ sgm including grouting
the joints with white cement and matching pigments
etc., complete.

800mm x 800mm type (approx.) SQM 19.00

E3 | Ceramic Flooring
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Providing and laying Ceramic glazed floor tiles of size
300x300 mm (thickness to be specified by the
manufacturer) of 1st quality conforming to IS : 15622
of approved make in colours such as White, Ivory,
Grey, Fume Red Brown, laid on 20 mm thick cement | SQM 261.00
mortar 1:4 (1 Cement : 4 Coarse sand), Jointing with
grey cement slurry @ 3.3 kg/sqm including pointing
the joints with white cement and matching pigment
etc., complete.

E4 | Ceramic Dado

Providing and fixing Ist quality ceramic glazed wall
tiles conforming to IS: 15622 (thickness to be
specified by the manufacturer), of approved make, in
all colours, shades except burgundy, bottle green,
black of any size as approved by Engineer-in-Charge,
in skirting, risers of steps and dados, over 12 mm
thick bed of cement mortar 1:3 (1 cement : 3 coarse
sand) and jointing with grey cement slurry @ 3.3kg
per sgm, including pointing in white cement mixed
with pigment of matching shade complete.

sQm 1053.00

E5 | GRANITE WORKS

Providing and fixing 18 mm thick gang saw cut, mirror
polished, pre-moulded and pre-polished, machine cut
for kitchen platforms, vanity counters, window sills,
facias and similar locations of required size, approved
shade, colour and texture laid over 20 mm thick base
cement mortar 1:4 (1 cement : 4 coarse sand), joints
treated with white cement, mixed with matching
pigment, epoxy touch ups, including rubbing, curing,
moulding and polishing to edges to give high gloss
finish etc. complete at all levels.

Granite of any colour and shade

Area of slab upto 0.50 sgm SQm 150.00

Providing edge moulding to 18 mm thick marble stone
counters, Vanities etc., including machine polishing to
edge to give high gloss finish etc. complete as per
design approved by Engineer-in-Charge.

Granite work Meter 197.00

Extra for fixing marble /granite stone, over and above
corresponding basic item, in facia and drops of width
up to 150 mm with epoxy resin based adhesive,
including cleaning etc. complete.

Meter 197.00

Extra for providing opening of required size & shape
for wash basin/ kitchen sink in kitchen platform, vanity
counter and similar location in marble/ Granite/ stone
d . : : Each 37.00
work, including necessary holes for pillar taps etc.
including molding, rubbing and polishing of cut edges

etc. complete.

Mirror polishing on marble work/Granite work/stone
e | work where ever required to give high gloss finish | SQM 227.46
complete.
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F | WATERPROOFING WORKS

F1 | WATER PROOFING IN TOILET

Providing and laying water proofing treatment in
sunken portion of WCs, bathroom etc., by applying
cement slurry mixed with water proofing cement
compound consisting of applying :

sQm 387.00

(a) First layer of slurry of cement @ 0.488 kg/sgm
mixed with water proofing cement compound @
0.253 kg/ sgm. This layer will be allowed to air cure
for 4 hours.

(b) Second layer of slurry of cement @ 0.242 kg/sgm
mixed with water proofing cement compound @
0.126 kg/sgm. This layer will be allowed to air cure for
4 hours followed with water curing for 48 hours.

(The rate includes preparation of surface, treatment
and sealing of all joints, corners, junctions of pipes
and masonry with polymer mixed slurry.)

F2 | CINDER FILLING

CINDER FILLING- After breaking the existing flooring
surface. Cleaning &screening the surface with the
cement slurry, & covering the same with fresh Cinder | CUM 119.00
cobeembedded manually with waterproofing mortar
1:4 (1 cement : 4 coarse sand ) in layers

F3 | WATER PROOFING AT TERRACE sQm 1915.00

Regarding terracing of mud phaska covered with tiles
or brick, in cement by dismantling tiles or bricks,
removing mud plaster, prepare the surface for
Painting with black anti-corrosive bitumastic paint of
approved brand and manufacture to give an even
shade, then applying SikaBit® T 130 MG Atactic Poly
Propylene (APP) modified bitumen-based
waterproofing membrane with non-woven polyester
felt reinforcement with natural mineral slate finish,
then applying preparing the surface of mud phaska to
proper slope, relaying mud plaster gobri leaping and
tiles or bricks, grouted in cement mortar 1:3 (1
cement : 3 fine sand), including replacing
unserviceable tiles or bricks with new ones and
disposal of unserviceable material to the dumping
ground (the cost of the new tiles or brick excluded), all
complete as per directions of Engineer-In-Charge.,
With average thickness of 120 mm and minimum
thickness at khurra as 65 mm.

Bidder need to insure that water proofing treatment
given by him will render the structure completely leak-
proof and the minimum life of such water proofing
treatment shall be 10 years to be reckoned from the
date after the maintenance period prescribed in the
contract.

G | PAINTING WORKS

Finishing walls with Premium Acrylic Smooth exterior

G1 paint with Silicone additives of required shade:
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New work (Two or more coats applied @ 1.43 Itr/10
sgm over and including priming coat of exterior primer | SQM 520.00
applied @ 2.20 kg/10 sgm)

Finishing walls with textured exterior paint of required

G2 shade :

New work (Two or more coats applied @ 3.28 Itr/10
sgm) over and including priming coat of exterior | SQM 47.00
primer applied @ 2.20kg/10 sgm

G3 | INTERNAL PAINTING

Distempering with oil bound washable distemper of
approved brand and manufacture to give an even

shade : New work (two or more coats) over and | SQM 1735.00
including water thinnable priming coat with cement
primer

G4 | SYNTHETIC ENAMEL PAINTING:

Painting with synthetic enamel paint of approved
brand and manufacture of required colour to give an
even shade :

Two or more coats on new work over an under coat of
suitable shade with ordinary paint of approved brand | SQM 1130.00
and manufacture

G5 | POP

Providing and applying plaster of paris putty of 2 mm
thickness over plastered surface to prepare the | SQM 433.59
surface even and smooth complete.

H | PLUMBING WORKS

H1 | Soil and Waste Pipes

Providing and fixing Chlorinated Polyvinyl Chloride
(CPVC) pipes, having thermal stability for hot &cold
water supply including all CPVC plain & brass
threaded fittings This includes jointing of pipes &
fittings with one step CPVC solvent cement,
trenching, refilling & testing of joints complete as per
direction of Engineer in Charge.

a | 100 mm nominal inner dia Pipes MTR 544.00
b | 80 mm nominal inner dia Pipes MTR 163.00
¢ | 65 mm nominal inner dia Pipes MTR 150.00

H2 | Water Supply and Distribution Pipes

Providing and fixing Chlorinated Polyvinyl Chloride
(CPVC) pipes, having thermal stability for hot &cold
water supply including all CPVC plain & brass
threaded fittings This includes jointing of pipes &
fittings with one step CPVC solvent cement,
trenching, refilling & testing of joints complete as per
direction of Engineer in Charge.

a | 40 mm nominal outer dia Pipes MTR 259.00
b | 25 mm nominal outer dia Pipes MTR 280.00
¢ | 15 mm nominal outer dia Pipes MTR 375.00
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Providing and fixing white vitreous china extended
floor mounting water closet of size 370x670x720
mm, mm of approved shape including
providing & fixing non concealed flush fitting
Jaquar (CNS-WHT- 851S300SPP/851P180SPP),
H3 | Roca, Kohler of flushing capacity 3 litre/6 litre No 37.00
including UF Soft Close Slim Seat Cover, Fixing
Accessories and Cistern Fittings nuts, bolts and
gasket etc complete including cutting and making
good the walls and floors where-ever required as
per direction of Engineer-in-charge.

Providing and Fixing Hand Shower (Health
Faucet) with 8mm dia i/c 1.2 mtr. Long Flexible tube
H4 | & wall Hock Make Jaguar Cat No. ALD-CHR-577, No 37.00
ROCA, KOHLER complete as per direction of
Engineer-in-Charge.

Providing and fixing White Vitreous China Table top
H5 | wash basin of make Jaquar (Model No. KUS- No 53.00
WHT-35901), Roca, Kohler of size 600x435x180

Providing and fixing white vitreous china manually
operated urinal of approx. size 355 x 340 x 535
mm make Jaquar Cat No. URS-WHT-13261 &
H6 | SNR-STL- 51083 etc. complete having water inlet No 15.00
from back side, including fixing to wall with
suitable brackets all as per manufacturers
specification and direction of Engineer-in- charge.

Providing and Fixing Pillar Cock Make Jaguar Cat
No. CHR-35001PM, ROCA, KOHLER with 200mm
extension body & base flange complete as per
direction of Engineer in charge

H7 No 52.00

Providing and Fixing C.P. Brass Bib Cock with Wall
Flange Make Jaguar Cat No. KUP-CHR-35037PM,
H8 | ROCA, KOHLER complete as per direction of No 52.00
Engineer-in- Charge. 15mm nominal bore

Providing and Fixing C.P. Extension tap/piece
of approved make/brand complete as per
direction of Engineer-in- Charge. 15mm nominal
bore

H9 No 52.00

Providing and Fixing C.P. cap of 62.5mm of approved
H10 | make/brand complete as per direction of Engineer-in- No 52.00
Charge.

Providing and fixing mirror of superior glass (of
approved quality) having 5 mm thick and of
required shape and size with necessary wooden
moulded beading (2nd class teak wood) of size
50x12mm duly polished with backing of 12mm
thick commercial ply including priming coat on
unexposed surface, with  necessary fixing
arrangement and screws etc. complete :

H11 SQM 8.00

Providing and fixing liquid soap dispenser of
H12 | standard shape with bracket and all fittings of the No 37.00
same material of approved quality and colour.

Providing and Fixing Rectangular shaped urinal
partition with frosted 8-10mm glass of size 900mm x
H13 | 450mmof Make Jaguar Cat No. JSE-CHR- No 10.00
110US450X, ROCA, KOHLER complete as per
direction of Engineer-in-Charge.
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Providing and Fixing C.P. Brass angular stop cock
with Wall Flange Make Jaguar Cat  No. KUP-
CHR-35053PM, ROCA, KOHLER complete as
per direction of Engineer-in-Charge.

H14 No 52.00

Providing and Fixing Paper Towel Dispenser
with Chrome plated of Jaquar make or equivalent
H15 | complete with screw etc. complete as per direction No 37.00
of Engineer in charge (Model No.PTD-
SAP- DT0106CS) of Jaquar Make.

Providing and Fixing of Towel ring square shape of
Jaquar make or equivalent with screw etc. complete

H16 as per direction of Engineer in charge ( Model No 37.00
No. AKP- CHR-35721P)
Providing and Fixing C.P. Brass Concealed

H17 stop cock of Make Jaguar Cat No. KUP-CHR- No 52.00

35083KPM, ROCA, KOHLER complete as per
direction of Engineer-in-Charge.

Providing and Fixing C.P. Brass Bottle Trap with
Internal Partition of Make Jaguar Cat No. ALD-
H18 | CHR-769L250X190, ROCA, KOHLER complete | No 52.00
as per direction of Engineer-in-Charge.

Providing and Fixing CP brass ROBE HOOK
of Jaquar make or equivalent complete with

H19 | screw etc. complete as per direction of Engineer in No 52.00
charge (Model No. AKP-CHR-35791P) of Jaquar
Make.

Providing and Fixing CP brass Glass Shelf
600mm long of Jaquar make or equivalent
H20 | complete  with  screw etc. complete as per No 37.00
direction of Engineer in charge (Model No. AKP-
CHR-35771P) of Jaquar Make.

C.I.LNAHANI TRAP: Providing and fixing Cl Nahani
trap of approved make conforming to IS
specifications and construction of cistern in CC 1:2:4
as per direction (Rate is inclusive of cost of materials
and fixtures and conveyance of materials to work
spot) 10 cms X 7.5 cms

H21 NOS 103.00

CP JALI: Providing and fixing 10 cms CI jail of
approved make conforming to ISI specifications (Rate
is inclusive of cost of materials and fixtures and
conveyance of materials to work spot)

H22 NOS 103.00

PVC FLEXIBLE CONNECTION PIPE: Providing and

fixing 60 cm long 12mm dia PVC flexible connecting
pipe of approved make conforming to ISI

H23 e I . . NOS

specifications (Rate is inclusive of cost of materials

and fixtures and conveyance of materials to work

spot)

53.00

Providing and fixing Health faucet of Jal/ Jaguar make

in Toilets EACH 32.00

H24

Providing Over head shower of Jal/Jaguar/Ess Ess

EACH 22.00
make

H25

KHURRAS

Making khurras 45x45 cm with average minimum thickness
of 5 cm cement concrete 1:2:4 (1 cement : 2 coarse sand :
4 graded stone aggregate of 20 mm nominal size) over
H26 | P.V.C. sheet 1 m x1 m x 400 micron, finished with 12 mm | EACH 20.00
cement plaster 1:3 (1 cement : 3 coarse sand) and a coat
of neat cement, rounding the edges and making and
finishing the outlet complete.
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Providing and placing on terrace (at all floor levels)
polyethylene water storage tank, IS : 12701 marked, with
H27 | cover and suitable locking arrangement and making
necessary holes for inlet, outlet and overflow pipes but
without fittings and the base support for tank.

per

- 5000.00
liter

I | MISCELLANEOUS WORKS

Providing and fixing factory made uPVC white colour
sliding glazed door comprising of uPVC multi-chambered
frame with in-built roller track and sash extruded profiles
duly reinforced with 1.60 + 0.2 mm thick galvanized mild
steel section made from roll forming process of required
length (shape & size according to uPVC profile),
appropriate dimension uPVC extruded glazing beads,
uPVC extruded interlock and uPVC extruded Inline sash
adaptor (if required), EPDM gasket, wool pile, zinc alloy
(white powder coated) handle with key on one side of
extreme panels along with zinc plated mild steel multi point
locking having transmission gear with keeps, zinc alloy
(white powder coated) cresent lock (if required), stainless
11 | steel (SS 304 grade) body with adjustable double nylon
rollers (weight bearing capacity to be 120 kg), G.I fasteners
100 x 8 mm size for fixing frame to finished wall and
necessary stainless steel screws etc. Profile of frame &
sash shall be mitred cut and fusion welded at all corners,
including drilling of holes for fixing hardware's and drainage
of water etc. After fixing frame the gap between frame and
adjacent finished wall shall be filled with weather proof
silicon sealent over backer rod of required size and of
approved quality, all complete as per approved drawing &
direction of Engineer-in-Charge. (Single / double glass
panes, wire mesh and silicon sealent shall be paid
separately).

Note: For uPVC frame and sash extruded profiles minus
5% tolerance in dimension i.e. in depth & width of profile
shall be acceptable.

Ventilator With fixed uPVC frame to develop two portion
fixed with 5mm thick tinted glass, which is highly preferable
a | for natural ventilation and admitting lighting in to the house | SQM 105.00
and other portion having laminated board is used To Fix
the exhaust fan.

Providing & fixing WPC door frame for toilet door , balcony

b | door & main door CUM 4.00
Providing & fixing 30mm Thick WPC flush door for toilet
C | door, balcony door & main door sSQm 200

TOTAL FOR CIVIL WORKS (EXCLUDING GST)

Discount If any (Only on Excluding GST amount only)

Net Amount (After Discount if any - Excluding GST) (Discount if
any shall be given on Amount in Sub part (A -Excluding GST) ).

GST as extra as applicable (For Civil works)-By Bank
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LIST OF APPROVED BRANDS / MAKES

One of the following make of the material shall be used. The contractor will have to get the sample approved
from the Architect/ Bank’s Engineer whose decision shall be binding on the contractor. The condition is also
applicable for any material, not mentioned in the specification or schedule of work. No deviations are allowed in
these even during/ after Tender.

LIST OF MAKE/Approved brands
ITEM BRAND MODEL NUMBER
Commercial/BWR/BWP Century Ply, Green Ply, Anchor gﬁg;%?;g}c??;n;ly’
1 plywood and blockboards Board, Trojan, Frontier Ply, Erontier Pl A:SISJ ’
ASIS, ArchidPly. rontier 1y, '
’ ArchidPly.
Best quality, well seasoned, Best quality, well seasoned,
2 Sal Wood/ Teak wood free from sap, knots, cracks and | free from sap, knots, cracks
uniform in colour and uniform in colour
3 Laminations Formica, Greenlam, Sundek, Formica, Greenlam, Sundek,
Merino, Sunmica, Century Merino, Sunmica, Century
4 Prelaminated particle Board Novopan, Duratuff, Bhutan Novopan, Duratuff, Bhutan
Jkitlam Jkitlam
5 Glass Triveni, Modi, Saint Gobain, Triveni, Modi, Saint Gobain,
ASAHI ASAHI
6 Polish Light house, Sheenlac Light house, Sheenlac
7 Adhesive Fevicol — commercial grade Fevicol — commercial grade
8 Aluminium Sections Jindal, Indal, Hindal Jindal, Indal, Hindal
9 Paints Asian, British, Duco, Berger, Asian, British, Duco, Berger,
Nerolac Nerolac
10 Cement Bonded Particle BISON BISON
board
Constructlon . Fosroc, Sika, Cera, Asian, Fosroc, Sika, Cera, Asian,
11 Chemicals/Waterproofing - o
. Pidilite Pidilite
admixtures
12 cPVC / uPVC pipes Prince, Finolex, Ashirwad, Prince, Finolex, Ashirwad,
Supreme Supreme
Vitrified Floor Tile Somany, Kajaria, Johnson, Kajaria - Tropicana - K 8306
13 Orient Bell, RAK, Naveen (Premium)
’ ’ (800mmX800mm)
14 Ceramic Wall Tile Somany, Kajaria, Johnson, Kajaria - Digital -
Orient Bell, RAK, Naveen (300mmX600mm)
15 Ceramic Floor Tile Somany, Kajaria, Johnson, Kajaria - Digital -
Orient Bell, RAK, Naveen (300mmX300mm)
16 | Waterr-proofing Sika, Pidilite, Asian, UltraTech | Sike, Pidilite, Asian,
UltraTech
17 Paints Asian, British, Duco, Berger, Asian - Royale
Nerolac
18 Wall Putty Birla, JK Birla, JK
19 cPVC / uPVC pipes Prince, Finolex, Ashirwad, Prince, Finolex, Ashirwad,
Supreme Supreme
20 water closet Jaquar, Cera, Hindware, Jaquar (CNS-WHT-
Parryware 851S300SPP/851P180SPP),
Hand Shower (Health | Jaquar, Cera, Hindware, Jaguar Cat No. ALD-CHR-
21
Faucet) Parryware 577,
29 wash basin Jaquar, Cera, Hindware, Jaquar (Model No. KUS-
Parryware WHT-35901),
23 urinal Jaquar, Cera, Hindware, Jaquar Cat No. URS-WHT-
Parryware 13261 & SNR-STL- 51083
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24 Pillar Cock Jaquar, Cera, Hindware, Jaguar Cat No. CHR-
Parryware 35001PM,
o5 C.P. Brass Bib Cock Jaquar, Cera, Hindware, Jaguar Cat No. KUP-CHR-
Parryware 35037PM,
26 C.P. Fittings Jaquar, Cera, Hindware,
Parryware
27 Glass / Mirror Triveni, Modi, Saint Gobain, Triveni, Modi, Saint Gobain,
ASAHI ASAHI
8 urinal partition Jaquar, Cera, Hindware, Jaguar Cat No. JSE-CHR-
Parryware 110US450X,
29 C.P. Brass angular stop | jaquar, Cera, Hindware, Jaguar Cat No. KUP-
cock Parryware CHR-35053PM,
30 Paper Towel Dispenser Jaquar, Cera, Hindware, (Model No.PTD-SAP-
Parryware DT0106CS)
31 Towel ring square Jaquar, Cera, Hindware, ( Model No. AKP- CHR-
Parryware 35721P)
32 C.P. Brass Concealed Jaquar, Cera, Hindware, Jaguar Cat No. KUP-
stop cock Parryware CHR-35083KPM,
33 C.P. Brass Bottle Trap Jaquar, Cera, Hindware, Jaguar Cat No. ALD-CHR-
Parryware 769L.250X190,
CP brass ROBE HOOK Jaquar, Cera, Hindware, (Model No. AKP-CHR-
34
Parryware 35791P
35 CP  brass  Glass Shelf | Jaquar, Cera, Hindware, Model No. AKP-CHR-
600mm long Parryware 35771P
36 Water Tank Sintex, Supreme, Plasto Sintex, Supreme, Plasto
37 uPVC window, ventilator, | PROMINANCE, FENESTA, PROMINANCE, FENESTA,
sliding sections ALUPLAST ALUPLAST
38 WPC Door Frame & Shutter | Floresta, Ecoste, Alstone Floresta, Ecoste, Alstone
39 Sanitary fittings / hardwares Jaquar, Cera, Hindware, Jaquar, Cera, Hindware,
Parryware Parryware
Grade 43/53 of L&T/ A.C.C./ Grade 43/53 of L&T/ A.C.C./
40 Cement(OPC) Ambuja/ Ultratech Ambuja/ Ultratech
41 Steel TMT bars SAIL, TATA SAIL, TATA
42 Kitchen Sink Nirali, Parryware Nirali, Parryware
43 Hardwares - Locks Godrej, Ebco, Ozone Godrej, Ebco, Ozone
44 Hardwares - Handles Hafele, Hettich, Dorma, Ozone gigerlz’ Hettich, Dorma,
45 Hardwares - Hinges Godrej, Ebco, Everite, Kaff Godrej, Ebco, Everite, Kaff
46 Hardwares - Ball bearing Hafele, Hettich, Kaff, Godrej, Hafele, Hettich, Kaff, Godrej,
slides / channels Ozone Ozone
47 PVC Skirting Ebco, Hettich Ebco, Hettich
Tandem Units for Modular Asian Sleek, Hacker, Hettich, AS|a'n Sleek, Hacker,
48 Kitchemn Hafelle. Grass. Godrei Hettich, Hafelle, Grass,
itche ; , J Godrej
49 Furniture fittings (Door Godrej, Ebco, Everite Godrej, Ebco, Everite
stoppers, magnet catch)
50 Tandem Units for Modular Asian Sleek, Hacker, Hettich, Asian Sleek, Hacker,
Kitchem Hafelle, Grass Hettich, Hafelle, Grass
- Havells, Bajaj, Usha,
60 Exhaust fan Havells, Bajaj, Usha, Cromton Cromton

Any deviation from approved material as mentioned above, prior permission shall be taken
from Canara Bank CO DELHI.
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