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NOTICE INVITING TENDERS

Canara Bank, General Administration Section, Circle Office, Bengaluru invites item rate sealed tenders
from eligible & experienced Firms / Companies in “TWO BID CONCEPT” for the Electrical works for
DRT premises, bengaluru

1) Details of the Tender :

Name of the Work Electrical works for DRT premises, Bengaluru

Location of Work BSNL building, 4% floor, Rajbhavan Road, Bengaluru
Estimated cost of the works put to

tender

Electrical Works Rs 25.18 lacs

Earnest Money deposit NIL

Issue of tender document 18.06.2022

Last date for submission of pre-bid

. 23.06.2022; 3:00PM
queries

24.06.2022; 3:30PM at the BSNL site where the works

Pre-bid meeting are proposed

Last date of submission of Tender 08.07.2022 on or before 3.00 pm

Opening of Technical bids 08.07.2022 after 3.30 pm

Date & time will be informed to the qualified bidders

Opening of Financial bids through e-mail/ letter.

Period of completion 120 days from the date of issue of work order

Can be downloaded free of cost from Canara Bank’s
Tender documents web site, https://canarabank.com/
(soft copy ) From 18t June 2022 till last date of submission.

Last date and time for submission of the

On or before 08.07.2022; 3:00PM
tender
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2) Eligibility Criteria
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: Bidders who fulfil the requirements detailed overleaf are eligible to

apply.

Sl. Eligibility Criteria Documents Required

1 The Bidder should be registered with CPWD or | A copy of valid registration
State PWD or MES or Railways or such other | certificate from respective
Government organizations or Registered in | authorities.

Public sector units or Public sector Bank’s or

Financial Institutions or Reputed Corporate

companies, MNC’s, IT companies as a civil

Bidder.
Copy of Registration of the Firm or
Copy of incorporation.

The Bidder should have minimum of 05 (Five) and

2 years experience in the relevant field as on Work order copy of Interior
31.03.2021. furnishing/Electrical/HVAC

separately before 31.03.2021.

3 Bidder should have a minimum of
Rs.10.00 Lakhs average annual turnover | Audited balance sheet and P&L
during last three financial years. account for the years mentioned
i.e. 2018-19, 2019-20, 2020-21. and certificate from the Charted
If, Audited balance sheet is not available for | Accountant.

2020-2021, Last three financial years may be
taken as 2017-18, 2018-19, 2019-2020.

4 The bidder should have executed any of the | Satisfactory work completion
following work during the last Five (5) years | certificates from clients clearly
ending with 31.03.2021 as per below for at | indicating the cost and nature of
least, works executed (Please refer to

similar works).
Note: The amount of works executed during
previous years shall be increased by 5% every
year from the date of actual completion to
bring it to the present value.
Electrical Works One (1) similar work costing not
less than Rs.21.00 LAKHS
OR
Two (2) similar works each costing
not less than Rs.13.00 LAKHS
OR
Three (3) similar works each
costing not less than Rs. 11.00
LAKHS
Similar works means Interior furnishing and allied works, electrical works and HVAC
separately at multi-storied buildings.

5 The Bidder must have valid GST registration, Copy of the GST registration
PAN number. certificate and copy of PAN card.

6 The bidder must have a registered local office gopy of local address along with
in Bengaluru ocume'nt proof i.e lqase agreement

of the firm entered with landlord.
3) Tender documents can be downloaded free of cost from the Bank’s

https://canarabank.com/.

website

4) Tender documents consists of Notice Inviting the Tender (NIT), Eligibility criteria, General rules and
Directions to Tenderers, Schedules A to F, Conditions of contract, Clauses of Contract, Special
conditions, Technical specifications, Safety code, Model rules for protection of Health & sanitary
arrangements, List of preferred makes, Annexures 1 to 21, Schedule of Quantity (S0Q) separately
for Interior furnishing, electrical and HVAC works.Bidders are requested to quote the rates in respect
of their category.
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5) Tenders shall be on prescribed Form for item rate tenders as issued by the Bank / hosted by the Bank
in website

6) The site is ready for commencement of external and common area works. Presently around 25 flats
are vacant and internal renovation works can be carried out in them.

7) Submission of Documents:

In addition to uploading the documents in the e-tendering portal, Bidder should also submit the
following in a sealed cover to the address notified in the Bid Schedule on or before the due date
mentioned in Bid Schedule.

a) Acknowledgement issued by e-tendering system for having received the bid through e-tendering
system (By Email or Hard copy).

8) Nature of the document: TWO BID CONCEPT. This Tender document comprises of the following :

A. TECHNICAL BID: The following documents are to be signed in all pages and Submitted to our
office within stipulated date and time as specified in the tender document.

Notice inviting tender (NIT).

General Rules & directions to Bidder.

Schedules.

Conditions of contract.

Clauses of contract.

Special conditions

Safety code.

) Model rules for protection of health and sanitary arrangements for workers employed
by Bidders.

i) Technical specifications for electrical works.

j) Preferred makes/brand of materials

k) Annexures 1 to 21.

) Integrity pact.

m) Tender Drawings.

S SO anN oo
N— N N T e

~

B.FINANCIAL BID: Schedule of quantity (50Q). Financial bid should be submitted in separate envelope
along with the technical bid document. Opening of financial bids will be intimated separately to
only those tenderers who qualify in technical bid opening.

9) Submission and opening of Tenders :

a) If last day of submission of tender is declared a holiday under NI Act by the Government
subsequent to issuance of tender the next working day will be deemed to be the last day for
submission of the tender.

b) Technical bids will be evaluated based on the Bank’s eligibility criteria’s. Wherever Bidders
/agencies are submitting consolidated completion certificates, then the Bank may request for
supporting documents for split-up of works certified from the client / project architects as per
the eligibility criteria’s. Bank’s decision in this regard is final and shall be binding on all.

c¢) The Financial bid of only the technically qualified / shortlisted applicants will be opened on a
pre-notified time & date, under intimation to such qualified / shortlisted applicants. Lowest
quoted tender (L1) will be arrived based on the evaluation of all the financial bids and after
mathematical scrutiny and freak rate analysis. Bank reserves right of accepting / rejecting any /
all the financial bids without assigning any reasons whatsoever.

10) Copies of other drawings and documents pertaining to the works will be open for inspection by the
tenderers at the office of the above mentioned Office of the Bank.

11) Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders, as to the means of access to the site, the accommodation they may
require and in general shall themselves obtain all necessary information as to risks, contingencies and
other circumstances which may influence or affect their tender. A tenderer shall be deemed to have
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full knowledge of the site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. Submission of a tender by a tenderers implies that
he has read this notice and all other contract documents and has made himself aware of the scope
and specifications of the work to be done, site details and local conditions and other factors bearing
on the execution of the work.

12) The tenderer shall be responsible for arranging and maintaining at his own cost all materials, labour,
tools and plants, water, electricity, access, facilities for workers and all other services required for
executing the work unless otherwise specifically provided for in the contract documents. The
passenger lift available shall not be allowed for workmen or for shifting materials.

13)Canara Bank reserves to itself the right of accepting the whole or any part of the tender and the
tenderer shall be bound to perform the same at the rate quoted.

14)The tender for the works shall remain open for acceptance for a period of 21 days from the date of
opening of tenders. If any tenderer withdraws his tender before the said period or makes any
modifications in the terms and conditions of the tender which are not acceptable to the Bank, then
the Bank shall, without prejudice to any other right or remedy, be at liberty to cancel the tenders.

15)This Notice Inviting Tender shall form a part of the contract document. The successful
Tenderer/Bidder, on acceptance of his tender by the Accepting Authority, shall, enter in to an
agreement within 15 days from the date of acceptance letter.

16) Canara Bank does not bind itself to accept the lowest or any other tender, and reserves to itself the
authority to reject any or all of the tenders received without the assignment of a reason. All tenders
in which any of the prescribed conditions are not fulfilled or new conditions are stipulated by the
tenderer or are incomplete in any respect are liable to be rejected.

17)Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the Bidders who resort to canvassing will be liable to rejection.

18) Pre bid queries and clarification to Tender :
The tenderer should carefully examine and understand the specifications, terms and conditions of
the Tender and may seek clarifications, if required. The tenderer in all such cases seek clarification
in writing in a word document (.doc) in the same serial order of that of the Tender by mentioning
the relevant page number and clause number of the Tender. The soft copy of the pre-bid queries
should be sent by E-Mail to blrpes@canarabank.com and the pre-bid query should be in the following
format.

Sl No Page No | Tender Tender Clause Query
Clause No

All communications regarding points requiring clarifications and any doubts shall also be given in
writing to the Assistant General Manager, Canara Bank, General Administration Section, Circle Office
no 86, Spencer towers, M G Road, Bengaluru - 560004 by the intending tenderers before 3:00 PM on
23.06.2022. No oral or individual consultation shall be entertained. No queries will be entertained
from the tenderers after the pre-bid meeting.

Pre-Bid meeting:

A pre-bid meeting of the intending tenderer will be held as scheduled below to clarify any point
/doubt raised by them in respect of this Tender document:

Date Time Location
24.06.2022 3.30PM At the site, i.e., BSNL building, 4" floor,
Rajbhavan Road, Bengaluru - 560001

Bidders should submit their written queries before 23.06.2022; 3:00PM.

No separate communication will be sent for this meeting. If the meeting date is declared as a
holiday under NI Act by the Government subsequent to issuance of RFP, the next working day will
be deemed to be the pre-bid meeting day. Authorized representatives of interested tenderers
shall be present during the scheduled time.
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The Bank will consolidate all the queries and discussions during the pre-bid meeting and the
consolidated replies for the queries shall be made available in the Bank’s website and no
individual correspondence shall be made. The replies/clarification of the Bank in response to the
queries raised by the bidder/s, and any other clarification / amendments / corrigendum
furnished hereof will become part and parcel of the Tender document and it will be binding on
the tenderers.

Non-reply to the queries raised by any of the Tenderer shall not be accepted as a valid reason for
non-submission of the Tender. In addition, non-reply to any query may not be deemed the version
of the Tenderer as reflected in the query has been accepted by the Bank.

20. Amendment to Tender document :

At any time prior to deadline for submission of Tender, the Bank, for any reason, whether, at its
own initiative or in response to a clarification requested by prospective bidder may modify the
Tender document by amendment. Notification of amendments will be made available on the
Bank’s website (www.canarabank.com) and will be binding on all tenderers and no separate
communication will be issued in this regard. In order to allow prospective tenderers reasonable
time in which to take the amendment into account in preparing their tender, the Bank, at its
discretion, may extend the deadline for a reasonable period as decided by the Bank for the
submission of tender.

21. Brief details of the work :

The subject building is a framed structure.

The proposed work involves Interior furnishing, electrical and Air conditioning works. At present
Site is vacant and ready for undertaking the works.

22. Definition: A “Tenderer / Bidder” is the Individual / Proprietor / Partnership Firm / Company
who submits it tender for the subject works.

23. Running Bill payments:

Running bills shall be considered subject to a minimum bill value of Rs.20.00 lakhs (Rupees
Twenty lakhs). All the bills shall be prepared by the Bidder in the form prescribed by the
Employer/Bank. The bills in proper forms must be duly accompanied by detailed measurements,
supporting documents (Invoices) for procuring the raw materials like plywood, laminate,
hardware, Plumbing and sanitary items, Electrical switches, cables etc as per the approved list
of materials in support of the quantities of work done and must show deductions for all previous
payments, retention money, etc if any.

The Bank’s authorized official shall issue a certificate after due scrutiny of the Bidder’s bills,
joint verification of the measurements and inspection of quality of works executed on site.

The amount stated in a running bill shall be the value of works properly executed on site as per
Bank’s specifications and payment will be allowed to the extent of works completed on site
based on the Bank’s discretion. If any works are partly completed then the proportionate
payment will be released as per the actual after deducting the applicable taxes and retention
money payments made earlier if any. Bank will not consider any payments on account of raw
materials supplied at site.

Bill payment will be made within the period of 15 (Fifteen) working days after submission of
running bills along with the certificate issued by the Bank’s authorized official.

All the interim payments shall be regarded as payments by way of advance against the final
payment only, and not as payments for work actually done and completed, and shall not
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removed and
taken away and reconstructed, or re-erected or be considered as an admission of the due
performance of the contract, or any part thereof in any respect or the accruing of any claim, nor
shall it conclude, determine or affect in anyway the power of the Employer/Bank under these
conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any other way vary or affect the contract.
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24. FINAL PAYMENT:

The Final Bill shall be accompanied by a “Completion of Certificate” from the Bank official.
Payments of final bill shall be made as per the procedure followed for running bills, after
deduction of Retention Money as specified in relevant clauses which sum shall be refunded as
stipulated in relevant clauses. Final bill should be submitted within 15 days of the final bill
certification in proper bill format (Tax invoice). The acceptance of payment of the final bill by
the Bidder would indicate that he will have no further claim in respect of the work executed.

Final bill payment will be made within the period of 30 (Thirty) working days after submission.

25. TIMINGS OF THE WORK :
The site shall be made available for works from 09:00AM to 06:00PM only on all days.

26. ACCOMODATION OF WORKMEN :

The contractor has to make his own arrangements for accommodation of workmen. Overnight
stay of workmen in the premises will not be permitted under any circumstances.

For & on behalf of the Canara Bank
Date: 17.06.2022
Assistant General Manager

General Administration Section
Circle Office, Bengaluru

GENERAL RULES AND DIRECTIONS TO TENDERERS

1. All work proposed for execution by contract will be notified in a form of Invitation to Tender and
signed by the Bank Officer inviting tender.

This form will state the work to be carried out, as well as the date for submitting and opening
tenders and the time allowed for carrying out the work, also the amount of Earnest money to be
deposited with the tender, and the amount of the security deposit to be deposited by the
successful tenderers and the percentage, if any, to be deducted from bills. Copies of the
specification, tender drawings and any other documents required in connection with the work
signed for the purpose of identification by the officer inviting tender shall also be open for
inspection by the Bidder at the office of officer inviting tender during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each
partner thereof or in the event of the absence of any partner, it must be signed on his behalf by a
person holding a power-of-attorney authorising him to do so, such power of attorney to be
produced with the tender, and it must disclose that the firm is duly registered under the Indian
Partnership Act 1952 by enclosing a copy of the partnership deed duly certified by one partner as
true copy.

Tender by Hindu Joint Family (HUF) firm may be signed by the Kartha or Manager or any other duly
authorised representative followed by the name and designation.

3. Receipts for payments made on account of a work, when executed by a proprietorship/firm, shall
be made in the name of proprietor/firm respectively only.

4. Any person who submits a tender shall fill up the printed prescribed form stating what rate he is
willing to undertake each item of the work. Tenders, which propose any alteration in the work
specified in the same form of invitation to tender, or in the time allowed for carrying out the
work, or which contain any other conditions of any sort, will be liable to rejection. No single
tender shall include more than one work. Tenders shall have the name and number of the works to
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which they refer, written on the envelopes. Modifications to specifications, item description, any
clauses, conditions or any provisions whatsoever in the tender documents shall lead to
disqualification of the tender.

5. In case the lowest tendered amount (worked out on the basis of quoted rate of Individual items) of
two or more Tenderers is same, then such lowest Tenderers may be asked to submit sealed
revised offer quoting rate of each item of the schedule of quantity for all sub-sections/sub heads
as the case may be, but the revised quoted rate of each item of schedule of quantity for all sub
sections/sub heads should not be higher than their respective original rate quoted already at the
time of submission of tender. The lowest tender shall be decided on the basis of revised tender.

If the revised tendered amount (worked out on the basis of quoted rate of individual items) of two or
more Tenderers received in revised offer is again found to be equal OR the tie is not resolved then
the lowest tender, among such Tenderers, shall be decided based on the following criteria in the
same order of preference :

15t preference - Total Value of the qualifying works - Eligibility criteria 4
2" preference -Total turnover during last 3 financial years-Eligibility criteria 3

6. The rate quoted shall comply to the following :

(a) The rate(s) and/or amount(s) must be quoted in decimal coinage. Amounts must be quoted in
full rupees by ignoring fifty paise and less and considering more than fifty paise as rupee one.

(b) In case of illiterate Bidders the rates or the amounts should be attested by a witness, with a
declaration that the contents of the tender documents have been explained to the tenderer.

(c) The rate columns should be filled in English figures and English words.

(d) The rate and amount columns for alternative items, if any, shall be filled up but amounts shall
not be added in the total. The amount of alternative items of which quantities are not mentioned
shall not be filled.

7. In the case of any errors or omissions in the quoted rates, the rates given in the tender marked
"Original” shall be taken as correct rates.

8. The officer inviting tender or his duly authorised assistant will open tenders in the presence of any
intending Bidders who may be present at the time, and will enter the amounts of the several
tenders in a comparative statement in a suitable form. In the event of a tender being accepted
for consideration, the declaration for earnest money forwarded therewith shall thereupon be given
to the Bidder who shall thereupon for the purpose of identification sign copies of the
specifications and other documents mentioned in Rule-I..

9. The Officer inviting tenders shall have the right of rejecting all or any of the tenders and will not
be bound to accept the lowest or any one tender.

10. The memorandum of work tendered for and the schedule of materials to be supplied by the Bank
and their issue-rates, shall be filled in and completed in the office of the officer inviting tender
before the tender form is issued. If a form is issued to an intending tenderers without having
been so filled in and completed, he shall request the officer to have this done before he
completes and delivers his tender.

11. The Tenderer shall take all necessary precautions to ensure that all confidential information which
the Tenderer obtains in the course of participating in this Tender or at any time thereafter is not
disclosed or used other than for the purpose of project execution / scope of work / deliverables.
Tenderer shall suitably defend, indemnify Bank for any loss / damage suffered by Bank on account
of and to the extent of any disclosure of such confidential information. Confidential information
for this purpose refers to such information pertaining to Bank provided to Tenderer which is
marked as confidential and which is not available in the Public Domain”.

12.1n the case of item rate tenders, only rates quoted shall be considered. Any tender containing
percentage below / above the rates quoted is liable to be rejected. Rates quoted by the Bidder in
item rate tender in figures and words shall be accurately filled in so that there is no discrepancy in
the rates written in figures and words. However, if a discrepancy is found, the rates which
correspond with the amount worked out by the Bidder shall unless otherwise proved be taken as
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correct. If the amount of an item is not worked out by the Bidder or it does not correspond with
the rates written either in figures or in words then the rate quoted by the Bidder in words shall be
taken as correct. Where the rates quoted by the Bidder in figures and in words tally but the
amount is not worked out correctly, the rates quoted by the Bidder will unless otherwise proved
be taken as correct and not the amount. In event no rate has been quoted for any item(s), leaving
space both in figure(s), word(s), and amount blank, it will be presumed that the Bidder has
included the cost of this/these item(s) in other items and rate for such item(s) will be considered
as zero and work will be required to be executed accordingly.

In case the same item appears more than once in the schedule of work under the same sub head or
among the different sub heads of works, the lowest rate quoted for that item shall be taken for
other items also and tender will be evaluated accordingly.

13. The Bidder whose tender is accepted shall be required to furnish by way of Initial security a sum
which shall be equal to 2.0% ( percent) of the accepted value of the tender, within 14 (fourteen)
days of the date of issue of the letter of acceptance of his tender A further sum of 3% (three
percent) of the Gross value of each interim/final bill shall be deducted as retention money to
make up, together with the Initial Security Deposit, a total Security Deposit equal to 10% on the
first Rs. One lakh, 7.5 % on the next Rs. One Lakh and 5% of the remaining amount of the accepted
value of the tender, subject to a maximum of Rs.25 lakhs. The Initial Security amount will also
be accepted in Fixed Deposit Receipt of Canara Bank for the full period of contract including
defect liability period or in form of Bank Guarantee from any other Scheduled Bank in the
prescribed format. In case a fixed deposit receipt of Canara Bank is furnished by the Bidder to the
Employer it shall be free from any loans or any encumbrance and shall be assigned /
hypothecated to the Employer.

14. In the case of any tender where unit rate of any item/items appears unrealistic, such tender will
be considered as unbalanced and in case the tenderer is unable to provide satisfactory explanation
such a tender is liable to be disqualified and rejected and / or the tenderer is liable for
additional security deposit as demanded by the Employer in the form of Demand Draft or Bank
guarantee from scheduled commercial Bank other than Canara Bank valid for contract period /
smaller period ( as decided by the Bank ) in the format prescribed by the Bank.

15.0n acceptance of the tender, the name of the accredited representative(s) of the Bidder who
would be responsible for taking instructions from the Employer and / or Engineer-in-charge shall
be communicated in writing to Employer.

16. The rates quoted shall be all inclusive rates for the item of work described, including materials,
labour, tools and plant, lead, lift carriage and transport supervision, Royalties, duties, levies,
cess, entry tax, Octroi, profession tax, purchase tax, turnover tax, or any other tax on material in
respect of this contract, overheads and profits, mobilizing, demolishing and other charges
whatsoever including any special difficulties any restrictions for transport etc., complete for
proper execution of the work as per drawings and specifications and no claim whatsoever for any
extra payment shall be maintainable.

Any other Tax, any royalties, duties, levies, cess, Entry Tax, octroi, Profession Tax, Turnover Tax
or any other Tax on material in respect of this contract shall be payable by the tenderer and the
Bank will not entertain any claim whatsoever in respect of the same and nothing extra shall be
paid / reimbursed for the same subsequently. The rates quoted shall include all the above. GST on
works contract on finished works wherever applicable shall be paid by extra Bank as per
extant rules. All charges payable to local bodies for any service connections for construction
purposes, land tax, etc.,if any shall also be paid by the Bidder and nothing extra shall be
paid/reimbursed for the same.

17. The Bidder shall give a list of the Bank employees related to him if any with their places of posting
and designations in prescribed Format as per the Annexure-05.

18.The tender for the work shall not be witnessed by a Bidder or Bidders who himself/themselves
has/have tendered or who may and has/have tendered for the same work. Failure to observe this
condition would render tenders of the Bidders tendering, as well as witnessing the tender, liable
to summary rejection.

General Administration section, Circle

Office Bengaluru Signature of Tenderer with Seal
< Page no. 10 >



ELECTRICAL WORKS FOR DRT PREMISES, BENGALURU

19.Errors and omissions due to clerical, typographical or printing etc.., if any, will have to be got
clarified and corrected before quoting the rates. The interpretation given by the appropriate
tender accepting authority of the Bank shall be final and binding.

20. Procurement of all materials, other than specifically stipulated to be issued by the Bank, if any,
shall be at the cost and the responsibility of the Bidder.

21. Tenderer shall fill in all the blanks and put their signature and seal on each page of the tender
documents. The successful Tenderer will have to enter into an agreement with each component of
the Tender document with the Bank.

22.The tender drawings under this NIT are only indicative to broadly understand the scope of the
works. The Bidder shall carry out the works according to the workings drawings/ construction
drawings issued by the Engineer in charge during the course of work from time to time. Tenderer/
Bidder is not eligible for any claim on account of any differences between the tender drawings and
working drawings.

23.SOCIAL MEDIA POLICY:

No person of the bank or the Bidders and third parties shall violate the social media policy of the

bank. The following acts on the part of personnel of the bank or the Bidders and third parties shall

be construed as violation of social media policy:

a) Non-adherence to the standards/guidelines in relation to social media policy issued by the
Bank from time to time.

b) Any omission or commission which exposes the Bank to actual or potential monetary loss or
otherwise, reputation loss on account of non-adherence of social media related systems and
procedures.

24.INTEGRITY PACT: Integrity Pact format is enclosed as Annexure - 17. The same to be duly filled in
a non judicial stamp paper of Rs 200/- and submitted along with offer. Name & details
Independent External Monitor (IEM) identified for this Tender/RFP are as under:

a) Rakesh Jain, IA&AS - rakeshjain18@hotmail.com
b) D R S Chaudhary - dilip.chaudhary@gmail.com

Only those tenderers, who commit themselves to the above pact with the Bank, shall be considered
eligible for participate in the tendering process. Those bids/ tenders which are not containing the
above pact are liable for rejection. Integrity pact shall be signed by the person who is authorized to

signhed the Bid.

The hard copy of the signed integrity pact as per prescribed format to be submitted to the address of
the issuing authority before the date of tender opening date/time.

LK I I B R R B 4

General Administration section, Circle

Office Bengaluru Signature of Tenderer with Seal
< Page no. 11>



ELECTRICAL WORKS FOR DRT PREMISES, BENGALURU

:2SCHEDULEs::

SCHEDULE "A'::

Schedule of Quantities - SOQ - (Specified in detail and attached)
(Should be submitted in a separate envelope as financial bid)

SCHEDULE "B'::

Schedule of materials to be issued to the Bidder.
SL. Description of items Quantity Rates in figures & Place of
No words @which the Delivery

materials will be
charged to the
Bidder

NTL----

SCHEDULE - ‘C’ ::
Tools and Plants to be hired to the Bidder under headings.

SL. Description Hire Charges per day
No

SCHEDULE ‘D’ ::

Extra schedule for work

i. Conditions of contract

ii. Clauses of contract

iii. Special conditions

iv. Technical specifications for Interior furnishing, Electrical works and Air conditioning works
v. Safety code

vi. Model rules for protection of Health & sanitary

vii. List of preferred makes

SCHEDULE "E’ ::
Name of work:: Electrical works for DRT premises, BSNL building, 4t" floor, Bengaluru

CHEDULE "F'::
Reference to Conditions of contract.

Definitions::

2(a) Work ::Electrical works for DRT premises, bengaluru
2(b) Site ::BSNL building, 4t floor, Rajbhavan road, Bengaluru
2(c) Bidder :: Successful tenderer to whom the work
is awarded
2(d) Bank or Employer or Buyer :: Canara Bank
2(e) Engineer-in-Charge /Architect :: Bank’s Engineers/Architect
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2(f) Accepting Authority

2(g) Percentage on cost of materials

ELECTRICAL WORKS FOR DRT PREMISES, BENGALURU

:: The Assistant General Manager
Canara Bank
General Administration Section
No 86, Spencer towers, M G Road,
Bengaluru - 560 001

1215 % (fifteen %)

and labour to cover all overheads

and profits.

2(h) Standard Schedule of Rates

2(i) Standard specification to be

followed

2(j) Standard Contract Form

:: Local Market Rates
:: Specifications as per tender

:: Item rate Tender form of Canara Bank as modified &
Corrected up to date of tender.

Reference to CLAUSES OF CONTRACT

Clause 1 :

Estimated cost of work

Security Deposit

a) Initial security deposi
b) Retention money
(Rule 13 of General Rules and Directions)

€c) Maximum percentage for quantity of items
of work to be executed beyond which
rates are to be determined in accordance

Rs 25.18 lakhs +GST for electrical works

As below
:: 2% of tendered value within 14 days.
11 3% of the work executed
deducted from bills
Maximum of Rs. 25 lacs.

:: Same as given below
against clause 12 &
its subclasses

with clause 12.2 & 12.3

12.1 (iif)

Clause 2 :: Authority for fixing ~ compensation Deputy General Manager, G.A
under clause 2. Wing, Head Office, Bengaluru
Clause 5 Time allowed for execution of work from 120 days
date of commencement
Clause 5.4 Authority to give fair and reasonable | Deputy General Manager, Circle
extension of time for Office, Bengaluru
completion of work
Clause 10 B Mobilisation Advance Max. - NIL--
percentage of accepted tendered cost
(contract amount)
Plant & Machinery Advance Maximum
percentage of contract amount. NIL
Rate of interest percent per annum on
mobilization =~ Advance and Plant and
machinery Advance - NA --
Other items (Specify) if any - NIL-
Clause 10 C :: | Escalation - NIL-
Clause 12 :: Schedule of Rates for determining. Rates for

additional, altered or substituted items that Local market Rates

cannot be determined under 12.1 (b) (i) &

(if)

12.1(vi)A(@)

25%
(Twenty five %)

Limit for value of any contract item,
substituted item or contract- cum-
substituted item beyond which sub-clauses
(i) to (v) shall not apply and clauses 12.2 &
12.3 shall apply.

12.1(B)(vi)A(b)

(for lumpsum contracts) Limit for Not applicable.

General Administration section, Circle

Office Bengaluru

Signature of Tenderer with Seal
< Page no. 13 >



ELECTRICAL WORKS FOR DRT PREMISES, BENGALURU

deviations ordered on any individual trade
beyond which provisions of sub-clauses (i) to
(v) shall not apply and clauses 12.2 and
12.3 shall apply.

12.1(vi)B(a) Limit for value of any item of any individual 10 %
trade beyond which sub-clauses (i) to (v) (ten %)
shall not apply and clauses 12.2 and 12.3
shall apply.
Clause 15 :: Percentage payable to cover Bidder’s NIL
(b) (1) indirect expenses for suspension of
work exceeding 30 days and not exceeding 3
months.
(c) Percentage payable to cover Bidder’s NIL
indirect expenses for suspension exceeding
3 months.
Clause 16 :: Competent Authority for deciding reduced Deputy General Manager, Circle
rates. Office, Bengaluru
Clause 19 :: Submission of Labour License Within 14 days from the date of
receipt of Acceptance letter
Clause 25 i) Amount of claim by any party beyond All Claims

which Arbitrator shall
award.

give reasons for

ii) Accepting Authority

Assistant General Manager, Circle
Office, Bengaluru

Clause 36 (i)

a) Minimum Qualifications &
experience required for Principal
Technical Representative to be in- charge
of work

GRADUATE ENGINEER with 3
years’ Experience OR Diploma
holder with 5 years OR
Retired A. E. from Govt.
Department with 5 years’
experience as A. E

b) Discipline to which the Principal
Technical representative should belong

Electrical / Mechanical

€) Minimum experience of works

3 years for Graduates and
5 years for Diploma.

d) Recovery to be effected from the Bidder
in the event of not fulfilling provision of
clause 36(i).

Rs. 30,000/-p.m.

Clause 42 ::
(i) (@)

Schedule / Statement for determining
theoretical quantity of cement and
bitumen.

N.A

(i).

Variations permissible on theoretical
quantities ::

a) Cement - For works with estimated
cost put to tender more than Rs. 5
lakhs

NA

b) Steel :: Reinforcement and structural
steel sections for each diameter
section and category

NA

c) All other materials

NA

LK R 2K R B AR B
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ELECTRICAL WORKS FOR DRT PREMISES, BENGALURU

CONDITIONS OF CONTRACT

Definitions::-

1. The “Contract’ means the tender documents and acceptance thereof and the agreement duly
executed between the Canara Bank and the Bidder, together with the documents referred to therein
including these conditions, NIT, specifications, schedule of quantities, agreement, designs, drawings
and instructions issued from time to time by the Employer and / or Engineer-in-Charge and all these
documents taken together, shall be deemed to form one contract and shall be complementary to one
another.

2. In the contract, the following expressions shall, unless the context otherwise requires, have the
meanings, hereby respectively assigned to them.

a) The expression “works' or “work' shall be as mentioned Schedule F, unless there be something
either in the subject or context repugnant to such construction be construed and taken to mean the
works by or by virtue of the contract contracted to be executed whether temporary or permanent, and
whether original, altered, substituted or additional.

b) The 'Site' shall mean the land/or other places on as mentioned Schedule F, into or through which
work is to be executed under the contract or any adjacent land, path or street through which work is
to be executed under the contract or any adjacent land, path or street which may be allotted or used
for the purpose of carrying out the contract.

c) The "Bidder shall mean as mentioned in schedule F, the individual Kartha, or Manager of HUF, firm
or Company, whether incorporated or not, undertaking the works and shall include the legal
heirs/representatives of such individual or the partners composing firm and theirs legal heirs and
successors, or company’s authorized and constituted attorneys/agents and permitted assigns of such
firm or company.

d) The "Employer/Canara Bank means as mentioned in schedule F any officer of the Bank, who is
specifically authorised to enter into contracts and incharge of the work mentioned in Schedule F.

e) The “Engineer-in-Charge’ means the Officer, Engineer and/or Site Engineer as mentioned in
Schedule 'F' hereunder who shall supervise and be incharge of the work or any other person
specifically deputed by the Employer.

f) “Contract Price’ shall mean the final accepted rates in the Schedule A hereto.

g) "Date of Contract' means the “Calendar date on which the Employer and
Bidder have signed the Agreement on the Stamp Paper.

h) "Accepting Authority" shall mean the authority mentioned in Schedule "F'.

i) "Excepted Risk" are risks due to riots (other than those on account of Bidder's employees or agents or
persons worked under or at the instance of the Bidder) or civil commotion (in so far as both these are
uninsurable), war (Whether declared or not) invasion, act of foreign enemies, hostilities, civil war,
rebellion revolution, insurrection, military or usurped power, any acts of Government, damages from
aircraft, acts of God, such as earthquake, lightening and unprecedented floods, Tsunami and other
causes over which the Bidder has no control and accepted as such by the Accepting Authority.

j) "Market Rate" shall be the rate as decided by the Employer on the basis of the cost of materials and
labour and the site where the work is to be executed plus the percentage mentioned in Schedule 'F'
to cover all overheads and profits.

k) "Schedule(s)" referred to in these conditions shall mean the relevant schedule(s) annexed to the
tender papers or the standard Schedule of Rates of the C.P.W.D. or state P.W.D. mentioned, if any, in
Schedule "F' hereunder, with the amendments thereto issued upto the date of receipt of the tender.

) "Approved' or "Approval' wherever used in the specifications or schedule of Quantities shall mean,
respectively, ‘approved by or approval of the *Accepting Authority' in writing.

m) "Notice in writing' or “written notice' shall mean a notice in writing typed or printed characters
delivered to or sent by registered post to the last known address private or business address or
General Administration section, Circle
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registered office address, and shall be deemed to have been received when in ordinary course of post
it would have been delivered, and/or delivered personally, or otherwise proved to have been
received.

n) “virtual completion’ shall mean that the work / building is complete in all respects in the opinion of
the Employer/Bank

0) "Drawings' shall mean all drawings and / or sketches duly signed by the Project Architect/Engineer-
in-charge or their representative on behalf of the Employer before commencement or during the
progress of the work.

p) "Letter of Acceptance’ shall mean an intimation by a letter issued by the Accepting Authority of the
Employer / Bank to tenderers that his tender has been accepted in accordance with the provisions in
the said letter.

q) Base price shall be as specified in Schedule F and Annexure -19 based on the actual price quoted
by the authorised stockiest / wholesalers / showroom including GST, octroi and all other duties levied
by the statutory / local authority and also excluding loading, unloading and carriage / transportation
cost to the site of work, overheads, storage charges at site.

r) "Defect Liability Period” shall mean a period of twelve months from the certified date of virtual
completion issued by the Engineer in charge / Employer. However, in the case of specialist contracts
like for anti-termite treatment, water proofing treatment and the like the period of warranty in such
contracts shall supersede the defect liability period, and the defect liability period of twelve months
shall stand extended to be equal to the warranty period.

s) “Approved make” means materials as specified under List of preferred makes and also as
approved by the Bank.

3. Scope and Performance:: Where the context so requires, words imparting the singular only also
include the plural and vice versa. Any reference to masculine gender shall whenever required include
feminine gender and vice versa.

4. Headings to these Conditions of Contract, Clauses of contract, special conditions, Technical
specifications shall not be deemed to form part thereof or be taken into consideration in the inter-
pretation or construction thereof or of the contract.

5. The Bidder shall be furnished, free of cost one certified copy of the contract documents (except
standard specifications, Schedule of Rates) together with all drawings as may be forming part of the
tender papers. None of these documents shall be used by the Bidder for any purpose other than for
this contract.

6. Works to be carried out :: The work to be carried out under the contract shall, except as
otherwise provided in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and entire execution and
completion of the works. The descriptions given in the Schedule of Quantities (Schedule - A) shall,
unless otherwise stated, be held to include waste on material carriage and cartage, lead, lift, safety
works, carrying and return of empties, hoisting, setting, fitting and fixing in position and all other
labour necessary and for the full and entire execution and completion as aforesaid in accordance with
good practice and recognised principles.

7. Rates

The item-wise rates quoted shall be exclusive of GST and inclusive of materials, labour, tools and
plant, lead, lift carriage and transport supervision, Royalties, duties, levies, cess, entry tax, Octroi,
profession tax, Sales Tax, VAT, purchase tax, turnover tax or any other tax on material in respect of
this contract, overheads and profits, mobilizing, demolishing and other charges whatsoever including
any special difficulties any restrictions for transport, any other incidentals works etc. complete and
for proper execution of the work as per drawings and specifications and no claim whatsoever for any
extra payment shall be maintainable unless otherwise specifically exempted and are specified as
payable or reimbursable under this Agreement.

8. Sufficiency of Tender::

THE Bidder shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of
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Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations under
the Contract and all matters and things necessary for the proper completion and maintenance of the
works.

9. Discrepancies and Adjustment of Errors::

THE several documents forming the Contract are to be taken as mutually explanatory of one another,
detailed drawing being followed in preference to small scale drawing and figured dimensions in
preference to scale and special conditions in preference to General Conditions.

9.1 If there is any difference or discrepancy between the description of items as given in the schedule
of quantities, particular specifications for individual items of work (including special conditions) and
I.S. Codes etc., the following order of preference shall be observed :

a) Description of the Item as detailed in Schedule of Quantities (SOQ).

b) Particular Specifications, Special condition, Additional conditions if any
c) Detailed Drawings

d) CPWD specifications

e) Clauses of contract

f) Indian Standard Specifications of B.l.S.

g) Manufacturer’s specifications

h) As decided by Employer

Moreover, the Bidder is not allowed to take benefit out of any clerical / grammatical mistake in the
standard clauses/ Bill of Quantities/Specifications etc. being used in the agreement”.

9.2 If there are varying or conflicting provisions made in any one or more document(s) forming part of
the contract, the Accepting Authority shall be the deciding authority with regard to the intention of
the document and his decision shall be final and binding on Bidder.

9.3 Any error in description or quantity or rate in Schedule of Quantities or any omission therefrom
shall not vitiate the Contract or release the Bidder from the execution of the whole or any part of the
works comprised therein according to drawings and specifications or from any of his obligations under
the Contract.

10. Signing of Contract :: THE successful tenderer/Bidder, on acceptance of his tender by the
Accepting Authority, shall, within 15 days from the stipulated date of start of the work sign the
contract consisting of following :-

a) Standard form of agreement on stamp paper, the notice inviting tender, all the documents
including drawings, if any, forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

b) Standard Contract Form as mentioned in Schedule "F' consisting of ::

Notice inviting tender (NIT).
General Rules & directions to Bidder.
Schedules A to F.
Conditions of contract.
Clauses of contract.
Special conditions
Technical specifications for civil, plumbing & sanitary works
Technical specifications for electrical works
Safety code.
Model rules for protection of health and sanitary arrangements for workers employed
by Bidders.
Prefered makes.
Annexures 1 to 18.
. Integrity pact.
Tender Drawings
Schedule of Quantities ( SOQ)

SR N0 T

°e’3°~F

LK B R R R R B

General Administration section, Circle

Office Bengaluru Signature of Tenderer with Seal
< Page no. 17 >



ELECTRICAL WORKS FOR DRT PREMISES, BENGALURU

CLAUSES OF CONTRACT

Clause - 1:: DEPOSITS

THE person/persons whose tender(s) may be accepted (hereinafter called the Bidder) shall deposit a
sum of 2% (two percent) of the accepted tendered cost as Initial security deposit within 14 days of
the issue of the letter of acceptance, in the form of Demand Draft payable to the Employer, or by
way of Fixed Deposit receipt with the Canara Bank or by way of Bank Guarantee from any other
Scheduled Bank in the prescribed format for the entire duration of the contract period plus the
defect liability period and shall further permit the Employer at the time of making any payment to
him for work done under the contract to deduct a sum of 3% of the gross amount of each running bill
as Retention money till the sum along with the sum already deposited as initial security deposit will
amount to security deposit of an amount equal to 10% of first Rs. One lakh, 7.5% of the next Rs. One
lakh and 5% of the reminder of the accepted value of the tender subject to a maximum of Rs.25
lakhs. Such deductions will be made and held by the Employer by way of Retention money unless he
has/they have deposited the full amount of Security Deposit as mentioned above in the form of Fixed
Deposit Receipt issued by the Canara Bank or irrevocable Guarantee Bond of any other Scheduled Bank
for the entire period of the Contract including the defect liability period. In case a fixed deposit
receipt of Canara Bank is furnished by the Bidder to the Employer it shall be free from any loans or
any encumbrance and shall be assigned / hypothecated to the Employer.

All compensation or the other sums of money payable by the Bidder under the terms of this contract
may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the
interest if any, arising therefrom, or from any sums which may be due to or may become due to the
Bidder by Government on any account whatsoever and in the event of his Security Deposit being
reduced by reason of any such deduction or sale as aforesaid, the Bidder shall within 10 days make
good in the cash or Guarantee Bond of a Scheduled Bank other than Canara Bank in favour of the
Employer or fixed deposit receipt tendered by the Canara Bank (in case of guarantee offered by
scheduled banks, the amount shall be within the financial limits prescribed by the Reserve Bank
of India); any sum or sums which may have been deducted from, or raised by sale of his security
deposit or any part thereof. The security deposit shall be collected from the running bills of the
Bidder at the rates mentioned above.

Clause - 2 :: COMPENSATION FOR DELAY ::

If the Bidder fails to maintain the required progress in terms of the contract or to complete the work
and clear the site on or before the contract or approved extended date of completion, he shall,
without prejudice to any other right or remedy of the Employer on account of such breach, pay as
agreed compensation the amount calculated at the rates stipulated below or such smaller amount as
may be fixed by the authority mentioned in Schedule "F' on the contract value of the work for every
completed week that the progress remains below that specified in clause 5 or that the work remains
incomplete.

This shall also apply to items or group or items for which a separate period of completion has been
specified, if any.

For this purpose the term “Contract Value' shall be value at the contract rates of the work as ordered.

a) Completion period (as  originally | :: 1 ( One) percent per week
stipulated)

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed the undernoted percentage of the Contract Value or of the Contract Value of the item or
group of items of work for which a separate period of completion is originally given :-

a) Completion period (as originally | :: 10% ( Ten percent )
stipulated)

Clause -2.1::

Bank shall have the right to adjust set-off against any sum payable to the Bidder under this or any
other contract with the Employer / Canara Bank anywhere in India / outside India.
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Clause -3::

Subject to other provisions contained, the Employer may without prejudice to his any other rights or
remedy against the Bidder in respect of any delay, inferior workmanship, any claims for damages
and/or any other provisions of this contract or otherwise, and whether the date of completion has or
has not elapsed, by notice in writing absolutely determine and cancel the contract in any of the
following cases;

i) If the Bidder having been given by the Employer and/or the Engineer-in-charge a notice in
writing to rectify, reconstruct or replace any defective work or that the work is being
performed in any inefficient or otherwise improper or unworkman like manner shall omit or
comply with the requirement of such notice for a period of seven days thereafter.

ii) If the Bidder being a company shall pass a resolution or the court shall make an order that the
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a
receiver or a manager or which entitle the court to make a winding up order.

iii) If the Bidder has without reasonable cause failed to commence the work or has suspended the
progress of the work or has failed to proceed with the work with due diligence so that in the
opinion of the Employer (which shall be final and binding) he will be unable to secure
completion of the work by the date for completion and continues to do so after a notice in
writing of seven days from Employer.

iv) If the Bidder fails to complete the work within the stipulated date or items of work with
individual date of completion, if any stipulated, on or before such date (s) of completion and
does not complete them within the period specified in a notice given in writing in that behalf
by the Employer and /or Engineer-in-charge.

V) If the Bidder persistently neglects to carry out his obligations under the contract and/or
commits default in complying with any of the terms and conditions of the contract and does
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is
given to him in that behalf by the Employer and /or Engineer-in-charge.

vi) If the Bidder commits any acts mentioned in clause 21 hereof.

Clause -3.1::

When the Bidder has made himself liable for action under any of the cases aforesaid, the Employer
shall have powers::

a) To determine or rescind the contract of which termination or rescission notice in writing to
the Bidder under the hand of the Employer shall be conclusive evidence. Upon such
determination or rescission, the security deposit of the Bidder shall be liable to be forfeited and
shall be absolutely at the disposal of Employer.

b) To employ labour paid by the Employer and to supply material to carry out the work or any
part of the work debiting the Bidder with the cost of the labour and the price of the materials
(of the amount of which cost and price certified by the Engineer-in-charge shall be final and
conclusive) against the Bidder and crediting him with the value of the work done in all respects in
the same manner and at the same rates as if it had been carried out by the Bidder under the
terms of his contract. The certificate of the Engineer-in-charge as to the value of the work done
shall be final and conclusive against the Bidder provided always that action under the sub-clause
shall only be taken after giving notice in writing to the Bidder. However if the net total expenses
incurred by the Employer are less than the amount payable to the Bidder at his agreement
rates, the difference shall not be paid to the Bidder.

c) After giving notice to the Bidder to measure up the work of the Bidder and to take such whole, or
the balance or part thereof as shall be unexecuted out of his hands and to give it to another
person to complete in which case any expenses which may be incurred in excess of the sum which
would have been paid to the original Bidder if the whole work had been executed by him, of the
amount of which excess the certificate in writing of the Employer shall be final and conclusive
shall be borne and paid by the original Bidder and may be deducted from any money due to
him by Employer under this contract or on any other contract account whatsoever or from his
security deposit or the proceeds of sales thereof or a sufficient part thereof as the case may
be.
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Clause -3.2::

In any such event the Bidder shall have no claim to compensation for any loss sustained by him
by reason of his having purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the work or the performance of
the contract. And in case action is taken under any of the provisions aforesaid, the Bidder shall not
be entitled to recover or be paid any sum for any work thereto or actually performed under this
contract unless and until the Engineer- in-charge has certified in writing the performance of such
work and the value payable in respect thereof and he shall only be entitled to be paid the value so
certified. Provided further that any of the recoveries to be made when the excess cost incurred by
the Employer under the action in (b) and/of (c) above is more than the Security Deposit to be
forfeited, such recoveries shall be limited to the amount by which the excess cost incurred exceeds
the Security deposit so forfeited.

Clause-4::

In any case in which any of the powers conferred upon the Employer under Clause-3 hereof, shall
have become exercisable and the same shall not be exercised, the non-exercise thereof shall not
constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be
exercisable in the event of any future case of default by the Bidder and the liability of the Bidder
for compensation shall remain unaffected. In the event of the Employer putting in force all or any of
the powers vested in him under the preceding clause he may, if he so desires after giving a notice
in writing to the Bidder, take possession of (or at the sole discretion of the Employer which shall
be final and binding on the Bidder) use as on hire (the amount of the hire money being also in the
final determination of the Employer ) all or any tools, plant, materials and stores in or upon the works,
or the site thereof, belonging to the Bidder, or procured by the Bidder and intended to be used for
the execution of the work/or any part thereof, paying or allowing for the same in account at the
contract rates, or, in the case of these not being applicable, at current market rates to be certified
by the Engineer-in-charge, whose certificate thereof shall be final and binding on the Bidder,
otherwise the Employer by notice in writing may order the Bidder or his clerk of the works, foreman or
other authorised agent to remove such tools, plant, materials, or stores from the premises, within the
time to be specified in such notice, and in the event of the Bidder failing to comply with any such
requisition, the Employer may cause to remove them at the Bidder's expense or sell them by auction
or private sale on account of the Bidder and at his risk in all respects and the certificate of the
Engineer-in-Charge as to the expense of any such removal and the amount of the proceeds and
expense of any such sale shall be final and conclusive against the Bidder.

Clause-5:: TIME AND EXTENSION FOR DELAY ::

The time allowed for execution of the Works by the Bidder as specified in the Schedule 'F' or the
extended time in accordance with these conditions shall be the essence of the Contract. The
execution of the works shall commence from the 15th day after the date on which the Employer issues
written orders to commence the work or from the date of handing over of the site whichever is later.
If the Bidder commits default in commencing the execution of the work as aforesaid, the Employer
shall without prejudice to any other right or remedy available in law be at liberty to appropriate
measures as per the Earnest Money Declaration submitted.

Clause -5.1::

The Bidder shall submit a Time and Progress Chart and get it approved by the Engineer-in-Charge. The
Chart shall be prepared in direct relation to the time stated in the Contract documents for completion
of items of the works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement between the
Employer and the Bidder within the limitations of time imposed in the Contract documents, and
further to ensure good progress during the execution of the work, the Bidder shall in all cases in which
the time allowed for any work exceeds one month (save for special jobs) complete 1/8th of the
whole of work before 1/4th of the whole time allowed in the contract has elapsed; 3/8th of the work
before one half of such time has elapsed and 3/4th before 3/4th of such time has elapsed.
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Clause -5.2:: If the works be delayed by :-

a) Force majeure, or

b) Excepted risk;

c) abnormally bad weather, or

d) serious loss or damage by fire, or

e) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades
employed on the work, or

f) delay on the part of other Bidders or tradesmen engaged by the Employer in executing work

not forming part of this Contract, or

g) Non-availability of stores, which are the responsibility of the Employer to supply or

h) any other cause which, in the absolute discretion of the authority mentioned in Schedule "F' is
beyond the Bidder's control,

then upon the happening of any such event causing delay, the Bidder shall immediately give notice
thereof in writing to the Employer but shall nevertheless use constantly his best endeavour to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction
of the Engineer-in-charge to proceed with the works.

Clause -5.3::

Request for extension of time, to be eligible for consideration, shall be made by the Bidder in writing
within fourteen days of the happening of the event causing delay to the Accepting Authority. The
Bidder shall also, if practicable, indicate in such a request the total period for which extension is
desired, overlapping period, if any, with earlier events causing delays, net-extension
required.

Clause -5.4::

In such case the authority may give a fair and reasonable extension of time for completion of work.
Such extension shall be communicated to the Bidder by the Employer in writing, within 3 months of
the date of receipt of such request. Non application by the Bidder for extension of time shall not be a
bar for giving a fair and reasonable extension by the Employer and this shall be binding on the Bidder.

Clause - 6::

(i) Engineer-in-charge is duty bound to, except as otherwise provided, ascertain and determine
by measurement the value in accordance with the contract of work done.

(i1) ALL measurement of all items having financial value shall be entered in Measurement Book
and/or level field book so that a complete record is obtained of all works performed under the
contract. All such measurement books and level books shall be with machine numbered pages
with a certificate of the Engineer-in-charge regarding the name of the work and Bidder and
number of pages. All such measurement books and level books shall be maintained carefully,
work wise and shall be handed over to the Employer at the completion of the work.

(iii) All measurements and levels shall be taken jointly by the Site engineer authorized by the
Engineer-in-Charge and the Bidder or his authorised representative from time to time
during the progress of the work and all such measurements shall be verified by the
Engineer-in-Charge/Architect to verify the accuracy of the measurement and signed and dated
by the Engineer-in-Charge/Architect in token thereof and by the Bidder or his
representatives in token of their acceptance. Employer reserves the right to test check the
measurements to the extent of 25% of measurements of each and/ or all items verified by the
Engineer-in-Charge and any discrepancies are found they shall be corrected by the Employer
and it shall be binding on the Bidder. If the Bidder objects to any of the measurements
corrected a note shall be made to that effect with reason and signed by both parties.

(iv) THE Bidder shall, without extra charge, provide all assistance by providing appliance, labour
and other things necessary for such measurements and recording levels.

(v) Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard Method  of
measurement or any general or local custom. In the case of items which are not covered by
specifications, measurements shall be taken in accordance with the relevant standard method
of measurement issued by the Indian Standard Institution and if for any item no such standard
is available then a mutually agreed method shall be followed.
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(vi) THE Bidder shall give not less than seven days' notice to the Engineer-in-Charge or his
authorised representative in-charge of the work and Employer before covering up or
otherwise placing beyond the reach of measurement any work in order that the same may
be test checked and correct dimensions thereof be taken before the same is covered up of
placed beyond the reach of measurement and shall not cover up and place beyond reach of
measurement any work without consent in writing of the Engineer-in-Charge or his authorised
representative in-charge of the work and Employer who shall within the aforesaid period of
seven days inspect the work, and if any work shall be covered up or placed beyond the reach
of measurements without such notice having been given or the Engineer-in-Charge's and
Employer consent being obtained in writing the same shall be uncovered at the Bidder's
expense, or in default thereof no payment or allowance shall be made for such work or the
materials with which the same was executed. No earthwork shall be started without
recording initial ground levels in the level field book jointly signed by both the parties in token
of acceptance.

(vii)  Whenever any payment for lead in earthwork or any other item of work is involved as an item
of work, separately or together with any other item of work, the Bidder shall get the lead
measured jointly by the Engineer-in-Charge before executing any work and obtain the
approval in writing of the Engineer-in-Charge failing which the lead as decided by the
Engineer-in-Charge and or Employer shall be treated as final and binding on the Bidder. In
the case of earth work of cutting, filling and disposal, lead charts shall be prepared by the
Bidder giving area and quantities to be cut and filled and lead involved and got approved in
writing before executing the work failing which lead charts will be prepared by the
Engineer-in-Charge as to cause most economic method of cut fill and shall be accepted for
payment whether or not work is actually carried out by the Bidder accordingly.

(viii)  Engineer-in-charge or his authorised representative may cause to check the measurements
recorded jointly or otherwise as aforesaid and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

(ix) Recording of measurements of any item of work in the measurement book and/or its payment
in the interim on account of final bill shall not be considered as conclusive evidence as to the
sufficiency of any work or material to which it relates nor shall it relieve the Bidder
from liabilities from any over measurement or defects noticed till completion of the defects
liability period.

Clause 7:: NIL.
Clause - 8 ::
(i) NIL

(i1) If there is no defect in the work Engineer-in-charge shall furnish the Bidder with a final
certificate of completion. Otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the Bidder and/or (b) for which payment will be made at
reduced rates, shall be issued.

(iii) No final certificate of completion shall be issued, nor shall the work be considered to be
complete by the employer until the Bidder shall have removed from the premises on
which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and
sanitary arrangements required for his / their work people on the site in connection with the
execution of the works as shall have been erected or constructed by the Bidder(s) and
cleaned off the dirt from all wood work, doors, windows, walls, floor or other parts of the
building, in, upon, or about which the work is to be executed or of which he may have had
possession for the purpose of the execution thereof, and not until the work shall have been
measured by the Engineer-in-Charge. If the Bidder shall fail to comply with the requirements
of this Clause as to removal of scaffolding, surplus materials and rubbish and all huts and
sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the
completion of work, the Engineer-in-Charge may at the expense of the Bidder remove such
scaffolding, surplus materials and rubbish, etc., and dispose of the same as he thinks fit and
clean off such dirt as aforesaid, and the Bidder shall have no claim in respect of any such
scaffolding or surplus materials as aforesaid except for any sum actually realised by the sale
thereof.

Clause 8 (A):: NIL
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Clause 8 (B):: NIL
Clause 9:: NIL.
Clause -10:: MATERIALS SUPPLIED BY EMPLOYER :: No materials will be supplied by the Employer.

Clause -10 A:: MATERIALS TO BE PROVIDED BY THE BIDDER, TESTS

(i) The Bidder shall, at his own expense, provide all materials, required for the works other than
those which are stipulated to be supplied by Employer, if any.

(ii)) The Bidder shall, at his own expense and without delay supply to the Engineer-in-charge samples
of materials to be used on the work and shall get these approved in advance. All such materials to
be provided by the Bidder shall be in conformity with the specifications laid down or referred to
in the contract. The Bidder shall, if requested by the Engineer-in-charge furnish proof, to the
satisfaction of the Engineer-in-Charge that the materials so comply. The Engineer-in-Charge may
within thirty days of supply of samples or within such further period as he may require and so
intimated to the Bidder in writing, inform the Bidder whether samples are approved by him or not. If
samples are not approved, the Bidder shall forthwith arrange to supply to the Engineer-in-Charge for
his approval fresh samples complying with the specifications laid down in the Contract. When
materials are required to be tested in accordance with specifications, approval of the Engineer-in-
Charge shall be issued after the test results indicate the specification laid down under the contract
are met with.

(iii) The Bidder shall at his risk and cost submit the samples of materials to be tested or analysed
and shall not make use of or incorporate in the work any materials represented by the samples until
the required tests or analysis have been made and material finally accepted by the Engineer-in-
Charge. The Bidder shall not be eligible for any claim or compensation either arising out of any delay
in the work or due to any corrective measures required to be taken on account of and as a result of
testing of materials.

(iv) THE Bidder shall at his risk and cost make all arrangements and shall provide all facilities as the
Engineer-in-Charge may require for collecting and preparing the required number of samples for such
tests at such time and to such place or places as may be directed by the Engineer-in-Charge and bear
all charges and cost of testing unless specifically provided for otherwise elsewhere in the contract
or specifications. The Employer and or Engineer-in-Charge or his authorised representative shall
at all times have the right to inspect/supervise the works and access to all workshops and places
where work is being prepared or from where materials, manufactured articles or machinery are
being obtained for the works. The Bidder shall afford every facility and every assistance as required by
the Employer/Engineer-in-Charge.

(v) The Engineer-in-Charge/Employer shall have full powers to require the removal from the premises
of all materials which in his opinion are not in accordance with the specifications, and in case of
default, the Employer/Engineer-in-Charge shall be at liberty to employ at the expense of the Bidder
other persons to remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-in-Charge/authorised
representative of employer shall also have full powers to require other proper materials to be
substituted thereof and in case of default the Engineer-in-Charge/ Employer may cause the same to be
supplied and all cost which may attend such removal and substitution shall be borne by the Bidder.

(vi) The bidder shall carryout the tests specified as per the relevant Indian Standards/ Specifications in
[ISc Bangalore, Government Engineering College laboratories or other NABL accredited laboratories in
Bangalore and submit to the Bank Engineer the test results in triplicate within 3 (three) days after
completion of the test.

(vii) The bidder shall take the representative samples of each consignment of materials brought to the
site as per the sampling criteria stipulated as per IS Codes, CPWD Works Manual in presence of the
Bank engineer.

The acceptance criteria of the samples tested shall be in accordance with the requirements of the
relevant Indian Standards/CPWD Works manual.

Clause 10-B::

A.> SECURED ADVANCE ON MATERIALS:: No advance will be paid.

B.> MOBILISATION ADVANCE:: No advance will be paid.

General Administration section, Circle

Office Bengaluru Signature of Tenderer with Seal
< Page no. 23 >



ELECTRICAL WORKS FOR DRT PREMISES, BENGALURU

C.> PLANT AND MACHINERY ADVANCE:: No advance will be paid.
D.> INTEREST APPLICABILITY:: Not applicable for the present case

Clause - 10 C:: ESCALATION:

The rate quoted shall be firm throughout the tenure of the contract including extension of time, if
any, granted and will not be subject to any fluctuation due to increase in cost of materials,
labour, etc. or any other tax. There shall be NO ESCALATION on the quoted rates.

The basic rates indicated in bill of quantities for material is only to facilitate the Bank to select the
material. Any variation in the market price shall be absorbed by the Bidder & no extra is payable by
Bank.

Clause -10 D::The Bidder shall treat all materials obtained during dismantling of a structure,
excavation of the site for a work, etc. as employer's property unless otherwise specified and such
materials shall be handed over or disposed of to the best advantage of the Employer according to
the instructions in writing issued by the Engineer-in-Charge.

Clause -11::

(i) THE Bidder shall execute the whole and every part of the work in the most substantial and
workmanlike manner and both as regards materials and otherwise in every respect in strict accordance
with the specifications. "The Bidder shall also conform exactly, fully and faithfully to the design,
drawings and instructions in writing in respect of the work signed by the Engineer-in-Charge
and the Bidder shall be furnished free of charge one copy of the contract documents together
with specifications, designs, drawings and instructions as are not included in the standard
specifications of Schedule ‘F’ or in any Bureau of Indian Standard or any other, published standard or
code or, Schedule of Rates or any other printed publication referred to elsewhere in the contract.

(il) THE Bidder shall comply with these provisions and with due care and diligence execute and
maintain the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in so far as the necessity for
providing these, is specified or is reasonably inferred from these presents.

(iii) The Bidder shall take full responsibility for adequacy, suitability and safety of all the works and
methods of construction.

Clause - 12:: DEVIATION/ VARIATIONS EXTENT & PRICING ::

The Employer and /or The Engineer- in- Charge with the specific approval of the employer shall have

power:-

(i) to make alteration in, omissions from, additions to or substitutions for the original
specifications, drawings, designs and instructions that may appear to him to be necessary or
advisable during the progress of the work, and

(ii) to omit a part of the works or Item of the works or reduce the quantity in case of non-
availability of a portion of the site or for any other reasons and the Bidder shall be bound to
carry out the works in accordance with any instructions given to him in writing signed by the
Engineer-in-Charge and such alterations, omissions, additions or substitution shall form part
of the contract as if originally provided therein and any altered, additional or substituted work
which the Bidder may be directed to do in the manner specified above as part of the works,
shall be carried out by the Bidder on the same conditions in all respects including price on
which he agreed to do the main work without any extra compensation except as hereafter
provided :

(a) No work which radically changes the original nature of the contract shall be ordered by
the Engineer-in-Charge as a deviation.

(b) In the event of any deviation being ordered which in the opinion of the Bidder changes
the original nature of the Contract, he shall within fifteen days of having been so
ordered bring this to the notice of the Engineer-in-Charge with the reasons but
nevertheless carry it out and the disagreement as to the nature of work and the rate to
be paid therefore shall be resolved in accordance with Clause 25.
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Clause -12.1::

The time for completion of the works shall, in the event of any deviations resulting in additional cost
over the contract sum being ordered, be extended by the employer if requested by the Bidder as
follows ::

a) In the proportion which the additional cost of the altered, additional or substituted work,
bears to the original Contract sum plus

b) 25% of the time calculated in (a) above or such further additional time as may be
considered reasonable on the recommendations of by the Engineer-in-Charge.

Rates for such altered, additional or substituted work shall be determined by the Employer as follows
on the recommendations of Engineer-in-Charge:

(i) If the rate for altered, additional or substituted item of work is specified in the Schedule of
Quantities, the Bidder shall carry out the altered, additional or substituted item at the same rate. In
the case of composite tenders, where two or more schedules of quantities may form part of the
contact, the applicable rate shall be taken from the schedule of quantities of that particular part in
which the deviation is involved, failing that at the lowest applicable rate for the same item of work in
the other Schedules of Quantities.

(ii) If the rate for any altered, additional or substituted item of work is not specified in the Schedule
of Quantities, the rate for that item shall be derived from the rate for the nearest similar item
specified therein. In case of composite tenders where two or more schedule of quantities form part
of the contract, the rate shall be derived from the nearest similar item in the Bills of Quantities of
the particular part of works in which the deviation is involved failing that from the lowest of the
nearest similar items in other schedule of quantities.

(iii) If the rate for altered, additional or substituted item of work cannot be determined in the
manner specified in sub-paras (i) and (ii) above, then such item of works shall be carried out at the
rate entered in the Schedule of Rates mentioned in Schedule 'F' plus/minus the percentage by which
the tendered amount of the works actually awarded is higher or lower than the estimated amount
of the works actually awarded.

(iv) If the rate for any altered, additional or substituted item of work cannot be determined in the
manner specified in sub-paras (i) to (iii) above, then the rate for such item of work shall be derived
from the Schedule of Rates specified in sub-para (iii) above plus/minus the percentage mentioned in
the sub-para (iii)above. In the case of materials issued by the Employer, issue rates of materials, with
storage charges recovered, enhanced by two and a half percent for profits and overheads shall be
adopted in place of schedule Rate plus percentage specified in sub-para(iii), Provided always that if
rate(s) for part (s) of an item (s) for such part(s) shall be determined by the Engineer-in-Charge on
the basis of the purchase price as supported by the vouchers plus ten per cent for profits and
overheads unless the Engineer-in-Charge finds the purchase price unreasonable. In the latter event
the price shall be determined on the basis of market rate(s) prevailing during the fortnight
following the date of the order plus ten per cent for profit and overhead.

(v) If the rate for any altered, additional or substituted item of work cannot be determined in the
manner specified in Sub-paras (i) to (iv) above, the Bidder shall, within 15 days of the date of receipt
of the order to carry out the said work, inform the Engineer-in-Charge of the rate which he proposes
to claim for such item of work, supported by analysis of the rate claimed, and the Engineer-in-
Charge shall within three months thereafter, after giving due consideration to the rate claimed by
the Bidder, determine the rate on the basis of market rate(s). In the event of the Bidder failing to
inform the Engineer-in-Charge within the stipulated period of time, the rate which he proposes to
claim, the rate for such item shall be determined by the Engineer-in-Charge on the basis of market
rate (s) only.

(vi) A. Except in case of items relating to foundations as it exists at the time of commencement of
work as per Clause B as under, the quantities of which may change due to site conditions,
provisions contained in sub-conditions (i) to

(v) above shall not apply to :-
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(a) that value of any contract item, substituted item or contract-cum-substituted item as is
in excess of the original value of the item plus the percentage mentioned in Schedule "F or
Rs.20,000/- whichever is higher.

(b) The value of all items not already included in the Contract, as is in excess of the percentage
mentioned in Schedule "F' or Rs.40,000/- whichever is higher.

(vi) B. In case of items relating to foundations as it exists at the time of commencement of work,
quantities of which may change due to site conditions, provisions contained in sub-conditions (i) to
(v) above shall not apply to

(@) Value of any items of any individual trade which exceed by more than the percentage
maintained in Schedule 'F' of the value of that trade included in the Contract as a whole,
unless the Bidder and the Engineer-in-Charge agree to a higher percentage for any particular
item.

(b) The value of item not included in the Contract in excess of 5% of the contract sum or
Rs.40,000/- whichever is higher.

NOTE ::- Individual trade means the sub-heads into which the Schedule of Quantities as provided in
the Contract has been divided and in the absence of any such provision in the contract the sub-heads
as given in the Schedule of Rates.

Clause -12.1.2:: For the purpose of operation of clause 12.1 (vi), the following works shall be treated
as works relating to foundation.

(a) For buildings, compound walls plinth level or 1.2 metres (4 feet) above ground level whichever is
lower excluding items of flooring and D.P.C. but including base concrete below the floors.

(b) For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs the bed of
floor level.

(c) For retaining walls where floor level is not determined, 1.2oemetres above the average ground
level or bed level.

(d) For roads all items of excavation and filling including treatment of sub-base and soling work.

Clause -12.2 :: In the case of contract items, substituted items, contract cum substituted items or
additional items which exceed the limits laid down in sub para (vi) of Condition 12.1 above, the
Bidder may, within fifteen days of receipt of order or occurrence of the excess claim revision of
the rates, supported by proper analysis, for the work in excess of the above mentioned limits,
provided that if the rates so claimed are in excess of the rates specified in the Schedule of
Quantities. Engineer-in-charge shall, within sixty days of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the Bidder, determine the rates
on the basis of the market rates and the Bidder shall be paid in accordance with the rates so
determined. In the event of the Bidder failing to claim revision of rates within the stipulated period,
or if the rates determined by the Engineer-in-charge, No claims shall be entertained after the claim of
the final bills.

Clause -12.3:: The provisions of the preceding paragraph shall also apply to the decrease in the
rates of items. for the work in excess of the limits laid down in sub para (vi) of Condition 12.1 in
accordance with the provisions or sub-paras (i) to (iv) of Condition 12.1 and the Engineer-in-Charge
may after giving notice to the Bidder within one month of the occurrence of the excess and after
taking into consideration any reply received from him within fifteen days of receipt of the notice
revise the rates for the work in question within one month of expiry of the said period of fifteen days
having regard to the market rates.

Clause -12.4:: The Bidder shall send to the Engineer-in-Charge once in every month till completion
date account giving complete details of all claims for additional payments to which the Bidder may
consider himself entitled and of all additional work ordered by the Engineer-in-Charge which he has
executed during the preceding quarter failing which the Bidder shall be deemed to have waived his
right and to have no claim in the matter.

Clause -12.5 :: No increase or decrease of rates under clause 12.1, 12.2 and 12.3 shall be made
unless within the stipulated period after the order of variation and before the commencement of such
quantities a notice shall have been given in writing by the party claiming increase or decrease of
rates.

General Administration section, Circle

Office Bengaluru Signature of Tenderer with Seal
< Page no. 26 >



ELECTRICAL WORKS FOR DRT PREMISES, BENGALURU

Clause -13:: FORECLOSURE OF CONTRACT IN FULL OR IN PART

(i) The employer shall give notice in writing at any time after acceptance of the tender, if the
Employer shall decide to abandon or reduce the scope of the works for any reason whatsoever and
hence not require the whole or any part of the works to be carried out, to that effect to the Bidder
and the Bidder shall act accordingly in the matter and the Bidder shall have no claim to any payment
of compensation or otherwise whatsoever, on account of any profit or advantage which he might
have derived from the execution of the works in full but which he did not derive in consequence of
the foreclosure of the whole or part of the works.

(ii) The employer may pay to the Bidder at Contract rates full amount for works executed at Site
and, in addition, a reasonable amount as certified by the Engineer-in-Charge for the Items
hereunder mentioned which could not be utilised on the work to the full extent in view of the
foreclosure and the Bidder expressly agrees for such payment without demur.

(a) Any expenditure incurred on preliminary site work, e.g., temporary access roads, temporary
labour huts, staff quarters and site office.

(b) Employer shall have the option to take over Bidder's materials or any part thereof either brought
to site or of which the Bidder is legally bound to accept delivery from suppliers (for
incorporation in or incidental to the work). For materials taken over or to be taken over by the
Employer cost of such materials as detailed by Engineer-in-Charge shall be paid. The cost shall,
however, take into account purchase price, cost of transportation and deterioration or damage
which may have been caused to materials whilst in the custody of the Bidder.

(c) Reasonable compensation for transfer of T & P from Site to Bidder's permanent stores or to
his other Works, whichever is less. If T & P are not transported to either of the said places, no
cost of transportation shall be payable.

(d) Reasonable compensation for repatriation of Bidder’s Site staff and imported labour to the extent
necessary.

(e) The reasonable amount of items on (a), (c) and (d) above shall not be in excess of 2% of the
cost of the work remaining incomplete on the date of closure, i.e., total stipulated cost of the
work as per accepted tender less the cost of work actually executed under the contract and
less the cost of Bidder's materials at site taken over by the Employer as per item (b)above.
Provided always that against any payments due to the Bidder on this account or otherwise,
the Employer shall be entitled to recover to be credited with any outstanding balances due
from Bidder for advances paid in respect of any tool, plants and materials and any other sums
which at the date of termination were recoverable by the employer from the Bidder under the
terms of the contract.

(iii) If any materials supplied by the Employer are rendered surplus, the same except normal wastage
shall be returned by the Bidder to the Employer at the rates not exceeding those at which these were
originally issued less allowance for any deterioration or damage which may have been caused whilst
the materials were in the custody of the Bidder. In addition cost of transporting such materials from
site to the Employers stores, if so required by the Employer shall be paid.

(iv) THE Bidder shall, if required by the Employer/Engineer-in-Charge furnish to him books of
account, wage books, time sheets and other relevant documents and evidence as may be necessary to
enable him to certify the reasonable amount payable under this Condition.

Provided always that against any payments due to the Bidder on this account or Otherwise, the
Employer shall be entitled to recover or be credited with any outstanding balances due from the
Bidder for advance paid in respect of any tool, plants and materials and any other sums which at the
date of termination were recoverable by the Government from the Bidder under the terms of the
contract.

A compensation for such eventuality, on account of damages etc. shall be payable @ 0.5% of cost of
work remaining incomplete on date of closure i.e. total stipulated cost of the work less the cost of
work actually executed under the contract shall be payable.
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Clause -14:: CANCELLATION OF CONTRACT IN FULL OR PART ::
i.> If Bidder ::

(a) at any time makes default in proceeding with the works or any part of the work with due
diligence or poor quality of work / workmanship or non compliance of contract specifications
and continues to do so after a notice in writing of 7 days from the Employer and or Engineer-
in-Charge; or

(b) commits default in complying with any of the terms and conditions of the Contract and
does not remedy it or take effective steps to remedy it within 7 days after a notice in writing
is given to him in that behalf by the Employer and or Engineer-in-Charge; or

(c) fails to complete the works or items of work with individual dates of completion, on or before
the date(s) of completion, and does not complete them within the period specified in a notice
in writing is given to him in that behalf by the Employer and or Engineer-in-Charge; or

(d) shall offer or give or agree to give to any person in Bank service or to any other person on
his behalf any gift or consideration of any as an inducement or reward for doing or for bearing
to do or for having done or forborne to do any act in relation to the obtaining or execution of
this or any other Contract for the Employer or;

(e) shall enter into a Contract with the Bank in connection with which commission has been paid
or agreed to be paid by him or his knowledge, unless the particulars of any such
commission and the terms of payment thereof have been previously disclosed in writing to
the Employer /Engineer-in-Charge; or

(f) shall obtain a Contract with the Employer as a result of wrong tendering or other non-bona-
fide methods of competitive tendering; or
being an individual, or in a firm, any partner thereof shall at any time be adjudged insolvent
or have a receiving order or order for administration of his estate made against him or shall
take any proceedings for liquidation or composition (other than a voluntary liquidation for
the purpose or amalgamation or reconstruction) under any Insolvency Act for the time being
in force or make any conveyance or assignment of his effects or composition or arrangement
for the benefit of his creditors or purport so to do, or if any application be made under any
Insolvency Act for the to me being in force for the sequestration of his estate or if a trust
deed be executed by him for benefit of his creditors; or

(g) being a company, shall pass a resolution or the Court shall make an order for the winding up
of the company or a receiver or manager on behalf of the debenture holders or others
shall be appointed or circumstances shall arise which entitle the Court or debenture holders to
appoint a receiver or manager; or

(h) shall suffer an execution being levied on his goods and allow it to be continued for a period of
21 days; or

(i) assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with
materials not to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer sublet or otherwise parts with the entire
works or any portion thereof without the prior written approval of the Accepting Authority;

(j) the Accepting Authority may, without prejudice to any other right or remedy which shall have
accrued or shall accrue thereafter to the Employer, by a notice in writing cancel the contract
as a whole or only such of items in default from the Bidder.

The Employer / Engineer-in-Charge shall on such cancellation by the accepting authority have powers
to, for which the Bidder shall hereby unconditionally agree ::

(a) to take possession of the Site and any materials, constructional plant, implements, stores, etc.,
thereon; and/or
(b) to carry out the incomplete work by any means at the risk and cost of the Bidder.
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ii.> On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what
amount, if any, is recoverable from the Bidder for completion of the works or part of the Works or in
case the Works or part of the Works is not to be completed, the loss or damage suffered by the
Employer. In determining the amount, credit shall be given to the Bidder for the value of the work
executed by him up to the time of cancellation, the value of Bidders' materials taken over and
incorporated in the work and use of tackle and machinery belonging to the Bidder.

iii.> Any excess expenditure incurred or to be incurred by the Employer in completing the Works or
part of the Work or the excess, loss or damages suffered or may be suffered by the Employer as
aforesaid after allowing such credit shall without prejudice to any other right or remedy available to
Employer in law be recovered from any money due to the Bidder on any account, and if such moneys
are not sufficient the Bidder shall be called upon in writing and shall be liable to pay the same
within 30 days.

iv.> If the Bidder shall fail to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-Charge with the approval of the Employer shall have the right to sell any or all of the
Bidder's unused materials, constructional plant, implements, temporary buildings, etc. and adjust
the proceeds of sale thereof towards the satisfaction of any sums due from the Bidder under the
Contract and if thereafter there be any balance outstanding from the Bidder, it shall be recovered in
accordance with the provisions of the Contract.

v.> Any sums in excess of the amounts due to the Employer and unsold materials, constructional
plant, etc., shall be returned to the Bidder, provided always that if cost or anticipated cost of
completion by the Employer of the Works or part of the Works is less than the amount which the
Bidder would have been paid had he completed the Works or part of the Works, such benefit shall
not accrue to the Bidder.

In the event of above course being adopted by the Engineer-in-Charge, the Bidder shall have no claim
to compensation for any loss sustained by him by reason of his having purchased or procured any
materials or entered into any engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

Clause -15 :: SUSPENSION OF WORK ::

a) The Bidder shall, on receipt of the order in writing of the Employer, whose decision shall be final
and binding on the Bidder, suspend the progress of the Works or any part thereof for such time and
in such manner as the Employer may consider necessary so as not to cause any damage or injury to
the work for any of the following reasons ::

(i) on account of any default on the part of the Bidder or;

(ii) for proper execution of the works or part thereof for reasons other than the default of the

Bidder; or
(iii) for safety of the Works or part thereof.

The Bidder shall, during such suspension, properly protect and secure the Works to the extent
necessary and carry out the instructions given in that behalf by the Engineer-in-Charge.

b) If the suspension is ordered for reasons (ii) and (iii) in sub para (a) above.

(i) the Bidder shall be entitled to an extension of time equal to the period of every such
suspension PLUS 25%, for completion of the item or group of items of work for which a
separate period of completion is specified in the Contract and of which the suspended work
forms a part ; and

(ii) If the total period of all such suspensions in respect of an item or group of items of work for
which a separate period of completion is specified in the Contract exceeds thirty days, the
Bidder shall, in addition, be entitled to such compensation as the Employer/Engineer-
in-Charge may  consider reasonable, in respect of salaries and/or wages paid by the
Bidder to his employees and labour at Site, remaining idle during the period of suspension,
adding thereto the percentage mentioned in Schedule 'F' to cover all other expenses
including indirect expenses of the Bidder, provided the Bidder submits his claim supported
by details to the Employer within fifteen days of the expiry of the period of 30 days.

c) If the Works or part thereof is suspended on the orders of the Employer for more than three-
months at a time, except when suspension is ordered for reason (i) in sub-para (a) above, the
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Bidder shall after receipt of such order serve a written notice on the Employer requiring
permission within fifteen days from receipt by the Employer of the said notice, to proceed with the
Works or part thereof in regard to which progress has been suspended. If such permission is not
granted within that time, the Bidder, if he intends to treat the suspension, where it affects only a
part of the works as an omission of such part by the Employer or where it affects whole of the
Works, as an abandonment of the Works by the Employer shall within ten days of expiry of such
period of 15 days give notice in writing of his intention to the Employer. In the event of the Bidder
treating the suspension as an abandonment of the Contract by the Employer, he shall have no claim to
payment of any compensation on account of any profit or advantage which he might have derived
from the execution of the work in full but which he could not derive in consequence of the
abandonment. He shall, however, be entitled to such compensation, as the Engineer-in-Charge
may consider reasonable, in respect of salaries and/or wages paid by him to his employees and
labour at Site, remaining idle in consequence and of materials collected which could not be utilised
on the Works, adding to the total thereof the percentage mentioned in Schedule "F' to cover all
other expenses including indirect expenses of the Bidder provided the Bidder submits his claim
supported by details to the Employer within 30 days of the expiry of the period of 3 months ;
Provided, further, that the Bidder shall not be entitled to claim any compensation from the Employer
for the loss suffered by him on account of delay by the Employer in the supply of materials in
Schedule "B’ where such delay is covered by difficulties relating to the supply of wagons, force
majeure including non-allotment of such materials by controlling authorities, acts of God, acts
of enemies of the state/country or any reasonable cause beyond the control of the Employer.

Clause -16:: INSPECTION ::

(i) AU works under or in course of execution or executed in pursuance of the Contract shall be at all
times be open and accessible to the inspection and supervision of the Engineer-in-Charge and or
Employer, his authorised subordinates in charge of the work and to all his superior officers of the
Quality Control Organisation of the Employer or any Consultant of the Employer and of the Chief
Technical Examiner's Office under Central Vigilance Commission.

(ii) The Bidder shall at all times during the usual working hours and at all other times at which
reasonable notice of the visit of such officers has been given to the Bidder, either himself be present
to receive orders and instructions and inspections or have a responsible agent duly accredited in
writing present for that purpose. Orders given to the Bidder's agent shall be considered to have the
same force as if they had been given to the Bidder himself.

(iii) IF it shall appear to the Engineer-in-Charge and or Employer or his authorised subordinates in-
charge of the work or to the Engineer in charge of Quality Control or any Consultant of the
Employer or to the Chief Technical Examiner, that any work has been executed with unsound,
imperfect, or unskillful workmanship, or with materials or articles provided by him for the execution
of the work which are unsound or of a quality inferior to that contracted or otherwise not in
accordance with the contract, the Bidder shall, on demand in writing, which shall be made within
twelve months of the completion of the work, from the Employer and or Engineer-in-Charge
specifying the work, materials or articles complained of notwithstanding that the same may have
been passed, certified and paid for, forthwith rectify, or remove and reconstruct the work so
specified in whole or in part, as the case may require or as the case may be, remove the materials or
articles so specified and provide other proper and suitable materials or articles at his own charge
and cost. In the event of the Bidder failing to do so within a period specified by the Employer /
Engineer-in-Charge in his demand aforesaid, then the Bidder shall be liable to pay compensation at
the same rate as under the clause 2 for non-completion of the work in time for this default.

IN such case the Engineer-in-Charge may not accept the item of work at the rates applicable under
the contract but may accept such items at reduced rates as the Employer or the competent authority
may consider reasonable during the preparation of on account bills or final bill if the item is so
acceptable without detriment to the safety and without substantially affecting the utility of the item
and the structure or he may reject the work outright without any payment and/or get it and other
connected and incidental items rectified, or removed and re executed at the risk and cost of the
Bidder. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be
final and binding on the Bidder.

Clause -17::

If the Bidder or his working people or servants shall break, deface, injure or destroy any part of
building in which they may be working, or any building, road, road curb, fence, enclosure, water
pipe, cables, drains, electric or telephone post or wires, trees, grass or grass land, or cultivated
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ground contiguous to the premises on which the work or any part is being executed, or if any
damage shall happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months after a certificate final or
otherwise or its virtual completion shall have been given by the Employer/Engineer-in-Charge as
aforesaid arising out of defect or improper materials or workmanship the Bidder shall upon
receipt of a notice in writing on that behalf make the same good at his own expense or in
default the Employer/Engineer-in-Charge cause the same to be made good by other workmen and
deduct the expense from any sums that may be then or at any time thereafter may become due to
the Bidder, or from his security deposit, except for the portion pertaining to asphaltic work which
is governed by sub-para (iii) of Clause 35 or the proceeds of sale thereof or of a sufficient portion
thereof. Fifty (50) percent of the security deposit except the portion pertaining to asphaltic work
which is governed by sub-para (iii) of Clause 35, water proofing work , anti-termite work which are
governed by clause 19 of special conditions may be refunded after the expiry of six months
(after the virtual completion of the work) or after the final bill has been prepared and passed
whichever is later, and the remaining fifty (50) percent of the Security Deposit shall be refunded
fourteen (14) days after the expiry of the defect liability period of twelve months after the
completion of the work except for water proofing & anti-termite works provided that all the works
are carried out as per specifications and condition of contract and all the defect and damages are
rectified satisfactorily to the satisfaction of the Employer/Engineer-in-Charge.

Clause -18::

THE Bidder shall provide at his own cost all materials (except such special materials, if any as may
in accordance with the contract be supplied by the Employer), plant, tools, appliances,
implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper
execution of the work, whether original, altered or substituted and whether included in the
specification or other documents forming part of the contract or referred to in these conditions or
not, or which may be necessary for the purpose of satisfying or complying with the requirements
of the Engineer-in-Charge as to any matter as to which under these conditions he is entitled to be
satisfied, or which he is entitled to require together with carriage therefor to and from the work. The
Bidder shall also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing and assisting the
measurement for examination at doing the same may be provided by the Engineer-in-Charge at
the expense of the Bidder and the expenses may be deducted, from any money due to the Bidder,
under this contract or otherwise and or from his security deposit or the proceeds of sale thereof, or
of a sufficient portions thereof.

Clause -18 A::

In every case in which by virtue of the provisions sub-section of Section 12, of the Workmen's
Compensation Act, 1923, Employer is obliged to pay compensation to a workman employed by the
Bidder, in execution of the works, Employer shall be entitled to recover from the Bidder the amount
of the compensation so paid; and, without prejudice to the rights of the Employer under sub-Section
12, of the said Act, Employer shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by the Employer to the Bidder whether
under this contract or otherwise. The Employer shall not be bound to contest any claim made
against it under Section 12, of the said Act, except on the written request of the Bidder and upon
his giving to the Employer full security for all cost for which the Employee might become liable in
consequence of contesting such claim.

Clause -18 B::

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition)
Act 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, the Employer
is obliged to pay any amounts of wages to a workman employed by the Bidder in execution of the
works, or to incur any expenditure in providing welfare and health amenities required to be provided
under the above said Act and the rules under Clause 19H or under the Bidders' Labour
Regulations, or under the Rules framed by the State or Central Employer from time to time for the
protection of health and sanitary arrangements for workers employed by the Bidders, the
Employer shall be entitled to recover from the Bidder the amount of wages so paid or the amount
of expenditure so incurred; and without prejudice to the rights of the Employer under sub-Section
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(2) of Section 20, and sub-Section (4) of Section 21, of the Contract Labour (Regulation and Abolition)
Act, 1970, the Employer shall be at liberty to recover such amount or any part thereof by deducting
it from the security deposit or from any sum due by the Employer to the Bidder whether under this
contract or otherwise. The Employer shall not be bound to contest any claim made against it under
sub-Section (1) Section 20 and sub-Section (4) of Section 21, or any other provisions of the said Act,
except on the written request of the Bidder and upon his giving to the Employer full security for all
costs for which the Employer might become liable in contesting such claim.

Clause -19::

The Bidder shall obtain a valid licence under the Contract Labour (R&A) Act, 1970, and the Contract
Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the work, and
continue to have a valid license until the completion of the work. The Bidder shall also abide by the
provisions of the Child Labour (Prohibition and Regulation) Act, 1986.

The Bidder shall also comply with the provisions of the building and other Construction Workers
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction
Workers Welfare Cess Act, 1996.

Any failure to fulfil these requirements shall attract the penal provisions of this contract arising out of
the resultant non-execution of the work.

Clause -19 A::

NO labour below the age of eighteen years shall be employed on the work.

Clause -19 B:: PAYMENT OF WAGES ::

a) The Bidder shall pay to labour employed by him either directly of through sub-Bidders, wages
not less than fair wages as defined as per the provisions of the Contract Labour (Regulation and
Abolition) Act 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971
wherever applicable. Such wages paid shall not less than the wages fixed by the state and/or Central
Employer under the Minimum Wages Act applicable to the work.

b) The Bidder shall, notwithstanding the provisions of any contract to the contrary, cause to be
paid fair wage to labour indirectly engaged on the work, including any labour engaged by his sub-
Bidders in connection with the said work, as if the labour had been immediately employed by him.

c) In respect of all labour directly or indirectly employed in the works for performance of the
Bidder's part of this contract, the Bidder shall comply with or cause to be complied with the
Bidder's Labour Regulations made by Employer and or the Employer (State and Central) from time to
time in regard to payment of wages, wage period, deductions from wages, recovery of wages not
paid and deductions unauthorisedly made, maintenance of wage books or wage slips, publication
of scale of wages and other terms of employment, inspection and submission of periodical returns
and all other matters of the like nature or as per the provisions of the Contract Labour (Regulation
and Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
wherever applicable.

d) (i) The Employer and/or his Engineer-in-Charge concerned shall have the right to deduct from
the moneys due to the Bidder any sum required or estimated to be required for making good
the loss suffered by a worker or workers by reason of non-fulfillment of the conditions of
the contract for the benefit of the workers, non-payment of wages or of deductions made
from his or their wages which are not justified by their terms of the contract or non-
observance of the Regulations.

(ii) Under the provision of Minimum Wages (Central) Rules 1950, the Bidder is bound to allow to
the labour directly or indirectly employed in the works one way rest for 6 days
continuous work and pay wages at the same rate as for duty. In the event of default the
Employer and or Engineer-in-Charge shall have the right to deduct the sum or sums not paid
on account of wages for weekly holidays to any labour and pay the same to the persons
entitled thereto from any money due to the Bidder by the Employer

In cases where the state Government or Government of the Union of India where all inclusive minimum
daily wages are fixed and such wages are inclusive of wages for the weekly day of rest, the question of
extra payment for weekly holiday would not arise.
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e) The Bidder shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages
Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, Industrial Disputes Act,
1947, Maternity Benefits Act, 1961, and the Bidders Labour (Regulation and Abolition) Act 1970, or
the modifications thereof or any other laws relating thereto and the rules made thereunder from
time to time.

f) The Bidder shall indemnify and keep indemnified the Employer against payments to be made under
and for the observance of the laws aforesaid and the Bidders' Labour Regulations without prejudice to
his right to claim indemnify from his sub-Bidders.

g) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.

h) Whatever is the minimum wage for the time being, or if the wage payable is higher than such
wage, such wage shall be paid by the Bidder to the workmen directly without the intervention of
Jamadar and that Jamadar shall not be entitled to deduct or recover any amount from the minimum
wage payable to the workmen as and by way of commission or otherwise.

The Bidder shall ensure that no amount by way of commission or otherwise is deducted or recovered
by the Jamadar from the wage of workmen.

Clause -19 C::

IN respect of all labour directly or indirectly employed in the work for the performance of the
Bidder's part of this contract, the Bidder shall at his own expense arrange for the safety provisions as
per Government and Employer's safety Code framed from time to time and shall at his own expense
provide for all facilities in connection therewith. In case the Bidder fails to make arrangement
and provide necessary facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- for each
default and in addition the Engineer-in-Charge shall be at liberty to make arrangement and provide
facilities as aforesaid and recover the costs incurred in that behalf from the Bidder.

Clause -19 D::

THE Bidder shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true
statement showing in respect of the second half of the preceding month and the first half of the
current month respectively.

(1) the number of labourers employed by him on the work.

(2) their working hours,

(3) the wages paid to them,

(4) the accidents that occurred during the said fortnight showing the circumstances.

(5) the number of female workers who have been allowed Maternity Benefit according to Clause
19F and the amount paid to them.

Failing which the Bidder shall be liable to pay to Employer a sum not exceeding Rs.200/- for each
default or materially incorrect statement. The decision of the Engineer-in-Charge shall be final in
deducting from any bill due to the Bidder the amount levied as fine and be binding on the Bidder.

Clause -19 E::

The Bidder shall comply with or cause to be complied with all the rules framed by the State and or
Central Government from time to time for the protection of health and sanitary arrangements for
workers employed, in respect of all labour directly or indirectly employed in the works for the
performance of the Bidder's part of this contract.

Clause -19 F::
The Bidder shall maintain appropriate records for LEAVE and pay during leave and the same shall be
regulated as per relevant/latest labour laws.

Clause -19 G :: DEFAULT AS TO REGULATIONS/RULES ::

(i) IN the event of the Bidder(s) committing a default or breach of any of the provisions of Bidders'
about Regulations and Model Rules for the protection of health and sanitary arrangements for the
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workers as amended from time to time or furnishing any information or submitting or filling any
statement under the provisions of the above Regulations and Rules which is materially incorrect, the
Bidder shall without prejudice to any other liability pay to the Employer a sum not exceeding Rs.100/ -
for every default, breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the Bidder(s) defaulting continuously in this respect, the penalty
may be enhanced to Rs.50/- per day for each day of default subject to a maximum of 5 percent of the
estimated cost of the work put to tender. The decision of the Engineer-in-Charge / Employer shall be
final and binding on the Bidder s.

(ii) Should it appear to the Engineer-in-Charge/ Employer that the Bidder(s) is/are not properly
observing and complying with the provisions of the Bidder's Labour Regulations and Model Rules and
the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract
Labour (R & A) Central Rules 1971, for the protection of health and sanitary arrangements for
work-people the Engineer-in-Charge/ Employer shall have power to give notice in writing to the
Bidder(s) requiring that the said Rules be complied with and the amenities prescribed therein be
provided to the work-people within a reasonable time to be specified in the notice. If the Bidder(s)
shall fail within the period specified in the notice to comply with and/observe the said Rules and to
provide the amenities to the work-people as aforesaid, the Engineer-in-Charge shall have the power
to provide the amenities hereinbefore mentioned at the cost of the Bidder(s). The Bidder(s) shall
erect, make and maintain at his/their own expenses and approved standards all necessary huts and
sanitary arrangements required for his/their work-people on the site in connection with the
execution of the works, and if the same shall not have been erected or constructed, according to
approved standards, the Engineer-in-Charge/ Employer shall have power to give notice in writing to
the Bidder(s) requiring that the said huts and sanitary arrangements be remodeled and/or
reconstructed according to approved standards, and if the Bidder(s) shall fail to remodel
reconstruct such huts and sanitary arrangements according to approved standards within the
period specified in the notice, the Engineer-in-Charge/ Employer shall have the power to remodel
or reconstruct such huts and sanitary arrangements according to approved standards at the cost of
the Bidder(s).

Clause -19 H :: CAMP ::

Facility like toilets, water supply, rest rooms shall be provided for the labours as per labours
regulations for similar works.

Clause -19 - | :: COMPLIANCE AS TO EMPLOYEES' SERVICE ::

THE Engineer-in-Charge/ Employer may require the Bidder to dismiss or remove from the site of the
work any person or persons in the Bidders' employment who may be incompetent or misconduct
himself or undesirable person and the Bidder shall forthwith comply with such requirements.

Clause -19- K :: ILLEGAL OCCUPATION ::

The Bidder shall undertake to see that the building under construction is not occupied by
anybody unauthorisedly  during construction, and is handed over to the Employer through his
Engineer-in-Charge with vacant possession of complete building. If such building though
completed is occupied illegally, then the Employer shall have the option to refuse to accept the said
building/buildings in that position, and delay in acceptance on this account will be treated as
delay in completion and for such delay a levy upto 5% of estimated cost put to tender may be
imposed by the Employer whose decision shall be final both with regard to the justification and
quantum and be binding on the Bidder.

However, the Employer may request the Bidder through a notice to remove the illegal occupation any
time on or before construction and delivery.

Clause - 20 :: COMPLIANCE WITH STATUTE ::

THE Bidder shall comply with all the provisions of the Minimum Wages Act, 1948, Contract Labour
(Regulation and Abolition) Act 1970, EPF & MP Act 1952, ESI Act and amendments from time to time
and rules framed thereunder and other labour laws affecting contract labour that may be brought
into force from time to time.

Clause - 21 :: ASSIGNMENT ::
The contract shall not be assigned or sublet without the written approval of the Employer. And if the

Bidder shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any
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insolvency proceedings or make any composition with his creditors or attempt to do so, or if any
bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either
directly or indirectly, be given, promised or offered by the Bidder, or any of his servants or agent to
any officer or person in the employ of the Employer in any way relating to his office or employment,
or if any such officer or person shall become in any way directly or indirectly interested in the
contract, the Employer shall have power to adopt any of the courses specified in Clause 3 hereof as he
many deem best suited to the interest of the Employer and in the event of any of these courses being
adopted the consequences specified in the said Clause 3 shall ensue.

Clause - 22 :: REASONABLE COMPENSATION ::

All sums payable by way of compensation under any of these conditions shall be considered as
reasonable compensation to be applied to the use of the Employer without reference to the actual loss
or damage sustained.

Clause - 23 :: APPROVAL FOR CHANGE IN CONSTITUTION ::

Where the Bidder is a partnership firm, the previous approval in writing of the Employer shall be
obtained before any change is made in the constitution of the firm. Where the Bidder is an individual
business concern such approval as aforesaid shall likewise be obtained before the Bidder enters
into any partnership agreement where under the partnership firm would have the right to carry out
the works hereby undertaken by the Bidder. If previous approval as aforesaid is not obtained, the
contact shall be deemed to have been assigned in contravention of Clause 21 hereof and the same
action may be taken, and the same consequences shall ensue as provided in the said Clause 21.

Clause - 24 :: DIRECTIONS AS TO WORK ::

All works to be executed under the contract shall be executed under the direction and subject to
the approval in all respects of the Engineer-in-Charge/ Employer who shall be entitled to direct at
what point or points and in what manner are to be commenced, and from time to time carried on.

Clause - 25 :: SETTLEMENT OF DISPUTES AND ARBITRATION ::

(i) It shall be accepted as an inseparable part of the contract that in matters regarding conditions &
clauses of contract, quality of materials, workmanship, removal or rejection of improper work,
interpretation of the drawings and specifications, measurements of materials and/or items of
work, mode of procedure and carrying out of the work, the decision of the Employer which shall
be given in writing, shall be final, conclusive and binding on the Bidder.

ii) (A) If the Bidder considers any work demanded of him to be outside the requirements of the
contract, or considers any drawings record or decision given in writing by the Engineer-in-
Charge on any matter in connection with or arising out of the contract or carrying out of
work, to be unacceptable, he shall promptly within 15 days request the Accepting Authority
in writing for written instruction or decision. Thereon, the Accepting Authority shall give
his written instructions or decision within a period of two months from the receipt of the
Bidder's letter.

(B) Upon receipt of such written instructions or decision the Bidder shall promptly proceed without
delay to comply with such instructions or decisions. If the Accepting Authority fails to give his
instructions or decision in writing within a period of two months after being requested or if
the Bidder is dissatisfied with the instructions or decision of the Accepting Authority
Employer, the Bidder may within 30 days appeal to the Appointing Authority who shall afford
an opportunity to the Bidder to be heard and to offer evidence in support of his appeal and
give his decision in writing within a period of Thirty (30) days from the receipt of the Bidder’s
request. If the Bidder is dissatisfied with the decision of the appointing authority , then the
Bidder shall within a period of Thirty (30) days from receipt of the decision of the Appointing
authority shall indicate his intention to refer the dispute to Arbitration, failing which the said
decision of the Appointing authority shall be final and conclusive and not referable to
adjudication by the Arbitrator.

iii) All disputes or differences in respect of which decisions have not been final, binding and
conclusive as above shall be referred for adjudication by the arbitration by a Sole Arbitrator appointed
as follows:

Within Thirty (30) days of receipt of notice from any party to the contract for appointment of
the Arbitrator the Appointing authority, in charge of the work (Schedule F) at the time of such
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appointment shall send to the Bidder a panel of three names of persons who shall not
presently be connected with the work.

The Bidder shall within fifteen (15) days of receipt of this list select and communicate to the
Appointing authority the name of one person from the list who shall then be appointed as the sole
arbitrator by the Appointing authority.

If Bidder fails to communicate his selection of name of the person, within Fifteen (15) days as
stipulated, the Appointing authority shall without delay select one person from the list and
appoint him as Sole Arbitrator.

If the Appointing authority fails to send such a list within Thirty (30) days as stipulated, the
Bidder shall send a similar list to the Appointing authority within fifteen (15) days. The
Appointing authority shall then select one person from the list and appoint him as the Sole
Arbitrator within Thirty (30) days of the receipt of the list. If the Appointing authority fails to do
so then the Bidder shall communicate to the Appointing authority the name of one person from
the list who shall then be the Sole Arbitrator.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates
his office due to any reason whatsoever another sole Arbitrator shall be appointed in the
manner aforesaid. Such person shall be entitled to proceed with the reference from the stage at
which it was left by his predecessor.

iv) It is term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each such dispute along with the notice for appointment of arbitrator
and giving reference to the rejection by the Appointing authority of the appeal and a copy of his
notice(s) of intention to refer the dispute to arbitration of such disputes as mentioned in Part (ii)
above failing which the notice for appointment of the Arbitrator shall not be treated as notice for
appointing the arbitrator.

v) It is also a term of this contract that no person other than a person appointed by Appointing
authority, in charge of the work as aforesaid should act as arbitrator and if for any reason that is not
possible, the matter shall not be referred to arbitration at all.

vi) It is also a term of the contract that if the Bidder does not make any demand for appointment of
arbitration in respect of any claims in writing as aforesaid within 90 days of receiving the
intimation from the Appointing authority that the final bill is ready for payment, the claim of the
Bidder shall be deemed to have been waived and absolutely barred and the Employer shall be
discharged and released of all liabilities under the contact in respect of these claims. No party shall be
entitled to bring any claim to arbitration if the arbitrator has not been appointed before the expiry
of sixty days after defect liability period.

vii) The arbitration shall be conducted in accordance with the provisions of the Indian
Arbitration and Conciliation ACT 1996 , or any statutory modification or re-enactment thereof and
the rules made thereunder and for the time being in force shall apply to the arbitration proceeding
under this clause.

viii) The Arbitrator may from time to time with the consent of the parties enlarge the time for
making and publishing the award.

ix) It is also a term of this contract that the Arbitrator shall adjudicial on only such disputes as are
referred to him by the appointing authority and give separate award against every dispute and claim
referred to him and in all cases where the total amount of the claims by any party exceed the amount
specified in Schedule °F ' the arbitrator shall give reasons for the award separately for every
dispute.

(x) It is also a term of the contract that any fees, TA, DA and other charges are payable to the
Arbitrator shall be paid by both the parties equally.

(xi) The venue of the arbitration shall be such a place as may be fixed by the Arbitrator in his
sole discretion.

xi) It is also a term of the contract that the Arbitrator shall be deemed to have entered on the
reference on the date of first hearing. The fees, and charges of the Arbitrator shall, if required to be
General Administration section, Circle

Office Bengaluru Signature of Tenderer with Seal
< Page no. 36 >



ELECTRICAL WORKS FOR DRT PREMISES, BENGALURU

paid before the award is made and published, be paid half and half by each of the parties. The cost
of the reference and of the award (including the fees, if any, of the Arbitrator) shall be in the
discretion of the Arbitrator who may direct to and by whom and in what manner, such costs or
any part thereof shall be paid and fix or settle the amount of costs to be so paid.

xii) The award of the Arbitrator shall be final and binding on both the parties.
Clause - 26:: INDEMNITY ::

The Bidder shall keep and hold the Employer indemnified and harmless from time to time and at all
times against all actions, prosecutions proceedings, claims, suits, liabilities (including statutory
liability), penalties, demands, charges, costs (including legal costs) and expenses, damages, losses and
any other expenses which may be caused to or suffered by or made or taken against the Employer
arising out of:

i) The breach, default or non-performance of undertakings, warranties, covenants or obligations
by the Bidder, non-compliance of safety rules, regulations, instructions by the Bidder and
mishaps occurring at the site due to faulty work executed by the Bidder.

ii) Any contravention or Non compliance with any applicable laws, regulations, rules, statutory or
legal requirements by the Bidder.

Further, the Bidder shall indemnify, protect and save the Employer against all claims, losses, costs,
damages, expenses, action suits and other proceedings, resulting from infringement of any law
pertaining to patent, trademarks, copyrights etc. or such other statutory infringements in respect of
the services offered by the Bidder.

All Indemnities shall survive notwithstanding expiry or termination of the contract and Bidder shall
continue to be liable under the indemnities.

There is no limit to claims made by the Employer / third parties in case of infringement of Intellectual
property rights or for claims relating to the loss of damage to real property and tangible personal
property and for bodily injury or death and in these cases the liability will be unlimited ”.

Indemnity format is enclosed as Annexure - 19. The same to be duly filled and submitted by the
successful bidder in a non-judicial stamp paper of appropriate value.

Clause - 27:: ESTIMATE ::

When the estimate on which a tender is made includes lump sum in respect of parts of the work
the Bidder may be entitled to payment in respect of the items of work involved or the part of the
work in question at the same rates as are payable under this contract for such items, or if the part of
the work in question is not, in the opinion of the Engineer-in-Charge capable of measurement, the
Employer may at his discretion pay the lump-sum amount entered in the estimate, and the
certificate in writing of the Employer shall be final and conclusive against the Bidder with
regard to any sum or sums payable to him under the provisions of the clause.

Clause -28:: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED::

In the case of any class of work for which there is no such specifications as referred to in Clause 11,
such work shall be carried out in accordance with the Bureau of Indian Standards Specifications. In
case there are no such specifications in Bureau of Indian Standards, the work shall be carried out as
per manufacturers’ specifications, if not available then as per District Specifications. In case there are
no such specifications as required above, the work shall be carried out in all respects in accordance
with the instructions and requirements of the Engineer-in-Charge.

Clause - 29:: LIEN ::

(@) Whenever any claim or claims for payment of a sum of money arises out of or under the
contract against the Bidder, the Engineer-in-Charge or the Employer shall be entitled to withhold
and also have a lien to retain such sum or sums in whole or in part from the security, if any
deposited by the Bidder and for the purpose aforesaid, the Engineer-in-Charge or the Employer shall
be entitled to withhold the security deposit, if any, furnished as the case may be and also have a
lien over the same pending finalisation or adjudication of any such claim. In the event of the
security being insufficient to cover the claimed amount or amounts or if no security has been taken
from the Bidder, the Engineer-in-Charge or the Employer shall be entitled to withhold and have a
lien to retain to the extent of such claimed amount or amounts referred to above, from any sum or
sums found payable or which may at any time thereafter become payable to the Bidder under the
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same contract or any other contract with the Employer pending finalisation or adjudication of any
such claim.

(b) Any sum of money due and payable to the Bidder (including the security deposit returnable to
him) under the contract may be withhold or retained by way of lien by the Engineer-in-Charge or the
Employer or any other contracting person or persons through Engineer-in-Charge against any claim of
the Engineer-in-Charge or the Employer or such person or persons in respect of payment of a sum of
money arising out of or under any other contract made by the Bidder with the Engineer-in-Charge
or the Employer or with such other person or persons.

(c) It is an agreed term of the contract that the sum of money or moneys so withheld or retained
under the lien referred to above by the Engineer-in-Charge or the Employer will be kept withheld
or retained as such by the Engineer-in-Charge or the Employer till the claim arising out of or
under the contract is determined by the arbitrator (if the contracts governed by the arbitration
clause) or by the competent court, as the case may be and that the Bidder will have no claim for
interest or damages whatsoever on any account in respect of such withholding or retention under
the lien referred to above and duly notified as such to the Bidder. For the purpose of this
clause, where the Bidder is a partnership firm or a limited company, the Engineer-in-Charge
or the Employer shall be entitled to withhold and also have a lien to retain towards such claimed
amount or amounts in whole or in part from any sum found payable to any partner/limited
company as the case may be, whether in his individual capacity or otherwise.

Clause -29 A:: RIGHT TO AUDIT/TECHNICAL EXAMINATION ::

The Employer shall have the right to cause an audit and technical examination of the works and
the final bills of the Bidder including all supporting vouchers, abstract, etc., to be made even
after payment of the final bill and if as a result of such audit and technical examination any sum is
found to have been overpaid in respect of any work done by the Bidder under the contract or any
work claimed to have been done by him under the contract and found not to have been executed, the
Bidder shall be liable to refund the amount of over-payment and it shall be lawful for the
Employer to recover the same from him in the manner prescribed in clause 29 or in any other
manner legally permissible and if it is found that the Bidder was paid less than what was due to
him under the contract in respect of any work executed by him under it, the amount of such under
payment shall be duly paid by the Employer to the Bidder, without any interest thereon; Provided
that the Bidder shall not be entitled to payment of any sum paid short where such payment has
been agreed upon between the Employer and Engineer-in-Charge on the one hand and the Bidder on
the other under any term of the contract permitting payment for work after assessment by the
Employer and Engineer-in-Charge.

Clause - 30:: CONTROLLED AREA LABOUR ::

THE Bidder shall not employ coal mining or controlled area labour falling under any category
whatsoever on or in connection with the work or recruit labour from area within a radius of 32 km (20
miles) of the controlled area Subject as above the Bidder shall employ imported labour only i.e.,
depot imported labour or labour imported by Bidders from area, from which import is permitted.
Where ceiling price for imported labour has been fixed by State or Regional Labour Committees not
more than that ceiling price shall be paid to the labour by the Bidder.

The Bidder shall immediately remove any labourer who may be pointed out by the Engineer-in-Charge
as being a coal mining or controlled area labourer. Failure to do so shall render the Bidder liable to
pay to Government a sum calculated at the rate of Rs.10/- per day per labour. The certificate of the
Engineer-in-Charge about the number of coal mining or controlled area labourer and the number of
days for which they worked shall be final and binding upon all parties to this contract.

The aforesaid stipulation in this clause is one in which the public are interested within the meaning of
the exception in Section 74 of Indian Contract Act, 1872.

Any area which may be declared a ‘controlled Area’ by or with the approval of the Central
Government.

Clause - 31 :: WATER SUPPLY

The Bidder(s) shall make his/their own arrangements for water required for the work and nothing
extra will be paid for the same. This will be subject to the following conditions ::
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(i) That the water used by the Bidder(s) shall be fit for construction purposes to the satisfaction
of the Engineer-in-Charge.
(i1) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk

and cost of Bidder(s) if the arrangements made buy the Bidder(s) for procurement of water are
in the opinion of the Engineer-in-Charge, unsatisfactory.

Clause - 32 :: ALTERNATE WATER SUPPLY ::

(i) Where there is no piped water supply arrangement and the water is taken by the Bidder from the
wells or hand pump constructed by the Employer, if any, charge at 1 % (one percent) of the Gross
value of the work shall be recovered from the Bidder on that account. The Bidder shall, however,
draw water at such hours of the day that it does not interfere with the normal use for which the hand
pumps and wells are intended. He will also be responsible for all damage and abnormal repairs arising
out of his use, the cost of which shall be recoverable from him. The Engineer-in-Charge shall be
the final authority to determine the cost recoverable from the Bidder on this account and his
decision shall be binding on the Bidder.

(i) The Bidder shall be allowed to construct temporary wells or borewell in on employers land for
taking water by pumping at his own cost, for construction purposes only after he has got permission
of the Engineer-in-Charge in writing. No charges shall be recovered from the Bidder on this account,
but the Bidder shall be required to provide necessary safety arrangements to avoid any accidents or
damage to adjacent buildings, roads and caused due to construction and subsequent maintenance of
the wells and shall restore the ground to its original condition after the wells are dismantled on
completion of the work.

Clause - 33 :: TRUST ::

Notwithstanding anything contained to the contrary herein , where any material for the execution of
the contract are procured with the assistance of the Employer either by issue from Employers stocks
or purchase made under orders or permits or licences issued by the Employer or with the
assistance of the Employer the Bidder shall hold the said materials economically and solely for the
purpose of the contract and not dispose of them without the written permission of the Employer and
return, if required by the Engineer-in-Charge, all surplus or unserviceable materials that may be
left with him after the completion of the contract or at its termination for any reason whatsoever
on being paid or credited such price as the Engineer-in-Charge shall determine having due regard to
the condition of the materials. The price allowed to the Bidder however shall not exceed the
amount charged to him excluding the element of storage charges. The decision of the Engineer-in-
Charge shall be final and conclusive. In the event of breach of the aforesaid condition the Bidder
shall in addition to throwing himself open to action for contravention of the terms of the licence
or permit and/or for criminal breach of trust, be liable to the Employer for all moneys, advantages
or profits resulting or which in the usual course would have resulted to him by reason of such breach.

Clause - 34 :: ARRANGEMENTS OF MACHINERY EQUIPMENT ::

The Bidder shall arrange at his own expense all tools, plant, machinery and equipment required for
execution of the work.

Clause - 35 :: UNDERTAKING BY THE BIDDER & DLP ::

(i) The Bidder undertakes to make arrangement for the supervision of the work by the firm supplying
the tar or bitumen used.

(ii) The Bidder shall collect the total quantity of tar or bitumen required for the work as per
standard formula, before the process of painting is started and shall hypothecated it to the
Employer. If any bitumen or tar remains unused on completion of the work on account of lesser use
of materials in actual execution for reasons other than authorised changes of specification and
abandonment of portion of work, a corresponding deduction equivalent to the cost of unused
materials as determined by the Engineer-in-Charge shall be made and the material returned to
the Bidders. Although the materials are hypothecated to the Employer the Bidder undertakes the
responsibility for their proper watch, safe custody and protection against all risks. The materials
shall not be removed from site of work without the consent of the Employer in writing.

(iii) The Bidder shall be responsible for rectifying defects noticed in the works within a year ( i.e. one
year ) from the date of completion of the work. For specialized works the guarantee shall be for 10
years.
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Clause - 36:: BIDDERS SUPERINTENDENCE, SUPERVISION, TECHNICAL STAFF & EMPLOYEE ::

(i) The Bidder shall provide all necessary superintendence during execution of the work and as long
thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The Bidder shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Employer the name, qualifications, experience,
age, address and other particulars along with certificates, of the principal technical representative to
be in charge of the work. Such qualifications and experience shall not be lower than specified in
Schedule F. The Employer shall within 30 days of receipt of such communication intimate in writing his
approval or otherwise of such a representative to the Bidder. Any such approval may at any time be
withdrawn and in case of such withdrawal the Bidder shall appoint another such representative
according to the provisions of this clause. Decision of the tender accepting authority shall be final and
binding on the Bidder in this respect. The work shall be started only after such a principal technical
representative is appointed.

If the Bidder (or any partner in case of firm/company) who himself has such qualifications, it will not
be necessary for the said Bidder to appoint such a principal technical representative but the Bidder
shall disengage and appoint a responsible agent to represent him to be present at the work whenever
the Bidder is not in a position to be so present. All the provision applicable to the Principal Technical
representative under this clause will also be applicable in the case of Bidder or his responsible agent.
The Principal Technical representative and/or the Bidder shall on receiving reasonable notice from
the Engineer-in-Charge or his designated representative(s) in charge of the work in writing or in
person or otherwise, present himself to the Engineer-in-Charge and/or at the site of work, as
required, to take instructions.

Instructions given to the principal technical representative or the responsible agent shall be deemed
to have the same force as if these have been given to the Bidder. The Principal Technical
Representative and/or the Bidder or his responsible authorised agent shall be actually available at
site atleast on two working days every week, these days shall be determined in consultation with the
Engineer-in-Charge as well as fully during important stages of execution of work, during recording
of measurement of works and whenever so required by the Engineer-in-Charge by a notice as
aforesaid and shall also note down instructions conveyed by the Engineer-in-Charge or his designated
representative in the site order book and shall affix his signature in token of noting down the
instructions and in token of acceptance of measurements. There shall be no objection if the
representative/agent looks after more than one work and not more than three works in the same
station provided these details are disclosed to the Engineer-in-Charge and he shall be satisfied that
the provisions and the purpose of this clause are fulfilled satisfactorily.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the Bidder is
convinced that no such technical representative or agent is effectively appointed or is effectively
attending or fulfilling the provision of this clause, a recovery shall be effected from the Bidder as
specified in Schedule "F' and the of the Engineer-in-Charge as recorded in the site order book and
measurements recorded in Measurement Books shall be final and binding on the Bidder.

Further if the Bidder fails to appoint a suitable technical representative or responsible agent and if
such appointed person(s) or not effectively present or do not discharge their responsibilities
satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution of the work
until such date as a suitable agent is appointed and the Bidder shall be held responsible for the
delay so caused to the work. Bidder shall submit a certificate of employment of the technical
representative/responsible agent along with every on account bill/final bill and shall produce
evidence if at any time so required by the Engineer-in-Charge.

(i) The Bidder shall provide and employ on the site only such technical assistants as are skilled
and experienced in their respective fields and such foremen and Supervisory staff as are
competent to give proper supervision to the work.

The Bidder shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for
proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the Bidder to remove from the
works any person who in his opinion misconduct himself, or is incompetent or negligent in the
performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge to
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be undesirable. Such person shall not be employed again at works site without the written
permission of the Engineer-in-Charge and the persons so removed shall be replaced as soon as
possible by competent substitutes.

Clause - 37:: TAXES ::

(i) Entry Tax, Cess, Profession tax, turnover tax or any other tax on materials and/or completed works
unless otherwise specifically excluded in respect of this contract shall be payable by the Bidder and
Employer shall not entertain any claim whatsoever in this respect other than normal payment for
completed item of work at the accepted rate.

(ii)) Goods & Services Taxes (Item rates) on works contract on finished works wherever applicable shall
be paid by Bank as per extant rules.

(iii) If pursuant to or under any law, notification or order any royalty, cess, fee or the like becomes
payable by the Employer and does not at any time become payable by the Bidder to the State
Government and/or the local authorities in respect of any material used by the Bidder in the works
then in such a case, it shall be lawful to the Employer and the Employer will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid from dues of the Bidder.

Clause - 38:: TENDERED RATES ::

(i) All tendered rates shall be inclusive of all taxes, royalties, cess and levies etc as stated in clause-
37.1 and payable under respective statutes. However, pursuant to the Constitution (Forty Sixth
amendment) Act, 1982, if any further new tax royalties cess or levy is imposed by Statute, after the
date of receipt of tenders, and the Bidder there upon necessarily and properly pays such taxes/levies
the Bidder shall be reimbursed the amount so paid, provided such payments, if any, is not, in the
opinion of the Employer (whose decision shall be final and binding on the Bidder) attributable to
delay in execution of work within the control of the Bidder.

(i) The Bidder shall keep necessary books of accounts and other documents for the purpose of this
condition as may be necessary and shall allow inspection of the same by a duly authorised
representative of the Employer and/or the Engineer-in-Charge and further shall furnish such other
information/document as the Engineer-in-Charge may require from time to time.

(iii) The Bidder shall, within a period of 30 days of the imposition of any such further tax royalties,
cess, or levy, pursuant to the constitution (Forty sixth Amendment) Act 1982, give a written notice
thereof to the Employer and Engineer-in-Charge that the same is given pursuant to this condition,
together with all necessary information relating thereto.

Clause - 39:: DEATH ::

Without prejudice to any of the rights or remedies under this contract if the Bidder dies, the Employer
shall have the option of terminating the contract without compensation to the Bidder.

Clause - 40:: RELATIVES ::

The Bidder shall not be permitted to tender for works in the Head Office / Circle office of the
Canara Bank (responsible for award of execution of contracts) in which his near relative is posted as
an officer in any capacity between the grades of the General Manager and Manager(both inclusive) of
premises and estate department. He shall also intimate the names of persons as per Annexure 05
who are working with him in any capacity or are subsequently employed by him and who are near
relatives to any Officer in the Canara Bank or the Engineer in Charge employed by the Canara Bank for
the work. Any breach of this condition by the Bidder would render him liable to be removed from the
approved list of Bidders of the Employer.

Note::- By the term "near relatives" is meant wife, husband, parents and grand parents, children and
grand children, brothers and sisters, direct uncles and aunts and first cousins.

Clause - 41:: EX-EMPLOYEES ::
No Engineer or other officer employed in the Canara Bank shall work as a Bidder or employee of a

Bidder for a period of two years after his retirement from the Bank's service without the previous
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permission of the Employer. This contract is liable to the canceled if either the Bidder or any of his
employees is found at any time to be such person who had not obtained the permission of the
Employer as aforesaid, before submission of the tender or engagement in the Bidders' service, as the
case may be. Names of such persons employed by the Bidder shall be informed as per Annexure 18.

Clause -42:: METHOD TO CALCULATE CONSUMPTION OF MATERIALS ::

(i) After completion of the work and also at any intermediate stage in the event of non-reconciliation
of materials issued, consumed and in balance, theoretical quantity of materials issued by the
Employer or the material brought by the Bidder for use in the work shall be calculated on the basis
and method given hereunder :-

a) Quantity of cement and Bitumen shall be calculated on the basis of quantity of cement and
Bitumen required for different items of works shown in the Schedule of Rates mentioned in
Schedule "F'. In case any item is executed for which standard constants for the consumption of
cement or bitumen are not available in the above mentioned schedule/statement or cannot be
derived from the same shall be calculated on the basis of standard formula to be laid down
by the Employer or Engineer-in-Charge.

b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the
quantity required as per design or as authorised by Engineer-in-Charge.

¢) For any other material as per actual requirement and as approved by the Engineer-in-Charge.

(ii) Such theoretical consumption statements shall be prepared at every bill stage for the consumption
of cement, steel (diameter wise and section wise) Bitumen and any other material specified by the
Engineer-in-Charge in the same method and manner as in sub para (i) above even if such materials are
procured by the Bidder and not issued by the Employer.

(iii) Over the theoretical quantities of materials so computed a variation shall be allowed as
specified in Schedule 'F'. The difference in the net quantities of material actually issued to or
procured by the Bidder and the theoretical quantities including such authorised variation, if not
returned by the Bidder (for materials issued by the Employer) or if not fully reconciled to the
satisfaction of the Engineer-in-Charge shall be recovered at the rates specified in Schedule °F,
without prejudice to the provision of the relevant conditions regarding return of materials governing
the contract. In the case of mat