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NOTICE INVITING TENDERS 
 

Canara Bank, Premises & Estate Section, General Administration Section, Circle Office, 
Mangalore invites item rate sealed tenders from eligible & experienced Firms / 
Companies in  “TWO BID CONCEPT” for Supply, Installation, Commissioning & 
Maintenance of 129.50 KWp ON-GRID Rooftop Solar Photo Voltaic Power Plants of total 
capacity of 129.50 KWp at the sites given below: 
 

SL. 
No. 

Site Capacity in Kwp 

1 Founder's Branch, Mangaluru 20.00 

2 Karangalpadi Flats, Mangaluru 3.00 

3 Dongerkeri, Mangaluru 6.00 

4 Pragathi Apartment 48.00 

5 Gandhinagar Flats 12.00 

6 Sevashram Apartments 1.50 

7 Sneha Nivas Apartments 21.00 

8 Hillside Apartments 18.00 

 Total KWp 129.50 

 
  
1) Details of the Tender:  

Name of the Work Supply, Installation Testing, Commissioning & 
Maintenance of 129.50 KWp ON-GRID Rooftop Solar 
Photo Voltaic Power Plant at the captioned site. 

Nature of Work Solar Roof Top Power Plant 

Earnest Money deposit  Rs.70750/- by way of Demand Draft of a Scheduled 

Bank drawn in favour of Canara Bank Cirlce Office, 

Mangalore payable at Mangalore. EMD has to be 

submitted in a sealed cover, super scribing ‘EMD for 

Tender for Supply, Installation, Testing 

Commissioning & Maintenance of 129.50 KWp ON-

GRID Rooftop Solar Photo Voltaic Power Plant at 

Canara Bank Building at Various sites in Mangaluru’ 

and the same should be submitted along with 

TECHNICAL & PRICE bid. However, those who have 

exemption certificate from NSIC/Similar Government 

authorities as per provision of MSME Act will be 

exempted from submission of EMD subject to the 

submission of valid document/certificate to that 

effect.  
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Issue of tender document  12.09.2024 

Pre-bid meeting   17.09.2024 at 11:00 AM at General Administration 
section, Canara Bank, Circle Office, Balmatta Road, 
Mangalore - 575001. 

Concept of tender Two Bid system 

Last date and time for submission 
of the tender 

23.09.2024 on or before 3.00 PM. The bids should be 
submitted in separate sealed envelopes on the same 
date & time. The name of the work and bid to be 
super-scribed on the envelope. 
Offers shall be submitted to the office of: 
THE ASSISTANT GENERAL MANAGER, 
GENERAL ADMINISTRATION SECTION, 
CIRCLE OFFICE, BALMATTA ROAD,  
MANGALORE - 575001  
Ph: 0824- 2423469/2863355 
e-mail: pecomlr@canarabank.com 

Opening of Technical bids 23.09.2024 at 3.30 PM at General Administration 
Section, Canara Bank Circle Office, Balmatta Road, 
Mangalore – 575001. 

Opening of Financial bids Date & time will be informed to the qualified 
bidders through website/e-mail/ letter.   

Commencement of work 7th day from the date of issuing of Work Order 

Period of completion  30 days from the date of issue of work 
order(including mobilization period) 

Tender documents ( soft copy )  Can be downloaded free of cost from  Canara Bank’s 
web site & Central Public Procurement (CPP)                  
portal www.eprocure.gov.in from 12.09.2024 till last 
date of submission 
https://canarabank.com/english/announcements/ & 
https://eprocure.gov.in 

Payment Terms As per the  Clause 30 of General Conditions of 
Contract 

Initial Security Deposit (ISD) 2% Of the Contract Amount Including EMD 

Defects Liability Period (DLP) 12 Months from the date of Virtual Completion of 
Work 

Retention Money As per the “ Clause 12 of General Conditions of 
Contract” 

Liquidated Damages for Delay in 
work 

As per the  “Clause 15 of General Conditions of 
Contract” 

For any clarification , please 
contact 

THE ASSISTANT GENERAL MANAGER, 
GENERAL ADMINISTRATION SECTION, 
CIRCLE OFFICE, BALMATTA ROAD,  
MANGALORE - 575001  
Ph: 0824- 2423469/2863355 
e-mail: pecomlr@canarabank.com 

 

http://www.eprocure.gov.in/
https://canarabank.com/english/announcements/
https://eprocure.gov.in/
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ELIGIBILITY CRITERIA  
 

S. 
No 

Criteria Papers to be submitted 

1 Bidder should have minimum five years’ 
experience as on  31 August 2024 in 
SITC of grid connected (net metering) 
rooftop solar panels or other type of 
solar power projects in Government / 
Semi Government / PSUs /PSBs/Office 
Buildings. 

Copy of atleast 1 work order/ completion 
certificate for each year. 

2 Minimum yearly turnover of                    
Rs. 21.23 Lakhs during last 3 financial 
years. 

Certificate issued by Chartered 
Accountant indicating turnover for the 
last three financial years i.e.2020-21, 
2021-22, 2022-23 along with audited 
financial statement for the same periods. 
“Format as per Annexure I” 

3 The bidder should have completed 
works of Design, Supply, Installation, 
Testing and Commissioning of grid 
interactive (Through Net-Metering) SPV 
based Solar Power System as under: 
 
a. Three works each costing not less 

than Rs.28.30 Lakhs each. 
(or) 

b. Two works each costing not less 
than Rs.35.38 Lakhs each. 

(or) 
c. One work costing not less than 

Rs.56.60 Lakhs. 
 
The works should have been carried out 
in the last 5 years i.e. from                   
1 September 2019 to 31 August 2024. 

Copies of detailed work order indicating 
scope and value of works. Completion 
certificate for the qualifying works to be 
submitted. Written information with full 
details such as names, postal address, e-
mail IDs, contact details (Landline and 
Mobile Nos.) to be furnished so that they 
can be contacted by the Bank if needed. 
Submit Annexure II filled along with 
application. 

4 Should have registered office in 
Karnataka with functioning service set 
up. 

Address and contact details of the office 
and service centre in to be furnished. 
Copy of document proof of local address 
i.e lease agreement of the firm entered 
with landlord, tax paid receipt or GST 
registration has to be submitted. The 
same may be inspected by Bank officials. 

5 Details of relatives working in banks. Submit Annexure III filled along with 
application. 

 
Only the Bidders who are found to meet the Eligibility Criteria detailed above shall 
be considered for Price bid evaluation. 
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Checklist for Enclosures 
 

(Bidder should fill up YES or NO without fail) 
 

S. 

No 
Bid Enclosures YES or NO 

1. Whether the Tender is submitted in sealed covers separately 

for Technical Bid and Price Bid? 

 

2. Whether Technical Bid contains the following 

2.1 Checklist for meeting Eligibility Criteria with all documentation 

as detailed  

 

2.2 “Tender Offer” as per this Tender document in Bidder’s Letter 

Head shall be signed by the authority, stamped and submitted. 

 

2.3 “Profile of the Bidder” as per this Tender Document to be filled 

up, signed and stamped 

 

2.4 Signed and stamped Letter of Authorization or Power of 

Attorney for signing the Tender document shall be submitted. 

 

 

2.5 All sections covered in the Tender document in full shall be 

signed by the authority, stamped and submitted 

 

2.6 Whether Earnest Money Deposit (EMD) amount as specified in 

the Tender shall be submitted 

 

2.7 In case of claiming exemption from EMD, valid document/ 

certificate for exemption of EMD from NSIC/Similar Government 

authorities shall be submitted  

 

2.8 Declaration in Letter head that all items used shall be as 

permitted under “Approved list of Makes and Materials” issued 

by Ministry of New and Renewable Energy vide latest 

notification. (As per Annexure VI in Firm’s letter head to be 

enclosed) 

 

2.9 Following Test Certificates & Reports as per’ Technical Specifications’ 

 i. SPV Modules  

 a) IEC 61215 / IS 14286 for Crystalline Silicon  Terrestrial PV 

Modules 

 

 b) IEC 61730 Part 1 & 2  

  c) IEC 61701  

 d) STC performance certificate  

 ii. System Components (for  PV Power Plants)  

 a) Power Conditioners/Inverters –IEC 61683 & IEC 60083-

2(1,2,14,30),IEC62116,IEC62109/Equivalent standards 

 

 b) Cables- IS: 1554/IEC 60502 AND IS 694/IEC 60227 or 

Equivalent IS standard 

 

 c) Switches/Circuit Breakers/ Connectors – IS/IEC 60947 Part 

I,II,III & EN 50521 
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 d) Junction Boxes / Enclosures of Inverters- IP 65 & IEC 62208  

2.10 Technical Data Sheets as per this Tender Document are fully 

filled up and enclosed  

2.11 Chartered Accountant’s certificate as per Annexure I enclosed 

in CA letter head.  

2.12 List of qualifying works as per eligibility criteria as per Annexure 

II in Firm’s letter head enclosed.  

2.13 Details of relatives working in banks as per Annexure III in 

Firm’s letter head enclosed.   

2.14 Affidavit for Sole Proprietorship as per Annexure IV in non-

judicial stamp paper enclosed.  

2.15 Undertaking letter for non alteration of RFP Document as per 

Annexure VI in Firm’s letter head enclosed.  

2.16 Declaration for non-blacklisting of your firm as per Annexure VII 

in Firm’s letter head enclosed.  

3. Whether Price Bid contains the following  

3.1 Whether submitted in a separate sealed envelope with name of 

the works and bidder’s details super scribed on the envelope? 

 

3.2 Whether corrections or overwriting if any is attested?  

3.3  Whether write up on present Tax structure applicable is 

enclosed? (refer to Clause 8 of General Conditions of Contract) 

 

 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF BIDDERS 
 
1. Sealed tenders on item rate basis are invited from the competent contractors with 

sound technical and financial capacity for the subject work, by Canara Bank General 

Administration Section, CO Mangalore - hereinafter known as the Employer and also as 

Bank, for the Supply, Installation, Commissioning & Maintenance of 129.50KWp ON-GRID 

Rooftop Solar Photo Voltaic Power Plant at the locations mentioned below: 

 

Canara Bank Building, Various sites in Mangaluru 129.50KWp Capacity 

 

2. Scope of work covers the Supply, Installation, Testing, Commissioning & Maintenance 

of 129.50KWp capacity ON-Grid Rooftop Solar Power System. The Contractor has to take 

all permits, No Objection Certificates (NOC), approvals and other liaison works with all 

concerned Non -statutory and statutory agencies like DISCOM, Electrical inspectorate etc 

for satisfactory completion and integration with the grid. Any deviation will not be 

accepted under any circumstance. Insuring the goods in transit as well as the 

commissioned system during 4 years comprehensive maintenance period is the 

responsibility of the bidders. The comprehensive maintenance shall include preventive 

maintenance service visits monthly till the completion period of comprehensive 

maintenance. The maintenance shall include replacement of all parts or components 

found defective due to manufacturing defect or because of wear and tear. If the SPV 

Power Plants are not functional, the same should be repaired or restored or replaced 

within 2 days. 

 

3. The tender concept is "TWO BID SYSTEM". The bids should be placed in sealed cover, 

with the name of the project written on the envelopes mentioning "Technical Bid” and 

“Price Bid" respectively latest by 3:00 PM on 23.08.2024 to THE ASSISTANT GENERAL 

MANAGER, CANARA BANK, GENERAL ADMINISTRATION SECTION, CIRCLE OFFICE 

,MANGALORE. 

 

3.1. The sealed envelopes super-scribed as "Technical  Bid for Supply, Installation, 

Commissioning & Maintenance of 129.50KWp ON-GRID Rooftop Solar Photo Voltaic Power 

Plant at Canara Bank buildings, Various sites in Mangaluru” & “ Price Bid for Supply, 

Installation, Commissioning & Maintenance of 30KWp ON-GRID Rooftop Solar Photo 

Voltaic Power Plant at Canara Bank building, Various sites in Mangaluru" should contain 

all the following details: 

 

i).  All  the schedules of the tender document,  technical &  Price details of the 

proposed system equipment with its components & all other  attachments  and Price Bid 

separate. 

 

ii).   The tender (EMD should in separate envelope) shall be accompanied by earnest 

money of Rs.70,750/- (Rupees Seventy Thousand Seven Hundred and Fifty only) by 
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way of Demand Draft issued in favour of "Canara Bank Circle Office" payable at 

Mangalore  from any Scheduled Commercial Bank other than Canara Bank valid up to 

validity period of the tender in the Bank's approved format. However, those who have 

exemption certificate from NSIC/Similar Government authorities as per provision of 

MSME Act will be exempted from submission of EMD subject to the submission of valid 

document/certificate to that effect. 

 

No interest shall be allowed on the Earnest Money. Tenders without Earnest Money 

shall be rejected.  

 

4. PRE BID QUERIES AND CLARIFICATION TO THE TENDER: 
 

4.1 The Vendor should inspect the site, carefully examine and understand the 

specifications, terms and conditions of the Tender and may seek clarifications, if 

required. The Vendor in all such cases seek clarification in writing in a word document 

(.doc) in the same serial order of that of the Tender by mentioning the relevant page 

number and clause number of the Tender. The soft copy of the pre-bid queries should be 

send by email to pecomlr@canarabank.com and the pre-bid query should be in the 

following format. 

 

S.No Page No Tender 
Clause No 

Tender Clause Query 

     

     

 
All communications regarding points requiring clarifications and any doubts shall be sent 

by E-mail to pecomlr@canarabank.com on or before 3:00 PM on 16.09.2024. No oral or 

individual consultation shall be entertained. No queries will be entertained from the 

Vendors after the pre-bid meeting.  

    
4.2 Pre-Bid meeting: 

 

A pre-bid meeting of the intending Vendor will be held as scheduled below to clarify any 

point /doubt raised by them in respect of this Tender document: 

Date Time Venue 

17.09.2024 11:00 AM 
AT GENERAL ADMINISTRATION SECTION, CIRCLE 
OFFICE , MANGALORE 

 
No separate communication will be sent for this meeting. If the meeting date is declared 

as a holiday under NI Act by the Government subsequent to issuance of RFP, the next 

working day will be deemed to be the pre-bid meeting day. Authorized representatives 

of interested Vendors shall be present during the scheduled time.  

The Bank will consolidate all the queries and discussions during the pre-bid meeting and 

the consolidated replies for the queries shall be made available in the Bank’s website 

mailto:mlr@canarabank.com
mailto:mlr@canarabank.com
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and no individual correspondence shall be made. The replies/clarification of the Bank in 

response to the queries raised by the bidder/s, and any other clarification / 

amendments / corrigendum furnished hereof will become part and parcel of the Tender 

document and it will be binding on the Vendors.     

 
Non-reply to the queries raised by any of the Vendor shall not be accepted as a valid 

reason for non-submission of the Tender. In addition, non-reply to any query may not be 

deemed the version of the Vendor as reflected in the query has been accepted by the 

Bank. 

 
4.3 Amendment to Tender Document: 

 

At any time prior to deadline for submission of Tender, the Bank, for any reason, 

whether, at its own initiative or in response to a clarification requested by prospective 

bidder may modify the Tender document by amendment. 

 

Notification of amendments will be made available on the Bank’s website 

(www.canarabank.com) and will be binding on all Vendors and no separate 

communication will be issued in this regard.  

 
In order to allow prospective Vendors reasonable time in which to take the amendment 

into account in preparing their tender, the Bank, at its discretion, may extend the 

deadline for a reasonable period as decided by the Bank for the submission of tender. 

 
5. OFFER VALIDITY PERIOD: 
  
The Offer submitted and the Price quoted therein shall be valid for 90 days from the 

date of opening of tender document i.e. Technical bid and for such further period as 

may be requested for by the bank, and agreed to in writing by the bidder.   

 

6. The time allowed for carrying out of the work will be not exceeding the period 

specified in the NIT. 

 

7. The contractors should quote in figures as well as in words the rate, and amount 

tendered by them. The amount for each item should be worked out and the requisite 

totals given. The rates quoted shall  be all  inclusive  rates  for  the  item  of  work  

described,  including materials,  labour, tools & plant, carriage & transport, supervision, 

overheads & profits, mobilizing and other charges whatsoever including any  anticipated  

or  un-anticipated difficulties  etc. complete for proper execution of the work as per 

drawings and specifications and no claim whatsoever for any extra payment shall be 

maintainable. 

 

http://www.canarabank.com/
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8. The rates quoted by the Contractors shall inclusive of obtaining No Objection 

Certificates (NOC) and other liaison works with all concerned Non- statutory and 

statutory agencies like M/s DISCOM. 

 

9.  When a contractor signs a tender in an Indian language, the percentage above or 

below and the tendered amount and the total amount tendered should also be written in 

the same language. In the case of illiterate contractors the rates or the amounts 

tendered should be attested by a witness. 

 

10.  Issue of tender form / documents is as per the NIT. 

 

11. The acceptance of a tender will rest with the Employer which  does not  bind itself 

to accept the lowest tender, and reserves  to  itself the  authority  to reject any or all of 

the tenders  received  without assigning  any  reason.  All tenders in which any of the 

prescribed conditions are not fulfilled or are incomplete in any respect are liable to be 

rejected.  

 

12. THE EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN 

PART AND THE CONTRACTOR SHALL HAVE NO CLAIM FOR REVISION OF RATES/OTHER 

CONDITIONS IF HIS TENDER IS ACCEPTED IN PART. 

 

13.  Canvassing in connection with tenders is strictly prohibited and the tenders 

submitted by the contractors who resort to canvassing will be liable for rejection. 

 

14. All rates shall be quoted on the proper form of the tender alone. Quoted rates and 

units different from prescribed in the tender schedule will be liable for rejection. 

 

14.1 Special care should be taken to write the rates in figures as well as in words and 

the amounts in figures only, in such a way that interpolation is not possible. The total 

amount should be written both in figures and in words. In case of figures, the words 

`Rs.' should  be written before the figure of rupees and words  `P'  after  the  decimal 

figures, e.g. Rs.2.15 "P" and in  case  of  words,  the  word  `Rupees' should precede and 

the word `Paise'  should  be  written  at  the  end, unless the rate is in whole rupees and 

followed by the words `only'  it should be invariably be up to two decimal  places.  

While quoting the rate is in schedule of quantities, the word `only' should be written 

closely following the amount and it should not be written in the next line. However, if a 

discrepancy is found; 

 

i). the rates which correspond with the amount worked out by the Contractor shall 

unless otherwise proved be taken as correct. (OR)  
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ii). if the amount of an item is not worked out by the Contractor or  it does  not  

correspond with the rates written either in figures or in words then the rate quoted by 

the Contractor in words shall be taken  as correct. (OR) 

 

iii)where the rates quoted by the Contractor in figures and in words tally but the amount 

is not worked out correctly, the rates quoted by the Contractor will unless otherwise 

prove be taken as correct and not the amount. 

 

14.2 In the case of any errors or omissions in the quoted rates, and if the tender is 

issued in duplicate, the rates quoted in the tender marked "Original" shall be taken as 

correct rates. 

 

14.3 All corrections such as cuttings, interpolations, omissions  and over-writings  shall 

be number as `c',`i',`o' and `ow'  and  initialed and total of such c, i, o and ow on each 

page certified at the end  of the  page  with  grand  total  at the  end  of  the  

bill/schedule  of quantities. 

 

15. An item rate tender containing percentage below / above will be summarily 

rejected.  However, where a Contractor voluntarily offers a rebate for payment within a 

stipulated period, this may be considered. 

 

16. Goods & Service Tax (GST) is payable extra by Bank.  Sales tax, service tax, work 

contract tax, or any other tax , any  royalties, import duty, other duties if any,  levies, 

cess, entry tax, Octroi, profession tax,  Sales  Tax, purchase  tax, turnover tax, or any 

other tax on material or finished work in respect of this contract shall be payable by the 

Contractor and the Employer will not entertain any claim whatsoever in respect of the 

same, and nothing extra shall be paid/reimbursed for the same subsequently with 

exception specified in the clause 8 of the General Conditions of the contract of this 

tender. 

 

17. The contractor shall give a list of his relatives, if any, working with the Employer 

along with their designations and addresses. 

 

18. No employee of the employer is allowed to work as a contractor for a period of 2 

years of his/her retirement from the employer services, without the previous permission 

of the employer. This  contract  is liable to be cancelled if either the contractor or any 

of his  employees is found at any time to be such a  person  who  had  not  obtained  the 

permission of the employer as aforesaid before submission of the tender or engagement 

in the contractor's service. 

 

19. The tender for the works shall remain open for acceptance for a period of 90 days 

from the date of opening of tenders. If  any Contractor  withdraws  his tender before the 

said period  or  makes  any modifications in the terms and conditions of the tender 
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which are  not acceptable to the Employer, then the Employer shall, without prejudice 

to any other right  or remedy, be at liberty to forfeit  full value of the earnest money as 

aforesaid. 

 

20. The tender for the work shall not be witnessed by a contractor or contractors who 

himself / themselves has / have tendered or who may and had/have tendered for the 

same work. Failure to observe this condition would render tenders of the contractors 

tendering as well as witnessing the tender liable to summary rejection. 

 

21. It will be obligatory on the part of the Contractor to tender and sign the tendered 

documents for all the component parts and that, after the work is awarded, he / they 

will have to enter into an agreement for each component with the competent authority 

of the Employer. 

 

22. Further the Contractor shall agree that until a formal agreement is executed and 

signed, this tender shall constitute a binding contract between the Contractor and the 

Employer. The stamp paper of requisite value as per State Government’s norms should 

be borne by the Contractor. 

 

23. The  Contractor, apart  from being  a  competent  contractor  must associate himself 

with agencies of appropriate class who are  eligible to  tender  for other related works 

connected directly  or  indirectly with the contract and employed by the employer. 

 

23.1. The Employer does not bind itself to accept the lowest or any tender and reserves 

to itself the right of accepting the whole or any part of the tender and the Contractor 

shall be bound to perform the same at the rate quoted. 

 

23.2  Contractor are advised to  inspect and  examine the site  and  its surroundings and 

satisfy themselves before submitting their tenders as to  the nature of the site and 

dimensions, the means of access to  the site, and obtain all necessary information as to 

risks, contingencies and other circumstances which may influence or affect their tender. 

 

23.3 A Contractor shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charges consequent on any misunderstanding or otherwise 

shall be allowed. Submission of a tender by  a  Contractor implies that he  has read this 

notice  and  all  other contract  documents  and  has  made himself aware  of  the  scope  

and specifications  of the work to be done and local conditions and  other factors 

bearing on the execution of the work. 

 

24. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Employer shall be 

communicated to the Employer. 
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25. Method of Evaluation of tender: All the competitive tenders will be received on the 

specified date and time. On the same day or on specified date & time in event of any 

compelling circumstances, the tender will opened in the presence of the available 

Contractors.  

 

25.1 The "Technical Bid" will be opened and details of EMD etc., shall be recorded. 

Incomplete offers and offers not accompanied by the mandatory documents and EMD 

shall be rejected. The date of Price bid opening shall be subsequently intimated to the 

bidders who are provisionally shortlisted after Technical Bid evaluation. 

 

25.2  Voluntary  submission  of the supplementary  Price  bid  by  the contractor  /  

Contractors shall not be accepted and  supplementary  bids shall  be  limited  to  the  

details sought  for  by  the  Employer  only. Any other un-related Price variations 

furnished in supplementary Price bids shall not be recognized and might be liable for 

rejections if undue information are furnished. 

 

25.3 In case of other un-successful Contractors, the EMD shall be returned treating it 

individually after finalizing the L1 vendor.   

 

The Employer  reserves  the right to accept or reject any of  the  offer's without  

assigning  any reason and no dispute or negotiation  will  be entertained  in this regard. 

The Employer's decision will be final in the matter. 

 

25.4 Techno Economic evaluations:  

Being a techno - economical project, besides the capital cost, the present value of 

Comprehensive AMC charges for 4 years after completion of defect liability period 

will also be evaluated. The present value of the AMC component per year will be 

calculated as per the following formula: 

 

Present Value = c / (1+r)n 

Where 'c' is the annual AMC of each year 

           'r' is REPO LINKED Lending Rate(RLLR) which is at present 9.25% 

           'n' is number of years, i.e. n is 1 for 1st year and 2 for 2nd year etc. 

The above mentioned calculation is for Price comparison purpose only. 

 

Therefore, the Contractors / contractors shall furnish the AMC charges in the Price 

bid for 5 years. Terms of AMC including details regarding the scope of AMC, details of 

spares,  consumables & equipments covered and also details of exclusions are as 

detailed in the tender. 

 

25.5 In case of quoting for very low abnormal AMC rates, Bank reserves the right to 

seek for the Performance Guarantee to the extent of 10% of the project cost 

throughout the 5-year period (1year Defect Liability period and 4 years under CMC) 
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26. The minimum annual generation guarantee of solar power should be as per the 

clause 19 of “Technical Specifications of SPV Power Plant”. 

 

27. The successful Contractor, on acceptance of his tender by the Accepting Authority, 

shall, within 7 days from the stipulated date of start of the work sign on a stamp paper 

the contract consisting of :- 

 

(a) Standard form of Agreement & Indemnity Bond on stamp paper. 

 

(b) Notice inviting tender, all the documents including tender, forming the tender as 

issued at the time of invitation of tender and acceptance thereof together with any 

correspondence leading thereto. General Conditions, Schedules  leading to Technical 

Specification, Special Conditions, Technical Brochures in schedules submitted by the 

Contractor  etc., 

 

(c) Price Bid / Schedule Bill of Quantities. 
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T E N D E R  - O F F E R 
 

I/We  have  read and examined the Notice Inviting  Tender, prequalification criterion, 

proforma filled in by the successful Contractor, Schedules, Specifications  Applicable,  

Drawings and Designs, General  Rules  and Instructions,  General  Conditions of  

Contract,  Special  conditions, Schedule  (Bill) of quantities in Price Bid,  and all other  

documents referred  to in the conditions of contract and all other  contents  in the 

tender document for the work. 

 

I/We  hereby  tender for the execution of the work specified  for  the Employer  within  

the  time specified at the rates  specified  in  the attached  Price Bid viz., schedule of 

quantities and in accordance in all respects with the specifications,   designs, drawings 

and instructions in  writing  referred to in the General Rules and Instructions, General 

Conditions of Contract and in all  respects  in accordance with, such conditions so far as 

applicable. 

 

I/We agree to keep the tender open for 90 (Ninety days) from the due date of opening 

of tender thereof and not to make any modifications in its terms and conditions. A sum 

of Rs...............is hereby forwarded as earnest money in form of Demand Draft of 

................... (Name of the issuing Schedule Commercial Bank) bearing no. .......... 

and date . ........ 

 

In the event of my/ our failure to commence the work on the specified date after award 

I/We agree that the Bank shall without prejudice to any other right or remedy, be at 

liberty to forfeit the said earnest money absolutely otherwise the said earnest money 

shall be retained by it towards security deposit to execute all the works referred  to in 

the tender documents upon the terms and conditions contained or referred to therein. 

 

I/We hereby declare that I/We treat the tender documents, drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any persons other than a person to whom I/We am 

/are authorized to communicate the same or use the information in any manner 

prejudiced to the safety of the State / the Employer. 

 

I/We fully understand that you are not bound to accept the lowest or any tender you 

may receive. Shri. ________________________, Partner / Proprietor / Authorized 

representative of the Company, is the  person authorized to negotiate PRICE, technical 

terms & conditions &sign on behalf of the firm any Agreement, Bills  & receipts for this 

work. 
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I/We agree that until a formal agreement on stamp paper is prepared and signed, this 

tender with your written acceptance thereof shall constitute a binding contract between 

us. 

 

Dated the: .......day of ……………………. 2024 

 

 

 

 

                  Signature of Contractor 

Witness,                        Name & address:   

                                                                                                             

Full Postal Address including  

Pin Code NO. & Telephone no 

                        

1). 

 

 

 

 

 

 

 

2). 
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GENERAL CONDITIONS OF CONTRACT 
 
Except  where provided for in the description of the individual items in the schedule of 

quantities and in the specifications and conditions laid down hereinafter and in the 

Drawings, the work shall be  carried out  as  per standard specifications and under the  

direction  of  the Employer. 

 

1. DEFINITIONS / INTERPRETATIONS: 

 

i).  The  `Contract' means the documents  forming  the  tender  and acceptance  thereof  

and the  agreement  duly  executed between the Employer and the Contractor, together 

with the documents  referred  to therein  including those conditions, the specifications,  

schedule  of quantities,  tender  agreement,  designs,  drawings  and  instructions issued  

from  time  to  time  by  the  Engineer-in-Charge.  All these documents taken together, 

shall be deemed to form one contract and shall be complementary to one another. 

 

ii).  In  the contract, the following expressions  shall,  unless  the context  otherwise  

requires, have the meanings,  hereby  respectively assigned to them :- 

 

a) The ' Firm',  `Contractor' or `Supplier' or `Contractor' or 'Contractor' shall  mean  the  

individual Kartha, or Manager of HUF, firm or Company, whether incorporated or not, 

undertaking the works and shall include the legal heirs/representatives of such  

individual or the partners composing firm and theirs legal heirs and successors,  or  

company's authorized and constituted attorneys/agents  and permitted assignees of such 

firm or company. 

 

b) The `Employer' or `Bank' or 'Purchaser' means any officer of the Canara Bank, who is 

specifically authorized to enter into contracts in respect of the above works. 

 

c) The ‘Consultant’ means the specialized Consultant/agency appointed by the Bank. 

The `Engineer-in-Charge ‘means the Senior Manager, or Officer, / Engineer and/or 

Site Engineer who shall supervise and  be  in-charge  of  the  work  or  any    other 

authorized representative or person specifically deputed by the Employer wherever 

they are employed from time to time by the Employer. 

 

d) “Contract Value” shall mean the final accepted rates in the Price Bid excluding AMC 

charges. 

 

e) `Date of Contract' means the `Calendar date on which the Employer and Contractor 

have signed the Agreement on the Stamp Paper. 

 

f) "Accepting Authority" shall mean the Divisional Manager/Assistant General Manager, 

Canara Bank, General Administration Section, Circle Office Mangalore.  
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'Approval' wherever used in the specifications or schedule of Quantities shall mean, 

respectively, approved by or approval of the `Accepting Authority' in writing. 

 
g) `Appellate Authority' shall mean The General Manager, GA Wing of the Bank (the 

Employer). Who shall also be the authority to consider any extension of time or 

compensation as defined in clause hereunder. 

 

h) `Notice in writing' or `written notice' shall mean a notice in writing  typed or printed 

characters delivered to or  sent  by registered post to the last known address private or  

business address  or registered office address, and shall be deemed  to have  been 

received when in ordinary course of post  it  would  have been delivered, and/or 

delivered personally, or otherwise proved to have been received. 

 

i) `virtual completion' shall mean that the work/installation  is complete  in all respects 

in the opinion of the  Employer  and for  which  the  completion/clearance   certificate  

has  been issued  by  the  Engineer -in-charge   and  the installation is fit for usage. 

 

i) `Drawings'  shall  mean all drawings and/or   design  drawings  furnished  by  the  

Contractor / sketches  duly  signed  by  the authorized  Engineer-in-charge on behalf  of 

the Employer before commencement or during the progress of the  work. 

 

k) `Work Order/Letter of Acceptance' shall mean an intimation by  a  letter issued by 

the Accepting Authority of the Employer to Contractors  that  his  tender  has been 

accepted in  accordance  with  the  provisions in the said letter. 

 

l) "Warranty period" or “Defect Liability period (DLP)” shall mean a period of 1 year from 

the certified date of virtual completion issued by the Engineer-in-charge and accepted 

by the Employer. 

 

m) "Site" shall mean the Bank’s own building at the captioned sites where the solar 

power plant is to installed and commissioned as per tender schedule of quantities 

allotted by the employer for the firm's use.   

 

2. SCOPE OF WORKS TO BE CARRIED OUT: 

 

2.1 The work consists of the contractor's own design based on technical specifications 

furnished. The contractor / supplier shall be responsible for its functioning according to 

the design criteria and its parameters. Notwithstanding   the   details   furnished,   any 

discrepancies shall be brought out in the technical bid highlighting the shortcomings and 

suggest modifications. 

 

2.2  The  work to be carried out under the contract shall,  except  as otherwise provided 

in these conditions, include all labour, materials, tools,  plants,  equipment  and 
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transport which  may  be  required  in preparation  of  and  for and in the full  and  

entire  execution  and completion of the works. 

 

2.3 The descriptions given in the Price Bid/ Schedule of Quantities shall, unless 

otherwise stated, be held to include wastage on material, carriage and cartage, carrying 

and return of empties, hoisting, setting, fitting and fixing in position and all other labour 

necessary and for the full and entire execution and completion as aforesaid in 

accordance with good engineering practice and recognized principles. 

 

2.4  The  several documents forming the Contract are to  be  taken  as mutually  

explanatory of one another, detailed drawing being  followed in  preference  to  small  

scale drawing  and  figured  dimensions  in preference  to scale and special conditions in 

preference  to  General Conditions. 

 

2.5 In the case of discrepancy between the schedule of quantities, the specifications 

and/or the Drawings, the following order of preference be observed:- 

        a) Description in Schedule of Quantities/ Price Bid. 

        b) Particular Specifications and Special condition, if any 

        c) Drawings prepared for the design. 

        d) BIS Specifications. 

 

2.6 If there are varying or conflicting provisions made in any one or more document(s) 

forming part of the contract, the Accepting Authority shall be the deciding authority 

with regard to the intention of the document and his decision shall be final and binding 

on contractor. 

 

2.7  Any  error  in description or quantity or  rate  in  Schedule  of Quantities or any 

omission there from shall not vitiate the Contract or release the contractor from the 

execution of the whole or any part  of the  works comprised therein according to 

drawings and  specifications or from any of his obligations under the Contract. 

 

2.8  The contractor shall forthwith comply with and duly  execute  any work comprised 

in such Employer's instruction, provided always that verbal instructions, directions and 

explanations given  to the contractor's or his representative upon the works by the  

Employer shall if involving a variation be confirmed in  writing to the contractor/s within 

7 days. 

 

2.8.1 No work for which rates are not specifically mentioned in the Priced schedule of 

quantities, shall be taken up without written permission of the Employer. Rates of items 

not mentioned in the Priced schedule of quantities shall be fixed by the Employer as 

provided in clause "Variation". 

2.8.2 Regarding all factory made products, they shall be manufactured as per their 

respective IS code updated and all tests undertaken at factory. The standards and 



TENDER DOCUMENT – CANARA BANK- SUPPLY, INSTALLATION TESTING & COMMISSIONING OF 129.50 KWp CAPACITY ON-
GRID ROOFTOP SOLAR PV POWER PLANT FOR BANK OWNED BUILDING AT_VARIOUS SITES IN MANGALURU 

Page 21 of 119 

approved makes as notified by the Ministry of New and Renewable Energy from time to 

time shall be strictly adhered to. 

 

3. The work shall be carried out at Bank’s building the captioned branches/locations. 

The bidder shall visit the site and make himself thoroughly  acquainted  with  the  local 

site conditions,  nature  and  requirements  of  works,  facilities  of transport condition, 

effective labour and materials, access and storage for materials and removal of rubbish. 

The bidder shall provide in his tender cost of carriage, freight and  other  charges  as  

also  for any special difficulties and including  police  restriction  for  transport etc. for 

proper execution of work as indicated. The successful bidder will not be entitled to any 

claim of  compensation for difficulties faced or losses incurred on account of any site 

condition which existed before the commencement of the work or which in the  opinion 

of the Employer might be deemed to have reasonably been inferred to be so existing 

before commencement of work. Work shall be carried out through qualified 

engineer/supervisor with appropriate license as per statutory rules. 

 

4. TENDERS:: 

4.1 The entire set of tender paper issued to the bidder should be submitted with price 

details filled up in full, and also signed on the last page of respective chapter (this shall 

be acceptance of all the pages of the tender and its stipulations) together with initials 

on every page. Notwithstanding this, Initials / signature in every page will indicate the 

acceptance of the tender papers by the Contractor.   

 

4.2 No modifications, writing or corrections can be made in the tender papers by the 

Contractor, but he may at his option offer his comments or modifications in a separate 

sheet of paper attached to original tender papers. 

 

4.3 The Contractors should note that the tender is strictly on item rate basis and their 

attention is drawn to the fact that the rates for each and every item should be correct, 

workable and self-supporting.   

 

4.4 If called upon by the Employer, detailed analysis of any or all the rates shall be 

submitted. The Employer shall not be bound to recognize the contractor's analysis. 

 

4.5 All items of work described in the schedule of quantities and technical specifications 

are  to be  deemed  and  paid as complete works in all  respects  and  details including 

preparatory and finishing works involved, directly, related to and reasonably detectable 

from the drawings, specifications  and schedule  of quantities and no further extra 

charges  will be  allowed in this connection. In the case of lump-sum contracts, the 

payment of such items of work will be made for the actual work done on the  basis of 

lump-sum charges as will be assessed to be payable by the  Employer. 

4.6  The Employer has power to add to, omit from any work as shown  in the drawings or 

described in the specifications or included in schedule of  quantities  and  intimate the 
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same in  writing  but  no  addition, omission  or  variation  shall  be  made  by  the  

contractor  without authorization  from  the  Employer. No variation shall vitiate the 

contract. 

 

4.7  The  Contractor shall be deemed to have  satisfied  himself  before tendering as to 

the correctness and sufficiency of his tender for  the works  and  of  the  rates  and  

Prices  quoted  in  the  Schedule  of Quantities,  which  rates  and  Prices  shall,  except  

as   otherwise provided, cover all his obligations under the Contract and all matters and 

things necessary for the proper completion and maintenance of  the works. 

 

5. SIGNING OF CONTRACT & AGREEMENT:: 

5.1 The successful Contractor/contractor, on acceptance of his tender by the  Accepting  

Authority, shall, within 7 days from  the  stipulated date of start of the work sign the 

contract consisting of :- 

         a) Standard   form of Agreement & Indemnity Bond on stamp paper. 

b) Standard tender Form consisting of:: 

i) Notice inviting tender, eligibility criteria, General Rules and Instructions. 

ii) General Conditions of contract and clauses of contract along with     

Annexures   thereto,   like    specification, special conditions etc. 

iii) Bill of Quantity and Price Bid. 

iv) List of Approved Brands/manufacturers appended, if any. 

 

5.2 Contractor shall sign an Indemnity Bond in Bank's approved format (FORMAT 

ATTACHED) before starting the work, indemnifying the Bank from any damages, 

prosecution, other legal suits and claims arising out of any mishaps occurring at the site 

due to faulty work, non fulfilling safety precautions, faulty construction and for violating 

any statutory rules and regulations for which the contractor shall be solely responsible.   

 

5.3 The contractor shall pay for all stamps and legal expenses, incidental thereto. 

 

6. PERMITS AND LICENCES:: 

6.1 Permits and licenses for the release of materials or its purchases which are under 

Government control will be arranged by the successful bidder. It  may  be  clearly 

understood that  no  compensation  or  additional charges can be claimed by the 

contractor for non-availability of  such materials  in  due  time  on this account  or  

according  to  his  own requirements. 

 

6.2 The successful bidder may, however, be eligible to a proportionate extension of time 

on this account which in the opinion of the Employer is reasonable. 
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7. GOVERNMENT AND LOCAL RULES:: 

The contractor shall conform to the provisions of all local bye-laws and acts relating to 

the work and to the regulations etc.  of the Government and Local Authorities and of 

any Company whose system and design is proposed to be connected / utilized. The cost, 

if any, shall be deemed to have been included in his quoted rates, taking into account 

all liabilities and shall indemnify the Employer against such liabilities and shall defend 

all actions arising from such claims or liabilities. 

 
8. TAXES AND DUTIES :: 
Goods & Service Tax (GST) shall be payable extra by Bank. The tendered cost must 

include all duties royalties, cess and or any other taxes or local charges if applicable. No 

extra claim will be entertained with exception herein specified below.    

 

The bidders must include in their tendered cost all duties, royalties, cess, Work contract 

tax and sales tax or any other taxes or local charges like octroi etc. if applicable except 

in the AMC cost which is exclusive of goods & service tax and inclusive of all other taxes. 

No extra claim on this account will in any case be entertained. However, pursuant to the 

Constitution ( Forty Sixth Amendment) Act, 1982, if any further new tax, royalties cess  

or levy  is  imposed  by Statute,  and any Central Excise  Duty  by  the Central  

Government on the Main Equipment and not on any type of  sub-components or material 

involved in its manufacture or on  installation materials like piping or electrical cabling, 

its switch  gears  etc.,  after the date of receipt of  tenders,  and  the contractor  there  

upon  necessarily and properly pays  such  taxes  / levies the contractor shall be 

reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of 

the Employer ( whose decision shall be final and binding on the contractor) attributable 

to delay  in execution of work within the control of the  contractor.  On account  of any 

downward revision of such taxes / levies, the  benefit shall  be  passed  on  to the 

Employer and shall  be  binding  on  the contractor even without the claim by the 

Employer. 

 

ii).  The contractor shall keep necessary books of accounts and  other documents  for 

the purpose of this condition as may be  necessary  and shall allow inspection of the 

same by a duly authorized representative of  the  Employer and / or the Engineer-in-

charge  and  further  shall furnish such other information / document as the Employer 

may  require from time to time. 

 

iii).  The  contactor  shall,  within  a period  of  30  days  of  the imposition  of any such 

further tax / levies, described above, give  a written  notice to the Employer that the 

same is given to pursuant  to this  condition,  together  with all  necessary  information  

relating thereto. 

 

For this purpose the Contractors are requested to furnish the present tax structures 

separately with the PRICE bid. 
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9. No optional items should be quoted in the tender. 

 

10. QUANTITY OF WORK TO BE EXECUTED: 

The  quantities  shown in the schedule of quantities are  intended  to cover  the  entire  

works as per  the drawings / scope  of  work,  and therefore  the contractor is bound to 

complete the works at  the  same quoted rates in the event of quantity exceeding the 

specified bill  of quantity,  but the Employer reserves the right to execute only a  part or  

the  whole  or any excess thereof  without  assigning  any  reason therefore. 

 
11. OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYER:: 
The  Employer  reserves  the right to execute any  part  of  the  work included  in this 

contract by other agency or persons  and  contractor shall  allow reasonable facilities 

and use of his facilities  for  the execution  of  such  work. The main contractor shall 

extend all co-operation in this regard. 

 

Wherever the work is proposed in co-ordination with other agencies, the contractor shall 

co-operate with the schedule of works in such a manner as worked out by the Architect 

/ Engineer-in-charge of the Employer. 

 

12.  EARNEST MONEY, RETENTION MONEY & TOTAL SECURITY DEPOSIT:: 
Earnest Money Deposit: The Contractor will have to deposit the specified amount of 

earnest money as detailed in the notice inviting tender at the time of submission of 

tender. However, those who have exemption certificate from NSIC/Similar Government 

authorities as per provision of MSME Act will be exempted from submission of EMD 

subject to the submission of valid document/certificate to that extent. 

 

No interest will be paid on the earnest money. The earnest money of unsuccessful 

Contractors will be refunded without any interest soon after the decision to award the 

work is taken or after the expiry of the validity period of the tender.  

 

The successful Contractor to whom the contract is awarded will have to deposit as initial 

security deposit (including the Earnest Money) a further sum to make up 2% of the value 

of the accepted tender.  The initial Security Deposit will have to be made within 14 days 

from the date of acceptance of tender, failing which the Employer at his discretion, 

without prejudice to any other rights/remedies available under the terms of this 

Contract may revoke the letter of acceptance and forfeit the Earnest money deposit 

furnished along with the tender. The initial Security Deposit will not yield any interest & 

shall be held at Bank's end for the duration of the contract period.  It shall be refunded 

to the contractor without any interest within fourteen days after the issue of 

certificates of virtual completion, after deducting any sum due from the contractor on 

any account under this contract. 
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Apart from the initial security deposit made as above, retention money shall be 

deducted from progressive running bills @ 8% of the gross value of each running bill until 

the total security deposit, i.e., the initial Security Deposit plus the retention money 

equals: 

a) 10% on the first rupees one lakh of the tendered cost of work. 

b) 7.5% on the next rupees one lakh of the tendered cost of work. 

c) 5% on the remaining amount of the tendered cost of work.  

 

50% of the retention amount is refunded to the contractor on completion subject to the 

following. 

(i) Issue of virtual completion certificate by the Bank’s Premises Department/ 

Architect 

(ii) Contractor’s removal of his materials, equipment, labour force, temporary sheds/ 

stores etc, from the site (excepting for a small presence required if any for the 

defect liability period and approved by the Bank). 

  

The remaining 50% of the retention amount will be refunded to the contractor, after 

deducting any sum due from the contractor on any account under this contract, 14 

(fourteen) days after the end of Defect Liability period provided, the contractor has 

satisfactorily carried out all the work and attended to all defects in accordance with the 

conditions of the contract. The Security Deposit shall be by way of Demand Draft drawn 

in favour of Canara Bank, payable at Mangalore or by way of Bank Guarantee obtained 

from any Scheduled Commercial Bank other than Canara Bank. 

 

No interest is allowed on retention money.  

 

A part of the Security Deposit if and as decided by the bank can also be furnished in the 

form of a bank guarantee from a Bank other than Canara Bank.  

 

13.1 CONTRACTOR TO PROVIDE EVERY THING NECESSARY: 

i).  The contractor shall provide everything necessary for the  proper execution  of  the  

work according to the intent and  meaning  of  the design parameters, technical 

specifications, drawings and Price Bid/ schedule  of quantities, based on the details 

furnished in the Notice Inviting Tender. The contractors should undertake their own 

assessment and design the plant and system required. If the contractor finds any 

discrepancies furnished it shall immediately brought to the notice of the Employer. 

 

ii). The Contractor shall take full responsibility for adequacy, suitability and safety of all 

the design, works and methods of design/ installation. 

 

iii). The employer shall on no account be responsible for the expenses incurred by  the 

contractor during the progress of work at site, towards any incidental  expenditure like 

medical  amenities  to  the workers  at site, security arrangement etc. The employer 
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shall not  be responsible for the safety of the workers at site either on account of the  

works  executed  by the contractor or on  account  of  the  works executed by any other 

agency involved at that time. 

 

iv).  The Employer on no account shall be responsible for  storage  of materials  or  loss 

or pilferage or theft either in  respect  of  the material  stored  or  material  already 

built  and  paid  for  by  the Employer. 

 

v). The contractor shall at all times give access to workers employed by the Employer. 

 

vi). All tools, equipments and other required facilities for execution of work shall be 

provided by the contractor. 

 

vii).  Any  facilities available at site shall be utilized  only  with prior  permission  of  the 

Employer or the in-charge  of  the  site  / building  owner and cannot be taken as 

granted and for  such  services utilized the Employer is entitled to charge at his 

discretion. 

 

13.2 No extra charges shall be paid over and above what has been quoted for any of the 

above or for similar such services. 

 

14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART:: 

i). Time of Completion: 30 days from the date of work order acceptance by the Vendor 

including Mobilization period. 

 

The entire work is to be completed in all respects within the stipulated period. The 

work shall be deemed to commence from the date of issue of work order from the date 

of acceptance letter or date of handing over site, whichever is earlier. Time is the 

essence of the contract and shall be strictly observed by the contractor. 

 

The work shall not be considered as complete until the Employer have certified in 

writing that the work has been virtually completed and defect liability period shall 

commence from the date of such certificate. 

 
ii). EXTENSION OF TIME:: 
(a)  The time allowed for execution of the Works by the Contractor as specified or the 

extended time in accordance with these conditions shall be the essence of the Contract.  

If the contractor commits default in the execution of the work as aforesaid, the 

Employer shall without prejudice to any other right or remedy available in law be at 

liberty to forfeit the earnest money absolutely. 

 

(b)  Request for extension of time, to be eligible for consideration, shall be made by the 

contractor to the accepting authority in writing within fourteen days of the happening of 
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the event causing delay.  The contractor shall also, if practicable, indicate in such a 

request the total period for which extension is desired, overlapping period, if any, with 

earlier events causing delays. 

 

(c)  In  such  case  the authority may  give  a  fair  and  reasonable extension  of  time 

for completion of work. Such extension shall be communicated to the contractor by the 

Employer in writing, within 3 weeks of the date of receipt of such request. Non 

application by the contractor for extension of time shall not be a bar for giving a fair 

and reasonable extension by the Employer and this shall be binding on the contractor. 

 

(d)  The  decision  of  the Employer for  an  extension  of  time  for completion  

hereunder ( which decision shall be final and  binding  on the  contractor) shall be 

promulgated on completion of the work or  at the conclusion of such events based on 

which the extension of time was sought by the contractor, and the Employer shall then, 

in the event of an extension being granted, determine and declare the final completion 

date.  The provision in clause with respect to payment  of  Liquidated Damages shall, in 

such case, be read and construed as if the  extended date  fixed by the Employer were 

substituted for and the damage  shall be deducted accordingly. 

 

iii). Progress of Work: 

During the period of work, the contractor shall maintain proportionate progress on the 

basis of a programme chart submitted by the contractor or prepared by the Engineer in 

charge whoever is responsible for such programme of work. Contractor shall plan for 

procurement of materials, equipments well in advance and reflect the same in a 

progress chart so that there is no delay on the part of the contractor in completion of 

the project. Maintenance and production of such records as and when required shall be 

the responsibilities of the contractor. 

 
15. LIQUIDATED DAMAGES:: 
Time is the essence of the contract.  Thus the Contractor shall be aware and take  note  

that  non-supply   or commissioning of the equipment / system will affect the Banks 

committed programs and thus the loss by way  delayed  services  /completion  of related 

works etc, are invaluable and cannot be easily assessed. Therefore, it is part of the 

agreed terms that in the event of any delay in completion of the work, the  Bank  is  

liable  to  charge  the Contractor without the necessity of providing for  any  details  of  

such losses suffered by the Bank.  

 

15.1  If  the contractor fails to maintain the  required  progress  in terms of the contract 

or to complete the work and clear the site on or before the contract or approved 

extended date of completion, he shall, without  prejudice  to any other right or remedy 

of  the  Employer  on account  of  such  breach,  pay  as  agreed  compensation  the  

amount calculated at the rates stipulated below or such smaller amount as may be  
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fixed by the employer on the contract value of the work for  every completed week that 

the progress remains incomplete. 

 

15.2 For this purpose the term `Contract Value' shall be value at the contract rates of 

the work as ordered / accepted and the Contract value does not include the AMC cost. 

 

If the Contractor fails to complete the works within the time for completion stated in 

the tender or within any extended time under Clause 14.ii hereof, the Contractor shall 

pay the Employer the sum at the rate of 0.5 % of the Contract Value per week of delay 

subject to a maximum limit of 5 % of the Contract Value as  "Liquidated damages" for 

the period during which the said works shall so remain incomplete or the Employer 

may deduct aforesaid sum towards such damages from any monies due to the 

Contractor. 

 

15.3 The Employer shall have the right to adjust, / set-off against any sum  payable to 

the contractor under this or any  other  contract with the Employer anywhere in 

India/outside India. 

 

16.1 TOOLS,  STORAGE OF MATERIALS, PROTECTIVE WORKS AND  SITE  OFFICE 

REQUIREMENTS:: 

The contractor shall provide, fix up and maintain his establishment in an approved 

position at site and clear away on completion of the works and make good all works 

disturbed. The contractor shall not fix or place any placards or advertisement of any 

description  or  permit the  same  to  be fixed or placed in or  upon  any  hoarding,  

gantry, building  structure  other  than those approved by  the  Employer.  No fixtures or 

materials to be placed in such a manner that can be considered dangerous to the 

installation and to the persons working or passing by or visiting the site. 

 

16.2 Storage of materials: The contractors shall make use of existing facilities  with due 

permission of the Employer for storage of materials at site, but watch & ward 

arrangements for the safety of materials shall be the responsibility of the contractor. 

Additional covered space required if any, shall be arranged at the Contractor's own 

cost in the open space identified/ear marked by the Bank. 

 

17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS:: 

17.1 The contractor shall conform to the provisions of any Acts of the Legislature 

relating to the work, and to the regulations and  bye-laws of any authorities, and or 

other Companies    ( Indian or International), and  /  or  Statutory Authorities, with 

whose  system  and  design  or technical know-how are/were proposed to have 

connection with this work. So  also  the contractor shall before making any variations  

from  the drawings  or specification that may be associated to so conform,  give the  

Employer written notices specifying  the  variations proposed  to  be made and the 
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reasons for making them  and  apply  for instruction  thereon.  The Employer on receipt 

of such intimation shall give a decision within a reasonable time. 

 

17.2 The contractor shall arrange to give all notices required for  by the  said Acts, 

regulations or Bye-laws to be given to any  authority, and  to pay to such authority or to 

any public officer all  fees  that may  be  properly  chargeable in respect of the  work  

and  lodge  the receipts with the Employer. 

 

17.3 The contractor shall indemnify the Employer against all claims in respect of patent 

rights, royalties, damages to buildings, roads or members of public in course of 

execution of work and shall defend all actions arising from such claims and shall keep 

the Employer aloof and indemnified in all respects from such actions, cost and expenses. 

 

18. CLEARING SITE AND SETTING OUT WORKS:: 

18.1 The site of work shown shall be cleared of all obstructions, waste materials, 

rubbish of all kinds. All material damages  on  the place of work on the walls, ceiling or 

flooring or any other connected equipments, materials or installations shall be re-done 

to maintain the originality and leveled at the contractors own cost. 

 

18.2 The contractors shall set out the works and shall be responsible for the true and 

perfect setting out the works and for the correctness of the positions, levels, dimensions 

and alignment of all parts thereof. If at any time, any error shall appear during the 

progress of any part of the work, the contractor shall at his own expenses rectify such 

error, if called upon to the satisfaction of the Employer. 

 

19. FIXING, FASTENING OF EQUIPMENTS:: 

19.1 The contractor is to fix the equipments on the floor by means of appropriate 

method so that such equipments fixed on to the floor shall not fall by its own or by 

natural movements of wind, air, normal human operations and shall adopt the best 

engineering traditions and use appropriate tools in such operations. 

 

19.2  The contractor while fixing any material or equipment to be suspended from the 

ceiling, shall use fasteners of suitable strength to hold the weight of the suspended 

system/equipment or material and such fasteners shall be fixed by means of power 

drills. The contractor shall not chip the ceiling unless ordered & approved by the 

Engineer- in-charge. 

 

19.3 The contractor shall not puncture the existing civil structures like beams, columns 

and shall not undertake any type of activity which could affect the structural stability. 

He shall be responsible for any damages and costs in its rectification. 
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20. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS :: 

All waste materials and other matters of any offensive nature shall be taken out once 

the works are completed. The contractor shall keep  the works  free  from dangerous 

materials like  industrial  gases,  welding machines  and  any  such devices or material of  

toxic  and  poisonous nature shall not carry within the site or building any material  

which are  explosive  in  nature. Any such  offensive  materials  which  are essentially  

required  in course of work shall be undertaken  with  due written  permission  of  the  

Employer  provided  such  materials  are permissible under Law. 

 

21. ACCESS :: 

Any authorized representatives of the Employer shall at all reasonable times  have  free  

access  to the works and /  or  to  the  workshops, factories  or  other places where 

materials or  equipments  are  being prepared  or constructed for the work and also to 

any place where  the materials  are  lying or from where they are being obtained,  and  

the contractor  shall extend necessary facility to the Employer  or  their representatives 

for inspection examination and testing of the  quality & workmanship of the materials. 

 

22. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS:: 

22.1 All the works specified and provided for in the specifications or which may be 

required to be done in order to perform and complete  any part thereof shall be 

executed in the best and most workmanlike manner with  materials  of the best and 

approved quality  of  the  respective kinds  in accordance with the particulars contained 

in and implied  by the specifications and as represented by the drawings or according  to 

such  other additional particulars, and instructions as may from  time to time be given 

by the Employer during the execution  of the work, and to his entire satisfaction. The 

works shall be executed with best workmanlike manner confirming to MNRE Guidelines, 

BIS Specifications, Indian Electricity Act & Rules, Statutory norms prescribed by local 

bodies like Municipality/corporation, DISCOM, CEIG/Electrical Inspectorate, Govt. of 

Karnataka etc. 

 

22.2  If  required by the Employer, the  contractor  shall have  to  carry  out tests on 

materials and  workmanship  in  approved material  testing  laboratories  or as 

prescribed by  the  Employer  at his own cost to prove that the materials etc. under test 

conform   to   relevant  I.S.  Standards or  as  specified   in   the specifications.   The   

necessary   charges   for   sample   material, transporting, testing etc. shall have to be 

borne by the contractor. 

 

22.3 All materials must be the best of their kind available and the contractors must be 

entirely responsible for the proper and efficient carrying out of the work. Samples of all 

the materials to be used must be submitted to the Employer when so directed by the 

Employer. 
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22.4 Should the work be suspended by any reason, the contractor shall take all 

precautions necessary for the protection of work and at his own expenses shall make 

good any damages arising from any of these causes. 

 

23. REMOVAL OF IMPROPER WORK:: 

23.1 The Employer shall during the progress of the work have power  to order  in writing 

from time to time the removal from the  work  within such reasonable time or times as 

may be specified in the order of  any materials which in the opinion of the Employer are 

not in accordance  with  specification or instructions, the  substitution  or proper   re-

execution   of  any  work  executed  with   materials   or workmanships  not  in 

accordance with drawings and  specifications  or instructions. 

 

23.2  In  case  the contractor refuses to comply with  the  order  the Employer  shall  

have the power to employ and pay  other  agencies  to carry  out the work and all 

expenses consequent thereon or  incidental thereto as certified by the Employer shall be 

borne by the contractor or may be deducted from any money due to or that may become 

due  to  the  contractor.  

 

24. CONTRACTOR'S EMPLOYEES:: 

24.1 The contractor shall employ technically qualified and competent supervisors for the 

work who shall be available (By turn) throughout the work and shall participate during 

site meetings and be available to take and comply with instructions of the Employer.  In 

case of electrical works as per statutory Acts & Rules of Electricity Board and Electrical 

Inspectorate, the persons so employed shall have the requisite supervisory permit or 

wireman permit for appropriate nature of work undertaken.  

 

24.2 No Child Labour : 

No labour below the age of eighteen years shall be employed on the work. In case of 

electrical works, the labour employed by the Contractor or their sub-contractor should 

be authorized person as permitted by the Chief Electrical Inspectorate office of the 

respective state Government.  The Employer shall not be responsible for any deviation 

and the Contractors shall indemnify the Employer from any legal action or in any way 

directly or indirectly. 

 

24.3 Labour Legislation:: 

The Contractor shall comply with the provisions of the payment of  Wages Act,  1936,  

Minimum Wages Act, 1948, Employees Liability  Act,  1938, Workmen's  Compensation  

Act,  1923, Industrial  Disputes  Act,  1947, Maternity  Benefits Act, 1961, and the 

Contractors Labour  (Regulation and  Abolition)  Act 1970, or the modifications thereof 

or  any  other laws relating thereto and the rules made there under from time to time. 

 

24.4  The  Contractor  shall,  notwithstanding  the  provisions  of  any contract  to  the  

contrary,  cause to be paid  fair  wage  to  labour indirectly  engaged on the work, 
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including any labour engaged  by  his sub-contractors in connection with the said work, 

as if the labour had been immediately employed by him. 

 

24.5  The Contractor shall indemnify and keep indemnified  the  Employer against  

payments to be made under and for the observance of the  laws aforesaid and the 

Contractors' Labour Regulations without prejudice to his  right  to  claim indemnify from  

his  sub-contractors.  The laws aforesaid shall be deemed to be a part of this contract 

and any breach thereof shall be deemed to be a breach of this contract. 

 

24.6 COMPLIANCE OF LABOUR REGULATIONS: 

i)  The Contractor shall at his own expense arrange for all  the  safety provisions  for  

the safety of all workers and employees  directly  or indirectly  employed  on  the  work  

by  the  Contractor  or  his   sub- contractors as mentioned in the Safety Code of this 

tender. 

 

ii) The Contractor shall be fully responsible for compliance at his own expense all the 

labour regulations and rules to be observed by him and his sub-contractors and by the 

Employer as Principal Employer of workers.  The Contractor shall fully indemnify the 

Employer against any action by the state and/or Central Government for any  default  or 

alleged default by the Contractor, Sub-contractor of any  of such rules and regulations. 

If, due to any default of the Contractor  or his  sub-contractors,  the Employer has to 

incur any  expenditure  for compliance  of  the  rules and regulations or  for  any  other  

reason connected with such default, the Employer shall be entitled to recover from the 

Contractor all such expenditure in full from any payment due to the Contractor. 

 

25. DISMISSAL OF WORKMEN:: 

The contractor shall on request of the Employer immediately dismiss or take off from 

the works any person employed thereon by him, who may in the opinion of the Employer 

be unsuitable or incompetent or who may misconduct himself. Such discharge shall not 

be the basis of any claim for compensation or damages against the Employer or any of 

their officers or employee. 

 

26. ASSIGNMENT :: 

The whole of the works included in the contract shall be executed  by the  contractor 

and the contractor  shall not directly  or  indirectly transfer,  assign  or  underlet the 

contract or  any  part,  share  or interest  therein nor, change in constitution and no 

subletting  shall relieve the contractor from the full and entire responsibility of  the 

contract or  from  active superintendence of the  work  during  their progress. 

 

27. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC :: 

27.1  Damages to persons : The Contractor shall be responsible  for  all injury  to the 

work or workmen to persons, animals or things  and  for all damages to the structural 

and/or decorative part of property which may  arise  from the operations or neglect of 
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himself or of  any  sub-contractor  or of any of his or a sub-contractors  employees,  

whether such  injury or damage arise from carelessness, accident or any  other cause  

whatsoever in any way connected with the carrying out  of  this contract. 

 

27.2 The clause shall be held to include inter-alia, any damages to buildings whether 

immediately adjacent or otherwise, and any damage to roads, streets,  footpaths or 

ways as well as damages caused  to  the buildings and the works forming the subject of 

this contract by  rain, wind or other inclemency of the weather. 

 

27.3  The Contractor shall indemnify the employer and hold  harmless  in respect of all 

and any expenses arising from such injury or damages to persons or property as 

aforesaid and also in respect of any claim made in  respect  of  injury or damage under 

any acts  of  compensation  or damage consequent upon such claim. 

 

27.4 Damages to property: The Contractor shall reinstate all damage of every sort 

mentioned in this clause, so as to deliver the whole of the contract works complete and 

perfect in every respect and so as to make good or otherwise satisfy all claims for 

damages to the property or third parties. 

 

27.5 The Contractor shall effect the insurance necessary and indemnify the employer 

entirely from all responsibility in this respect.  The insurance  must be placed with a 

company approved by the employer  and must  be  effected  jointly  in the name of  the  

contractor  and  the employer and the policy lodged with the latter. The scope of 

insurance is  to  include  loss  or  damage to  the  work  and  workmen  due  to 

carelessness,  accident  including  fire,  earthquake,  floods,  etc., damage  or  loss  to  

the contract itself till this  is  made  over  a complete state. Insurance is compulsory and 

must be effected from the very initial stage.  The contractor shall also be responsible 

for anything which may be excluded from damage to any property arising out of 

incidents, negligence or defective carrying out of this contract. 

 

27.6  The  employer  shall be at liberty and is  hereby  empowered  to deduct  the 

amount of any damages, compensations, costs,  charges  and expenses arising or 

occurring from or in respect of any such claim  for damages from any sums due or to 

become due to the contractor. 

 

27.7  If  the  Contractor  or  his  working  people  or  servants  shall break, deface, 

injure or destroy any part of building in which they may be working, or any building, 

road, road curb, fence, enclosure,  water pipe,  cables, drains, electrical cables or 

telephone post  or  wires, trees,  grass  or grass land, or cultivated ground contiguous  to  

the premises  on which the work or any part is being executed, or  if  any damage  shall  

happen to the work while in progress,  from  any  cause whatever  or if any defect, or 

other faults appear in the  work  within twelve  months after a certificate final or 

otherwise or  its  virtual completion shall have been given  by the Employer as aforesaid 
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arising out of defect or improper materials or workmanship the Contractor  shall upon 

receipt of a notice in writing on that behalf make the same  good at his own expense or 

in default the Employer/Engineer-in-Charge cause the same to be made good by other 

workmen and deduct the expense  from any sums that may be then or at any time 

thereafter may become due  to the  Contractor, or from his security deposit, or the 

proceeds  of  sale thereof or of a sufficient portion thereof. 

 

27.8 i) TRANSIT INSURANCE ::  

Wherever specifically agreed to, the firm will insure at his cost the goods for all transit 

risks including 60 days storage risk from the date of the delivery of the goods at the final 

destination.  

 

INSURANCE:  

In his own interest the contractor shall insure the works  and  keep  them insured until 

the  virtual  completion  of  the contract against loss or damages by fire and/or 

earthquake, flood. The insurance must be placed with a company approved by the 

Employer, in the joint names of the employer and the contractor for such amount and 

for any further sum if called to do so by the employer and lodge receipts of premiums 

paid with the employer within 21 days from the date of issue of letter of acceptance 

unless otherwise instructed. 

 

Contractor shall strictly follow labour laws in force and obtain the necessary license for 

doing the work. He will be required to take care of the safety & security of the 

personnel employed and occupants of the flats, third parties, office equipments, 

building and other loose furniture's within the working area, during execution of the 

works. Contractor will be required to obtain Insurance policy "Erection All Risk Policy 

(EAR)" for the entire duration of the works till settlement of final bills as per clause 

27 of this contract document. Any damage to the articles, building shall be made good 

by the contractor at his cost.  

 

27.9 The contractor in case of rebuilding or reinstatement after  fire shall  be  entitled  

to  extension  of  time  for  completion  as  the employer may deem fit. 

 

28. ACCOUNTS RECEIPTS & VOUCHERS:: 

The contractor shall, upon the request of the Employer furnish them with all the 

invoices, accounts, receipts and other vouchers that they may  require in connection 

with the works under this contract. If the contractor  shall use materials less than what 

is required under the contract, the value of the difference in the quantity of the 

materials that was required to use and that actually used shall be deducted from his  

dues. The decision of the Employer shall be final and binding on the contractor as  to 

the amount of materials the contractor is required to use for any work under this 

contract. 
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29. MEASUREMENT:: 

29.1  Before taking any measurement of any work the  contractor  shall give reasonable 

notice to the representatives of the Employer  or the site engineer if any, and  

measurements  particularly concealable  in  nature shall be jointly taken and recorded  

and  such statement  of  measurement  shall be enclosed along with  the  bill  or running 

bills. In the event of such measurement taken directly by  the contractor  the  details 

shall be recorded and routes  be  marked  for inspection of the engineer-in-charge. 

 

29.2 Any deviation or discrepancies observed by the engineer-in-charge shall be brought 

to the notice of the contractor  or their  representatives and during such inspection and  

measurement  if the contractor fails to be present the certification of the  engineer-in-

charge  shall be  final  and  binding  on  the contractor and the contractor shall have no 

right to dispute the same. 

 

30. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY:: 

30.1 Payment Terms: 

i). All bills shall be prepared by the contractor in the form agreed or furnished by the 

Employer.  

 

ii). No mobilization advance amount will be paid to the firms. Payments to the 

contractor will be regulated as below: 

 

a)  40 % of the cost against supply / delivery of equipment’s at site, duly unpacked 

and supported by necessary documents / test certificates etc, and certification of 

Engineer in charge. 

 

b) 50 % upon installation, commissioning, testing, successful trial run including grid 

synchronization along with supply and installation of net metering, generation meter 

and approvals from Electrical Inspectorate and M/s DISCOM as required.  

 

c) 10% at the end of the Comprehensive Annual Maintenance Contract Period; this 

can be released against Bank guarantee for equivalent amount in favour of the Bank 

for the warranty period in approved Bank’s format. 

 

(iii)  All such interim payments accepted by the Contractor shall be regarded as 

payments by way of advances against final payment only. These shall not preclude bad, 

unsound and imperfect or unskilled work to be rejected, removed, taken away and 

reconstructed or re-erected. 

 

(iv)All such payments are subject to deductions of security deposit/retention money as 

detailed in the tender elsewhere. 
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30.2  Any  certificate given by the  Engineer-in-charge  relating to the work done or 

materials delivered forming part of  such payment,  may  be  modified  or  corrected  by  

any  subsequent   such certificate(s) or by the final certificate and shall not by itself  be 

conclusive  evidence  that any work or materials to which  it  relates is/are in 

accordance with the contract and specifications. 

30.3  Any such interim payment, or any part thereof shall not  in  any respect  conclude,  

determine  or  affect in any  way  powers  of  the Engineer-in-charge/employer under 

the contract or any of such payments be  treated as final settlement and adjustment of 

accounts or  in  any way vary or affect the contract. 

 

30.4 Pending consideration of extension of date of completion interim payments shall 

continue to be made as herein provided. 

 

30.5  All  the payments, interim or otherwise other than  the  initial advance,  are  

subject  to statutory deductions of Income  Tax  &  its Surcharge, Sales tax deductions as 

notified by respective Local  State Government/Authority  and any such instructions 

conveyed from time  to time.  From the interim bills, the retention money as detailed 

elsewhere in this tender shall also be deducted. 

 

30.6 The final bill shall be submitted by the contractor within 1 (one) month from the  

date  of  completion  of  work  or  from  the  date  of certification of virtual completion 

certified by the branch-in-charge. 

 

30.7 FINAL PAYMENT:: 

(1)  The Contractor shall submit the final bill in the same manner as specified in interim 

bills within one month of physical completion of the work or within 15 days of the date 

of the final certificate of completion furnished by the Engineer-in-Charge whichever is 

earlier. No further claims shall be made by the Contractor after submission of the final 

bill or on acceptance of the final payment and these shall be deemed to have been 

waived and extinguished. 

 

(2)  In the event of any dispute, payments of those items of the bill in respect of which 

there is no dispute and of items in dispute, for quantities and rates as approved by 

Engineer-in-Charge, shall be made by the employer within the period specified herein 

under, the period being reckoned from the date of receipt of the bill by the Engineer-in-

Charge. 

 

a) If the gross amount of the work done under the contract items, plus that of 

additional deviated items is upto Rs. 2 lakhs - 30 days. 

b) - do -  exceeds Rs. 2 lakhs &  is upto Rs.20 lakhs - 45 days 

c) - do - exceeds Rs.20 lakhs /- 60 days 
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31. VARIATION / DEVIATION:: 

The Engineer-in-Charge with the specific approval of  the Employer  shall  have   power 

to make alteration in,  omissions  from, additions  to  or  substitutions  for  the  original   

specifications, drawings,  designs  and  instructions that may appear  to  him  to  be 

necessary  or  advisable  during the progress of  the  work,  and  the Contractor shall be 

bound to carry out the works in accordance with  any instructions  given to him in 

writing signed by the Engineer-in-Charge. Such alterations, omissions, additions or  

substitution shall form part of the contract as if originally provided therein  and any 

altered , additional or substituted work which the Contractor may be directed  to  do in 

the manner specified above as part of  the  works, shall  be  carried out by the 

Contractor on the same conditions  in  all respects including Price on which he agreed to 

do the main work except as hereafter provided. 

 

(a)  No  work  which  radically changes the  original  nature  of  the contract  shall be 

ordered by the Engineer-in-Charge as  a  deviation. 

 

(b)  In the event of any deviation being ordered which in the  opinion of the Contractor 

changes the original nature of the Contract, he  shall within fifteen days of having been 

so ordered bring this to the notice of the Employer with the reasons but nevertheless 

carry it out and the disagreement  as  to  the  nature of work and  the  rate  to  be  paid 

therefore  shall be resolved in accordance with Clause  under  caption "SETTLEMENT OF 

DISPUTES AND ARBITRATION". 

 

c).  The tendered rates, shall hold good for any increase or  decrease in  the  tendered 

quantities up to variation of 15 % and  as  stipulated elsewhere for legitimate 

completion of works as per original design  or scope  of  work  and  on account of  any  

modification  or  alteration suggested  and  where  the variation is for  the  respective  

item  is beyond  15 %,  the  rate for the respective item  may  be  reviewed  on mutually 

agreed terms. 

 

32. SUBSTITUTION:: 

Should   the  contractor  desire  to  substitute  any  materials   and workmanship, He  

must  obtain  the  approval  of  the  Employer   in  writing  for any such substitution  

well  in  advance. In respect of Materials whose makes are not specified in the tender, 

specific approval of the Employer has to be obtained in writing before their usage. 

 

33. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFTER COMPLETION: 

33.1  The  whole  of  the work will  be  thoroughly  inspected  by  the contractor  and 

deficiencies and defects set right. On completion of such inspection the contractor shall 

inform the Employer that they have completed the work and it is ready for inspection. 
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33.2 On completion the contractor shall clean all the area and its surroundings, 

equipments etc. and will leave the entire area clean and ready for immediate usage to 

the satisfaction of the Employer. 

 

34. CLEARING SITE ON COMPLETION:: 

34.1  On completion of the works the contractor shall clear  away  and remove from the 

site all constructional materials, plant & equipments, tools, surplus materials, scraps, 

rubbish and temporary works of every kind  and  leave the whole of the site and the 

works clean  and  in  a workmanlike condition to the satisfaction of the Employer. 

 

34.2  In  the  event  of failure to clear the  site  as  required  the Employer  have the 

right to undertake the same engaging  other  agency and  the  same shall be at the cost 

of the contractor and  liable  for deductions  in the payments due to the contractor and  

the  contractor shall not dispute such payments. 

 

35.  CONCEALED WORKS :: 

The  contractor  shall give due notice to the  Employer  wherever any work is to be 

buried or concealed in the building in the earth, flooring, walls or otherwise becoming 

inaccessible later on, in order  that  the  work  may be inspected  and  correct  

dimensions  or measurements  taken  before such burial. In default whereof  the  same 

shall, in the opinion of the Employer be either opened up for measurement at the 

contractors expenses or no payment may be  made for  such materials. Should any 

dispute or difference arise after  the execution  of any work as to measurements etc. or 

other  matter  which cannot be conveniently tested or checked, the notes / certification 

of the  Engineer-in-charge shall be accepted as correct  and binding on the contractor. 

 

36. ESCALATION :: 

The rate quoted shall be firm throughout the tenure of the contract  (including  

extension of time, if any granted) and will not be  subject to any fluctuation due to 

increase in cost of materials, labour, sales tax, octri etc. unless specifically provided in 

these documents. 

 

37. IDLE LABOUR:: 

Whatever  the  reasons may be, no claim for  idle  labour,  additional establishment  

cost  of hire and labour charges of  tools  and  plants would be entertained under any 

circumstances. 

 

38. SUSPENSION OF WORKS:: 

38.1  Subject to other provisions contained, the Employer may  without prejudice  to his 

any other rights or remedy against the Contractor   in respect of any delay in 

commencing, completing or during the  progress of  work  or  inferior  workmanship,  

may  serve  notice  in   writing absolutely  determine and cancel the contract in any of 

the  following cases; 
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i) If the contractor having been given by the Employer a notice  in  writing to rectify, 

reconstruct or replace  any  defective work  or  that  the  work is being performed  in  

any  inefficient  or otherwise  improper  or un-workman like manner shall  comply  with  

the requirement of such notice for a period of seven days thereafter. 

 

ii) If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if  a receiver or a manager on behalf of a 

creditor shall be appointed or if circumstances  shall arise which entitle the court or the 

creditor  to appoint  a receiver or a manager or which entitle the court to make  a 

winding up order. 

 

iii) If the contractor has without reasonable cause failed to commence the  work or has 

suspended the progress of the work or has  failed  to proceed with the work with due 

diligence so that in the opinion of the Employer  (which  shall  be final and binding) he 

will  be  unable  to secure completion of the work by the date for completion and 

continues to do so after a notice in writing of seven days from Employer. 

 

iv) If the contractor fails to complete the work within the stipulated date  or  items  of 

work with individual date of  completion,  if  any stipulated,  on  or before such date (s) 

of completion  and  does  not complete them within the period specified in a notice 

given in writing in that behalf by the Engineer-in-charge. 

 

v)   If  the  contractor  persistently  neglects  to  carry  out   his obligations  under  the 

contract and/or commits default  in  complying with  any  of the terms and conditions of 

the contract  and  does  not remedy  it or take effective steps to remedy it within 7 days 

after  a notice  in writing is given to him in that behalf by the  Engineer-in-charge. 

 

vi)  If the contractor commits any acts mentioned in terms of  tender hereof:  And  when 

the contractor has made himself liable  for  action under any of the cases aforesaid, the 

Employer shall have powers :: 

 

a)  To  determine  or rescind the contract  of  which  termination  or rescission  notice in 

writing to the contractor under the hand of  the Employer  shall  be conclusive evidence. 

Upon such determination or rescission, the security deposit of the contractor shall be 

liable to be forfeited and shall be absolutely at the disposal of Employer. 

 

b)  In  any  such  event  the  contractor  shall  have  no  claim   to compensation  for  

any loss sustained by him by reason of  his  having purchased or procured any materials 

or entered into any engagements or made  any advances on account or with a view to 

the execution  of  the work or the performance of the contract.  And in case action is  

taken under  any  of the provisions aforesaid, the contractor shall  not  be entitled  to  

recover  or  be paid any sum for  any  work  thereto  or actually performed under this 
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contract unless and until the  Engineer-in-charge  has certified in writing the 

performance of such  work  and the value payable in respect thereof and he shall only 

be entitled  to be  paid  the  value so certified; Provided further that  any  of  the 

recoveries to be made when the excess cost incurred by the Employer is more than the 

Security Deposit to be forfeited, such recoveries  shall be limited to the amount by 

which the excess cost incurred exceeds the Security deposit so forfeited. 

 

38.2  In  any  case  in which any of the  powers  conferred  upon  the Employer  hereof, 

shall have become exercisable &the same shall  not be exercised,  the non-exercise 

thereof shall not constitute a waiver  of any of the conditions hereof and such powers 

shall notwithstanding  be exercisable  in  the  event  of any future  case  of  default  by  

the contractor and the liability of the contractor for compensation  shall remain 

unaffected. 

 

39. TERMINATION OF CONTRACT BY EMPLOYER :: 

39.1 If the contractor:: 

 

      (a) at any time makes default in proceeding with the  works  or any part of the work 

with due diligence and continues to  do so after a notice in writing of 7 days from the 

Engineer-in-Charge; or 

 

      (b) commits  default  in  complying with any of  the  terms  and conditions  of the 

Contract and does not remedy it  or  take effective steps to remedy it within 7 days 

after a notice in  writing  is given to him in that behalf by the  Engineer-in- Charge; or 

 

      (c) fails to complete the works or items of work with individual dates of completion, 

on or before the date(s) of completion, and does not complete them within the period 

specified in  a notice  in  writing is  given to him in that behalf  by  the  Engineer-in-

Charge; or 

 

      (d) shall  offer or give or agree to give to any person in  Bank service  or  to any 

other person on his behalf any  gift  or consideration  as an inducement or reward for 

favoring  him in  relation  to the obtaining or execution of this  or  any   other Contract 

for the Employer or; 

 

      (e) shall enter into a Contract with the Bank in connection with  which  commission 

has been paid or agreed to be paid by  him  or  his  knowledge,  unless  the  particulars  

of  any  such  commission  and  the  terms of  payment  thereof  have  been  previously   

disclosed   in   writing   to   the   Accepting Authority/Engineer-in-Charge; or 

 

      (f) shall obtain  a Contract with the Employer as a  result  of  wrong  tendering or 

other unethical methods  of  competitive tendering; or 
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      (g) being an individual, or in a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving  order or  order for administration of his estate 

made against  him or shall take any proceedings for liquidation or composition (other  

than  a  voluntary liquidation for  the  purpose  or amalgamation or reconstruction) 

under any Insolvency Act for the time being in force or make any conveyance or 

assignment          of his effects or composition or arrangement for the benefit of his 

creditors or purport so to do, or if any  application  be made under any Insolvency Act 

for the time being in force for  the sequestration of his estate or if a trust  deed  be  

executed by him for benefit of his creditors; or 

 

      (h) being a company, shall pass a resolution or the Court  shall  make  an  order  for  

the winding up of  the  company  or  a  receiver  or manager on behalf of the debenture  

holders  or others shall be appointed or circumstances shall arise which  entitle the 

Court or debenture holders to appoint a receiver or manager; or 

 

      (i) shall suffer  an execution being levied on  his  goods  and  allow it to be 

continued for a period of 21 days; or 

 

      (j) assigns,  transfers,  sublets  (engagement of  labour  on  a  piece-work  basis  or  

of labour with materials not to be incorporated in the work, shall not be  deemed to be 

subletting)  or otherwise parts with or attempts to  assign, transfer sublet or otherwise 

parts with the entire works or any  portion thereof without the prior written approval of 

the Accepting Authority; 

 

39.1.2 The Accepting Authority may, without prejudice to any other right or remedy 

which shall have accrued or shall accrue thereafter to the Employer, by a notice in 

writing cancel the contract as a whole or only such of items in default from the 

Contractor. 

 

39.1.3 The Engineer-in-Charge shall on such cancellation by the accepting authority have 

powers to, for which the contractor shall hereby unconditionally agree :: 

  

(a)  to take possession of the Site and any materials,  constructional   plant, 

implements, stores, etc., thereon; and/or 

 

(b)  to carryout the incomplete work by any means at the  risk  and  cost of the 

Contractor. 

 

39.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge  shall  

determine what  amount,  if  any,  is recoverable from the contractor for completion of 

the works or part of the  Works  or  in case the Works or part of the Works is  not  to  be 

completed, the loss or damage suffered by the Employer. In determining the amount, 

credit shall be given to the contractor for the value  of the work executed by him up to 
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the time of cancellation, the value  of contractor's materials taken over and 

incorporated in the work. 

 

39.3 Any excess expenditure incurred or to be incurred by the Employer in  completing  

the Works or part of the Work or the excess,  loss  or damages suffered or may be 

suffered by the Employer as aforesaid after allowing  such  credit shall without 

prejudice to any other  right  or remedy available to Employer in law be recovered from 

any money due to the Contractor on any account, and if such moneys are not sufficient 

the Contractor  shall be called upon in writing and shall be liable  to  pay the same 

within 30 days. 

 

39.4  If the Contractor shall fail to pay the required sum within  the aforesaid period of 

30 days, the Engineer-in-Charge  with the  approval of the Employer shall have the right 

to sell any or  all of   the   Contractor's  unused   materials,   constructional   plant, 

implements,  temporary buildings, etc. and apply the proceeds of  sale hereof  towards 

the satisfaction of any sums due from the  Contractor under the Contract and if 

thereafter there be any balance  outstanding from  the  Contractor, it shall be recovered 

in  accordance  with  the provisions of the Contract. 

 

39.5 Any sums in excess of the amounts due to the Employer and  unsold materials,  

constructional  plant,  etc., shall  be  returned  to  the Contractor,  provided  always  

that if cost  or  anticipated  cost  of completion  by the Employer of the Works or part of 

the Works is  less than  the  amount  which the Contractor would have been  paid  had  

he completed  the  Works  or part of the Works, such  benefit  shall  not accrue to the 

Contractor. 

 

40. SETTLEMENT OF DISPUTES AND ARBITRATION :: 

40.1  It shall be an inseparable part of the contract that in  matters regarding  quality of 

materials, workmanship, removal or rejection  of improper  work,  interpretation of the  

drawings  and  specifications, measurements of materials and/or items of work, mode of 

procedure  and carrying  out  of the work, the decision  of  the  Engineer-in-Charge 

which shall be given in writing, shall be final, conclusive and binding on the Contractor. 

 

40.1(A).  If the Contractor considers any work demanded of him  to  be  outside  the  

requirements  of the contract,  or  considers  any  drawings record or decision given in 

writing by the Engineer-in-Charge on any matter in connection with or  arising out of the 

contract or carrying out of work, to be unacceptable, he shall promptly within 15 days 

request the Employer in writing for written instruction or decision. Thereon, the 

Employer shall give his written instructions or decision within a period of two months 

from the receipt of the Contractor's letter. 

 

(B)  Upon receipt of such written instructions or  decision  the  Contractor  shall  

promptly proceed without delay to  comply  with  such  instructions or decisions. If the 
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Employer fails  to  give  his  instructions or decision in writing within a period of  two  

months after being requested or if the Contractor is  dissatisfied   with   the  instructions  

or  decision  of  the  Employer,   the Contractor may within 30 days appeal to the 

designated Appellate  Authority of the Employer who shall afford an opportunity to the  

Contractor  to  be heard and to offer evidence in support  of  his appeal.  If he is 

dissatisfied with this decision, the  Contractor  shall  within  a  period  of thirty days  

from  receipt  of  the   Appellate Authority of the decision shall indicate his intention  to  

refer  the dispute to Arbitration, failing  which  the  said  decision  shall  be final and 

conclusive and  not  referable  to adjudication by the Arbitrator. 

 

40.3  All disputes or differences in respect of which  decisions  have not been final, 

binding and conclusive as above shall be referred  for adjudication  by  the arbitration 

by a Sole  Arbitrator  appointed  as follows : 

 

40.4  Within  one  month of receipt of notice from any  party  to  the contract for 

appointment of the Arbitrator the Appellate Authority, in charge  of the work at the 

time of such appointment shall send to  the Contractor a panel of three names of 

persons who shall not presently  be connected  with  the work. The Contractor shall 

within fifteen days  of receipt of this list select and communicate to the Appellate 

Authority the  name of one person from the list who shall then be  appointed  as the sole 

arbitrator by the Appellate Authority. 

 

40.5 If Contractor fails to communicate his selection of name, within the stipulated 

period, the Appellate Authority shall without delay select one person from the list and 

appoint him as Sole Arbitrator. If the Appellate Authority fails to send such a list within 

one month as stipulated, the Contractor shall send a similar list to the Appellate 

Authority  within 15 days. The Appellate Authority shall then select one person from the 

list and appoint him as the Sole Arbitrator within 30 days of the receipt of the list. If the 

Appellate Authority  fails to do so the Contractor shall communicate to the Appellate 

Authority the name  of  one  officer  from  the list who  shall  then  be  the  Sole 

Arbitrator. 

 

40.6  If the Arbitrator so appointed is unable or unwilling to act  or resigns  his  

appointment  or vacates his office  due  to  any  reason whatsoever  another sole 

Arbitrator shall be appointed in  the  manner aforesaid. Such person shall be entitled to 

proceed with the reference from the stage at which it was left by his predecessor. 

 

40.7  It is term of this contract that the party invoking  arbitration shall give a list of 

disputes with amounts claimed in respect of  each such  dispute along with the notice 

for appointment of arbitrator  and giving  reference to the rejection by the Appellate 

Authority  of  the appeal  and a copy of his notice(s) of intention to refer the  dispute to  

arbitration  of  such disputes as mentioned  in  Part  (ii)  above failing  which the notice 
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for appointment of the Arbitrator shall  not be treated as notice for appointing the 

arbitrator. 

 

40.8  It is also a term of this contract that no person other  than  a person  appointed  by 

Appellate Authority, in charge of  the  work  as aforesaid  should act as arbitrator and if 

for any reason that is  not possible, the matter shall not be referred to arbitration at all. 

 

40.9 It is also a term of the contract that if the Contractor   does not make  any  

demand  for appointment of arbitration in  respect  of  any claims  in  writing  as  

aforesaid within 90  days  of  receiving  the intimation from the Employer that the final 

bill is ready for payment, the  claim of the contractor shall be deemed to have been  

waived  and absolutely barred and the Employer shall be discharged and released of all 

liabilities under the contact in respect of these claims. No party shall be entitled to 

bring any claim to arbitration if the arbitrator has  not been appointed before the expiry 

of sixty days  after  defect liability period. 

 

40.10  The  arbitration  shall be conducted  in  accordance  with  the provisions  of  the  

Indian Arbitration Act, 1996,  or  any  statutory modification or re-enactment thereof 

and the rules made there under and for the time being in force shall apply to the 

arbitration  proceeding 

under this clause. 

 

40.11  The  arbitrator may from time to time with the consent  of  the parties enlarge 

the time for making and publishing the award. 

 

40.12 It is also a term of the contract that any fees TA, DA and other charges  are  

payable  to the Arbitrator shall be  paid  by  both  the parties equally. 

 

40.13 It is also a term of the contract that the Arbitrator shall be deemed to have 

entered on the reference on the date of first hearing. The venue of the arbitration shall 

be such a place as may be fixed by the Arbitrator in his sole discretion. The fees, and 

charges of the Arbitrator shall, if required to be paid before the award is made and 

published, be paid half and half by each of the parties. The cost  of the  reference  and 

of the award (including the fees, if any,  of  the Arbitrator)  shall  be  in the discretion 

of the  Arbitrator  who  may direct  to  and  by whom and in what manner, such costs  or  

any  part thereof  shall be paid and fix or settle the amount of costs to be  so paid. 

 

40.14 The award of the Arbitrator shall be final and binding on both the parties 

 

41. RIGHT TO AUDIT/TECHNICAL EXAMINATION:: 

The  Employer  shall have the right to cause an  audit  and  technical examination  of  

the  works  and the final  bills  of  the  contractor including  all  supporting vouchers, 

abstract, etc., to be  made  even after  payment of the final bill and if as a result of 
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such audit  and technical  examination  any  sum is found to  have  been  overpaid  in 

respect  of  any work done by the Contractor under the contract  or  any  work claimed 

to have been done by him under the contract and found not to  have  been executed, 

the Contractor shall be liable  to  refund  the amount  of  over-payment and it shall be 

lawful for  the  Employer  to recover the same from him in the manner prescribed in 

clause 47 or  in any  other  manner  legally permissible and if it is  found  that  the 

Contractor was paid less than what was due to him under the contract  in respect of any 

work executed by him under it, the amount of such under payment  shall be duly paid by 

the Employer to the  Contractor,  without any interest thereon; Provided that the 

Contractor shall not be entitled to  payment of any sum paid short where such payment 

has  been  agreed upon  between  the Employer on the one hand and the  Contractor  on  

the other under any term of the contract permitting payment for work after assessment 

by the Engineer-in-Charge. 

 

42. LIEN :: 

(a) Whenever any claim or claims for payment of a sum of money  arises out  of  or 

under the contract against the  contractor,  the  Employer shall be entitled to withhold 

and also have a lien to retain such  sum or sums in whole or in part from the security, if 

any deposited by the Contractor and for the purpose aforesaid, the Employer shall be 

entitled to withhold the security deposit, if any, furnished as the case may be and   also  

have  a  lien  over  the  same  pending  finalization   or adjudication  of  any such claim. 

In the event of the  security  being insufficient to cover the claimed amount or amounts 

or if no  security has been taken from the contractor, the Employer shall be entitled  to 

withhold  and  have  a lien to retain to the extent  of  such  claimed amount  or  

amounts  referred to above, from any  sum  or  sums  found payable  or  which may at 

any time thereafter become  payable  to  the contractor  under  the same contract or 

any other  contract  with  the Employer pending finalization or adjudication of any such 

claim. 

 

(b) Any sum of money due and payable to the contractor (including  the security deposit 

returnable to him) under the contract may be withhold or  retained by way of lien by 

the Employer or any  other  contracting person or persons through Engineer-in-Charge 

against any claim of  the Employer  or such person or persons in respect of payment of a 

sum  of money  arising  out  of  or  under any  other  contract  made  by  the contractor 

with the Employer or with such other person or persons. 

 

(c)  It  is an agreed term of the contract that the sum  of  money  or moneys so withheld 

or retained under the lien referred to above by the Employer  will  be kept withheld or 

retained as such by  the  Employer till  the claim arising out of or under the contract is 

determined  by the  arbitrator (if the contracts governed by the arbitration  clause) or  

by the competent court, as the case may be and that  the  Contractor will  have no 

claim for interest or damages whatsoever on any  account in respect of such withholding 

or retention under the lien referred to above  and duly notified as such to the 
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Contractor. For the  purpose  of this  clause,  where the Contractor is a partnership firm 

or  a  limited company,  the Employer shall be entitled to withhold and also  have  a lien  

to retain towards such claimed amount or amounts in whole or  in part from any sum 

found payable to any partner/limited company as  the case may be, whether in his 

individual capacity or otherwise. 

 

 

43. EXTERNAL INSPECTION & AUDIT :- 

(i) All works under or in course of execution or executed in pursuance of  the  Contract  

shall at all times be open and  accessible  to  the inspection of the Quality Control 

Organization of the Employer or  any designated  auditor  /  officials of the Employer  

and  of  the  Chief Technical Examiner's Office under Central Vigilance Commission. 

 

(ii)  If it shall appear to the Engineer-in-Charge or  to the Engineer in charge of Quality 

Control or any designated auditors / officials of the Employer or to the Chief Technical 

Examiner, that any work  has  been  executed  with  unsound,  imperfect,  or   unskillful 

workmanship,  or  with materials or articles provided by him  for  the execution  of the 

work which are unsound or of a quality  inferior  to that contracted or otherwise not in 

accordance with the contract,  the contractor  shall,  on  demand  made  in  writing  

within  the  defect liability  period from the Engineer-in-Charge specifying the work, 

materials or articles complained of notwithstanding that the same  may have been 

passed, certified and paid for earlier,  forthwith rectify,  or remove and reconstruct the 

work so specified in whole  or in part, as the case may require and provide other proper 

and suitable materials or articles at his own charge and cost. 

 

(iii) In the event of the contractor failing to do so within a  period specified  by  the  

Engineer-in-Charge  in  his  demand aforesaid,  the contractor shall be liable to pay 

compensation at  the same  rate  as under the clause of defects after completion  for  

this default. 

 

(iv)  In such case the Engineer-in-Charge may not  accept the  item of work at the rates 

applicable under the contract  but  may accept  such items at reduced rates as the 

Employer or  the  competent authority may consider reasonable during the preparation 

of on account bills or final bill if the item is so acceptable without detriment  to the 

safety and without substantially affecting the utility of the item and  the  structure  or 

he may reject the work  outright  without  any payment  and/or  get  it  and other  

connected  and  incidental  items rectified,  or  removed and re-executed at the risk and  

cost  of  the contractor.  Decision of the Engineer-in-Charge to  be  conveyed  in writing  

in  respect  of the same shall be final and  binding  on  the Contractor. 

 

 

 

SIGNATURE OF CONTRACTOR WITH SEAL 
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SAFETY CODE 
 

Safety Norms to be followed by the Contractor 

1. Safety Clause  

i) The contractor should take all precautionary measures in order to ensure the 

protection of his own personnel moving about or working on the bank premises, and 

should conform to the rules and regulations of the bank. 

ii) The Contractor should abide by all bank regulations in force from time to time and 

ensure that the same are followed by his representatives, agents or sub contractors 

or workmen. 

iii) The contractor should ensure that unauthorized, careless or inadvertent operation of 

installed equipment which may result in accident to staff and / or damage to 

equipment does not occur. 

iv) The Contractor should indemnify and keep the purchaser indemnified and harmless 

against all actions, suits, claims, demands costs charges or expenses arising in 

connection with any accident, death or injury, sustained by any person or persons 

within the bank premises and any loss or damage to bank property sustained due to 

the acts or omissions of the contractor irrespective of whether such liability arises 

under the workmen’s compensation act or the fatal accidents act or any other 

statute in force from time to time. 

 

2. EMS Requirements 

i) The contractor shall ensure industrial safety methods in executing his work at bank 

premises. 

ii) The contractor shall ensure that all wastes generated by his activities / work are 

moved to the respective dump sites or taken for re-cycling. 

iii) The contractor has to give prior information whether any hazardous chemical is used 

in his work and if so, the operational control to be exercised. 

iv) The contractor has to ensure that all his material handling equipments / transport 

vehicles are emission tested. 

v) The contractor has to ensure that his activities are in tune with the Canara Bank EMS 

Policy (to be incorporated as part of Contract) 

vi) The contractors’ staff shall be competent to operate emergency appliances like fire 

extinguishers. 

vii) The contractors’ staff shall be competent in the areas wherein the contract is 

awarded by evaluating through skill matrix by concerned official 

 

3. OTHER SAFETY MEASURES 

i) Adequate and appropriate tools shall be issued. 

ii) The instruments are used to be conformed to Indian Standards. 

iii) Suitable scaffolds shall be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except in the case of short duration 
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work, which can be done safely from ladders.  When a ladder is used, it shall be of 

rigid construction made either of good quality wood or steel.  The steps shall have a 

minimum width of 450 mm and a maximum rise of 300 mm.  Suitable hand holds of 

good quality wood or steel shall be provided and the ladder shall be given an 

inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical).  

iv) Ensure adequate lighting at work place. 

v) Contractor should follow the terms and conditions/instructions of bank from time to 

time. 

vi) Activities other than the specified activities as per the contract clauses, which are 

assigned to contractor, are not permitted at the premises. 

vii) Ensure the Suitable guards are provided to the hand operating machine. 

viii) Suitable lifting machineries and tackles are to be used to handle the materials. 

ix) Any loss incurred to bank because of Contractor’s activities shall be charged to their 

account. 

x) The equipment’s & materials stored at our premises are at Contractor’s own risk. 

xi) Before start of work, proper shut down (if necessary) is to be undertaken for safety 

xii) Before start of any work, appropriate Work Permits shall be obtained. 

xiii) Off cuts and wastes generated during the course of  work, must be suitably disposed 

identified areas. 

xiv) The contractor shall engage qualified supervisors at the work site whenever men 

are engaged for work. 

xv) First aid box with adequate medicine are to be provided in the work area. 

xvi) Disobeying or not following the conditions / precautions / procedures shall result in 

penalty. In serious cases, stoppage of work or cancellation of permits may be done. 

xvii) The display board containing the details of nature of work, maximum number of 

staff working per shift, period of work, site in charge name and phone number and 

main office phone numbers is to be placed at prominent place. 

xviii) Staffs under your control are to be insured during the work period. 

xix) All personnel of the contractor working within the plant site shall be provided with 

safety helmets.  All welders shall wear welding goggles while doing welding work 

and all metal workers shall be provided with safety gloves.  Persons employed on 

metal cutting and grinding shall wear safety glasses. 

xx) Adequate precautions shall be taken to prevent danger from electrical equipment.  

No materials on any of the sites of work shall be so stacked or placed as to cause 

danger or inconvenience to any person or the public. 

 

4. Demolition 

Before any demolition work is commenced and also during the process of the work. 

i) All open areas adjacent to the work site shall either be closed or protected. 

ii) No electric cable or apparatus, which is liable to be a source of danger over a 

cable or apparatus used by the operator, shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from the 

risk so over loaded with debris or materials as to render it unsafe. 
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5. Personal Safety Equipment’s 

All necessary personal safety equipment as considered adequate by the Engineer 

should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned. 

 

i) Those engaged in welding works shall be provided with welder’s protective 

eyesight lids. 

ii) Stonebreakers shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals. 

iii) When workers are employed in sewers and manholes, which are in use, the 

contractor shall ensure that the manhole covers are opened and are ventilated at 

least for an hour before the workers are allowed to get into manholes and the 

manholes so opened shall be cordoned off with suitable railing and provided with 

warning signals or boards to prevent accident to the public. 

iv) The contractor shall not employ men below the age of 18 years. Women of any 

age shall not be engaged for the work of painting with products containing lead in 

any form.  Whenever men above the age of 18 years are employed on the work of 

lead painting the following precautions should be taken. 

v) Suitable facemasks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint dry rubbed and 

scraped. 

vi) Overalls shall be supplied by the contractor to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during the 

cessation of work. 

vii) When the work is done near any public place where there is risk of accidents all 

necessary equipments should be provided and kept ready for use and all 

necessary steps taken for prompt rescue of any person in   danger and adequate 

provision should be made for prompt first aid treatment of all injuries likely to be 

sustained during the course of the work. 

 

6. All the Indian Electricity rules 1956 on Electrical Safety should be strictly followed 

while execution of the Electrical works 

 

7. These safety provisions should be brought to the notice of all concerned by display 

on a notice board at a prominent place at work spot.  The person responsible for 

compliance of the safety code shall be named therein by the contractor. 

 

To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by 

the Labour Officer, Engineers of the Department or their representatives. 
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Notwithstanding the above clause from (1) to (7), there is nothing in these to 

attempt the contractor from the operation of any other Act or Rule in force in the 

Republic of India. 

 

 

 

 

    SIGNATURE OF THE CONTRACTOR WITH SEAL  
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FORM OF AGREEMENT 
 

This agreement made the _____________day of the month of ________in the year 2024 

BETWEEN, Canara Bank a body corporate constituted  under  the Banking Companies                      

( Acquisition and Transfer of undertakings Act, 1970, having its Head office, 112, J C 

Road,  Bengaluru) represented  by  its  duly  constituted  attorney  (hereinafter referred 

to as the Employer / Bank) on the ONE PART; and 

 

*Sri_____________________________________S/D/o______________________________ 

resident    of    ________________________the   sole    proprietor    of 

M/s______________________________________   having   office   at   the following 

address ______________________________________________ 

 

*  M/s.  ______________________  the  partnership  firm   having   an 

administrative/principal  office at_______________ represented by  its Managing/duly 

authorised partner. 

 

*   M/s.  _____________________  company/body  corporate  incorporated under  the 

provisions of the Companies Act 1956 having its  registered office at the following 

address _______________________________,  duly represented at ______________ duly 

represented by its constituted  and authorized Managing Director, 

Shri___________________ and (hereinafter called  the Contractor which term shall also 

be called the  Supplier  or the Contractor ) on the other part 

 

WHEREAS THE Employer / Bank  is desirous to undertake Supply, Installation, Testing, 

Commissioning & Maintenance of 129.50KWp capacity ON- Grid Rooftop Solar Power 

Plant in captioned properties vide ……. Dated…………….. and has been accepted by the 

Employer on  the  terms  and conditions as set out therein and inter alia others. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1.   In  this  agreement  words and expression  shall  have  the  same meanings  as  are 

respectively assigned to them in the  conditions  of contract hereinafter referred to. 

2. The following documents not inconsistent with these presents shall be deemed to 

form and be read and construed as part of this agreement viz; 

a) Notice inviting Tender 

b) General Rules and Instructions for the guidance of Contractors. 

c) Tender offer, Form of Agreement, Indemnity Bond format & Bank Guarantee format, 

if any, leading to and prior to acceptance letter. 

d) General Conditions of contract along with Annexure thereto. 

e) Safety Code 

f) Schedules A to C consisting of Technical Specifications, Special Conditions, 

Questionnaire, tender drawings if any, etc. 

g) Scope of Comprehensive AMC 



TENDER DOCUMENT – CANARA BANK- SUPPLY, INSTALLATION TESTING & COMMISSIONING OF 129.50 KWp CAPACITY ON-
GRID ROOFTOP SOLAR PV POWER PLANT FOR BANK OWNED BUILDING AT_VARIOUS SITES IN MANGALURU 

Page 52 of 119 

h)  Schedule of quantities including Prices and tendered amount known as Price - Bid. 

i) The details submitted in technical bid, design, technical brouchers, drawings and such 

other details etc. 

[ Note : *  Strike off whichever is not applicable ] 

 

3.  In consideration of the payments to be made by the Employer to the Contractor, the 

Contractor hereby covenants and agrees with the Employer to carry out the Supply, 

Installation, Testing, Commissioning & Maintenance  of 129.50KWp Capacity On-Grid 

Rooftop Solar Power Plant in Canara Bank Building at ……………………………………… complete 

and perform the works in conformity in all respects and subject to all terms and 

conditions/rules as mentioned in the General Conditions as also in the aforesaid 

documents which shall from part of this agreement. 

In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective hands 

and seals the day and year first above written. 

 

Signed, sealed and delivered by the said 

Contractor,______________________________________________ 

____________________________________________________________________________

_______   to  the Employer_____________________in the presence of: 

 

 

Signature of Contractor (with seal) 

 

 

 

Signature of Authorized representative 

of the Employer / Accepting Authority. 

 

Witness ( Signature, Name & Address ): 

 

1). 

 

2). 
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FORMAT OF INDEMNITY BOND 

(TO BE SUBMITTED BY THE SUCCESSFUL CONTRACTOR IN STAMP PAPER) 

THIS DEED OF INDEMNITY BOND is made on this --------- day of -------- month of year two 

thousand Twenty four(__.__.2024) By M/s --------------------- duly represented by one of  

its partners --------------------------------, aged -- years, son of  Sri  --------------------------- 

, residing at ---------------------------------------------------------------------------------------------

--, _____________.  

  

*  M/s.  ___________________________ the  partnership  firm   having   an 

administrative/principal  office at_______________ represented by  its Managing/duly 

authorised partner. 

 

*   M/s.  _____________________  company/body  corporate  incorporated under  the 

provisions of the Companies Act 1956 having its  registered office at the following 

address _______________________________,  duly represented at ______________ duly 

represented by its constituted  and authorised Managing Director, 

Shri___________________ and (hereinafter called  the Contractor which term shall also 

be called the  Supplier  or 

the Contractor ) on the other part 

 

Whereas My Firm/ Company was short listed for issue of tenders and my company 

became successful in securing the subject work through competitive tendering and the 

work of Supply, Installation, Testing, Commissioning & Maintenance of 129.50KWp 

Capacity On-Grid Rooftop Solar Power Plant at Canara Bank Building, 

……………………………….. has been awarded in favour of my Firm/ company by Canara Bank, 

General Administration Section, Circle Office, Mangalore.  

And whereas for undertaking the furnishing work, my company has entered into contract 

agreement on __.__.2024. 

 

Now this Deed Witnessed that in pursuance of the aforesaid contract agreement 

dt.__.__.2024 and in consideration of  Canara Bank having agreed to make payments  on 

the running bills claimed by my company  based on the works completed by my company  

in respect of Supply, Installation, Testing, Commissioning & Maintenance  of 129.50KWp 

Capacity On-Grid Rooftop Solar Power  plant at Canara Bank …………………………………. and 

referred to above, I hereby undertake to indemnify and keep harmless the Canara Bank 

and its officials from  any damages, prosecution, other legal suits and claims arising out 

of any mishaps occurring at the site due to faulty work, faulty construction and for 

violating rules and regulations for which I shall be solely responsible.  

[ Note : *  Strike off whichever is not applicable ] 

 

 

SIGNATURE OF CONTRACTOR WITH SEAL 
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BANK GUARANTEE FORMAT FOR EARNEST MONEY DEPOSIT 
 

 
To 

 

 

WHEREAS ______________________________(Name of Contractor) (hereinafter called 

"the Contractor" has submitted its Tender dated _______________________ (Date) for 

the execution of (Name of Contract)_____________ _______(hereinafter called "the 

Tender") in favour of Canara Bank hereinafter called the "Employer"; 

KNOW ALL MEN by these presents that we, ___________ Bank, a body corporate 

constituted under the Banking Companies (Acquisition & Transfer of Undertakings) Act, 

1970 having its  Head Office at ________________________ amongst others a branch at 

________________ (hereinafter called "the Bank" are bound unto the employer for the 

sum of Rs________________ 

(Rupees___________________________________________only) for which payment well 

and truly to be made to the said Employer, the Bank binds itself, its successors and 

assigns by these presents; 

 

THE CONDITIONS of this obligation are: 

(a) If the Contractor withdraws its Tender during the period of Tender validity specified 

in the Tender; or 

(b) If the Contractor having been notified of the acceptance of his Tender by the 

Employer during the period of Tender validity; 

      (i)  Fails or refuses to execute the Agreement, if required; or  

      (ii) Fails or refuses to furnish the performance security or security Deposit, in 

accordance with clause   ___________ of conditions of Contract / Tender. 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand without the Employer having to substantiate his demand, provided that 

in his demand the Employer will note that the amount claimed by him is due to him 

owing to the occurrence of one or both of the two conditions, specifying the occurred 

condition or conditions. 

 

Notwithstanding anything contained herein,  

 

1) our liability under this Bank guarantee shall not exceed  

Rs________________(Rupees___________________________________________only)  

 

2) The bank Guarantee is valid up to __________ and  

 

3) We are liable to pay the guaranteed amount or any part therof under this Bank 

guarantee only and only if you serve upon us a written claim or demand on or before 
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_____________( mention period of the Guarantee as found under clause (ii) above 

plus claim period)  

 

 

Dated _________________day of ________________________2024 

 

 

 

                    SIGNATURE OF THE BANK 
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BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT 
 
Guarantee No…………………………………………………………….. 
Amount of Guarantee Rs……………………………………………….. 
Guarantee cover from Dated: …………………………………………. 
To Dated: …………………………………………………………………. 
Last Date for Lodgement of claim: ……………………………………..   
 
To: 
 
 
 
 
 
In consideration of ………………………………………  (hereinafter called "Beneficiary") having 

agreed to exempt …………………………… …….. Ltd.,   having its Registered Office situated at 

……………………………….  (hereinafter called the "the obligator(s)") from the demand of 

security deposit of Rs…………………… (Rupees ………………………………………………….. only) under 

the terms and conditions of an agreement dated …………………. (hereinafter called the 

"said Agreement") for the due fulfillment by the said obligator of  the terms and 

conditions contained in the said agreement, on production of the Bank Guarantee for 

Rs…………………. (Rupees ………………………………… only), at the request of the obligator 

______ Bank, a body corporate constituted under the Banking Companies (Acquisition & 

Transfer of undertakings) Act, 1970 having its Head Office at _____________ amongst 

others a branch at ……………………… (hereinafter referred to as "the Bank") has agreed to 

give following guarantee in favour of the beneficiary for an amount not exceeding 

Rs……………….. (Rupees ……………………………………………………….. only) against any loss or 

damage caused to or suffered or would be caused to or suffered by reason of any 

breach by the said Obligator(s) of any of the terms and conditions contained in the said 

agreement.                                                                             

 

We, the Bank to hereby undertake to pay the amount payable under this guarantee 

without any demur merely on a demand from the beneficiary stating that the amount 

claimed is due by way of loss or damage caused to or would be caused to or suffered by 

reason or any breach of the terms and conditions contained in the said agreement or by 

reason of the obligator's failure to perform the said agreement.  Any such demand in 

writing made on the Bank shall be conclusive as regards the amount due and payable by 

the Bank under the guarantee.  However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs………………………………. 

   

We, the Bank further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the said 

agreement and that it shall continue to be enforceable till all the dues of the 

beneficiary under or by virtue of the said agreement have been fully paid and its claims 

satisfied or till the beneficiary certifies that the terms and conditions of the said 
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agreement have been fully discharged this guarantee.  Unless a demand for claim under 

this guarantee is made on us in writing on or before ………………………… we shall be 

discharged from all liabilities under this guarantee thereafter. 

 

We, the Bank further agree that the beneficiary shall have the fullest liberty, without 

consent and without effecting in any manner or obligations hereunder, to extend time 

of performance the said obligator(s) from time to time or to postpone for any time any 

of the powers exercisable by the beneficiary against the said obligator(s) and to forbear 

or enforce any of the terms and conditions relating to the said agreement and we shall 

not be relieved of our liability by reason of any extension being granted to the said 

obligator(s) for any forbearance, act or omission on the part of the beneficiary or any 

indulgence by the beneficiary to the said obligator(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would not for this provision have 

effect of so relieving us. 

 

We, the Bank lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the beneficiary in writing.     

 

Notwithstanding anything contained herein: 

 

(i)  Our liability under this Bank Guarantee shall not exceed Rs. ………  

     (Rupees ……………………………………………………………… only) 

 

       (ii)  This Bank Guarantee is valid upto ……………………….. and 

 

(iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 

………………. (mention period of the guarantee as found under clause (ii) above plus claim 

period) 

 

 
 
 
PLACE: 

 

DATE:                                                                                   SIGNATURE   

 

 



TENDER DOCUMENT – CANARA BANK- SUPPLY, INSTALLATION TESTING & COMMISSIONING OF 129.50 KWp CAPACITY ON-
GRID ROOFTOP SOLAR PV POWER PLANT FOR BANK OWNED BUILDING AT_VARIOUS SITES IN MANGALURU 

Page 58 of 119 

Schedule- A 
SPECIAL INFORMATION TO THE CONTRACTORS 

 
1. The Work has to be carried out at the Canara Bank properties mentioned below:- 

Canara Bank Building at Various sites in Mangaluru   129.5KWp 

 

The Buildings are having or planning to have truss work and panel need to be 

installed on the top of truss work. Presently it was proposed to provide rooftop 

on-grid solar power plant of 129.50KWp.  

 

Contractors are advised to visit the site, at their own expense and familiarize 

with site conditions before quoting. The contact details is as below- 

GENERAL ADMINISTRATION SECTION, 
CIRCLE OFFICE, BALMATTA ROAD, 

MANGALORE - 575001 
Ph: 0824- 2423469/2863355 

E-mail: pecomlr@canarabank.com 
 

  Contractors are advised to go through the specifications and the schedule of work 

and clarify doubts if any, with the Bank’s Engineer before quoting. 

 

2. The contractor shall furnish full details of the materials he intends to use on the 

work like make, model no., printed literature/ catalogue showing all details, 

reference to any national/ international approvals/test certificates etc. In case of 

any deviations from the specifications/ stipulations contained in the tender, the 

same shall be separately listed out by the contractor and enclosed with the tender 

(in technical bid). Failure to furnish the above details may result in rejection of 

tender summarily. 

3. Warranty: The offer must include comprehensive on-site warranty (DLP) for a period 

of 1 year with free maintenance from the date of handing over of the solar power 

plant system. The offer must also include comprehensive AMC of 4 years from the 

date of completion of defect liability period. The firm shall be fully responsible for 

the warranty in respect of proper design, quality and workmanship of all equipments, 

accessories like covered by the offer. However the failure of the components due to 

other electrical faults will not be covered by the offer. The firm must warrant all 

equipments, accessories, spare parts etc., against any manufacturing defects during 

the warranty period. During the warranty period the firm shall maintain the 

equipment and repair/ replace all the defective components at the installed site at 

no additional charge of whatsoever nature to the Bank.  

4. Relevant type/factory test certificates, data sheets shall be furnished in respect of 

Modules, Inverters, Cables and other related accessories etc. 

 
SIGNATURE OF THE CONTRACTOR WITH SEAL 
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Schedule B 
SPECIAL INSTRUCTIONS TO THE CONTRACTOR 

 
1) This specification shall be read in conjunction with General conditions of contract 

as applicable for this project. 

2) The Contractor shall design the equipment considering the site conditions.  After 

award of contract no claim for extra payment will be entertained. 

3) All Civil alteration works shall be provided by the Contractor. The equipment shall 

be designed keeping in view the provisions of the statutory regulations and safety 

codes in force in the locality of installation. All such minor civil works like chipping, 

grouting, drilling, etc for fixing mounting structure and other accessories are to be 

executed by the supplier.  

4) The work should complete including testing & commissioning of solar power system 

within 30 days from the acceptance of work order by the Contractor including 

mobilization. 

5) The following drawing/ documents shall be submitted for approval before                               

commencement of work. 

1. Module test certificate from ETDC/any other Government test centers have to 

be produced on sample basis. 

2. Contractor will submit his layout design for SPV module including its structural 

details to Engineer in Charge for approval prior to start of work. 

3. Design/Drawings of the mounting structure, the design for the mounting 

structure shall have the certification from a recognized Lab/Institution for the 

purpose. 

4. GA of ACDB, DCDB, Array Junction Box, Main Junction Box, Overall layout, 

cable routing layout, Module interconnection drawings, bill of materials etc., 

for approval. 

6) The following drawings/ documents shall be submitted for records before handing 

over. 

1. As built drawings. 

2. A screen printed/laminated circuit and cabling diagram. The same should 

also be provided in the manual. 

3. Interconnection diagram of the modules of the panels on SPV module/panels 

shall also be provided for ready reference of the maintenance staff. 

4. Installation, Operation and Maintenance Manual. Regarding number of copies 

etc., refer to relevant articles. 

 

7) In the Price Bid, the Contractor shall indicate Price for supply, Installation, testing, 

erection and commissioning of the SPV System. GST shall be paid extra by Bank. 

The quoted Price shall include charges on account of all taxes, duties, packing, 

forwarding, transport, insurance etc. The quoted Price shall remain firm and 

binding and shall not be subjected to any escalation whatsoever on any account 

during entire period of supply, installation, testing & commissioning. 
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7) SPV System shall be guaranteed for a period of 1 year of trouble free operation 

after commencement of regular operation and shall include free servicing, repair 

and replacement of parts by the Contractor. 

 

8) Workmanship and performance warranty: 

1. The materials used shall be new and best of its kind available and shall conform 

to standards as mentioned in the technical specification. 

2. The supplier shall guarantee satisfactory performance of system as per relevant 

guidelines. 

3. The guarantee shall also cover faulty design/ materials/ workmanship. All 

rectification or replacement under guarantee shall be done by the supplier free 

of cost. 

4. The conditions regarding guarantee of equipment shall also be governed by the 

relevant clauses of general PRICE conditions. 

 

9) The Contractor shall fill up the Price data sheet and submit in a separate cover 

along with the tender. 

 

10) The Contractor shall furnish a Time Bar Chart showing breakup of time required 

for various activities viz., submission and approval of drawings, raw material 

procurement, engineering, various shop activities, order placement for bought 

out items and their delivery to shop, assembly, testing, inspection, dispatch, 

erection and commissioning. 

 

11) The Contractor shall furnish the procedure proposed for conducting performance 

guarantee test; for review by Employer. 

 

12) The Contractor shall ensure installation of all electrical equipment by approved 

licensed electrical Contractors and subsequent approval by electrical inspectorate 

and other competent authority, if necessary.  

 
13) Packing: Packing and transportation of solar panels, Charge Controller, and 

Mounting Structure shall be made such that the equipment is not damaged, while 

transporting, loading and unloading. 

 
14) Quality and Workmanship: All the units of the system shall be manufactured in 

accordance with international quality management systems ISO 9001-2000(or 

latest ISO), for which the manufacturer shall be duly accredited. A quality plan 

describing the quality assurance system followed by the manufacturer would be 

required to be submitted. The manufacturer shall also be accredited for the 

compliance of ISO 14001 (latest issue) pertaining to environmental requirements. 

All wiring shall be neatly secured in position and adequately supported Metal 

panel or cover holes through which the wires or cables pass shall be bushed. All 
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materials and workmanship shall be of professional quality to ensure the 

requirements. 

 
 

 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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Schedule C 

Technical Specifications of SPV Power Plant  

TECHNICAL SPECIFICATIONS 

SCOPE OF WORK: 

The extent of the work shown and specified hereunder is defined to include all labour, 

materials, equipment, and supervision required for the design, fabrication, supply, 

installation, testing and commissioning of the complete solar power generation 

system, and subsequent upkeep and maintenance as defined.  

Design, Supply, Installation, Testing & Commissioning and Maintenance for 4 years 

after completion of defect liability period of 1 year for 129.50KWp of ON-Grid 

Rooftop Solar Power Plant at  Canara Bank Buildings at Various sites in Mangaluru 

coming under Mangalore Circle Office including the following: 

1. The solar power generated shall be utilized for consumer load and the surplus 

power to be fed into the grid. 

2. Net- Metering and Grid connectivity of the roof top solar PV system under this 

scheme shall be in accordance with the prevailing guidelines of DISCOM/ KERC. 

Obtaining permission from local authority, liaison and approval vests with the 

Contractor only. Any charges in this matter shall be borne by the Contractor. 

Application Charges, Statutory Charges against receipts shall be borne by the 

Bank.  

3. In case of grid failure, the standby inverter shall create a captive grid and SPV 

power keeps feeding to this captive grid. 

4. In case of low solar irradiation or cloudy weather, the deficit power is taken from 

the grid or DG. 

5. System configuration must conform to Indian grid system (tt-n; 3-phase, neutral & 

earth). 

The important Technical specification to be taken care during various stages like 

design, construction, commissioning and maintenance have been enumerated below. 

 

1. Solar Photo Voltaic Modules  

i. Solar photo voltaic module array shall consist of high efficiency Solar Modules 

utilizing Mono / Multi Crystalline high power Silicon Terrestrial Solar Photovoltaic 

cells. 

ii. Solar photovoltaic module capacity shall not be less than 545 Wp at STC. 

iii. Solar module shall be laminated using lamination technology using established 

polymer (EVA) and Tedlar / Polyester laminate. Anti-reflection coating to be 

applied on cells to improve light absorption and to increase cell performance. 

iv. The modules shall be connected in suitable series / parallel combination to meet 

the voltage / current requirements of the Inverter units. 

v. Solar Photovoltaic module efficiency shall be minimum 15% and power tolerance 

shall be in the range of 0 to +3%. The temperature co-efficient of power for PV 

modules should be less than or equal to -0.45% per deg C. 
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vi. The rated output power of any supplied module shall not have negative 

tolerance. 

vii. Module shall be made of high transmissivity glass front surface giving high 

encapsulation gain and hot butyl rubber edge sealant for module protection and 

mechanical support. 

viii. All materials used must have a proven history of reliable and stable operation in 

external outdoor applications. 

ix. Solar modules shall be designed to operate and perform in relative humidity up 

to 90% with temperatures between +10 Deg C and +85 Deg C and with stand 

gusts up to 150kmph from back side of the panel. 

x. The Solar PV modules and production processes employed in the manufacture of 

the offered module shall be in accordance with the requirements of IEC 61215 Ed 

2, IEC 61730 Part 1(Requirements for Construction) &  Part 2(Requirements for 

Testing), IEC 61701 for operation in corrosive atmosphere. 

xi. SPV Modules shall be tested and approved by any one of the IEC authorized test 

centers. Test certificates can be issued by any of the NABL/BIS Accredited 

Testing/ Calibration Laboratories. Copy of the above Certifications along with I-V 

characteristics of all suitable modules as per specifications proposed to be used 

in the system must be provided along with offer. Undertaking from manufacturer 

/ supplier that the modules being supplied are as per above shall also accompany 

the offer. 

xii. The module frame must be made of corrosion resistant materials, which is 

electrolytically compatible with the structural material used for mounting the 

module. 

xiii. Structure shall be designed to allow easy replacement of any module and in 

accordance with site conditions. 

xiv. Module Junction box shall of Flame proof / Explosion proof type be designed for 

long life outdoor operation in harsh environment and shall be IP 65 or better. 

xv. Degradation of power generated should not be exceeding 20% of the min. rated 

power over a 25 year period. 

xvi. Efficiency of solar PV system shall be guaranteed to 90% for up to 10 years & 80% 

for up to 25 years. 

xvii. The PV modules shall be equipped with bypass diode to minimize power drop 

caused by shades. 

xviii. The solar modules shall have suitable encapsulation and sealing arrangements to 

protect the silicon cells from the environment. The arrangement and the 

material of encapsulation shall be compatible with the thermal expansion 

properties of the Silicon cells and the module framing arrangement / material. 

The encapsulation arrangement ensures complete moisture proofing during life 

of the solar modules. 

xix.  Each module must have low iron tempered glass front for strength and superior 

light transmission. It also must have tough multilayered back sheet for 

environment protection against moisture and high voltage electrical insulation. 
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xx. The fill factor of modules shall not be less than 0.70. 

xxi. The Max. System Voltage of the modules used shall be 1000-V DC. 

xxii. Each PV module shall have an RF identification tag (RFID) fixed inside the module 

laminate, but able to withstand harsh environmental conditions, containing 

following information. 

 Name of manufacturer of PV Module 

 Name of manufacturer of Solar cells 

 Month & Year of manufacture (separately for Solar cells & module) 

 Country of origin (separately for Solar cells & module) 

 I-V Curve for the module 

 Peak wattage Im, Vm and FF for the module 

 Unique serial no. and model of the module 

 Date and year of obtaining IEC PV module qualification certificate 

  Name of the test lab issuing IEC certificate 

 Any other relevant information on traceability of solar cells and module as 

per ISO 9000 series. 

xxiii. Modules shall be North-South oriented. 

xxiv. MCB of suitable rating to be provided for connecting / disconnecting Solar array 

and PCU for maintenance purposes. 

xxv. The Solar PV Modules shall meet all the requirements of latest MNRE guidelines. 

 

Mechanical Features 

 Solar Photovoltaic Module shall be made of toughened, low iron content, high 

transmissivity front glass. 

 Anodized Aluminum Frame shall be provided around the module. 

 The module shall be encapsulated with Ethyl Vinyl Acetate (EVA). 

 Silicon edge sealant shall be provided around laminate. 

 The back surface shall be Tedlar /Polyester trilaminate. 

 Weather proof (IP 65) terminal box shall be provided for the module output 

terminations. 

 The module shall be Resistant to water, abrasion, hail impact, humidity & other 

environmental factors for the worst situation at site. 

 Bypass diode arrangement shall be provided. 

 All nuts and bolts shall be made of very good quality stainless steel (SS 304 minimum) 

 

Marking 

Each module shall carry the following clear indelible markings as minimum: 

 Name, monogram of manufacturer 

 Type or module number 

 Module serial number 

 Polarity of terminals 

 Maximum system voltage for which module is designed 



TENDER DOCUMENT – CANARA BANK- SUPPLY, INSTALLATION TESTING & COMMISSIONING OF 129.50 KWp CAPACITY ON-
GRID ROOFTOP SOLAR PV POWER PLANT FOR BANK OWNED BUILDING AT_VARIOUS SITES IN MANGALURU 

Page 65 of 119 

 Date and place of manufacture 

2. Module Mounting Structure 

i.  Module Mounting Structure should be as per MNRE specifications and supply & 

installation shall be in scope of contractor. 

ii.  The structure shall be designed in accordance with the latitude of the place of 

installation. The array mounting structure shall be designed to allow easy 

replacement of any module and shall be in line with site requirement. Structure 

shall be designed for simple mechanical and electrical installation. It shall 

support SPV modules at a given orientation, absorb and transfer the mechanical 

loads to the ground properly. 

iii. The array structure shall have tilt arrangement to adjust the plane of the solar 

array for optimum tilt. 

iv. The array structure shall be made of hot dip galvanized MS angles/anodized 

aluminum of size not less than 50 mm x 50 mm x 6 mm size. The minimum 

thickness of galvanization shall be at least 120 microns. All nuts & bolts shall be 

made of very good quality stainless steel. The minimum clearance of the lowest 

part of the module structure and the developed ground level shall not be less 

than 500 mm. 

v.  Leg assembly of module mounting structure made of different diameter 

galvanized tubes are accepted. The work should be completed with supply, fitting 

fixing of clamps, saddles, nut & bolts etc. While quoting the rate, the contractor 

may mention the design & type of structure offered. All nuts & bolts shall be 

made of very good quality stainless steel. 

vi.  The array structure shall be so designed that it will occupy minimum space 

without sacrificing the output from SPV panels at the same time it will withstand 

wind speed up to maximum of 150kmph 

vii.  The contractor shall specify installation details of the PV modules and the 

support structures with appropriate diagrams and drawings after receiving the 

offer. 

viii. The structure layout drawings along with shading calculation and detailed design 

shall be submitted to banker for approval after receiving the offer.  

ix. PCC ARRAY FOUNDATION BASE: The legs of the structures made with GI angles 

will be fixed and grouted in the PCC foundation columns made with 1:2:4cement 

concrete. The minimum clearance of the lowest part of any module structure 

shall not be less than 500 mm from ground level. While making foundation design, 

due consideration shall be given to weight of module assembly, maximum wind 

speed of 150kmphand seismic factors for the site. 

ABOVE TRUSS WORK: The structure design should be as per the slope of the tin 

shed. The inclination angle of structure can be done in two ways-  

1. Parallel to the tin shed (flat keeping zero-degree tiling angle), if the slope of 

shed in Proper south direction. 

2. With same tilt angle based on the slope of tin shed to get the maximum 

output.  
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The minimum clearance of the lowest point from the tin shade should be more 

then 100mm. The base of structure should be connected on the Purlin of tin shed 

with the proper riveting. All structure members should be of minimum 2 mm 

thickness. While making structural design, due consideration shall be given to 

weight of module assembly, maximum wind speed of 150kmphand seismic factors 

for the site. Necessary arrangements to be made in the design for reaching the 

panels during service/ maintenance.  

x. The contractor can visit the site before quoting the rate for civil works. After 

taking in to consideration all aspects of the site, condition of roof etc., the 

contractor shall quote for civil works. No extra claim shall be entertained at 

post project stage. 

xi. The weathering course of rooftop should not be affected on fixing the mounting 

structure. If required, proper weathering course treatment should be done in 

areas where it is affected. 

xii. The foundation design of module structure design/ structural design above truss 

work shall be submitted to banker for approval. The work will be carried out as 

per designs approved by bank. The contractor shall specify installation details of 

the PV modules and the support structures with appropriate diagrams and 

drawings. Such details shall include, but not limited to, the following; 

1. Determination of true south at the site; 

2. Array tilt angle to the horizontal, with permitted tolerance; 

3. Details with drawings for fixing the modules; 

4. Details with drawings of fixing the junction/terminal boxes; 

5. Interconnection details inside the junction/terminal boxes; 

6. Structure installation details and drawings; 

7. Electrical grounding (earthing); 

8. Inter-panel/Inter-row distances with allowed tolerances; and 

9. Safety precautions to be taken. 

xiii. The array structure shall support SPV modules at a given orientation and absorb 

and transfer the mechanical loads to the rooftop columns properly. All nuts and 

bolts shall be of very good quality stainless /galvanized steel. 

xiv. Incase of any defects arising in the building during guarantee period of Five year, 

the contractor shall rectify the same at their own cost.  

Wind velocity withstanding 
capacity 

150kmph 

Module Mounting Structure 
(MMS) Material. 

Aluminium. For Aluminium structures, necessary 
protection towards rusting need to be provided 
either by coating or anodization. 

Bolts, nuts, panel mounting 
clamps, fasteners (with 
spring washers) 

Stainless steel SS 304 
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3. DC Combiner Box/Array Junction Box 

The junction boxes shall be dust proof, vermin and waterproof and made of FRP/powder 

coated Aluminum. 

The terminals shall be connected to copper bus bar arrangement of proper sizes. The 

junction boxes shall have suitable cable entry points fitted with cable glands of 

appropriate sizes for both incoming and outgoing cables and earthing provision shall be 

available. Suitable markings shall be provided on the bus bar for easy identification and 

cable ferrules shall be fitted at the cable termination points for identification. Each 

main junction box shall be fitted with appropriate rating blocking diode. The junction 

boxes shall be of reputed make and conform to IP65 standards and IEC 62208. Door shall 

be of hinged door with EPDM rubber gasket to prevent water entry. 

The junction boxes shall have suitable arrangement for the Following: 

 Combine groups of modules into independent charging sub-arrays that shall be 

wired to the controller. 

 Provide arrangement for disconnection for each of the groups. 

Mounting arrangement For 
RCC-flat roof 

The structure has to be securely anchored to the 

supporting surface. Concrete foundations of 
appropriate weight and depth for structures 
mounted directly on the ground; Bolted with 
anchor bolts of appropriate strength for 
structures mounted on RCC surfaces. 

Mounting arrangement in 
truss Work 

The base of structure should be connected on the 
Purlin of tin shed with the proper riveting. 

Installation 

The structures shall be designed for simple 
mechanical on-site installation. There shall be no 
requirement of welding or complex machinery at 
the installation site 

Minimum distance between 
roof edge and mounting 
structure 

0.6m 

Access for panel cleaning and 
maintenance 

The structures shall be designed to allow easy 
replacement, repairing and cleaning of any 
module. The array structure shall be so designed 
that it will occupy minimum space without 
sacrificing the output from the SPV panels. 
Necessary testing provision for MMS to be made 
available at site. 
Adequate spacing shall be provided between two 
panel frames and rows of panels to facilitate 
personnel protection ease of installation, 
replacement, cleaning of panels and electrical 
maintenance. 
All solar panels must be accessible from the top 
for cleaning and from the bottom for access to 
the module junction box.  
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 Provide a test point for each sub-group for quick fault location. 

 To provide group array isolation. 

 The rating of the JB’s shall be suitable with adequate safety factor to inter 

connect the Solar PV array. 

 Suitable capacity MOVs shall be provided within the box to protect against 

lightning 

 

Fuse Protection on Strings: DC fuses rated from 2A to 25A from leading manufacturers to 

be used in the combiner box to provide over-current protection. Fuses to be provided 

with indication. 

Surge Protection Device: Surge Protection devices or SPD to be provided to protect the 

combiner/junction box from any power surge and voltage spike. SPD to be used should 

meet Type 2 regulations, and to be typically rated between 600 to 1000V. 

Input Glands/ Connectors: The combiner/ array junction box offered is to be provided 

with IP 67 rated Cable Glands or MC 4 connectors at the input side to lead the array 

strings into the box.  

 

4. Grid Interactive Inverter/PCU 

i. The Power Conditioning Unit comprises the Inverter(s) and associated MPPT, 

control, protection, data logging devices etc. 

ii. Solar array shall produce DC energy output which shall be supplied to the DC bus 

for inverting to AC voltage. Maximum Power Point Tracking (MPPT) system shall be 

an inherent feature of the system and shall be used to extract maximum energy 

from solar array to produce 415 VAC 3 ph 50 Hz output. The output shall be 

synchronized with the station’s grid power. 

iii. The system shall generate power for use during the day-light hours directly by the 

captive load. 

iv. The peak efficiency of PCU shall not be less than 97% & shall be designed to meet 

the Solar PV Array capacity control which will extract maximum energy from solar 

array and provides 415V AC +/-10%, 50HZ, to synchronize (and not export) with 

local utility grid in Indian ambient conditions. 

v. The efficiency of PCUs used at Insolation levels of 10% to 90% shall not be less than 

90%. 

vi. Output of Inverter shall be 3 phase, 415 v +/- 10%, 50 Hz sine wave with < 3% total 

harmonic distortion (THD). Additionally, it will provide protection features such as 

over current, short circuit, over temperature as a minimum. 

vii. PCU shall be of very high quality having high peak efficiency of 97% and above. The 

PCU should be completely compatible with the SPV array voltage and local grid / 

DG supply voltage. 

viii. Switching shall be MOSFET / IGBT based. 

ix. Idle current shall be less than 4% of rated capacity. 

x. The PCU shall be string type inverters to reduce the DC power losses & can have 

the flexibility to increase the capacity of the plant. 
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xi. The PCU shall be designed for continuous, reliable power supply as per 

specifications. 

xii. The PCU shall be capable of complete automatic operation and shall be capable to 

synchronize independently & automatically with the grid supply and DG Supply. The 

idea for installing SPV unit is to be utilize whatever power is available and directly 

feed into the system irrespective of whether grid supply is ‘ON’ or DG is ‘ON’ on 

SOLAR FIRST basis. 

xiii. The PCU shall have a built-in data logging facility to remotely monitor and control 

plant performance through external PC. 

xiv. The PCU shall have internal protection arrangement against any sustained fault. 

The dimension, weight, foundation details etc. of the PCU shall be clearly indicated 

in the detailed technical specification provided by the contractor. 

xv. It has user friendly LED / LCD Graphical display for programming and viewing of the 

Solar system parameters and protection status. 

xvi. The operating temperature range shall be -20 to +50 deg C 

xvii. Housing cabinet – IP-20(Minimum) for indoor, IP-65(Minimum) for outdoor 
xviii. Power factor shall be greater than 0.9 

xix. Cooling shall be forced air cooling through cooling fan. 

xx. The system shall be capable of automatic operation with automatic wake-up in the 

morning and providing supply to the load after synchronizing with Grid/DG supply. 

xxi. When the generated power is below a low, preset value or the solar insolation is 

below a set value for a pre-determined amount of time, the inverter shall be 

disconnected from the grid and shall be operated in a “sleep mode”. In this mode, 

the inverter power stage components shall be switched off, thereby keeping the 

stand by losses to a bare minimum. 

xxii. Unique MPPT algorithm shall adjust the DC Link operating voltage to ensure that 

maximum power is extracted from the solar array in an efficient manner. 

xxiii. Automatic “Sleep Mode” shall be provided to reduce standby losses. 

xxiv. The system shall be designed to minimize both conducted and radiated RFI 

emissions. 

xxv. The capacity of the Inverter shall be chosen based on the PV system wattage. 

However, the total Peak output Power rating of all the PCU’s at operating 

temperatures of 45 deg C shall not be less than 100 KW. 

xxvi. Overload protection shall be min. 150% for one minute. 

xxvii. The inverter must have a DC disconnect switch / device. 

xxviii. MCB of suitable rating to be provided for connecting / disconnecting Load and PCU. 

xxix. The inverter must have an integrated MODBUS RS-485 interface for connectivity. 

xxx. Potential free contact shall be provided for the ‘Solar system operation status’ for 

remote monitoring. 

xxxi. The PCU shall meet all the requirements of latest MNRE guidelines. 

5. Indications 

 Inverter on 

 Grid on 
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 Inverter under voltage / over voltage 

 Inverter over load 

 Inverter over temperature 

6. Protections  

 Over voltage at input 

 Over current at output 

 Over / under output voltage 

 Over / under grid frequency 

 Over temperature 

 Short circuit 

 DC reverse polarity 

 Protection against lightning 

 Surge voltage protection 

7. Remote Monitoring 

 DC power input 

 DC input voltage 

 DC input current 

 AC power output 

 AC voltage 

 AC current 

 AC frequency 

 Power factor 

 Energy harvested daily / monthly / yearly 

 Inverter status 

 Total power generated/operation time 

The PCU including MPPT and protection shall conform to IEC 61683 / IS 61683, IEC 

60068 – 2 / equivalent BIS standards. 

 

8. Data Monitoring of Solar Power Plant 

The system performance monitoring and solar generation data is recorded using a 

data logger. The Monitoring system shall comprise of the following main components: 

 PCU logs the inverter performance data and transmits the same to the Data 

logger. 

 Data monitoring system logs irradiance (solar insolation) and ambient 

temperature. Necessary sensors required for the same shall be provided by the 

Contractor and sensor outputs interfaced to the Solar monitoring system 

 Data logger gathers information and monitors the performance of the inverter. It 

also supports measurements from the external sensors. The data can be acquired 

through Ethernet port (RJ45) and shall be available to connect to Bank network. 

 The data acquisition system shall have a real-time clock and data storage 

capacity for recording data round the clock for min. one year. 
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 The monitoring of the Solar system and logging / viewing of system data shall be 

done through a PC with HMI software to be supplied by the Contractor. 

 PC Data logging software enables automatic long-term storage of measured data 

from SPV Plant. It allows visualization, monitoring, commissioning and service of 

the installation. 

 The software package shall be preferably windows based. 

 The Solar system data shall be logged in chronological order, date wise. The 

periodicity of data logging shall be configurable. 

 Event logging shall be adjustable repetition from 01 second to 600 Seconds, with 

storage capacity up to 03 Years with 10 minute logs. 

 The system shall be capable of providing graphical trends for viewing the system 

parameters on real time as well as historic basis. It shall be possible to generate 

reports based on the logged historic data which shall be exportable in MS Excel / 

PDF formats. 

 System shall have provision for remotely viewing the System status on local LAN 

/INTRANET of bank. 

 

9. AC Distribution Board (ACDB)  

An AC distribution box shall be provided between the Inverter and the existing LT Panel 

of bank. This panel shall have provision for protection, connection and disconnection of 

individual inverters from the AC system. 

The AC Box will be used to combine AC power coming from the inverters. 

 The AC Box shall be dust, vermin & water proof & made of FRP / ABS plastic. 

 The junction boxes shall have suitable cable entry points fitted with cable glands of 

appropriate sizes for both incoming and outgoing cables. 

 Suitable markings shall be provided on the bus bar for easy identification and cable 

ferrules shall be fitted at the cable termination points for identification. 

 It should have the facility to protect from over currents & isolate the AC box from 

the main AC line. 

 The AC Box should have surge protection devices, to protect inverters from surges in 

the AC line. 

 For service & emergency safety requirements, the circuit breakers / load– break 

switches must have facility for remote operation. 

 The Solar Power should be exported to the LT Panel bus bar through a Energy Meter. 

The Energy meter should have Modbus RS- 485 communication interface. 

 

10. DC Distribution Board (DCDB) 

DC Distribution panel board shall be provided to receive the DC output from the array 

field, with analog measurement panel for voltage, current and power from different 

MJBs so as to check any failure in the array field. DCDB shall have enclosure of dust & 

vermin proof. The bus bars shall be made of copper of desired size. Suitable capacity 

MCBs along with necessary surge arrestors shall be provided for controlling the DC power 
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output to the PCU/Inverter. DCDB shall be fabricated by CRC Sheet/ FRP / ABS plastic to 

comply with IP 65 protection. 

 

11. Cables and Accessories 

1.1. Cables should be FRLS PVC insulated Copper Conductor armoured Cables of 1100 V 

1.2. Grade and shall conform to IS: 1554 / IEC 60502 AND IS 694 / IEC 60227. 

1.3. Cable should be Bright Annealed 99% pure Copper Conductor. Conductor shall be of 

electrolytic copper confirming to IS: 8130 

1.4. Cables shall be UV and weathering resistant. 

1.5. Voltage drop & losses to be kept to minimum. On DC side voltage drop to be max 

1%. 

1.6. Cables shall be laid on prefabricated GI cable trays and through suitable HDPE 

pipes. 

1.7. All interfaces between panel integral cable and extension cable must be done using 

MC4 equivalent connectors only. 

 

12. Earthing and Lightning Protection  

 

12.1 Earthing Protection  

Each array structure of the PV yard should be grounded/ earthed properly as per IS:3043 

-1987. In addition the lighting arrester/masts should also be provided inside the array 

field. Provision should be kept for shorting and grounding of the PV array at the time of 

maintenance work. All metal casing/shielding of the plant should be thoroughly 

grounded in accordance with Indian Electricity Act/IE Rules. Earth Resistance shall be 

tested in presence of the representative of bank as and when required after earthing by 

calibrated earth tester. PCU, ACDB and DCDB should also be earthed properly. Earth 

resistance shall not be more than 5 ohms for individual pit and shall be less than 1.0 

Ohms for Grid in line. It shall be ensured that all the earths are bonded together to 

make them at the same potential. The earthing conductor shall be rated for the 

maximum short circuit current, and shall be 1.56 times the short circuit current. The 

area of cross -section of conductor shall not be less than 1.6 sq mm in any case. The 

Earthing pits shall be made at locations approved by bank. 

 

12.2 Lightning protection 

There shall be the required number of suitable lightning arrestors (ESE) installed in the 

array area. Lightning protection shall be provided by the use of metal oxide arrestors 

and suitable Earthing such that induced transients find an alternate route to earth. 

Protection shall meet the safety rules as per Indian Electricity Act2003/IE rules. 

 

13. FIRE EXTINGUISHERS 

This control room shall be provided with Portable fire extinguisher for fire caused by 

electrical short circuits. Apart from this Sand buckets shall be placed in relevant areas 

mandated by BIS. The installation of Fire Extinguishers should confirm to TAC regulations 
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and BIS standards. The fire extinguishers shall be provided in the control room housing 

the PCUs as well as on the roof top where the PV arrays have been installed. 

 

14. Finish & Painting  

Corrosion Resistance: All surfaces of the equipment including frame modules, covers, 

chassis, brackets, etc., shall be treated to prevent corrosion. 

The ACDB/DCDB shall be Galvanized iron / powdered coated/Weather proof paint. 

Colour scheme shall be as follows: Siemens Gray 

Name Plate: A name plate, anodized shall be suitably fixed to the modules of the glass, 

iron structure and charge controller with the following: 

 Name Plate for SPV Panel and Mounting Structure: 

 Name of the User 

 Manufacturer’s name and identification mark 

 Name of the Item 

 Model No. 

 Serial No. of the unit 

 Year of manufacture 

 Name Plate for PCU: 

 Name of the user 

 Manufacturer’s name and identification mark 

 Name of the Item 

 Model No. 

 Type of unit 

 Serial No. of the unit 

 Year of manufacture 

 Rating and voltage of the PCU/Inverter 

 Input voltage  

 Output Voltage and Current 

On the front top of the PCU,ACDB/DCDB cabinet, an anodized, screen printed or any 

other arrangement ensuring better life expectancy designation plate in “Bold” letters 

showing “129.50KWp SPV POWER PLANT UNDER GREEN INITIATIVE SCHEME”. 

 

15. TOOLS, SHACKLES 

After completion of installation & commissioning of the power plant, necessary tools & 

shackles are to be provided free of cost by the supplier for maintenance purpose. 

 

16. Documentation 

Supplier shall provide 02 sets of Operation & Maintenance Manual in English for the 

complete system with Block diagram, detailed description of all the system components, 

mounting of PV Module, electronics used, working, starting and shutdown procedures, 

maintenance and trouble-shooting instructions, DO’s & DONT’s, Name & address of 
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contact person or Centre to be contacted in case of complaints/ failure. Warranty Card 

& Service entry card shall be provided with the SPV Power Plant systems. 

 

Supplier shall provide 02 sets of the As-built Detailed wiring diagrams, Array layout 

and termination schedules. Approval of Bank needs to be obtained on the content of 

Manual. 

 

17. Installation of Components and Materials 

Description: 

1. Supply and installation of Module mounting structure/ super structure for mounting 

at roof top. 

2. The PV modules shall be installed with necessary tilt with the most effective 

orientation. Tilt angle to be optimized to obtain maximum generation. 

3. Supporting structure material shall be compatible with the PV panel mounting frame. 

4. Each module can be mounted on a mounting structures fabricated from hot dip 

galvanized MS, using appropriate clamps and trapezoidal sheet holders, rail track 

connectors, screws and fixtures. The structure shall be non-corrosive and long 

lasting. Each structure will carry multiple modules to form a row. The structure shall 

be capable of withstanding a wind speed of 150kmph. After grouting and installation 

and shall be designed to cater very rough climatic conditions. The contractor shall 

furnish design calculations to confirm the wind speed withstand capability of the 

structure. The same will be reviewed by the banker’s engineer’s and in case of any 

shortcomings in the design the contractor shall make suitable changes so as to make 

the entire structure capable to withstand against wind speed specified as above. The 

mounting structure shall be guaranteed for at least 5 years. 

5. Supply and installation of power conditioning unit (PCU) consisting of Solar Charge 

Controller/ Inverter. 

6. The installation shall include the electrical wiring, cabling, terminations, cable trays, 

micro/ string inverters, metering and hooking up the system to the including 

synchronization with plant main LT Panel grid / DG set. 

7. Installation of inverter should be in a ventilated area and proper inter-spacing is to 

be provided. 

8. Laying of power/ control copper cables from PV power to plant room, Main LT panel 

including within terraces. 

9. Supply and installation of cables on prefabricated GI cable trays and / or within 

suspended ceiling spaces including installation, cable trays, hangers, supports, cable 

terminations all fixing accessories (terrace to plant room inclusive of PVC sleeve/ 

other accessories etc. wherever required) 

10. Supply and installation of earthing system with testing joint for every pit (grounding) 

system including cutting of roads / paved areas / PCC floor etc and making as good 

as in original shape. Prior to execution, design shall be submitted by contractor for 

approval by bank. 
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11. Supply and installation of lightening arrester, required as per statutory 

norms/guidelines as approved by bank. 

 

18. Testing and commissioning 

Pre-commissioning tests of all electrical equipments. Specific points to be considered 

during commissioning are: 

1. Continuity checking and insulation resistance measurement of cables. 

2. Proper crimping, lugging and glanding of cables before final terminations. 

3. Checking of all electrical terminations for any loose contacts. 

4. Proper earthing of electric equipment & solar array to be ensured. 

5. At junction box in solar array, voltage levels to be checked (between positive & 

negative terminal, positive to earth and negative to earth) in consultation with 

inverter OEM. 

6. Inverter to be checked in testing mode and after No Fault indication is displayed on 

LCD it is to be connected to grid/battery. 

19. Annual Generation Guarantee 

Contractor shall give minimum annual power generation guarantee of below given Units/ 

kWh per system for first year (Calculated on the basis of average 4.5 kWh per KWp 

functioning for 300 days) and for subsequent years as per following – 

Guaranteed Generation for first year 

Site Units/kwh 

Founder's Branch, Mangaluru 27000 

Karangalpadi Flats, Mangaluru 4050 

Dongerkeri, Mangaluru 8100 

Pragathi Apartment 64800 

Gandhinagar Flats 16200 

Sevashram Apartments 2025 

Sneha Nivas Apartments 28350 

Hillside Apartments 24300 

 

2nd Year  : 99.0% of 1st Year Generation  

3rd Year   : 98.5% of 1st Year Generation  

4th Year   : 98.0% of 1st Year Generation  

5th Year  : 97.5% of 1st Year Generation  

 

In case of short fall, Contractor will compensate for the less power generated as per 

prevailing rate of State electricity board for first five years. The power generation trend 

after first 5 years must be mentioned. 
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Contractor may monitor the performance of system installed. In case Contractor finds 

that installed system will not meet assigned minimum annual guarantee, it is up to 

Contractor to upgrade the system to meet the minimum requirement at his own cost. 

 

20. LT Panel & AC Distribution Box - Interconnection 

The Inverter / Power conditioning unit converts DC energy produced by solar array to 3 

phase AC power. The AC power output of the inverter shall be fed to the AC Distribution 

Box (metering panel & isolation panel) which also houses energy meter. The 415 V AC 

output from the AC distribution box is fed to the owner’s LT panel for feeding the 

building load. The AC power from the Solar Inverter shall be synchronized with the 

station’s supply grid and power is fed into the building load on continuous basis. The 

connectivity / interfacing of the AC power output from the Solar Inverter to the existing 

grid power shall be designed and carried out by the contractor. First preference for 

drawing power shall be from Solar Inverter, the balance power shall be automatically 

drawn from the grid supply. Contractor shall finalize the scheme of interconnection to 

LT Panel / load after discussion with bank. 

 

21. Integration Of Solar Power With Grid 

The output power from SPV would be fed to the inverters which converts DC produced 

by SPV array to AC and feeds it into the consumer load and the surplus power to be feed 

into the grid after synchronization. In case of grid failure, or low or high voltage, solar 

PV system shall be out of synchronization and shall be disconnected from the grid. Once 

the DG set comes into service PV system shall again be synchronized with DG supply and 

load requirement would be met to the extent of availability of power. 4 pole isolation of 

inverter output with respect to the grid/ DG power connection need to be provided. 

 

22. Grid Islanding  

i. In the event of a power failure on the electric grid, it is required that any 
independent power-producing inverters attached to the grid turn off in a short period of 
time. This prevents the DC-to-AC inverters from continuing to feed power into small 
sections of the grid, known as “islands.” Powered islands present a risk to workers who 
may expect the area to be unpowered, and they may also damage grid-tied equipment. 
The Rooftop PV system shall be equipped with islanding protection. In addition to 
disconnection from the grid (due to islanding protection) disconnection due to under and 
over voltage conditions shall also be provided.  

ii. A manual disconnect 4pole isolation switch beside automatic disconnection to grid 
would have to be provided at utility end to isolate the grid connection by the utility 
personnel to carry out any maintenance. This switch shall be locked by the utility 
personnel. 

  

23. Acceptance Criteria 

Final acceptance of the integrated system will be given only after validating the 

performance of the system as in Installation, Testing and Commissioning of clause 

above. 
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24. Guaranty 

All the components of the system shall be guaranteed for any manufacturing defect or 

inferior components for a period of FIVE years from the date of commissioning.  

 

25. Training 

The supplier shall provide training to at least 3 departmental operators on the O & M 

aspects of the system 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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PROFILE OF THE BIDDER 
 

S NO Particulars Bidder 

1 Name of the Company  

2 Year of incorporation  

3 Registered office  

 
Address  

 
Office Telephone Number  

 
Fax Number  

4 Contact Person  

 
Name  

 
Personal Telephone Number  

 
Mobile Number  

 
Email Address  

5 Local office(s) in Karnataka 

k 

 

 
Address  

 
Office Telephone Number  

 
Fax Number   

6 Tender signing authority   

 
Name  

 
Address  

 
Personal Telephone Number  

 
Email Address  

 

Please enclose Authorization or 

Power of Attorney to sign and 

submit the Tender 

 

7 
Address for communication  under 

the current tender 
 

8 Goods & Service Tax No  

9 Permanent Account Number  

EMD Amount 

S.No. Particulars Please furnish details 

1 Name of the Bank  

2 Demand Draft (DD) Number  

3 DD Date  

4 DD Amount  

 
 

SIGNATURE OF CONTRACTOR WITH SEAL 

 



TENDER DOCUMENT – CANARA BANK- SUPPLY, INSTALLATION TESTING & COMMISSIONING OF 129.50 KWp CAPACITY ON-
GRID ROOFTOP SOLAR PV POWER PLANT FOR BANK OWNED BUILDING AT_VARIOUS SITES IN MANGALURU 

Page 79 of 119 

Technical Data Sheet to be compulsorily filled by contractor for total capacity of 

129.50KWp Solar Photo Voltaic Power Plant, Roof top Grid Tie System 

SN Specification Bank Requirement Contractor Reply 

A.  SPV power plant 

1 Rated Output  To be mentioned by 

Contractor 

 

2 No. of PV Modules To be mentioned by 

Contractor 

 

3 No. of series module in one 

array 

To be mentioned by 

Contractor 

 

4 No. of array in parallel 

combination 

To be mentioned by 

Contractor 

 

B. SPV Module 

1 PV Cell type-BIS APPROVED To be mentioned by 

Contractor 

 

2 Make of SPV Cell- BIS 

APPROVED 

To be mentioned by 

Contractor 

 

3 Make of SPV Module- BIS 

APPROVED 

To be mentioned by 

Contractor 

 

4 Maximum Power Rating of 

one module(KWp) 

 Should not be lesser than 

545Wp-To be mentioned by 

Contractor 

 

5 Rated Current of Module To be mentioned by 

Contractor 

 

6 Rated Voltage of module To be mentioned by 

Contractor 

 

7 Short Circuit Current of 

module 

To be mentioned by 

Contractor 

 

8 Open Circuit Voltage of 

module 

To be mentioned by 

Contractor 

 

9 Sample I-V Curve Submitted 

(Yes/ No) 

To be mentioned by 

Contractor 

 

10 Photo Electrical Conversion 

Efficiency of SPV module 

Not less than 15% - To be 

mentioned by the Contractor 

 

11 Fill Factor of SPV Module Greater than 0.70- To be 

mentioned by the Contractor 

 

12 No. of modules proposed to 

be provided to achieve 

minimum DC power  

To be mentioned by the 

Contractor 

 

C. Mounting Arrangement 

1 Mounting type Roof-mounted above tin shed 

Truss Work using Aluminium 
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Rails 

2 Surface azimuth angle of PV 

Module 

To be mentioned by 

Contractor 

 

3 Tilt angle (slope) of PV 

Module 

To be mentioned by 

Contractor 

 

4 Confirmation that structure 

and module frame shall be 

designed to withstand wind 

speed of 150kmph 

Yes/No – To be mentioned by 

Contractor 

 

D DC Combiner Box/ Array Junction Box 

1 Enclosure Polycarbonate IP-65  

2 Necessary Fuse Protection & 

Surge Protection 

Yes  

3 Rated Insulated Voltage DC 1000V  

E Power Conditioning Unit (PCU) / Inverter 

1 Make of PCU/Inverter Schneider/ABB or equivalent  

2 Nominal Output array 

voltage shall be suitable for 

the MPPT range of PCU 

To be mentioned by 

Contractor 

 

3 DC Array Input Operating 

Voltage 

(-20% to +15%) of the DC Array 

input voltage 

 

4 Type of solar charge 

controller 

MPPT Based Solar Charge 

Controller 

 

5 Switching device MOSFET/IGBT based  

6 Continuous inverter Output 

Rating (KVA) 

To be mentioned by 

Contractor 

 

7 Output Wave Form Pure Sine Wave  Output  

8 Total Harmonic distortion < 3% @ nominal power  

9 Output Voltage 3 ph, 415± 10 %  

10 Output Frequency 50Hz ± 3%  

11 Power Factor > 0.9  

12 
PCU Efficiency 

> 90% at nominal voltage & 

power 

 

13 Inverter efficiency 94% to 98% at full load  

14 No. of Inverters with 

Configuration 

To be provided by Contractor 

( to meet nominal output 

power) 

 

 

15 Inverter Type To be mentioned by 

Contractor 

 

16 Idle Current < 4% of rated capacity  

17 Regulation ±2% for DC I/p variation & o/p  
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load variation 

18 Overload Features 150% for 1 minute  

19 Cooling Forced Air cooling, with 

temperature controlled 

cooling fan 

 

20 Operating Temperature 0 to 50 ˚C  

21 Relative Humidity 95% Maximum  

22 LED/LCD Display : 

Indications 

Display shall indicate system 

functional parameters and 

protection functional 

indicator 

 

23 Data monitor and display 

controls 

RS485, Ethernet OR RS232 

connectivity 

 

24 Protections   

 a. Input over voltage 

b. Low/high frequency 

c. Short circuit 

d. Under/over output 

voltage 

e. Over Temperature 

f. Grid Input under voltage / 

over voltage with auto 

recovery 

g. DC disconnect device 

h. DC reverse polarity 

i. Anti-Islanding Protection 

as per the standard 

To be mentioned by 

Contractor 

 

25 Enclosure Protection IP 20(for indoor)  IP 65 (for 

outdoor)as per IEC 529 

 

26 Safety 1. IEC 62103 

2. IEC 62109 Part 1 & 2 

3. Galvanic Isolation at input 

& 

output through transformer 

 

27 Audible Noise < 45dB at 1 Meter  

28 Power Control MPPT suitable for hybrid 

operation. 

 

 

F DC/AC Distribution 

1 DC Side Quantity & Ratings 

of MCBs 

To be mentioned by 

Contractor 

 

2 AC Side To be mentioned by  
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Quantity & Capacity of MCBs Contractor 

3 Details of measuring To be mentioned by 

Contractor 

 

4 Other Details To be mentioned by 

Contractor 

 

G Cables 

1 Make To be mentioned by 

Contractor 

 

2 Size To be mentioned by 

Contractor 

 

3 Other Details To be mentioned by 

Contractor 

 

H Earthing 

1 Details of points earthed To be mentioned by 

Contractor 

 

2 Earth Resistance To be mentioned by 

Contractor 

 

I Lightning Arrestor 

1 Make & Type To be mentioned by 

Contractor 

 

2 Area covered per Lightning 

Arrestor 

To be mentioned by 

Contractor 

 

3 Number of Lightning 

Arrestors  

To be mentioned by 

Contractor 

 

J Datasheet for Modules, 

Inverter, Cables etc.. 

To be submitted along with 

the bid 

 

 
 

 
 

  
SIGNATURE OF THE CONTRACTOR WITH SEAL 
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SCOPE OF COMPREHENSIVE AMC 
 
A)     MAINTENANCE DURING DEFECT LIABILITY PERIOD OR WARRANTY PERIOD 
 
1. The Contractor shall maintain the plant and associated equipment free of cost and 
ensure that it works as per tender parameters. 
 
2. All spares required for normal operation as per tendered parameters shall be 

replaced at no extra cost. 
 

3. The number of visits shall be same as stipulated in Comprehensive Annual 
Maintenance. 
 
B)     COMPREHENSIVE ANNUAL MAINTENANCE (CAM) (after the defect liability period) 
 
1. The Contractor shall maintain the plant and associated equipments for a period of 

Four years after the expiry of defect liability period and ensure that it works as per 
the tendered parameters. 

2. The rate of annual maintenance charges shall be furnished for a period of 4 years 
after the expiry of warranty/defect liability period and the rates quoted shall be 
binding on the Contractor. 

3. The cost of CAM furnished shall also be one of the criteria in evaluation of cost 
economics. 

4. The Comprehensive Annual Maintenance Charges shall be paid once in three months in 
advance subject to satisfactory maintenance of previous quarter.  

 

SCOPE  OF   COMPREHENSIVE   ANNUAL   MAINTAINANCE   CONTRACT  FOR  SOLAR 

ROOFTOP POWER SYSTEM (CAMC) 

 

The Contractor shall offer the following at no extra cost to the bank. The rate quoted 

for CAMC should include the following.  

 

1. The Contractor shall maintain the plant and ensure that it works as per the 

tendered parameters. 

2. All the repairs and replacements of spares shall be carried out which are 

necessitated due to usage of system as per tender stipulations.  However, the 

repairs and replacements necessitated by loss or damage due to misuse or 

accident, fire or natural calamities shall be out of the scope of CAMC. 

3. The Contractor should visit every month for preventive maintenance of the 

system. If any breakdown calls for emergency service, the same shall be attended 

within 24 hrs. One of the scheduled preventive maintenance shall also be 

completed during such visits. Visits also shall be made for the upkeep of the 

system to ensure at no point of time the plant capacity is less than 90%. 

4. During the Preventive Maintenance, the contract includes servicing including PV 

panel cleaning, repairing, maintenance and replacement of spare parts of Solar 

Power System for the satisfactory running of the system. During each visit the 
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supplier shall carry out Thermography checks during the CAMC period to identify 

hot spot of PV modules and take corrective action. The same shall be recorded in 

a log book which shall be verified and confirmed by bank's representative.  

5. During the break down calls, the nature of repair carried out, parts replaced etc 

shall be recorded in the log book. 

 
OTHER TERMS WITH REGARD TO CAMC: 
 
1. The rate of annual maintenance charges shall be furnished for a period of 4 years 

after the warranty/Defect Liability Period and rates quoted shall be binding on the 

Contractor. 

2. The scope and terms of Comprehensive Annual Maintenance Contract (CAMC) like 

number of monthly visits, items covering under CAMC, replacement of spares 

exclusions if any, down time for break down and service calls shall be as mentioned 

above. 

3. The Bank reserves the right of discontinuing the CAMC from the contractor during the  

tenancy  of  the Maintenance Contract. 

4. The cost of Comprehensive Annual Maintenance Charges shall also be one of the 

criteria in evaluation of cost economics of the tender. All  the  activities  under  this  

clause  shall  be  completed  within  the stipulated time. 

 

 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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Annexure I 
 

CHARTERED ACCOUNTANTS CERTIFICATE FORMAT 
 

No.                                    .                                              Dated   . 

 

To 
The Assistant General Manager, 
Canara Bank, 
General Administration Section,                                  
Circle Office,  
Mangalore - 575001 
 
Dear Sir, 
 
Tender Reference No.   

 
This is to certify that we, 
_____________________________________________________________________, vide 
our registration No. __________, Auditors of the company/firm 
M/s_________________________________________________________________________
______________ do hereby certify that, the company/firm has turnover and net profit 
for last three financial Year from Solar Power Projects given as under:- 
 

Financial Year Assessment Year Turnover 
(Rs. In Lacs) 

Net profit after 
tax 

(Rs. In Lacs) 

2020-21 2021-22   

2021-22 2022-23   

2022-23 2023-24   
 
The certificate has been based on information and documents produced before us. (Copy 
of the certified documents attached for your reference) 
 
Yours faithfully 
 
(Name & Signature with Seal)  

                                  
For and on behalf of 
 
M/s    
 
UDIN: 
 

Place: 

  

Note: This CA Certificate should be on the letterhead of the Auditor Firm and 
should be signed by a competent person of the Firm. 
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Annexure II  
 

LIST OF WORKS COMPLETED BY THE FIRM DURING THE LAST 5 YEARS 
 

One/Two/Three similar job/s worth AS PER ELIGIBILITY CRITERIA during last Five years. 
 

Sr. 
No 

Name of 
the 

Project 
& 

location. 

Name & full postal 
address of the 
Government / 

Semi Government 
/ PSUs /PSBs with 
full postal address 

& details of 
contact person  

Contract 
Amount 
(Rs.) for 
SITC of 

grid 
interactive 
(Through 

Net-
Metering) 
SPV based 

Solar 
Power 
System 

work only 
with copy 
of Work 
Order 

Completion 
Period 

Stipulated 
(Year) 

Actual 
(Year) 

of 
Completion 
with work 
completion 
certificate.  

Any other 
Relevant 

Information. 

1 

      

2 

      

3 

      

 
Notes:- 
 

1. Information has to be filled up specifically in this format in your letter head. 

Please do not write remark “As indicated in Brochure”. 
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Annexure III 

DETAILS OF RELATIVES WORKING IN BANKS 

 
1.  Details List of relatives  working in Canara bank;  

 
 

NAME OF THE OFFICIAL  DESIGNATION      ADDRESS OF THE OFFICE / 
BRANCH  

  
 

 

  
 

 

  
 

 

 
 

2.  Details List of  retired Government / PSU/ Bank employees , employed 

by the  tenderer / contractor  : 

 

NAME OF THE RETIRED  
OFFICIAL  

DESIGNATION      NAME & ADDRESS OF THE 
PREVIOUS EMPLOYER  

  
 

 

  
 

 

  
 

 

 
 

* Mention NIL if not applicable. 
               

 
Signature of the Applicant 

 
 

Notes:- 
 

1. Information has to be filled up specifically in this format in your letter head.  
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Annexure IV 
  

AFFIDAVIT FOR SOLE PROPRIETORSHIP OF FIRM 
 

(On Non-Judicial Stamp Paper of appropriate value in case the individual who is the sole 
proprietor of the firm) 

 
 
I, …………………………………………. S/o ......................................…… Age ………… years, 

occupation                                      business                                                   R/o 

………………………………………………………………………………………………………………….. do hereby state 

on oath as under:  

 

That I am residing in 

….……………………………………………………………..………………………………………………………………………  

…………………………………………………………………………………………………………..………………………………  

…………..............……………………………………………………………………………… locality of District 

……………………………. Since last …………………………. Years.  

 

That I am the sole proprietor of a proprietary concern name and style as 

“……………………………………………………………………………………………………” having its office at 

…………………………….………………………………. District ………………………………………… dealing in the 

business of Government’s/Private Electrical consultant and ancillary works attached 

therefor.  

 

Hence this affidavit.  

 

Deponent ………………  

 

Note: This Affidavit should be Notarised. 
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ANNEXURE V  
 

 Authorization letter format 
To 
 

Assistant General Manager 
General Administration Section  
Canara Bank Circle Office,  
Balmatta Road, Mangalore - 575001 
 
 

Dear Sir, 
 
SUB: Authorization Letter for attending the Bid Opening 
 
This has reference to your above RFP for carrying out _____________________. Mr. 

Miss/Mrs. ________________________________________ is hereby authorized to attend 

the bid opening of the RFP _____________ DT: _____________ on _____________ on 

behalf of our organization. 

                                                                        
 
 
____________________________                    ___________________________________ 
 
Signature of Authorizing Authority  Specimen Signature of Representative 
   
      
 
_________________________________ 
Name of Authorizing Authority 
 
Notes:- 
 

2. Information has to be filled up specifically in this format in your letter head.  
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Annexure VI 

 

UNDERTAKING LETTER FOR NON ALTERATION OF RFP DOCUMENT 

 

We hereby  state that  we   M/s ________________________________________  have 
submitted  the  offer documents  duly filling  at the appropriate places without  making 
any alterations , corrections , omissions  in the offer  issued by the bank or downloaded 
from the web site. If found so, we understand that we shall be disqualified from 
participating in this tender & in the future tenders. We also understand that we may be 
also blacklisted due to our actions. 
 

 

 

 
Signature & Name of the Bidder with seal 

 

Notes: 
 
1. Information has to be filled up specifically in this format in your letter head.  
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Annexure VII 

 

DECLARATION FOR NON BLACKLISTING OF YOUR FIRM 

 
I / We hereby declare that I / We is not been banned or delisted or debarred by any 
Government , Quasi Government Agencies, Public Sector Undertakings or Private 
Companies, Financial Institution/ Public sector Units/Scheduled Commercial bank in 
India as on date of submission of RFP.  
 
Should it be observed anytime during currency of the bidding process or during 
execution of the work that I / We have been banned, delisted or debarred by any of the 
above Agencies, then I / We agree for termination of the contract forthwith and also 
agree for forfeiture of our Earnest Money Deposit and Security cum Performance 
Deposit, if any, by Canara Bank, without any recourse. I / We also agree that on 
submission of false statement, we are liable for Blacklisting. 
 

 
Signature & Name of the Bidder with seal 

Notes: 
 
1. Information has to be filled up specifically in this format in your letter head.  
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Annexure VIII 

 

DECLARATION FOR APPROVED LIST OF MAKES AND MATERIALS 

 
I / We hereby declare that all items used shall be as permitted under “approved list of 
Makes and Materials” issued by Ministry of New and Renewable Energy vide their latest 
notifications.  
 
 

 
Signature & Name of the Bidder with seal 

Notes: 
 
1. Information has to be filled up specifically in this format in your letter head.  
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PRICE BID 
 

TERMS OF PRICE BID 
 

1. Prices quoted must be firm for the period /extended period of contract.  No 

escalation shall be admissible in respect of any item of the contract, except in case 

of statutory variation in items like excise duty, works contract tax (if applicable), 

which shall be reimbursed subject to submission of necessary documents. 

 

2. No escalation due to IEEMA clause shall be admissible. 

 

3. Price quoted must be inclusive of all items required for the entire job of design, 

manufacture, supply to site, erection, testing, commissioning, and handing over 

including ancillary items like minor civil works, all electrical items etc., and nothing 

extra shall be paid. 

 

4. All materials shall be insured against theft, damage, etc., from the time they are 

transported from the factory upto the time of handing over to the bank.  No claim in 

respect of any damage/ loss shall be entertained. 

 
5. Watch and ward responsibility at site shall be the responsibility of the contractor. 

 
6. CAMC RATES: WITH REGARD TO CAMC, THE RATES SHOULD BE QUOTED                                       

EXCLUDING GOODS & SERVICE TAX (GST). APPLICABLE GST WILL BE PAID DURING THE 

COURSE OF AMC.  

 
7. The value of items of Price bid & Present Value of the AMC amount for 4 years after 

completion of Defect liability period will be commuted for arriving lowest bidder 

(L1).   

 
8. Calculation of Present Value : The Present value of AMC charges for 4 years after 1 

year defect liability period will also be evaluated to arrive at Lowest Contractor ( L-

1). The present value of the AMC component per year will be calculated as per the 

following formula: 

 
Present Value = c / (1+r)n 

 
Where 'c' is the annual CSMC of each year 

           'r' is REPO LINKED LENDING RATE WHICH AT PRESENT IS 9.25% 
           'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 
 
     The above mentioned calculation is for Price comparison purpose only. 
 

Therefore, the Contractors / contractors shall furnish the AMC charges in the Price       
bid for 4 years and the AMC shall be Comprehensive AMC (CAMC).  
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The Price quoted is subject to arithmetic errors i.e in case there is error, the 
individual sum total shall be considered. 

 
9. THE CONTRACTOR HAS TO EXECUTE AGREEMENT WITH IN 7 DAYS FROM THE DATE OF 

ORDER (AS PER THE FORMAT GIVEN BY THE BANK), CONFIRMING THAT THE SOLAR 

POWER PLANT WILL BE MAINTAINED AT THE TENDERED RATE FOR FOUR YEARS AFTER 

WARRANTY PERIOD.   

                                                                                 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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PRICE BID FOR 20 KWp CAPACITY ON-GRID ROOFTOP SOLAR PV POWER PLANT WITH ROOF 
MOUNTING ABOVE TRUSS WORK AT BANK’S OFFICE BUILDING AT FOUNDER'S BRANCH, 

MANGALURU 
 

S No Description  Quantity  

Rate per KWp 

in Rs (excl 

GST) 

Total Amount   

in Rs (excl GST) 

1. Supply of materials  -                 Applicable GST @ _______% 

 

Design, Manufacture, Supply of 

complete materials for 

generation of Solar photovoltaic 

(SPV) based Grid interactive 

Solar Power System of 

20.00KWp of operation including 

required quantities of SPV 

modules formed into arrays their 

mounting arrangement, On-Grid 

power conditioning units, 

required DC & AC Distribution 

panels with surge protection 

units, copper cabling of required 

rating from terrace to main 

distribution board at Electrical 

Room at Ground Floor, require 

earthing, Communication 

Interface with data Logging 

along with PC based 

arrangement for system 

performance monitoring through 

licensed software, solar energy 

meter fixed at AC DB near Grid 

Inverter, safety arrangements 

etc. as defined in the scope and 

in accordance with laid down 

functional requirement and 

specifications to provide a 

composite operational system 

including liaisoning for all 

statutory approval etc. as details 

in the technical specification  

SPV module - (minimum 545 Wp 

Mono PERC PV Modules)  

20.00KWp 
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2 Installation, Testing & Commissioning (ITC) -                   Applicable GST @ _______% 

 

Installation, testing and 

commissioning of the complete 

system including  module 

mounting arrangement for SPV 

module/arrays, related civil 

works as required and as 

specified to provide a complete 

operational system including 

training etc., 

20.00KWp 

 

 

3 Supply & Installation of Net Metering: 

 

Supply, installation of bi-

directional meter suitable for 3-

phase 3-wire system conforming 

to DISCOM, tested and calibrated 

by DISCOM MRT department to 

be installed near existing meter 

panel with the assistance from 

DISCOM. 

The Equipment shall meet all the 

requirements of latest DISCOM 

and other local body guidelines. 

LS 

 

 

I 

 

Total Amount = 1+2+3  

(excl GST) 
Rs.  

 

Comprehensive Annual Maintenance Charges for 4 years after defect liability period of 

1 year – The amount is exclusive of GST. 

 Description Quantity  
Rate per KWp 

in Rs 
Total Amount  Rs 

  

Rate for all inclusive Upkeep & 

routine Maintenance of complete 

system as provided under the 

CAMC contract for periodic 

cleaning of PV cells, PCU/Solar 

Inverter etc. to ensure the 

committed minimum power 

generation including all spares, 

consumables for trouble shooting, 

routing, preventive and 

breakdown maintenance etc. as 

required as per good engineering 

practice, recommendations in the 

20.00KWp 
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respective equipment 

manufacturer and instructions 

and instructions of engineer in 

charge form maintaining the 

system inacceptable functional 

and serviceable state etc. as 

specified and as per the scope of 

work laid down. 

1st YEAR 
 

 
 

2nd YEAR  
 

 

3rd YEAR  
 

 

4th YEAR  
 

 

II Sub Total (1 to 4 years)  
 

 

 Total (I+II)   
 

 

 
Total Amount in words: 
________________________________________________________________________ 
 
_______________________________ Only 
 

 
Important Notes:  
 
1. The Present value of AMC charges for 4 years after 1 year defect liability period will 

be arrived at to decide the Lowest Contractor (L-1). The present value of the AMC 
component per year will be calculated as per the following formula: 

 
Present Value = c / (1+r)n 

 
Where 'c' is the annual CAMC of each year 
           'r' is REPO LINKED Lending Rate which is at present 9.25% 
           'n' is number of years, ie. n is 1 for 1st year and 2 for 2nd year… 
 
The above mentioned calculation is for Price comparison purpose only. 
 

 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL        
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PRICE BID FOR 3.00KWp CAPACITY ON-GRID ROOFTOP SOLAR PV POWER PLANT WITH 
ROOF MOUNTING ABOVE TRUSS WORK AT BANK’S BUILDING AT KARANGALPADI 
FLATS, MANGALURU 

 

S 

No 
Description  Quantity  

Rate per KWp 

in Rs (excl 

GST) 

Total Amount   

in Rs (excl GST) 

1. Supply of materials  -                 Applicable GST @ _______% 

 

Design, Manufacture, Supply of 

complete materials for generation 

of Solar photovoltaic (SPV) based 

Grid interactive Solar Power 

System of 3.00KWp of operation 

including required quantities of 

SPV modules formed into arrays 

their mounting arrangement, On-

Grid power conditioning units, 

required DC & AC Distribution 

panels with surge protection units, 

copper cabling of required rating 

from terrace to main distribution 

board at Electrical Room at Ground 

Floor, require earthing, 

Communication Interface with data 

Logging along with PC based 

arrangement for system 

performance monitoring through 

licensed software, solar energy 

meter fixed at AC DB near Grid 

Inverter, safety arrangements etc. 

as defined in the scope and in 

accordance with laid down 

functional requirement and 

specifications to provide a 

composite operational system 

including liaisoning for all statutory 

approval etc. as details in the 

technical specification  

SPV module - (minimum 545 Wp 

Mono PERC PV Modules)  

3.00 KWp 

 

 

2 Installation, Testing & Commissioning (ITC) -                   Applicable GST @ _______% 
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Installation, testing and 

commissioning of the complete 

system including  module mounting 

arrangement for SPV 

module/arrays, related civil works 

as required and as specified to 

provide a complete operational 

system including training etc., 

3.00 KWp 

 

 

3 Supply & Installation of Net Metering: 

 

Supply, installation of bi-

directional meter suitable for 3-

phase 3-wire system conforming to 

DISCOM, tested and calibrated by 

DISCOM MRT department to be 

installed near existing meter panel 

with the assistance from DISCOM. 

The Equipment shall meet all the 

requirements of latest DISCOM and 

other local body guidelines. 

LS 

 

 

I 

 

Total Amount = 1+2+3  

(excl GST) 
Rs.  

 

Comprehensive Annual Maintenance Charges for 4 years after defect liability period of 1 

year – The amount is exclusive of GST. 

 Description Quantity  
Rate per 

KWp in Rs 
Total Amount  Rs 

  

Rate for all inclusive Upkeep & 

routine Maintenance of complete 

system as provided under the 

CAMC contract for periodic 

cleaning of PV cells, PCU/Solar 

Inverter etc. to ensure the 

committed minimum power 

generation including all spares, 

consumables for trouble shooting, 

routing, preventive and 

breakdown maintenance etc. as 

required as per good engineering 

practice, recommendations in the 

respective equipment 

manufacturer and instructions and 

instructions of engineer in charge 

form maintaining the system 

3.00KWp 
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inacceptable functional and 

serviceable state etc. as specified 

and as per the scope of work laid 

down. 

1st YEAR 
 

 
 

2nd YEAR  
 

 

3rd YEAR  
 

 

4th YEAR  
 

 

II Sub Total (1 to 4 years)  
 

 

 Total (I+II)   
 

 

 
Total Amount in words: 
 
________________________________________________________________________ 
 
_______________________________ Only 
 
 

 
Important Notes:  
 

 
1. The Present value of AMC charges for 4 years after 1 year defect liability period will 

be arrived at to decide the Lowest Contractor (L-1). The present value of the AMC 
component per year will be calculated as per the following formula: 

 
Present Value = c / (1+r)n 

 
Where 'c' is the annual CAMC of each year 
           'r' is REPO LINKED Lending Rate which is at present 9.25% 
           'n' is number of years, ie. n is 1 for 1st year and 2 for 2nd year… 
 
The above mentioned calculation is for Price comparison purpose only. 
 

 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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PRICE BID FOR 6.00KWp CAPACITY ON-GRID ROOFTOP SOLAR PV POWER PLANT WITH ROOF 
MOUNTING ABOVE TRUSS WORK AT BANK’S BUILDING AT DONGERKERI, MANGALURU 

 

S No Description  Quantity  

Rate per KWp 

in Rs (excl 

GST) 

Total Amount   

in Rs (excl GST) 

1. Supply of materials  -                                                       Applicable GST @ _______% 

 

Design, Manufacture, Supply of 

complete materials for 

generation of Solar photovoltaic 

(SPV) based Grid interactive 

Solar Power System of 6.00KWp 

of operation including required 

quantities of SPV modules 

formed into arrays their 

mounting arrangement, On-Grid 

power conditioning units, 

required DC & AC Distribution 

panels with surge protection 

units, copper cabling of required 

rating from terrace to main 

distribution board at Electrical 

Room at Ground Floor, require 

earthing, Communication 

Interface with data Logging 

along with PC based 

arrangement for system 

performance monitoring through 

licensed software, solar energy 

meter fixed at AC DB near Grid 

Inverter, safety arrangements 

etc. as defined in the scope and 

in accordance with laid down 

functional requirement and 

specifications to provide a 

composite operational system 

including liaisoning for all 

statutory approval etc. as details 

in the technical specification 

SPV module - (minimum 545 Wp 

Mono PERC PV Modules)  

6.00KWp 

 

 

2 Installation, Testing & Commissioning (ITC) -                   Applicable GST @ _______% 
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Installation, testing and 

commissioning of the complete 

system including  module 

mounting arrangement for SPV 

module/arrays, related civil 

works as required and as 

specified to provide a complete 

operational system including 

training etc., 

6.00KWp 

 

 

3 Supply & Installation of Net Metering: 

 

Supply, installation of bi-

directional meter suitable for 3-

phase 3-wire system conforming 

to DISCOM, tested and calibrated 

by DISCOM MRT department to 

be installed near existing meter 

panel with the assistance from 

DISCOM. 

The Equipment shall meet all the 

requirements of latest DISCOM 

and other local body guidelines. 

LS 

 

 

I 

 

Total Amount = 1+2+3  

(excl GST) 
Rs.  

 

Comprehensive Annual Maintenance Charges for 4 years after defect liability period 

of 1 year – The amount is exclusive of GST. 

 Description Quantity  
Rate per KWp 

in Rs 
Total Amount  Rs 

  

Rate for all inclusive Upkeep & 

routine Maintenance of complete 

system as provided under the 

CAMC contract for periodic 

cleaning of PV cells, PCU/Solar 

Inverter etc. to ensure the 

committed minimum power 

generation including all spares, 

consumables for trouble shooting, 

routing, preventive and 

breakdown maintenance etc. as 

required as per good engineering 

practice, recommendations in the 

respective equipment 

manufacturer and instructions and 

6.00KWp 
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instructions of engineer in charge 

form maintaining the system 

inacceptable functional and 

serviceable state etc. as specified 

and as per the scope of work laid 

down. 

1st YEAR 
 

 
 

2nd YEAR  
 

 

3rd YEAR  
 

 

4th YEAR  
 

 

II Sub Total (1 to 4 years)  
 

 

 Total (I+II)   
 

 

 
Total Amount in words: 
________________________________________________________________________ 
_______________________________ Only 
 
 

 
Important Notes:  
 

 
1. The Present value of AMC charges for 4 years after 1 year defect liability period will 

be arrived at to decide the Lowest Contractor (L-1). The present value of the AMC 
component per year will be calculated as per the following formula: 

 
Present Value = c / (1+r)n 

 
Where 'c' is the annual CAMC of each year 
           'r' is REPO LINKED Lending Rate which is at present 9.25% 
           'n' is number of years, ie. n is 1 for 1st year and 2 for 2nd year… 
 
The above mentioned calculation is for Price comparison purpose only. 
 

 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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PRICE BID FOR 48.00KWp CAPACITY ON-GRID ROOFTOP SOLAR PV POWER PLANT WITH ROOF 
MOUNTING ABOVE TRUSS WORK AT BANK’S BUILDING AT PRAGATHI APARTMENT 

 

S 

No 
Description  Quantity  

Rate per KWp 

in Rs (excl 

GST) 

Total Amount   

in Rs (excl GST) 

1. Supply of materials  -                 Applicable GST @ _______% 

 

Design, Manufacture, Supply of 

complete materials for 

generation of Solar photovoltaic 

(SPV) based Grid interactive 

Solar Power System of 

48.00KWp of operation 

including required quantities of 

SPV modules formed into arrays 

their mounting arrangement, 

On-Grid power conditioning 

units, required DC & AC 

Distribution panels with surge 

protection units, copper cabling 

of required rating from terrace 

to main distribution board at 

Electrical Room at Ground Floor, 

require earthing, 

Communication Interface with 

data Logging along with PC 

based arrangement for system 

performance monitoring through 

licensed software, solar energy 

meter fixed at AC DB near Grid 

Inverter, safety arrangements 

etc. as defined in the scope and 

in accordance with laid down 

functional requirement and 

specifications to provide a 

composite operational system 

including liaisoning for all 

statutory approval etc. as 

details in the technical 

specification  

SPV module - (minimum 545 Wp 

Mono PERC PV Modules)  

48.00KWp 
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2 Installation, Testing & Commissioning (ITC) -                   Applicable GST @ _______% 

 

Installation, testing and 

commissioning of the complete 

system including  module 

mounting arrangement for SPV 

module/arrays, related civil 

works as required and as 

specified to provide a complete 

operational system including 

training etc., 

48.00KWp 

 

 

3 Supply & Installation of Net Metering: 

 

Supply, installation of bi-

directional meter suitable for 3-

phase 3-wire system conforming 

to DISCOM, tested and 

calibrated by DISCOM MRT 

department to be installed near 

existing meter panel with the 

assistance from DISCOM. 

The Equipment shall meet all 

the requirements of latest 

DISCOM and other local body 

guidelines. 

LS 

 

 

I 

 

Total Amount = 1+2+3  

(excl GST) 
Rs.  

 

Comprehensive Annual Maintenance Charges for 4 years after defect liability period of 

1 year – The amount is exclusive of GST. 

 Description Quantity  
Rate per KWp 

in Rs 
Total Amount  Rs 

  

Rate for all inclusive Upkeep & 

routine Maintenance of complete 

system as provided under the CAMC 

contract for periodic cleaning of PV 

cells, PCU/Solar Inverter etc. to 

ensure the committed minimum 

power generation including all 

spares, consumables for trouble 

shooting, routing, preventive and 

breakdown maintenance etc. as 

required as per good engineering 

practice, recommendations in the 

48.00KWp 
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respective equipment 

manufacturer and instructions and 

instructions of engineer in charge 

form maintaining the system 

inacceptable functional and 

serviceable state etc. as specified 

and as per the scope of work laid 

down. 

1st YEAR 
 

 
 

2nd YEAR  
 

 

3rd YEAR  
 

 

4th YEAR  
 

 

II Sub Total (1 to 4 years)  
 

 

 Total (I+II)   
 

 

 
Total Amount in words: 
________________________________________________________________________ 
_______________________________ Only 
 
 

 
Important Notes:  
 

 
1. The Present value of AMC charges for 4 years after 1 year defect liability period will 

be arrived at to decide the Lowest Contractor (L-1). The present value of the AMC 
component per year will be calculated as per the following formula: 

 
Present Value = c / (1+r)n 

 
Where 'c' is the annual CAMC of each year 
           'r' is REPO LINKED Lending Rate which is at present 9.25% 
           'n' is number of years, ie. n is 1 for 1st year and 2 for 2nd year… 
 
The above mentioned calculation is for Price comparison purpose only. 
 

 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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PRICE BID FOR 12.00KWp CAPACITY ON-GRID ROOFTOP SOLAR PV POWER PLANT 
WITH ROOF MOUNTING ABOVE TRUSS WORK AT BANK’S BUILDING AT GANDHINAGAR 

FLATS 
 

S No Description  Quantity  

Rate per KWp 

in Rs (excl 

GST) 

Total Amount   

in Rs (excl GST) 

1. Supply of materials  -                 Applicable GST @ _______% 

S 

Design, Manufacture, Supply of 

complete materials for 

generation of Solar photovoltaic 

(SPV) based Grid interactive Solar 

Power System of 12.00KWp of 

operation including required 

quantities of SPV modules formed 

into arrays their mounting 

arrangement, On-Grid power 

conditioning units, required DC & 

AC Distribution panels with surge 

protection units, copper cabling 

of required rating from terrace to 

main distribution board at 

Electrical Room at Ground Floor, 

require earthing, Communication 

Interface with data Logging along 

with PC based arrangement for 

system performance monitoring 

through licensed software, solar 

energy meter fixed at AC DB near 

Grid Inverter, safety 

arrangements etc. as defined in 

the scope and in accordance with 

laid down functional requirement 

and specifications to provide a 

composite operational system 

including liaisoning for all 

statutory approval etc. as details 

in the technical specification  

SPV module - (minimum 545 Wp 

Mono PERC PV Modules)  

12.00KWp 

 

 

2 Installation, Testing & Commissioning (ITC) -                   Applicable GST @ _______% 
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Installation, testing and 

commissioning of the complete 

system including  module 

mounting arrangement for SPV 

module/arrays, related civil 

works as required and as 

specified to provide a complete 

operational system including 

training etc., 

12.00KWp 

 

 

3 Supply & Installation of Net Metering: 

 

Supply, installation of bi-

directional meter suitable for 3-

phase 3-wire system conforming 

to DISCOM, tested and calibrated 

by DISCOM MRT department to be 

installed near existing meter 

panel with the assistance from 

DISCOM. 

The Equipment shall meet all the 

requirements of latest DISCOM 

and other local body guidelines. 

LS 

 

 

I 

 

Total Amount = 1+2+3  

(excl GST) 
Rs.  

 

Comprehensive Annual Maintenance Charges for 4 years after defect liability period of 

1 year – The amount is exclusive of GST. 

 Description Quantity  
Rate per 

KWp in Rs 
Total Amount  Rs 

  

Rate for all inclusive Upkeep & 

routine Maintenance of complete 

system as provided under the 

CAMC contract for periodic 

cleaning of PV cells, PCU/Solar 

Inverter etc. to ensure the 

committed minimum power 

generation including all spares, 

consumables for trouble shooting, 

routing, preventive and 

breakdown maintenance etc. as 

required as per good engineering 

practice, recommendations in the 

respective equipment 

manufacturer and instructions 

12.00KWp 
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and instructions of engineer in 

charge form maintaining the 

system inacceptable functional 

and serviceable state etc. as 

specified and as per the scope of 

work laid down. 

1st YEAR 
 

 
 

2nd YEAR  
 

 

3rd YEAR  
 

 

4th YEAR  
 

 

II Sub Total (1 to 4 years)  
 

 

 Total (I+II)   
 

 

 
Total Amount in words: 
________________________________________________________________________ 
_______________________________ Only 
 
 

 
Important Notes:  
 

 
1. The Present value of AMC charges for 4 years after 1 year defect liability period will 

be arrived at to decide the Lowest Contractor (L-1). The present value of the AMC 
component per year will be calculated as per the following formula: 

 
Present Value = c / (1+r)n 

 
Where 'c' is the annual CAMC of each year 
           'r' is REPO LINKED Lending Rate which is at present 9.25% 
           'n' is number of years, ie. n is 1 for 1st year and 2 for 2nd year… 
 
The above mentioned calculation is for Price comparison purpose only. 
 

 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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PRICE BID FOR 1.50KWp CAPACITY ON-GRID ROOFTOP SOLAR PV POWER PLANT WITH ROOF 
MOUNTING ABOVE TRUSS WORK AT BANK’S BUILDING AT SEVASHRAM APARTMENTS 

 

S No Description  Quantity  

Rate per KWp 

in Rs (excl 

GST) 

Total Amount   

in Rs (excl GST) 

1. Supply of materials  -                 Applicable GST @ _______% 

 

Design, Manufacture, Supply of 

complete materials for 

generation of Solar photovoltaic 

(SPV) based Grid interactive 

Solar Power System of 1.50KWp 

of operation including required 

quantities of SPV modules 

formed into arrays their 

mounting arrangement, On-Grid 

power conditioning units, 

required DC & AC Distribution 

panels with surge protection 

units, copper cabling of required 

rating from terrace to main 

distribution board at Electrical 

Room at Ground Floor, require 

earthing, Communication 

Interface with data Logging 

along with PC based 

arrangement for system 

performance monitoring through 

licensed software, solar energy 

meter fixed at AC DB near Grid 

Inverter, safety arrangements 

etc. as defined in the scope and 

in accordance with laid down 

functional requirement and 

specifications to provide a 

composite operational system 

including liaisoning for all 

statutory approval etc. as 

details in the technical 

specification  

SPV module - (minimum 545 Wp 

Mono PERC PV Modules)  

1.50KWp 
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2 Installation, Testing & Commissioning (ITC) -                   Applicable GST @ _______% 

 

Installation, testing and 

commissioning of the complete 

system including  module 

mounting arrangement for SPV 

module/arrays, related civil 

works as required and as 

specified to provide a complete 

operational system including 

training etc., 

1.50KWp 

 

 

3 Supply & Installation of Net Metering: 

 

Supply, installation of bi-

directional meter suitable for 3-

phase 3-wire system conforming 

to DISCOM, tested and 

calibrated by DISCOM MRT 

department to be installed near 

existing meter panel with the 

assistance from DISCOM. 

The Equipment shall meet all 

the requirements of latest 

DISCOM and other local body 

guidelines. 

LS 

 

 

I 

 

Total Amount = 1+2+3  

(excl GST) 
Rs.  

 

Comprehensive Annual Maintenance Charges for 4 years after defect liability period of 

1 year – The amount is exclusive of GST. 

 Description Quantity  
Rate per KWp 

in Rs 
Total Amount  Rs 

  

Rate for all inclusive Upkeep & 

routine Maintenance of complete 

system as provided under the 

CAMC contract for periodic 

cleaning of PV cells, PCU/Solar 

Inverter etc. to ensure the 

committed minimum power 

generation including all spares, 

consumables for trouble shooting, 

routing, preventive and 

breakdown maintenance etc. as 

required as per good engineering 

1.50KWp 
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practice, recommendations in the 

respective equipment 

manufacturer and instructions 

and instructions of engineer in 

charge form maintaining the 

system inacceptable functional 

and serviceable state etc. as 

specified and as per the scope of 

work laid down. 

1st YEAR 
 

 
 

2nd YEAR  
 

 

3rd YEAR  
 

 

4th YEAR  
 

 

II Sub Total (1 to 4 years)  
 

 

 Total (I+II)   
 

 

 
Total Amount in words: 
________________________________________________________________________ 
_______________________________ Only 
 
 

 
Important Notes:  
 
1. The Present value of AMC charges for 4 years after 1 year defect liability period will 

be arrived at to decide the Lowest Contractor (L-1). The present value of the AMC 
component per year will be calculated as per the following formula: 

 
Present Value = c / (1+r)n 

 
Where 'c' is the annual CAMC of each year 
           'r' is REPO LINKED Lending Rate which is at present 9.25% 
           'n' is number of years, ie. n is 1 for 1st year and 2 for 2nd year… 
 
The above mentioned calculation is for Price comparison purpose only. 
 

 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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PRICE BID FOR 21.00KWp CAPACITY ON-GRID ROOFTOP SOLAR PV POWER PLANT 
WITH ROOF MOUNTING ABOVE TRUSS WORK AT BANK’S BUILDING AT SNEHA NIVAS 
APARTMENTS 

 

S No Description  Quantity  

Rate per KWp 

in Rs (excl 

GST) 

Total Amount   

in Rs (excl GST) 

1. Supply of materials  -                 Applicable GST @ _______% 

 

Design, Manufacture, Supply of 

complete materials for 

generation of Solar photovoltaic 

(SPV) based Grid interactive Solar 

Power System of 21.00KWp of 

operation including required 

quantities of SPV modules formed 

into arrays their mounting 

arrangement, On-Grid power 

conditioning units, required DC & 

AC Distribution panels with surge 

protection units, copper cabling 

of required rating from terrace to 

main distribution board at 

Electrical Room at Ground Floor, 

require earthing, Communication 

Interface with data Logging along 

with PC based arrangement for 

system performance monitoring 

through licensed software, solar 

energy meter fixed at AC DB near 

Grid Inverter, safety 

arrangements etc. as defined in 

the scope and in accordance with 

laid down functional requirement 

and specifications to provide a 

composite operational system 

including liaisoning for all 

statutory approval etc. as details 

in the technical specification  

SPV module - (minimum 545 Wp 

Mono PERC PV Modules)  

21.00KWp 

 

 

2 Installation, Testing & Commissioning (ITC) -                   Applicable GST @ _______% 
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Installation, testing and 

commissioning of the complete 

system including  module 

mounting arrangement for SPV 

module/arrays, related civil 

works as required and as 

specified to provide a complete 

operational system including 

training etc., 

21.00KWp 

 

 

3 Supply & Installation of Net Metering: 

 

Supply, installation of bi-

directional meter suitable for 3-

phase 3-wire system conforming 

to DISCOM, tested and calibrated 

by DISCOM MRT department to be 

installed near existing meter 

panel with the assistance from 

DISCOM. 

The Equipment shall meet all the 

requirements of latest DISCOM 

and other local body guidelines. 

LS 

 

 

I 

 

Total Amount = 1+2+3  

(excl GST) 
Rs.  

 

Comprehensive Annual Maintenance Charges for 4 years after defect liability period 

of 1 year – The amount is exclusive of GST. 

 Description Quantity  
Rate per 

KWp in Rs 
Total Amount  Rs 

  

Rate for all inclusive Upkeep & 

routine Maintenance of complete 

system as provided under the 

CAMC contract for periodic 

cleaning of PV cells, PCU/Solar 

Inverter etc. to ensure the 

committed minimum power 

generation including all spares, 

consumables for trouble shooting, 

routing, preventive and 

breakdown maintenance etc. as 

required as per good engineering 

practice, recommendations in the 

respective equipment 

manufacturer and instructions 

21.00KWp 
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and instructions of engineer in 

charge form maintaining the 

system inacceptable functional 

and serviceable state etc. as 

specified and as per the scope of 

work laid down. 

1st YEAR 
 

 
 

2nd YEAR  
 

 

3rd YEAR  
 

 

4th YEAR  
 

 

II Sub Total (1 to 4 years)  
 

 

 Total (I+II)   
 

 

 
Total Amount in words: 
________________________________________________________________________ 
_______________________________ Only 
 
 

 
Important Notes:  
 

 
2. The Present value of AMC charges for 4 years after 1 year defect liability period will 

be arrived at to decide the Lowest Contractor (L-1). The present value of the AMC 
component per year will be calculated as per the following formula: 

 
Present Value = c / (1+r)n 

 
Where 'c' is the annual CAMC of each year 
           'r' is REPO LINKED Lending Rate which is at present 9.25% 
           'n' is number of years, ie. n is 1 for 1st year and 2 for 2nd year… 
 
The above mentioned calculation is for Price comparison purpose only. 
 

 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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PRICE BID FOR 18.00KWp CAPACITY ON-GRID ROOFTOP SOLAR PV POWER PLANT WITH ROOF 
MOUNTING ABOVE TRUSS WORK AT BANK’S BUILDING AT HILLSIDE APARTMENTS 

 

S No Description  Quantity  

Rate per KWp 

in Rs (excl 

GST) 

Total Amount   

in Rs (excl GST) 

1. Supply of materials  -                 Applicable GST @ _______% 

 

Design, Manufacture, Supply of 

complete materials for 

generation of Solar photovoltaic 

(SPV) based Grid interactive 

Solar Power System of 

18.00KWp of operation 

including required quantities of 

SPV modules formed into arrays 

their mounting arrangement, 

On-Grid power conditioning 

units, required DC & AC 

Distribution panels with surge 

protection units, copper cabling 

of required rating from terrace 

to main distribution board at 

Electrical Room at Ground Floor, 

require earthing, 

Communication Interface with 

data Logging along with PC 

based arrangement for system 

performance monitoring through 

licensed software, solar energy 

meter fixed at AC DB near Grid 

Inverter, safety arrangements 

etc. as defined in the scope and 

in accordance with laid down 

functional requirement and 

specifications to provide a 

composite operational system 

including liaisoning for all 

statutory approval etc. as 

details in the technical 

specification  

SPV module - (minimum 545 Wp 

Mono PERC PV Modules)  

18.00KWp 
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2 Installation, Testing & Commissioning (ITC) -                   Applicable GST @ _______% 

 

Installation, testing and 

commissioning of the complete 

system including  module 

mounting arrangement for SPV 

module/arrays, related civil 

works as required and as 

specified to provide a complete 

operational system including 

training etc., 

18.00KWp 

 

 

3 Supply & Installation of Net Metering: 

 

Supply, installation of bi-

directional meter suitable for 3-

phase 3-wire system conforming 

to DISCOM, tested and 

calibrated by DISCOM MRT 

department to be installed near 

existing meter panel with the 

assistance from DISCOM. 

The Equipment shall meet all 

the requirements of latest 

DISCOM and other local body 

guidelines. 

LS 

 

 

I 

 

Total Amount = 1+2+3  

(excl GST) 
Rs.  

 

Comprehensive Annual Maintenance Charges for 4 years after defect liability period 

of 1 year – The amount is exclusive of GST. 

 Description Quantity  
Rate per KWp 

in Rs 
Total Amount  Rs 

  

Rate for all inclusive Upkeep & 

routine Maintenance of complete 

system as provided under the 

CAMC contract for periodic 

cleaning of PV cells, PCU/Solar 

Inverter etc. to ensure the 

committed minimum power 

generation including all spares, 

consumables for trouble shooting, 

routing, preventive and 

breakdown maintenance etc. as 

required as per good engineering 

18.00KWp 
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practice, recommendations in the 

respective equipment 

manufacturer and instructions 

and instructions of engineer in 

charge form maintaining the 

system inacceptable functional 

and serviceable state etc. as 

specified and as per the scope of 

work laid down. 

1st YEAR 
 

 
 

2nd YEAR  
 

 

3rd YEAR  
 

 

4th YEAR  
 

 

II Sub Total (1 to 4 years)  
 

 

 Total (I+II)   
 

 

 
Total Amount in words: 
 
________________________________________________________________________ 
 
_______________________________ Only 
 

 
Important Notes:  
1. The Present value of AMC charges for 4 years after 1 year defect liability period will 

be arrived at to decide the Lowest Contractor (L-1). The present value of the AMC 
component per year will be calculated as per the following formula: 

 
Present Value = c / (1+r)n 

 
Where 'c' is the annual CAMC of each year 
           'r' is REPO LINKED Lending Rate which is at present 9.25% 
           'n' is number of years, ie. n is 1 for 1st year and 2 for 2nd year… 
 
The above mentioned calculation is for Price comparison purpose only. 
 

 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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FINANCIAL COST OF ALL SITES 
 

Sl 

No 
Building 

Proposed 

Capacity 

Total Cost quoted for each 

Site excl GST (Rs.) 

1 FOUNDER’S BR. MANGALORE 20.00 KWp  

2 KARANGALPADI FLATS, MANGALORE 3.00 KWp  

3 DONGERKERI, MANGALORE 6.00 KWp  

4 PRAGATHI APARTMENT, MANGALORE 48.00 KWp  

5 GANDHINAGAR FLATS, MANGALORE 12.00 KWp  

6 SEVASHRAM APARTMENT, MANGALORE 1.50 KWp  

7 
SNEHA NIVAS APARTMENT, 
GANDHINAGAR 

21.00 KWp  

8 HILLSIDE APARTMENT, MANGALORE 18.00 KWp  

 GRAND TOTAL FOR ALL 8 SITES  

 

Lowest Contractor (L-1) will be arrived based on the GRAND TOTAL only. 

 

 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
 

 


