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NAME OF THE CONTRACTOR: ……………………………………………………. 

 
 
 

 
 

------------------------------------------------------------------------------------------- 
Please do not detach any papers   from this booklet. 

------------------------------------------------------------------------------------------- 
 

 
 

CANARA BANK  
CIRCLE OFFICE 

GENERAL ADMINISTRATION SECTION,  
7TH FLOOR, GIFT ONE TOWER 

GIFT CITY, GANDHINAGAR 
382355                                             

 

 
COMPETITIVE TENDER DOCUMENT  

FOR 

 
SUPPLY, INSTALLATION, TESTING, COMMISSIONING & MAINTENANCE OF                

9.72 KWp ON- GRID ROOFTOP SOLAR PHOTO VOLTAIC POWER PLANT AT STAFF 

QUARTERS, AT PRADHAN ENCLAVE VADODARA. 

 

 

TENDER REFERNECE NO  : 01/COAHD/P&E/RTSP/2024/AS 
DATE OF RFP DOCUMENT : 20.09.2024   
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PART-I TECHNICAL AND PRICE BID 

 

NOTICE INVITING TENDER (NIT) 

CANARA BANK, GENERAL ADMINISTARTION SECTION, CIRCLE OFFICE, 7TH FLOOR, 

GIFT ONE, GIFT CITY, GANDHINAGAR invites sealed tender for the works mentioned 
below: 

 

1). Name of the work: Supply, Installation, Testing, Commissioning & Maintenance 

of 9.72 KWp ON-GRID Rooftop Solar Photo Voltaic Power Plant 

in Our STAFF QUARTERS, AT PRADHAN ENCLAVE VADODARA. 

 

SR NO NAME ADDRESS & DETAILS OF THE PREMISES APPROXIMATE POWER GENERATION 
POSSIBLE IN KWP 

1 PRADHAN ENCLAVE OFFICER FLATS, AKOTA, 
VADODARA. 

9.72KWp 

   

 

    

2). EMD AMOUNT: Rs. 10,000/- by way of Demand Draft drawn  in favour of  

"Canara Bank, Circle Office Ahmedabad - payable at Ahmedabad or 

by way of Bank Guarantee obtained from any Scheduled 

Commercial Bank other than Canara Bank valid upto validity period 

of the tender in the Bank's approved format (in a separate sealed 

cover), super-scribing 'EMD for Tender for supply and installation 

of 9.72 KWp capacity Roof Top solar power plant in Staff Quarters 

building, at PRADHAN ENCLAVE VADODARA and the same should 

be submitted along with Technical & PRICE bid. However, those who 

have exemption certificate from NSIC/Similar Government 

authorities as per provision of MSME Act will be exempted from 

submission of EMD subject to the submission of valid 

document/certificate to that effect.  

 

3). TIME OF COMPLETION: 45 days from Acceptance of work order by the vendor 

including mobilization period. 

 

4). THE TENDER DOCUMENTS CONSISTS OF THE FOLLOWING:  

 Notice inviting tender 

 Check List for Enclosures 

 Important terms and conditions of the contract 

 General rules and instructions for the guidance of the Contractor 
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 Tender offer, Form of agreement, Indemnity Bond format and Bank 

Guarantee format of Earnest Money Deposit & Security Deposit  

 General Conditions of the Contract 

 Safety Code 

 Schedule A - Special information to the Contractors 

 Schedule B – Special instructions to the Contractors 

 Schedule C- Technical specifications  

 Profile of the Bidder 

 Technical particulars to be furnished by the Bidder 

 Scope of Comprehensive AMC 

 Price bid 

     

5). Concept of tender : The tender concept is "TWO BID SYSTEM".  

The bid should be submitted on the same date & time in two/separate envelopes, 

sealed and super-scribed technical/ price bid & the name of the work on the 

envelope 

 

6). Date of submission:  Sealed envelope to be submitted on or before 06.10.2024 

upto 3.00 PM 

 

7). Date of Opening: Technical cum commercial bid will be opened on 06.10.2024  

 at 3.30 PM 

 

8). PREBID MEETING: A pre-bid meeting is scheduled on 30.09.2024 at 11.30 am 

at the Canara Bank, Circle Office, 7Th Floor, Gift One Tower, Gift City, Gandhinagar 
382355. 

 
The Vendors are requested to make a site visit at their own expense and assess the 

site requirement before the pre bid meeting. During the said pre-bid meeting 
clarifications can be sought regarding the tender.  

 
 

     

                                

          ASSISTANT GENERAL MANAGER 

                                                               GENERAL ADMINISTRATION SECTION,  

                                     CIRCLE OFFICE AHMEDABAD.  

PLACE: GANDHINAGAR 

Date: 20.09.2024 
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Checklist for Enclosures (Bidder should fill up YES or NO without fail) 

SNo Bid Enclosures YES or NO 

1. Whether the Tender is submitted in sealed single cover 

containing two separate envelopes Viz Technical cum 

commercial bid with EMD in Envelope – 1 and Price Bid in 

Envelope - 2? 

 

2. Whether Technical & Price Bid contains the following  

3.1 Bidder’s undertaking covering letter in the Letter Head shall 

be signed by the authority, stamped and submitted. 

 

3.2 Signed and stamped Letter of Authorization or Power of 

Attorney for signing the Tender document shall be 

submitted. 

 

 

3.3 All sections covered in the Tender document in full shall be 

signed by the authority, stamped and submitted 

 

3.4 Whether Earnest Money Deposit (EMD) amount as specified 

in the Tender shall be submitted 

 

3.4a In case of claiming exemption from EMD, valid document/ 

certificate for exemption of EMD from NSIC/Similar 

Government authorities shall be submitted  

 

3.5 Following Test Certificates & Reports as per clause 15  

 i. SPV Modules  

    a)   IEC 61215 / IS 14286 for Crystalline Silicon  Terrestrial 

PV Modules 

 

    b)   IEC 61730 Part 1 & 2  

     c)   IEC 61701  

    d)  STC performance certificate  

 ii. Balance of System (for  PV Power Plants)  

 a) Power Conditioners/Inverters –IEC 61683 & IEC 60083-

2(1,2,14,30),IEC62116,IEC62109/Equivalent standards 

 

 b) Cables- IS: 1504/IEC 60502 AND IS 694/IEC 60227 or 

Equivalent IS standard 

 

 c) Switches/Circuit Breakers/ Connectors – IS/IEC 60947 

Part I,II,III & EN 50521 

 

 d) Junction Boxes / Enclosures of Inverters- IP 65 & IEC 

62208 

 

4. Price Bid with signature and stamp in all headings shall be 

submitted 

 

 a) Whether corrections or overwriting if any is attested?   

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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IMPORTANT TERMS AND CONDITIONS OF THE TENDER  
 

PARTICULARS DETAILS 

Date of Pre bid meeting  30.09.2024 at 11.30 AM 

Last date and time for 
submission of the tender  

06.10.2024 upto 3.00 PM 

Date and time of Opening of 
the Tender (Technical cum 

commercial bid ) 

06.10.2024  at 3.30 PM 

Contact No  

Time of Completion As per the clause 14 of “General conditions of the 
Contract” 

Defect Liability period  5 year from the date of installation and 
commissioning of the solar power system 

Date of commencement 24 hours after issuing work order 

Liquidated damages for 
delay 

As per the clause 15 of “General conditions of the 
Contract” 

Payment terms  As per the clause 30 of “General conditions of the 
Contract” 

Earnest Money Deposit, 
Security Deposit & Retention 

money 

As per the clause 12 of “General conditions of the 
Contract” 

Price variation No IEEMA or any other Price variation clause shall be 

applicable in this contract. 

Arbitration As per the clause 40 of “General conditions of the 
Contract” 

 

Note: Request for alteration in the PRICE terms of the tender will not be entertained. 

Tenders which do not comply the PRICE terms of the tender are liable to be 

summarily rejected.  

 
 

 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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PRE-QUALIFICATION CRITERIA 
 

(Documentary proof for each item is to be furnished with Tender document) 
1. The firm shall be in the business of Supply, installation, testing, commissioning and 
maintenance of Rooftop Solar Photo Voltaic Power Plants for the last 5 years. (A copy of 
certificate of incorporation/registration shall be furnished along with the bid in support of above) 

 
2. The firm should have successfully completed the Design, Supply, installation, testing, 
commissioning of at Least 5 (Five) number of On- Grid Rooftop Solar Photo Voltaic Power 
Projects of capacity not less than 30 KWp each plant for the Government / Semi-Government / 
Government of India Undertaking / Corporate Bodies/Industries/Business Houses in Gujarat 
State. During last five years with effective from 01 – 04 – 2019 to 31 – 03 – 2024. 
 
A copy of the Work order / Contract / Agreement and Commissioning certificate of the each 
plant is to be attached along with Tender. 
 
The Completion Certificates from the Client giving the below mentioned details for each Solar 
PV Power Plant is aslo to be submitted along with the Tender 
a) Capacity of the installed Grid Connected Roof Top Solar PV Power Plant 
b) Location and Address of the PV Power Plant 
c) Whether Grid Connected or Not. 
d) Date of Commissioning of the Plant. 
e) Value of completed work. 
f) Name and Contact Details of the Owner of the PV Power Plant. 
 
3. The Tenderer shall be financially sound and should have achieved an average annual 
financial turnover of Rs. 100.00 Lakh in last three consecutive financial years ending on 
31.03.2024. (Copies of audited profit and loss accounts statement accompanied by relevant 
schedules for turnover figures is to attached along with the Tender). 
 
4. The firm shall have valid GST Registration Certificate. 
 
5. The firm shall have valid PAN. 
 
6. Firm shall have a local Office in local Office in the state of GUJARAT of reasonable size with 
necessary equipment and supporting staff. Details of the local office set up with necessary 
documents are to be submitted along with the Tender. 
 
7. Firm shall not be blacklisted or debarred as on the date of submission of RFP by any 
Government Department /Financial Institution/ Public sector Units/Scheduled Commercial bank 
in India. 
 
8. The firm must have their office in Gujarat region. 
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Note: any certificate from the chartered accountant must have valid UDIN number 
 
Before submission of the offer, the Bidders are requested to read all the instructions and 
the terms and conditions. 
 
The Bidder registered/ Empaneled with Public Sector Bank’s/ Scheduled Commercial 
Bank’s/ FI’s/RBI related to Rooftop Solar Photo Voltaic Power Plants should submit a valid 
certificate from the respective authorities. 
 

 

 

Assistant General Manager 

General Administration Section, 

Circle Office 

Ahmedabad 
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 GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF CONTRACTOR  
 

1. Sealed Tenders are invited from the empanelled vendors as System Integrator 
(Pan India & Gujarat Region), by Canara Bank, Circle Office, Ahmedabad, 7th Floor, 

Gift One Tower, Gift City Gandhinagar hereinafter known as the Employer and also 
as Bank, for the Supply, Installation, Testing, Commissioning and Maintenance of 

9.72 KWp Capacity ON-Grid Rooftop Solar Power System in our STAFF QUARTERS 
building, at AT PRADHAN ENCLAVE VADODARA, Gujarat. 

 

Scope of work covers for Supply, Installation, Testing, Commissioning & 

Maintenance of 9.72 KWp capacity ON-Grid Rooftop Solar Power System. The 

Contractor has to take all permits, No Objection Certificates (NOC), approvals and 

other liaison works with all concerned statutory and Non-statutory agencies like 

BESCOM, SEBs etc. Any deviation will not be accepted under any circumstance. 

Insuring the goods in transit as well as the commissioned system during 5 years 

comprehensive maintenance period is the responsibility of the bidders. The 

comprehensive maintenance shall include preventive maintenance service visits 

monthly till the completion period of comprehensive maintenance. The maintenance 

shall include replacement of all parts or components found defective due to 

manufacturing defect or because of wear and tear. If the SPV Power Plants are not 

functional, the same should be repaired or restored or replaced within 2 days. 

 

2. Tender documents consisting of specifications, schedule of quantities of the 

various items of work to be done and the set of terms and conditions of contract to 

be complied with by the contractor whose tender may be accepted and other 

necessary documents will be send through registered post.  

 

3. The tender concept is "TWO BID SYSTEM" and it has to be submitted as such. It 

should be always be placed in sealed cover, with the name of the project written on 

the envelope mentioning "Technical cum commercial bid " & “Price Bid” as the case 

may be and submitted in two different sealed envelopes simultaneously on the 

prescribed date and time mentioned in the Notice Inviting Tender (NIT) to THE 

ASSISTANT GENERAL MANAGER, CANARA BANK, CIRCLE OFFICE AHMEDABAD, 

GENERAL ADMINISTRATION SECTION, 7TH FLOOR, SABARMATI CAPITAL ONE, GIFT 

CITY, GANDHINAGAR. 

 

The date of opening of financial bid will be intimated subsequently only to such firms 

whose Technical cum commercial bid s are found suitable.  

 

3.1. The envelope super-scribed as "Technical/ Price Bid of ______________" 

should be submitted in a sealed envelope containing all the following details: 
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i).  All  the schedules of the tender document, tender drawings if any & technical &  

Price details of the proposed system equipment with its components & all other  

attachments including Bill of Quantity (Price Bid). 

ii).   The tender (EMD should in separate envelope) shall be accompanied by  earnest 

money of Rs.10,000.00 (Rupees Ten Thousand only) by way of  Demand  Draft  

issued  in favour of "Canara  Bank" payable at Ahmedabad  or by way of Bank 

Guarantee obtained from any Scheduled Commercial Bank other than Canara Bank 

valid upto validity period of the tender in the Bank's approved format. However, 

those who have exemption certificate from NSIC/Similar Government authorities as 

per provision of MSME Act will be exempted from submission of EMD subject to the 

submission of valid document/certificate to that effect. 

 

No interest shall be allowed on the Earnest Money. Tenders without Earnest Money 

shall be rejected.  

 

iii) The second envelope super scribed as "Price Bid" should be sealed and submitted 

on the same given date and time simultaneously along with technical & commercial 

bid. Non submission of the same along with technical and commercial bid shall 

automatically render the entire tender being rejected. This envelope should contain 

duly filled in Bill of quantities (enclosed in the tender document) with values written 

in words and figures, and as detailed elsewhere in the tender documents. 

 

4. PRE BID QUERIES AND CLARIFICATION TO THE TENDER: 

 
4.1 The Vendor should carefully examine and understand the specifications, terms 

and conditions of the Tender and may seek clarifications, if required. The Vendor in 
all such cases seek clarification in writing in a word document (.doc) in the same 

serial order of that of the Tender by mentioning the relevant page number and 
clause number of the Tender. The soft copy of the pre-bid queries should be send 

by email to premisescoahd@canarabank.com and the pre-bid query should be in the 
following format. 

 

Sl No Page No Tender 

Clause 
No 

Tender Clause           Query 

     

     

 

All communications regarding points requiring clarifications and any doubts shall be 
sent by E-mail id to premisescoahd@canarabank.com on or before 5:00 PM on 

30.09.2024. No oral or individual consultation shall be entertained. No queries will 
be entertained from the Vendors after the pre-bid meeting.  
    

4.2 Pre-Bid meeting: 
A pre-bid meeting of the intending Vendor will be held as scheduled below to clarify 

any point /doubt raised by them in respect of this Tender document: 

mailto:premisescoahd@canarabank.com
mailto:premisescoahd@canarabank.com
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Date Time Venue 

30.09.2024  11.30 AM Canara Bank 
Circle Office 

7th Floor, Gift One Tower, Gift City, 
Gandhinagar, Gujarat. 

382355 

 
No separate communication will be sent for this meeting. If the meeting date is 
declared as a holiday under NI Act by the Government subsequent to issuance of 

RFP, the next working day will be deemed to be the pre-bid meeting day. Authorized 
representatives of interested Vendors shall be present during the scheduled time.  

 
The Bank will consolidate all the queries and discussions during the pre-bid meeting 

and the consolidated replies for the queries shall be made available in the Bank’s 
website and no individual correspondence shall be made. The replies/clarification of 

the Bank in response to the queries raised by the bidder/s, and any other 
clarification / amendments / corrigendum furnished hereof will become part and 

parcel of the Tender document and it will be binding on the Vendors.     
 

Non-reply to the queries raised by any of the Vendor shall not be accepted as a valid 
reason for non-submission of the Tender. In addition, non-reply to any query may 

not be deemed the version of the Vendor as reflected in the query has been accepted 
by the Bank. 

 
6.3 Amendment to Tender Document: 
At any time prior to deadline for submission of Tender, the Bank, for any reason, 

whether, at its own initiative or in response to a clarification requested by 
prospective bidder may modify the Tender document by amendment. 

 
Notification of amendments will be made available on the Bank’s website 

(www.canarabank.com) and will be binding on all Vendors and no separate 
communication will be issued in this regard.  

 
In order to allow prospective Vendors reasonable time in which to take the 

amendment into account in preparing their tender, the Bank, at its discretion, may 
extend the deadline for a reasonable period as decided by the Bank for the 

submission of tender. 
 

5. OFFER VALIDITY PERIOD: 
  
The Offer submitted and the Price quoted therein shall be valid for 90 days from the 

date of opening of tender document i.e. Technical cum commercial bid and for such 
further period as may be requested for by the bank, and agreed to in writing by the 

bidder.   

 

6. The time allowed for carrying out of the work will be not exceeding the period 

specified in the NIT. 

http://www.canarabank.com/
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7. The contractors should quote in figures as well as in words the rate, and amount 

tendered by them. The amount for each item should be worked out and the requisite 

totals given. The rates quoted shall  be all  inclusive  rates  for  the  item  of  work  

described,  including materials,  labour, tools & plant, carriage & transport, 

supervision, overheads & profits, mobilizing and other charges whatsoever including 

any  anticipated  or  un-anticipated difficulties  etc. complete for proper execution 

of the work as per drawings and specifications and no claim whatsoever for any 

extra payment shall be maintainable. 

8. The rates quoted by the Contractors shall inclusive of obtaining No Objection 

Certificates (NOC) and other liaison works with all concerned statutory and Non-

statutory agencies like BSES, TATA DISCOM, STATE ELECTRICITY BOARDS etc  

 

9.  When a contractor signs a tender in an Indian language, the percentage above 

or below and the tendered amount and the total amount tendered should also be 

written in the same language. In the case of illiterate contractors, the rates or the 

amounts tendered should be attested by a witness. 

 

10.  Issue of tender form / documents is as per the NIT and violation of Norms of 

Domestic Content Requirement (DCR) Under Solar PV Projects will lead to penalties 

and actions as mentioned in office memorandum of MNRE GOI vide letter No. 

283/2018-GRID Solar Dated 20th Feb, 2018 

 

11. The acceptance of a tender will rest with the Employer which does not bind itself 

to accept the lowest tender, and reserves to itself the authority to reject any or all 

of the tenders received without assigning any reason.  All tenders in which any of 

the prescribed conditions are not fulfilled or are incomplete in any respect are liable 

to be rejected.  

 

12. THE EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN 

PART AND THE CONTRACTOR SHALL HAVE NO CLAIM FOR REVISION OF 

RATES/OTHER CONDITIONS IF HIS TENDER IS ACCEPTED IN PART. 

 

13.  Canvassing in connection with tenders is strictly prohibited and the tenders 

submitted by the contractors who resort to canvassing will be liable for rejection. 

 

14. All rates shall be quoted on the proper form of the tender alone. Quoted rates 

and units different from prescribed in the tender schedule will be liable for rejection. 

 

14.1 Special care should be taken to write the rates in figures as well as in words 

and the amounts in figures only, in such a way that interpolation is not possible. 

The total amount should be written both in figures and in words. In case of figures, 

the words `Rs.' should  be written before the figure of rupees and words  `P'  after  
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the  decimal figures, e.g. Rs.2.15 "P" and in  case  of  words,  the  word  `Rupees' 

should precede and the word `Paise'  should  be  written  at  the  end, unless the 

rate is in whole rupees and followed by the words `only'  it should be invariably be 

up to two decimal  places.  While quoting the rate is in schedule of quantities, the 

word `only' should be written closely following the amount and it should not be 

written in the next line. However, if a discrepancy is found; 

 

i). the rates which correspond with the amount worked out by the Contractor shall 

unless otherwise proved be taken as correct. (OR)  

 

ii). if the amount of an item is not worked out by the Contractor or it does not 

correspond with the rates written either in figures or in words then the rate quoted 

by the Contractor in words shall be taken as correct. (OR) 

 

iii). where the rates quoted by the Contractor in figures and in words tally but the 

amount is not worked out correctly, the rates quoted by the Contractor will unless 

otherwise prove be taken as correct and not the amount. 

 

14.2 In the case of any errors or omissions in the quoted rates, and if the tender is 

issued in duplicate, the rates quoted in the tender marked "Original" shall be taken 

as correct rates. 

 

14.3 All corrections such as cuttings, interpolations, omissions and over-writings 

shall be number as `c’, `i’, `o' and `ow’ and initialed and total of such c, i, o and 

ow on each page certified at the end of the page with grand total at the end of the 

bill/schedule of quantities. 

 

15. An item rate tender containing percentage below / above will be summarily 

rejected.  However, where a Contractor voluntarily offers a rebate for payment 

within a stipulated period, this may be considered. 

 

16. Goods & Service Tax(GST) is payable extra by Bank.  Sales tax, service tax, 

work contract tax, or any other tax , any  royalties, import duty, other duties if any,  

levies, cess, entry tax, Octroi, profession tax,  Sales  Tax, purchase  tax, turnover 

tax, or any other tax on material or finished work in respect of this contract shall 

be payable by the Contractor and the Employer will not entertain any claim 

whatsoever in respect of the same, and nothing extra shall be paid/reimbursed for 

the same subsequently with exception specified in the clause 8 of the General 

Conditions of the contract of this tender. 

 

17. The contractor shall give a list of his relatives, if any, working with the Employer 

along with their designations and addresses. 
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18. No employee of the employer is allowed to work as a contractor for a period of 

2 years of his/her retirement from the employer services, without the previous 

permission of the employer. This contract is liable to be cancelled if either the 

contractor or any of his employees is found at any time to be such a person who 

had not obtained the permission of the employer as aforesaid before submission of 

the tender or engagement in the contractor's service. 

 

19. The tender for the works shall remain open for acceptance for a period of 90 

days from the date of opening of tenders. If any Contractor withdraws his tender 

before the said period or makes any modifications in the terms and conditions of 

the tender which are not acceptable to the Employer, then the Employer shall, 

without prejudice to any other right or remedy, be at liberty to forfeit full value of 

the earnest money as aforesaid. 

 

20. The tender for the work shall not be witnessed by a contractor or contractors 

who himself / themselves has / have tendered or who may and had/have tendered 

for the same work. Failure to observe this condition would render tenders of the 

contractors tendering as well as witnessing the tender liable to summary rejection. 

 

21. It will be obligatory on the part of the Contractor to tender and sign the tendered 

documents for all the component parts and that, after the work is awarded, he / 

they will have to enter into an agreement for each component with the competent 

authority of the Employer. 

 

22. Further the Contractor shall agree that until a formal agreement is executed 

and signed, this tender shall constitute a binding contract between the Contractor 

and the Employer. The stamp paper of requisite value as per State Governments 

should be borne by the Contractor. 

 

23. The Contractor, apart from being a competent contractor must associate himself 

with agencies of appropriate class who are eligible to tender for other related works 

connected directly or indirectly with the contract and employed by the employer. 

 

23.1. The Employer does not bind itself to accept the lowest or any tender and 

reserves to itself the right of accepting the whole or any part of the tender and the 

Contractor shall be bound to perform the same at the rate quoted. 

 

23.2 Contractor are advised to inspect and examine the site and its surroundings 

and satisfy themselves before submitting their tenders as to the nature of the site 

and dimensions, the means of access to the site, and obtain all necessary 

information as to risks, contingencies and other circumstances which may influence 

or affect their tender. 
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23.3 A Contractor shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charges consequent on any misunderstanding or 

otherwise shall be allowed. Submission of a tender by a Contractor implies that he 

has read this notice and all other contract documents and has made himself aware 

of the scope and specifications of the work to be done and local conditions and other 

factors bearing on the execution of the work. 

 

24. On acceptance of the tender, the name of the accredited representative(s) of 

the contractor who would be responsible for taking instructions from the Employer 

shall be communicated to the Employer. 

 

25. Method of Evaluation of tender: All the competitive tenders will be received on 

the specified date and time. On the same day or on specified date & time in event 

of any compelling circumstances, the tender will have opened in the presence of the 

available Contractor.  

 

25.1 Both the envelope superscribed as " Technical cum commercial bid " and "Price 

Bid " will be simultaneously accepted, but the envelope superscripted as "Technical 

cum commercial bid " alone will be opened, while the Price Bid shall be maintained 

in the safe custody of the Employer.  

 

After the technical evaluation, such of those tenderer found technically acceptable 

will be short listed and their envelope containing " Price Bid " shall be opened on a 

given date and time in presence of the short listed tenderers with prior notice to 

them. The tenderers are expected to attend the tender opening and their inability 

in participating will not in any way prevent the employer undertaking the opening 

of the bids. During the course of technical evaluation if found necessary the 

Employer may seek supplementary price bids to bring the evaluation at par and any 

such price bids shall be prepared as stated in the tender and submitted in sealed 

envelopes superscribing "Supplementary Price Bid for the project of .....". Such 

supplementary price bid shall be opened simultaneously with the original price bid 

on the prescribed date and taken into consideration in its evaluation. 

 

25.2 Voluntary submission of the supplementary Price bid by the contractor / 

Contractor shall not be accepted and supplementary bids shall be limited to the 

details sought for by the Employer only. Any other un-related Price variations 

furnished in supplementary Price bids shall not be recognised and might be liable 

for rejections if undue informations are furnished. 

 

25.3 In case of other un-successful Contractors, the EMD shall be returned treating 

it individually after finalizing the L1 vendor.   
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The Employer reserves the right to accept or reject any of the offer’s without 

assigning any reason and no dispute or negotiation will be entertained in this regard. 

The Employer's decision will be final in the matter. 

 

25.4 Techno Economic evaluations:  

Being a techno - economical project, besides the capital cost, the present value of 

Comprehensive AMC charges for 4 years after completion of defect liability period 

will also be evaluated. The present value of the AMC component per year will be 

calculated as per the following formula: 

 

Present Value = c/(1+r) n 

Where 'c' is the annual AMC of each year 

           'r' is REPO LINKED Lending Rate(RLLR) which is at present ___% 

          'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 

 

The above mentioned calculation is for Price comparison purpose only. 

 

Therefore, the Contractors / contractors shall furnish the AMC charges in the Price 

bid for years and terms of AMC shall be furnished in the technical & PRICE bid clearly 

furnishing the details regarding the scope of AMC, details of spares, consumables & 

equipments covered and also details of exclusions.  

25.5 In case of quoting for very low abnormal AMC rates, Bank reserves the right 

to seek for the Performance Guarantee to the extent of 10% of the project cost 

throughout the 5-year period (1year Defect Liability period and 4 years under CMC) 

26. The minimum annual generation guarantee of solar power should be as per the 

clause 19 of “General conditions of the Contract”. 

 

27. The successful Contractor/contractor, on acceptance of his tender by the 

Accepting Authority, shall, within 14 days from the stipulated date of start of the 

work sign on a stamp paper the contract consisting of:- 

(a) Standard form of Agreement & Indemnity Bond on stamp paper. 

 

(b) Notice inviting tender, all the documents including tender, forming the tender 

as issued at the time of invitation of tender and acceptance thereof together with 

any correspondence leading thereto. General Conditions, Schedules leading to 

Technical Specification, Special Conditions, Technical Brochures in schedules 

submitted by the Contractor etc., 

 

(c) Price Bid / Schedule Bill of Quantities.                     

 

T E N D E R  - O F F E R 
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I/We have read and examined the Notice Inviting Tender, prequalification criterion, 

proforma filled in by the successful Contractor, Schedules, Specifications Applicable, 

Drawings and Designs, General Rules and Instructions, General Conditions of 

Contract, Special conditions, Schedule (Bill) of quantities in Price Bid, and all other 

documents referred to in the conditions of contract and all other contents in the 

tender document for the work. 

 

I/We hereby tender for the execution of the work specified for the Employer within 

the time specified at the rates specified in  the attached  Price Bid viz., schedule of 

quantities and in accordance in all respects with the specifications,   designs 

drawings and instructions in  writing  referred to in the General Rules  and 

Instructions, General Conditions of Contract and in all  respects  in accordance with, 

such conditions so far as applicable. 

 

I/We agree to keep the tender open for 90 (Ninety days) from the due date of 

opening of tender thereof and not to make any modifications in its terms and 

conditions. A sum of Rs...............is hereby forwarded as earnest money in form of 

Demand Draft of ................... (Name of the issuing Schedule Commercial Bank) 

bearing no. .......... and date. ........ 

 

In the event of my / our failure to commence the work on the specified date after 

award I/We agree that the Bank shall without prejudice to any other right or 

remedy, be at liberty to forfeit the said earnest money absolutely otherwise the said 

earnest money shall be retained by it towards security deposit to execute all the 

works referred to in the tender documents upon the terms and conditions contained 

or referred to therein. 

 

I/We hereby declare that I/We treat the tender documents, drawings and other 

records connected with the work as secret/confidential documents and shall not 

communicate information/derived there from to any persons other than a person to 

whom I/We am /are authorised to communicate the same or use the information in 

any manner prejudiced to the safety of the State / the Employer. 

 

I/We fully understand that you are not bound to accept the lowest or any tender 

you may receive. Shri. ________________________, Partner / Proprietor / 

Authorised representative of the Company, is the person authorised to negotiate 

PRICE, technical terms & conditions &sign on behalf of the firm any Agreement, Bills 

& receipts for this work. 
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I/We agree that until a formal agreement on stamp paper is prepared and signed, 

this tender with your written acceptance thereof shall constitute a binding contract 

between us. 

 

Dated the: .......day of ……………………. 2024 

 

 

Signature of Contractor 

Witness,   

 

 

Name & address:                                                                                              

 

 

 

Witness, 

Name: 

Full Postal Address including 

        Pin Code NO. & Telephone no 

 

1) 

 

 

 

 

 

 

 

2) 
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GENERAL CONDITIONS OF CONTRACT 

 

Except where provided for in the description of the individual items in the schedule 

of quantities and in the specifications and conditions laid down hereinafter and in 

the Drawings, the work shall be carried out as per standard specifications and under 

the direction of the Employer. 

 

1. DEFINITIONS / INTERPRETATIONS: 

 

i).  The ̀ Contract’ means the documents forming the tender and acceptance thereof 

and the agreement duly executed between the Employer and the Contractor, 

together with the documents referred to therein including those conditions, the 

specifications, schedule of quantities, tender agreement, designs, drawings and 

instructions issued from time to time by the Engineer-in-Charge.  All these 

documents taken together, shall be deemed to form one contract and shall be 

complementary to one another. 

 

ii).  In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them: - 

 

a) The ' Firm’, `Contractor' or `Supplier' or `Contractor' or 'Contractor' shall mean 

the individual Kartha, or Manager of HUF, firm or Company, whether incorporated 

or not, undertaking the works and shall include the legal heirs/representatives of 

such individual or the partners composing firm and theirs legal heirs and successors, 

or company’s authorised and constituted attorneys/agents and permitted assignees 

of such firm or company. 

 

b) The `Employer' or `Bank' or 'Purchaser' means any officer of the Canara Bank, 

who is specifically authorised to enter into contracts in respect of the above works. 

 

b) The ‘Consultant’ means the specialized Consultant/agency appointed by the 

Bank. The `Engineer-in-Charge'means the Senior Manager, or Officer, / Engineer 

and/or Site Engineer who shall supervise and be in-charge of the work or any    other 

authorised representative or person specifically deputed by the Employer     

wherever they are employed from time to time by the Employer. 

 

d) “Contract Value” shall mean the final accepted rates in the Price Bid excluding 

AMC charges. 

 

e) `Date of Contract' means the `Calendar date on which the Employer and 

Contractor have signed the Agreement on the Stamp Paper. 
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f) "Accepting Authority" shall mean the Assistant General Manager, Canara Bank, 

GA Wing, Head office.  

 

'Approval' wherever used in the specifications or schedule of Quantities shall mean, 

respectively, approved by or approval of the `Accepting Authority' in writing. 

 

g) `Appellant Authority' shall mean The General Manager, GA Wing of the Bank (the 

Employer). Who shall also be the authority to consider any extension of time or 

compensation as defined in clause hereunder. 

 

h) `Notice in writing' or `written notice' shall mean a notice in writing typed or 

printed characters delivered to or sent by registered post to the last known address 

private or  business address  or registered office address, and shall be deemed  to 

have  been received when in ordinary course of post  it  would  have been delivered, 

and/or delivered personally, or otherwise proved to have been received. 

 

i) `virtual completion' shall mean that the work/installation is complete in all 

respects in the opinion of the Employer and for which the completion/clearance   

certificate has been issued by the Engineer -in-charge   and the installation is fit for 

usage. 

 

i) `Drawings’ shall mean all drawings and/or   design drawings furnished by the 

Contractor / sketches duly signed by the authorized Engineer-in-charge on behalf 

of the Employer before commencement or during the progress of the work. 

 

k) `Work Order/Letter of Acceptance' shall mean an intimation by a letter issued by 

the Accepting Authority of the Employer to Contractors that his tender has been 

accepted in accordance with the provisions in the said letter. 

 

l) "Warranty period" or “Defect Liability period (DLP)” shall mean a period of 1 year 

from the certified date of virtual completion issued by the Engineer-in-charge and 

accepted by the Employer. 

 

m) "Site" shall mean the Bank’s owned premises in Gandhinagar where the solar 

power plant is to installed and commissioned as per tender schedule of quantities 

allotted by the employer for the firm's use.   

 

 

 

 

 

 

2. SCOPE OF WORKS TO BE CARRIED OUT:: 
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2.1 The work consists of the contractor's own design based on technical 

specifications furnished. The contractor / supplier shall be responsible for its 

functioning according to the design criteria and its parameters. Notwithstanding   

the   details   furnished, any discrepancies shall be brought out in the Technical cum 

commercial bid highlighting the shortcomings and suggest modifications. 

 

2.2 The work to be carried out under the contract shall, except as otherwise 

provided in these conditions, include all labour, materials, tools, plants, equipment 

and transport which may be required in preparation of and for and in the full and 

entire  execution  and completion of the works. 

 

2.3 The descriptions given in the Price Bid/ Schedule of Quantities shall, unless 

otherwise stated, be held to include wastage on material, carriage and cartage, 

carrying and return of empties, hoisting, setting, fitting and fixing  in position and 

all other labour necessary  and  for  the full  and entire execution and completion 

as aforesaid in accordance with good engineering practice and recognized principles. 

 

2.4  The  several documents forming the Contract are to  be  taken  as mutually  

explanatory of one another, detailed drawing being  followed in  preference  to  small  

scale drawing  and  figured  dimensions  in preference  to scale and special 

conditions in preference  to  General Conditions. 

 

2.5 In the case of discrepancy between the schedule of quantities, the specifications 

and/or the Drawings, the following order of preference be observed:- 

        a) Description in Schedule of Quantities/ Price Bid. 

        b) Particular Specifications and Special condition, if any 

        c) Drawings prepared for the design. 

        d) BIS Specifications. 

 

2.6 If there are varying or conflicting provisions made in any one or more 

document(s) forming part of the contract, the Accepting Authority shall be the 

deciding authority with regard to the intention of the document and his decision 

shall be final and binding on contractor. 

 

2.7  Any  error  in description or quantity or  rate  in  Schedule  of Quantities or any 

omission there from shall not vitiate the Contract or release the contractor from the 

execution of the whole or any part  of the  works comprised therein according to 

drawings and  specifications or from any of his obligations under the Contract. 

 

2.8  The contractor shall forthwith comply with and duly  execute  any work 

comprised in such Employer's instruction, provided always that verbal instructions, 

directions and explanations given  to the contractor's or his representative upon the 
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works by the  Employer shall if involving a variation be confirmed in  writing to the 

contractor/s within 7 days. 

 

2.8.1 No work for which rates are not specifically mentioned in the Priced schedule 

of quantities, shall be taken up without written permission of the Employer. Rates 

of items not mentioned in the Priced schedule of quantities shall be fixed by the 

Employer as provided in clause "Variation". 

 

2.8.2 Regarding all factory made products, they shall be manufactured as per their 

respective IS code updated and all test undertaken at factory. 

 

3. The work shall be carried out at Bank’s owned premises at Gandhinagar. The 

Intending Contractor  shall visit the site and make himself thoroughly  acquainted  

with  the  local site conditions,  nature  and  requirements  of  works,  facilities  of 

transport condition, effective labour and materials, access and storage for materials 

and removal of rubbish. The Contractor shall provide in his tender cost of carriage, 

freight and  other  charges  as  also  for  any special difficulties and including  police  

restriction  for  transport etc. for proper execution of work as indicated. The 

successful Contractor will not be entitled to any claim of  compensation for 

difficulties faced or losses incurred on account of any site condition which existed 

before the commencement of the work or which in the  opinion of the Employer 

might be deemed to have reasonably been inferred to be so existing before 

commencement of work. Work shall be carried out through qualified 

engineer/supervisor with appropriate license as per statutory rules. 

 

4. TENDERS :: 

4.1 The entire set of tender paper issued to the Contractor should be submitted fully 

Priced and also signed on the last page of respective chapter (this shall be 

acceptance of all the pages of the tender and its stipulations) together with initials 

on every page. Notwithstanding this, Initials / signature in every page will indicate 

the acceptance of the tender papers by the Contractor.  (Also refer point no.15 of 

General Rules & Instruction for guidance of Contractors) 

 

4.2 No modifications, writing or corrections can be made in the tender papers by 

the Contractor, but he may at his option offer his comments or modifications in a 

separate sheet of paper attached to original tender papers. 

 

4.3 The Contractors should note that the tender is strictly on item rate basis and 

their attention is drawn to the fact that the rates for each and every item should be 

correct, workable and self-supporting.   

 

4.4 If called upon by the Employer, detailed analysis of any  or all the rates shall be 

submitted. The Employer shall not be bound to recognize the contractor's analysis. 
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4.5  All items of work described in the schedule of quantities and technical 

specifications are  to be  deemed  and  paid as complete works in all  respects  and  

details including preparatory and finishing works involved, directly,  related to  and  

reasonably detectable from the drawings,  specifications  and schedule  of quantities 

and no further extra charges  will be  allowed in this connection. In the case of 

lump-sum contracts, the payment  of such items of work will be made for the actual 

work done on the  basis of lump-sum charges as will be assessed to be payable by 

the  Employer. 

 

4.6  The Employer has power to add to, omit from any work as shown  in the 

drawings or described in the specifications or included in schedule of  quantities  and  

intimate the same in  writing  but  no  addition, omission  or  variation  shall  be  

made  by  the  contractor  without authorisation  from  the  Employer. No variation 

shall vitiate the contract. 

 

4.7  The  Contractor shall be deemed to have  satisfied  himself  before tendering 

as to the correctness and sufficiency of his tender for  the works  and  of  the  rates  

and  Prices  quoted  in  the  Schedule  of Quantities,  which  rates  and  Prices  shall,  

except  as   otherwise provided, cover all his obligations under the Contract and all 

matters and things necessary for the proper completion and maintenance of  the 

works. 

 

5. SIGNING OF CONTRACT & AGREEMENT:: 

5.1 The successful Contractor/contractor, on acceptance of his tender by the  

Accepting  Authority, shall, within 14 days from  the  stipulated date of start of the 

work sign the contract consisting of :- 

         a) Standard   form of Agreement & Indemnity Bond on stamp paper. 

b) Standard tender Form consisting of:: 

i) Notice inviting tender, eligibility criteria, General Rules and Instructions. 

ii) General Conditions of contract and clauses of contract along with     

Annexures   thereto,   like    specification, special conditions etc. 

iii) Bill of Quantity and Price Bid. 

iv) List of Approved Brands/manufacturers appended, if any. 

 

5.2 Contractor shall sign an Indemnity Bond in Bank's approved format (FORMAT 

ATTACHED) before starting the work, indemnifying the Bank from any damages, 

prosecution, other legal suits and claims arising out of any mishaps occurring at the 

site due to faulty work, non fulfilling safety precautions, faulty construction and for 

violating any statutory rules and regulations for which the contractor shall be solely 

responsible.   

 

5.3 The contractor shall pay for all stamps and legal expenses, incidental thereto. 
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6. PERMITS AND LICENCES:: 

6.1 Permits and licenses for the release of materials or its purchases which are 

under Government control will be arranged by the contractor. It  may  be  clearly 

understood that  no  compensation  or  additional charges can be claimed by the 

contractor for non-availability of  such materials  in  due  time  on this account  or  

according  to  his  own requirements. 

 

6.2 The contractor may, however, be eligible to a proportionate extension of time 

on this account which in the opinion of the Employer is reasonable. 

 

7. GOVERNMENT AND LOCAL RULES:: 

The contractor shall conform to the provisions of all local bye-laws and acts relating 

to the work and to the regulations etc.  of the Government  and Local Authorities 

and of any Company whose system  and design is proposed to be connected / 

utilised. The cost, if any, shall be deemed to have been included in his quoted rates, 

taking into account all liabilities and shall indemnify the Employer against such 

liabilities and shall defend all actions arising from such claims  or liabilities. 

 
8. TAXES AND DUTIES :: 

Goods & Service Tax (GST) shall be payable extra by Bank. The tendered cost must 

include all duties royalties, cess and or any other taxes or local charges if applicable. 

No extra claim will be entertained with exception herein specified below.    

 

i).  The  Contractors  must include in their tendered  cost  all  duties royalties, cess, 

Work contract tax and sales tax or any other taxes or local charges like octroi  etc. 

if applicable except in the AMC cost which is exclusive of goods & service tax and 

inclusive of all other taxes. No extra claim on this account will in any case be 

entertained. However, pursuant to the Constitution ( Forty Sixth Amendment) Act, 

1982, if any further new tax, royalties cess  or levy  is  imposed  by Statute,  and 

any Central Excise  Duty  by  the Central  Government on the Main Equipment and 

not on any type of  sub-components or material involved in its manufacture or on  

installation materials like piping or electrical cabling, its switch  gears  etc.,  after 

the date of receipt of  tenders,  and  the contractor  there  upon  necessarily and 

properly pays  such  taxes  / levies the contractor shall be reimbursed the amount 

so paid, provided such payments, if any, is not, in the opinion of the Employer ( 

whose decision shall be final and binding on the contractor) attributable to delay  in 

execution of work within the control of the  contractor.  On account  of any 

downward revision of such taxes / levies, the  benefit shall  be  passed  on  to the 

Employer and shall  be  binding  on  the contractor even without the claim by the 

Employer. 
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ii).  The contractor shall keep necessary books of accounts and  other documents  

for the purpose of this condition as may be  necessary  and shall allow inspection of 

the same by a duly authorised representative of  the  Employer and / or the 

Engineer-in-charge  and  further  shall furnish such other information / document 

as the Employer may  require from time to time. 

 

iii).  The  contactor  shall,  within  a period  of  30  days  of  the imposition  of any 

such further tax / levies, described above, give  a written  notice to the Employer 

that the same is given to pursuant  to this  condition,  together  with all  necessary  

information  relating thereto. 

 

For this purpose the Contractors are requested to furnish the present tax structures 

separately with the Technical and PRICE bid. 

 

9. No optional items should be quoted in the tender. 

 

10. QUANTITY OF WORK TO BE EXECUTED: 

The  quantities  shown in the schedule of quantities are  intended  to cover  the  

entire  works as per  the drawings / scope  of  work,  and therefore  the contractor 

is bound to complete the works at  the  same quoted rates in the event of quantity 

exceeding the specified bill  of quantity,  but the Employer reserves the right to 

execute only a  part or  the  whole  or any excess thereof  without  assigning  any  

reason therefore. 

 

11. OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYER:: 

The  Employer  reserves  the right to execute any  part  of  the  work included  in 

this contract by other agency or persons  and  contractor shall  allow reasonable 

facilities and use of his facilities  for  the execution  of  such  work. The main 

contractor shall extend all co-operation in this regard. 

 

Wherever the work is proposed in co-ordination with other agencies, the contractor 

shall co-operate with the schedule of works in such a manner as worked out by the 

Architect / Engineer-in-charge of the Employer. 

 

 

12.  EARNEST MONEY, RETENTION MONEY & TOTAL SECURITY DEPOSIT:: 

Earnest Money Deposit: The Contractor will have to deposit the specified amount of 

earnest money as detailed in the notice inviting tender at the time of submission of 

tender. However, those who have valid registration with MSME as on the date of 

submission of bids are exempted from payment of EMD. However, those who have 

exemption certificate from NSIC/Similar Government authorities as per provision of 

MSME Act will be exempted from submission of EMD subject to the submission of 

valid document/certificate to that extent. 
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No interest will be paid on the earnest money. The earnest money of unsuccessful 

Contractors will be refunded without any interest soon after the decision to award 

the work is taken or after the expiry of the validity period of the tender.  

 

The successful Contractor to whom the contract is awarded will have to deposit as 

initial security deposit (including the Earnest Money) a further sum to make up 2% 

of the value of the accepted tender.  The initial Security Deposit will have to be 

made within 14 days from the date of acceptance of tender, failing which the 

Employer at his discretion, without prejudice to any other rights/remedies available 

under the terms of this Contract may revoke the letter of acceptance and forfeit the 

Earnest money deposit furnished along with the tender. The initial Security Deposit 

will not yield any interest & shall be held at Bank's end for the duration of the 

contract period.  It shall be refunded to the contractor without any interest within 

fourteen days after the issue of certificates of virtual completion, after deducting 

any sum due from the contractor on any account under this contract. 

 

Apart from the initial security deposit made as above, retention money shall be 

deducted from progressive running bills @ 8% of the gross value of each running 

bill until the total security deposit, i.e., the initial Security Deposit plus the retention 

money equals: 

a) 10% on the first rupees one lakh of the tendered cost of work. 

b) 7.5% on the next rupees one lakh of the tendered cost of work. 

c) 5% on the remaining amount of the tendered cost of work.  

 

50% of the retention amount is refunded to the contractor on completion subject to 

the following. 

(i) Issue of virtual completion certificate by the Bank’s Premises Department/ 

Architect 

(ii) Contractor’s removal of his materials, equipment, labour force, temporary 

sheds/ stores etc, from the site (excepting for a small presence required if 

any for the defect liability period and approved by the Bank). 

  

The remaining 50% of the retention amount will be refunded to the contractor, after 

deducting any sum due from the contractor on any account under this contract, 14 

(fourteen) days after 5 YEARS at the end of Comprehensive Annual Maintenance 

Contract period provided, the contractor has satisfactorily carried out all the work 

and attended to all defects in accordance with the conditions of the contract. The 

Security Deposit shall be by way of Demand Draft drawn in favour of  "Canara Bank, 

payable at Ahmedabad or by way of Bank Guarantee obtained from any Scheduled 

Commercial Bank other than Canara Bank. 

 

No interest is allowed on retention money.  
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A part of the Security Deposit if and as decided by the bank can also be furnished in 

the form of a bank guarantee from a Bank other than Canara Bank.  

 

13.1 CONTRACTOR TO PROVIDE EVERY THING NECESSARY:: 

i).  The contractor shall provide everything necessary for the  proper execution  of  

the  work according to the intent and  meaning  of  the design parameters, technical 

specifications, drawings and Price Bid/ schedule  of quantities, based on the details 

furnished in the Notice Inviting Tender. The contractors should undertake their own 

assessment and design the plant and system required. If the contractor finds any 

discrepancies furnished it shall immediately brought to the notice of the Employer. 

 

ii). The Contractor shall take full responsibility for adequacy, suitability and safety 

of all the design, works and methods of design / installation. 

 

iii). The employer shall on no account be responsible for the expenses incurred by  

the contractor during the progress of work at site, towards any incidental  

expenditure like medical  amenities  to  the workers  at site, security arrangement 

etc. The employer shall not  be responsible for the safety of the workers at site 

either on account of the  works  executed  by the contractor or on  account  of  the  

works executed by any other agency involved at that time. 

 

iv).  The Employer on no account shall be responsible for  storage  of materials  or  

loss or pilferage or theft either in  respect  of  the material  stored  or  material  

already built  and  paid  for  by  the Employer. 

 

v). The contractor shall at all times give access to workers employed by the 

Employer. 

 

vi). All tools, equipments and other required facilities for execution of work shall be 

provided by the contractor. 

 

vii).  Any  facilities available at site shall be utilized  only  with prior  permission  of  

the Employer or the in-charge  of  the  site  / building  owner and cannot be taken 

as granted and for  such  services utilises the Employer is entitled to charge at his 

discretion. 

 

13.2 No extra charges shall be paid over and above what has been quoted for any 

of the above or for similar such services. 

 

14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART:: 

i). Time of Completion: 45 days from the date of work order acceptance by the 

Vendor including Mobilization period. 
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The entire work is to be completed in all respects within the stipulated period. The 

work shall be deemed to commence from the date of issue of work order from the 

date of acceptance letter or date of handing over site, whichever is earlier. Time is 

the essence of the contract and shall be strictly observed by the contractor. 

 

The work shall not be considered as complete until the Employer have certified in 

writing that the work has been virtually completed and defect liability period shall 

commence from the date of such certificate. 

 

ii). EXTENSION OF TIME:: 

(a)  The time allowed for execution of the Works by the Contractor as specified or 

the extended time in accordance with these conditions shall be the essence of the 

Contract.  If the contractor commits default in the execution of the work as 

aforesaid, the Employer shall without prejudice to any other right or remedy 

available in law be at liberty to forfeit the earnest money absolutely. 

 

(b)  Request for extension of time, to be eligible for consideration, shall be made by 

the contractor to the accepting authority in writing within fourteen days of the 

happening of the event causing delay.  The contractor shall also, if practicable, 

indicate in such a request the total period for which extension is desired, overlapping 

period, if any, with earlier events causing delays. 

 

(c)  In  such  case  the authority may  give  a  fair  and  reasonable extension  of  

time for completion of work. Such extension shall be communicated to the 

contractor by the Employer in writing, within 3 weeks of the date of receipt of such 

request. Non application by the contractor for extension of time shall not be a bar 

for giving a fair and reasonable extension by the Employer and this shall be binding 

on the contractor. 

 

(d)  The  decision  of  the Employer for  an  extension  of  time  for completion  

hereunder ( which decision shall be final and  binding  on the  contractor) shall be 

promulgated on completion of the work or  at the conclusion of such events based 

on which the extension of time was sought by the contractor, and the Employer 

shall then, in the event of an extension being granted, determine and declare the 

final completion date.  The provision in clause with respect to payment  of  

Liquidated Damages shall, in such case, be read and construed as if the  extended 

date  fixed by the Employer were substituted for and the damage  shall be deducted 

accordingly. 

 

iii). Progress of Work: 

During the period of work, the contractor shall maintain proportionate progress on 

the basis of a programme chart submitted by the contractor or prepared by the 
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Engineer in charge whoever is responsible for such programme of work. Contractor 

shall plan for procurement of materials, equipments well in advance and reflect the 

same in a progress chart so that there is no delay on the part of the contractor in 

completion of the project. Maintenance and production of such records as and when 

required shall be the responsibilities of the contractor. 

 

15. LIQUIDATED DAMAGES:: 

Time is the essence of the contract.  Thus the  Contractor  shall  be  aware  and  

take  note  that  non-supply   or commissioning of the equipment / system will affect 

the Banks committed programs and thus the loss by way  delayed  services  

/completion  of related works etc, are invaluable and cannot be easily assessed. 

Therefore, it is part of the agreed terms that in the event of any delay in completion 

of the work, the  Bank  is  liable  to  charge  the Contractor without the necessity of 

providing for  any  details  of  such losses suffered by the Bank.  

 

15.1  If  the contractor fails to maintain the  required  progress  in terms of the 

contract or to complete the work and clear the site on or before the contract or 

approved extended date of completion, he shall, without  prejudice  to any other 

right or remedy of  the  Employer  on account  of  such  breach,  pay  as  agreed  

compensation  the  amount calculated at the rates stipulated below or such smaller 

amount as may be  fixed by the employer on the contract value of the work for  

every completed week that the progress remains incomplete. 

 

15.2 For this purpose the term `Contract Value' shall be value at the contract rates 

of the work as ordered / accepted and the Contract value does not include the AMC 

cost. 

 

If the Contractor fails to complete the works within the time for completion stated 

in the tender or within any extended time under Clause 14.ii hereof, the Contractor 

shall pay the Employer the sum at the rate of 0.5 % of the Contract Value per week 

of delay subject to a maximum limit of 5 % of the Contract Value as  "Liquidated 

damages" for the period during which the said works shall so remain incomplete or 

the Employer may deduct aforesaid sum towards such damages from any monies 

due to the Contractor. 

 

15.3 The Employer shall have the right to adjust, / set-off against any sum  payable 

to the contractor under this or any  other  contract with the Employer anywhere in 

India/outside India. 

 

16.1 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND  SITE  OFFICE 

REQUIREMENTS:: 

The contractor shall provide, fix up and maintain his establishment in an approved 

position at site and clear away on completion of the works and make good all works 
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disturbed. The contractor shall not fix or place any placards or advertisement of any 

description or  permit the  same  to  be fixed or placed in or  upon  any  hoarding,  

gantry, building  structure  other  than those approved by  the  Employer.  No 

fixtures or materials to be placed in such a manner that can be considered 

dangerous to the installation and to the persons working or passing by or visiting 

the site. 

 

16.2 Storage of materials: The contractors shall make use of existing facilities with 

due permission of the Employer for storage of materials at site, but watch & ward 

arrangements for the safety of materials shall be the responsibility of the contractor. 

Additional covered space required if any, shall be arranged at the Contractor's own 

cost in the open space identified/ear marked by the Bank. 

 

17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS:: 

17.1 The contractor shall conform to the provisions of any Acts of the Legislature 

relating to the work, and to the regulations and  bye-laws of any authorities, and or 

other Companies    ( Indian or International), and  /  or  Statutory Authorities, with 

whose  system  and  design  or technical know-how are/were proposed to have 

connection with this work. So  also  the contractor shall before making any variations  

from  the drawings  or specification that may be associated to so conform,  give the  

Employer written notices specifying  the  variations proposed  to  be made and the 

reasons for making them  and  apply  for instruction  thereon.  The Employer on 

receipt of such intimation shall give a decision within a reasonable time. 

 

17.2 The contractor shall arrange to give all notices required for  by the  said Acts, 

regulations or Bye-laws to be given to any  authority, and  to pay to such authority 

or to any public officer all  fees  that may  be  properly  chargeable in respect of the  

work  and  lodge  the receipts with the Employer. 

 

17.3 The contractor shall indemnify the Employer against all claims in respect of 

patent rights, royalties, damages to buildings, roads or members of public in course 

of execution of work and shall defend all actions arising from such claims and shall 

keep the Employer aloof and indemnified in all respects from such actions, cost and 

expenses. 

 

18. CLEARING SITE AND SETTING OUT WORKS:: 

18.1 The site of work shown shall be cleared of all obstructions, waste materials, 

rubbish of all kinds. All material damages  on  the place of work on the walls, ceiling 

or flooring or any other connected equipments, materials or installations shall be 

re-done to maintain the originality and leveled at the contractors own cost. 

 

18.2 The contractors shall set out the works and shall be responsible for the true 

and perfect setting out the works and for the correctness of the positions, levels, 
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dimensions and alignment of all parts thereof. If at any time, any error shall appear 

during the progress of any part of the work, the contractor shall at his own expenses 

rectify such error, if called upon to the satisfaction of the Employer. 

 

19. FIXING, FASTENING OF EQUIPMENTS:: 

19.1 The contractor is to fix the equipments on the floor by means  of appropriate 

method so that such equipments fixed on to the floor shall not fall by its own or by 

natural movements of wind, air normal  human operations  and  shall adopt the best 

engineering traditions  and  use appropriate tools in such operations. 

 

19.2 The contractor while fixing any material or equipment to  be suspended  from 

the ceiling, shall use fasteners of suitable  strength to  hold the weight of the 

suspended system/equipment or material  and such fasteners shall be fixed by 

means of power drills. The contractor shall not chip the ceiling unless ordered & 

approved by the Engineer- in-charge. 

 

19.3 The contractor shall not puncture the existing civil structures like beams, 

columns and shall not undertake any type of activity which could affect the 

structural stability. He shall be responsible for any damages and costs in its 

rectification. 

 

20. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS :: 

All waste materials and other matters of any offensive nature shall be taken out 

once the works are completed. The contractor shall keep  the works  free  from 

dangerous materials like  industrial  gases,  welding machines  and  any  such 

devices or material of  toxic  and  poisonous nature shall not carry within the site 

or building any material  which are  explosive  in  nature. Any such  offensive  

materials  which  are essentially  required  in course of work shall be undertaken  

with  due written  permission  of  the  Employer  provided  such  materials  are 

permissible under Law. 

 

21. ACCESS :: 

Any authorised representatives of the Employer shall at all reasonable times  have  

free  access  to the works and /  or  to  the  workshops, factories  or  other places 

where materials or  equipments  are  being prepared  or constructed for the work 

and also to any place where  the materials  are  lying or from where they are being 

obtained,  and  the contractor  shall extend necessary facility to the Employer  or  

their representatives for inspection examination and testing of the  quality & 

workmanship of the materials. 

 

22. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS:: 

22.1 All the works specified and provided for in the specifications or which may be 

required to be done in order to perform and complete  any part thereof shall be 
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executed in the best and most workmanlike manner with  materials  of the best and 

approved quality  of  the  respective kinds  in accordance with the particulars 

contained in and implied  by the specifications and as represented by the drawings 

or according  to such  other additional particulars, and instructions as may from  

time to time be given by the Employer during the execution  of the work, and to his 

entire satisfaction. The works shall be executed with best workmanlike manner 

confirming BIS Specifications, Indian Electricity Act & Rules, Statuatory norms 

prescribed by local bodies like BBMP, BESCOM, CEIG etc. 

 

22.2  If  required by the Employer, the  contractor  shall have  to  carry  out tests 

on materials and  workmanship  in  approved material  testing  laboratories  or as 

prescribed by  the  Employer  at his own cost to prove that the materials etc. under 

test conform   to   relevant  I.S.  standards or as  specified   in   the specifications.   

The   necessary   charges   for   sample   material, transporting, testing etc. shall 

have to be borne by the contractor. 

 

22.3 All material must be the best of their kind available and the contractors must 

be entirely responsible for the proper and efficient carrying out of the work. Samples 

of all the materials to be used must be submitted to the Employer when so directed 

by the Employer. 

 

22.4 Should the work be suspended by any reason, the contractor shall take all 

precautions necessary for the protection of work and at his own expenses shall 

make good any damages arising from any of these causes. 

 

23. REMOVAL OF IMPROPER WORK:: 

23.1 The Employer shall during the progress of the work have power  to order  in 

writing from time to time the removal from the  work  within such reasonable time 

or times as may be specified in the order of  any materials which in the opinion of 

the Employer are not in accordance  with  specification or instructions, the  

substitution  or proper   re-execution   of  any  work  executed  with   materials   or 

workmanships  not  in accordance with drawings and  specifications  or instructions. 

 

23.2  In  case  the contractor refuses to comply with  the  order  the Employer  shall  

have the power to employ and pay  other  agencies  to carry  out the work and all 

expenses consequent thereon or  incidental thereto as certified by the Employer 

shall be borne by the contractor or may be deducted from any money due to or that 

may become due  to  the  contractor.  

 

24. CONTRACTOR'S EMPLOYEES:: 

24.1 The contractor shall employ technically qualified and competent supervisors 

for the work who shall be available (By turn) throughout the work and shall 

participate during site meetings and be available to take and comply with 
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instructions of the Employer.  In case of electrical works as per statutory Acts & 

Rules of Electricity Board and Electrical Inspectorate, the persons so employed shall 

have the requisite supervisory permit or wireman permit for appropriate nature of 

work undertaken.  

 

24.2 No Child Labour : 

No labour below the age of eighteen years shall be employed on  the work. In case 

of electrical works, the labour employed by the Contractor or their sub-contractor 

should be authorized person as permitted by the Chief Electrical Inspectorate office 

of the respective state Government.  The Employer shall not be responsible for any 

deviation and the Contractors shall indemnify the Employer from any legal action or 

in any way directly or indirectly. 

 

24.3 Labour Legislation:: 

The Contractor shall comply with the provisions of the payment of  Wages Act,  

1936,  Minimum Wages Act, 1948, Employees Liability  Act,  1938, Workmen's  

Compensation  Act,  1923, Industrial  Disputes  Act,  1947, Maternity  Benefits Act, 

1961, and the Contractors Labour  (Regulation and  Abolition)  Act 1970, or the 

modifications thereof or  any  other laws relating thereto and the rules made there 

under from time to time. 

 

24.4  The  Contractor  shall,  notwithstanding  the  provisions  of  any contract  to  

the  contrary,  cause to be paid  fair  wage  to  labour indirectly  engaged on the 

work, including any labour engaged  by  his sub-contractors in connection with the 

said work, as if the labour had been immediately employed by him. 

 

24.5  The Contractor shall indemnify and keep indemnified  the  Employer against  

payments to be made under and for the observance of the  laws aforesaid and the 

Contractors' Labour Regulations without prejudice to his  right  to  claim indemnify 

from  his  sub-contractors.  The laws aforesaid shall be deemed to be a part of this 

contract and any breach thereof shall be deemed to be a breach of this contract. 

 

24.6 COMPLIANCE OF LABOUR REGULATIONS: 

i)  The Contractor shall at his own expense arrange for all  the  safety provisions  

for  the safety of all workers and employees  directly  or indirectly  employed  on  

the  work  by  the  Contractor  or  his   sub- contractors as mentioned in the Safety 

Code of this tender. 

 

ii) The Contractor shall be fully responsible for compliance at his own expense all 

the labour regulations and rules to be observed by him and his sub-contractors and 

by the Employer as Principal Employer of workers.  The Contractor shall fully 

indemnify the Employer against any action by  the  state and/or Central Government 

for  any  default  or alleged default by the Contractor, Sub-contractor of any  of 
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such rules and regulations. If, due to any default of the Contractor  or his  sub-

contractors,  the Employer has to incur any  expenditure  for compliance  of  the  

rules and regulations or  for  any  other  reason connected with such default, the 

Employer shall be entitled to recover from the Contractor all such expenditure in 

full from any payment due to the Contractor. 

 

25. DISMISSAL OF WORKMEN:: 

The contractor shall on request of the Employer immediately dismiss or take of from 

the works any person employed thereon by him, who may in the opinion of the 

Employer be unsuitable or incompetent or who may misconduct himself. Such 

discharge shall not be the basis of any claim for compensation or damages against 

the Employer or any of their officers or employee. 

 

26. ASSIGNMENT :: 

The whole of the works included in the contract shall be executed  by the  contractor 

and the contractor  shall not directly  or  indirectly transfer,  assign  or  underlet the 

contract or  any  part,  share  or interest  therein nor, change in constitution and no 

subletting  shall relieve the contractor from the full and entire responsibility of  the 

contract or  from  active superintendence of the  work  during  their progress. 

 

27. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC :: 

27.1  Damages to persons : The Contractor shall be responsible  for  all injury  to 

the work or workmen to persons, animals or things  and  for all damages to the 

structural and/or decorative part of property which may  arise  from the operations 

or neglect of himself or of  any  sub-contractor  or of any of his or a sub-contractors  

employees,  whether such  injury or damage arise from carelessness, accident or 

any  other cause  whatsoever in any way connected with the carrying out  of  this 

contract. 

 

27.2 The clause shall be held to include interalia, any damages to buildings whether 

immediately adjacent or otherwise, and any damage to roads,  streets,  footpaths 

or ways as well as damages caused  to  the buildings and the works forming the 

subject of this contract by  rain, wind or other inclemency of the weather. 

 

27.3  The Contractor shall indemnify the employer and hold  harmless  in respect 

of all and any expenses arising from such injury or damages to persons or property 

as aforesaid and also in respect of any claim made in  respect  of  injury or damage 

under any acts  of  compensation  or damage consequent upon such claim. 

 

27.4 Damages to property: The Contractor shall reinstate all damage of every sort 

mentioned in this clause, so as to deliver the whole of the contract works complete 

and perfect in every respect and so as to make good or otherwise satisfy all claims 

for damages to the property or third parties. 
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27.5 The Contractor shall effect the insurance necessary and indemnify the 

employer entirely from all responsibility in this respect.  The insurance  must be 

placed with a company approved by the employer  and must  be  effected  jointly  

in the name of  the  contractor  and  the employer and the policy lodged with the 

latter. The scope of insurance is  to  include  loss  or  damage to  the  work  and  

workmen  due  to carelessness,  accident  including  fire,  earthquake,  floods,  etc., 

damage  or  loss  to  the contract itself till this  is  made  over  a complete state. 

Insurance is compulsory and must be effected from the very initial stage.  The 

contractor shall also be responsible for anything which may be excluded from 

damage to any property arising out of incidents, negligence or defective carrying 

out of this contract. 

 

27.6  THE  employer  shall be at liberty and is  hereby  empowered  to deduct  the 

amount of any damages, compensations, costs,  charges  and expenses arising or 

occurring from or in respect of any such claim  or damages from any sums due or 

to become due to the contractor. 

 

27.7  If  the  Contractor  or  his  working  people  or  servants  shall break, deface, 

injure or destroy any part of building in which they may be working, or any building, 

road, road curb, fence, enclosure,  water pipe,  cables, drains, electrical cables or 

telephone post  or  wires, trees,  grass  or grass land, or cultivated ground 

contiguous  to  the premises  on which the work or any part is being executed, or  

if  any damage  shall  happen to the work while in progress,  from  any  cause 

whatever  or if any defect, or other faults appear in the  work  within twelve  months 

after a certificate final or otherwise or  its  virtual completion shall have been given  

by the Employer as aforesaid arising out of defect or improper materials or 

workmanship the Contractor  shall upon receipt of a notice in writing on that behalf 

make the same  good at his own expense or in default the Employer/Engineer-in-

Charge cause the same to be made good by other workmen and deduct the expense  

from any sums that may be then or at any time thereafter may become due  to the  

Contractor, or from his security deposit, or the proceeds  of  sale thereof or of a 

sufficient portion thereof. 

 

27.8 i) TRANSIT INSURANCE ::  

Wherever specifically agreed to, the firm will insure at his cost the goods for all 

transit risks including 60 days storage risk from the date of the delivery of the goods 

at the final destination.  

 

INSURANCE:  

In his own interest the contractor shall insure the works and keep them insured 

until the virtual completion of the contract against loss or damages by fire and/or 

earthquake, flood. The insurance must be placed with a company approved by the 
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Employer, in the joint names of the employer and the contractor for such amount 

and for any  further  sum if called to do so by the  employer  and  lodge receipts  of 

premiums paid with the employer within 21 days  from  the date of issue of letter 

of acceptance unless otherwise instructed. 

 

Contractor shall strictly follow labour laws in force and obtain the necessary license 

for doing the work. He will be required to take care of the safety & security of the 

personnel employed and occupants of the flats, third parties, office equipments, 

building and other loose furniture's within the working area, during execution of the 

works. Contractor will be required to obtain Insurance policy "Erection All Risk Policy 

(EAR)" for the entire duration of the works till settlement of final bills as per clause 

27 of this contract document. Any damage to the articles, building shall be made 

good by the contractor at his cost.  

 

27.9 The contractor in case of rebuilding or reinstatement after fire shall be  entitled  

to  extension  of  time  for  completion  as  the employer may deem fit. 

 

28. ACCOUNTS RECEIPTS & VOUCHERS:: 

The  contractor shall, upon the request of the Employer  furnish  them with all the 

invoices, accounts, receipts and other vouchers that they may  require in connection 

with the works under this contract. If the contractor shall use materials less than 

what is required  under  the contract, the value of the difference in the quantity of 

the materials that was required to use and that actually used shall be deducted from 

his  dues. The decision of the Employer shall be final and binding on the contractor   

as to the amount of materials the contractor is required to use for any work under 

this contract. 

 

29. MEASUREMENT: 

29.1 Before taking any measurement of any work the contractor shall give 

reasonable notice to the representatives of the Employer or the site engineer if any, 

and measurements particularly concealable in nature shall be jointly taken and 

recorded and  such statement  of  measurement  shall be enclosed along with  the  

bill  or running bills. In the event of such measurement taken directly by the 

contractor the  details shall be recorded and routes  be  marked  for inspection of 

the engineer-in-charge. 

 

29.2 Any deviation or discrepancies observed by the engineer-in-charge shall be 

brought to the notice of the contractor or their  representatives and during such 

inspection and  measurement  if the contractor fails to be present the certification 

of the  engineer-in-charge  shall be  final  and  binding  on  the contractor and the 

contractor shall have no right to dispute the same. 

 

30. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY :: 



TENDER DOCUMENT–CANARA BANK, CIRCLE OFFICE AHMEDABAD, -SUPPLY, INSTALLATION, TESTING, COMMISSIONING & 
MAINTENANCE OF 9.72 KWP CAPACITY ON-GRID ROOFTOP SOLAR PV POWER PLANT AT STAFF QUARTERS AT PRADHAN 
ENCLAVE VADODARA 

Page 36 of 91 

30.1 Payment Terms: 

i). All bills shall be prepared by the contractor in the form agreed or furnished by 

the Employer.  

 

ii). No mobilization advance amount will be paid to the firms. Payments to the 

contractor will be regulated as below: 

a)  65 % of the cost of equipments against supply / delivery  of  equipments  at 

site, duly  unpacked  and  supported  by  necessary  documents  /  test certificates 

etc. and certification of Engineer in charge. 

 

b) 30 % upon installation, commissioning and upon handing over of the solar power 

plant after successful testing & commissioning at site. 

 

c) 5% at the end of the Comprehensive Annual Maintenance Contract Period; this 

can be released against Bank guarantee for equivalent amount in favour of the Bank 

for the warranty period in approved Bank’s format. 

 

(iii)  All such interim payments accepted by the Contractor shall be regarded as 

payments by way of advances against final payment only. These shall not preclude 

bad, unsound and imperfect or unskilled work to be rejected, removed, taken away 

and reconstructed or re-erected. 

 

(iv) All such payments other than initial advance payment are subject to deductions 

of security deposit as detailed in the tender elsewhere. 

 

30.2  Any  certificate given by the  Engineer-in-charge  relating to the work done or 

materials delivered forming part of  such payment,  may  be  modified  or  corrected  

by  any  subsequent   such certificate(s) or by the final certificate and shall not by 

itself  be conclusive  evidence  that any work or materials to which  it  relates is/are 

in accordance with the contract and specifications. 

 

30.3  Any such interim payment, or any part thereof shall not  in  any respect  

conclude,  determine  or  affect in any  way  powers  of  the Engineer-in-

charge/employer under the contract or any of such payments be  treated as final 

settlement and adjustment of accounts or  in  any way vary or affect the contract. 

 

30.4 Pending consideration of extension of date of completion interim payments 

shall continue to be made as herein provided. 

 

30.5  All  the payments, interim or otherwise other than  the  initial advance,  are  

subject  to statutory deductions of Income  Tax  &  its Surcharge, Sales tax 

deductions as notified by respective Local  State Government/Authority  and any 
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such instructions conveyed from time  to time.  From the interim bills, the retention 

money as detailed elsewhere in this tender shall also be deducted. 

 

30.6 The final bill shall be submitted by the contractor within 1 (one) month from 

the  date  of  completion  of  work  or  from  the  date  of certification of virtual 

completion certified by the branch-in-charge. 

 

30.7 FINAL PAYMENT: 

(1)  The Contractor shall submit the final bill in the same manner as specified in 

interim bills within one month of physical completion of the work or within 15 days 

of the date of the final certificate of completion furnished by the Engineer-in-Charge 

whichever is earlier. No further claims shall be made by the Contractor after 

submission of the final bill or on acceptance of the final payment and these shall be 

deemed to have been waived and extinguished. 

 

(2)  In the event of any dispute, payments of those items of the bill in respect of 

which there is no dispute and of items in dispute, for quantities and rates as 

approved by Engineer-in-Charge, shall be made by the employer within the period 

specified herein under, the period being reckoned from the date of receipt of the bill 

by the Engineer-in-Charge. 

 

a) If the gross amount of the work done under the contract items, plus that of 

additional deviated items is upto Rs. 2 lakhs - 30 days. 

b) - do -  exceeds Rs. 2 lakhs &  is upto Rs.20 lakhs - 45 days 

c) - do - exceeds Rs.20 lakhs /- 60 days 

 

31. VARIATION / DEVIATION:: 

The Engineer-in-Charge with the specific approval of  the Employer  shall  have   

power to make alteration in,  omissions  from, additions  to  or  substitutions  for  

the  original   specifications, drawings,  designs  and  instructions that may appear  

to  him  to  be necessary  or  advisable  during the progress of  the  work,  and  the 

Contractor shall be bound to carry out the works in accordance with  any instructions  

given to him in writing signed by the Engineer-in-Charge. Such alterations, 

omissions, additions or  substitution shall form part of the contract as if originally 

provided therein  and any altered , additional or substituted work which the 

Contractor may be directed  to  do in the manner specified above as part of  the  

works, shall  be  carried out by the Contractor on the same conditions  in  all respects 

including Price on which he agreed to do the main work except as hereafter 

provided. 

 

(a)  No  work  which  radically changes the  original  nature  of  the contract  shall 

be ordered by the Engineer-in-Charge as  a  deviation. 
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(b)  In the event of any deviation being ordered which in the  opinion of the 

Contractor changes the original nature of the Contract, he  shall within fifteen days 

of having been so ordered bring this to the notice of the Employer with the reasons 

but nevertheless carry it out and the disagreement  as  to  the  nature of work and  

the  rate  to  be  paid therefore  shall be resolved in accordance with Clause  under  

caption "SETTLEMENT OF DISPUTES AND ARBITRATION". 

 

c).  The tendered rates, shall hold good for any increase or  decrease in  the  

tendered quantities upto variation of 15 % and  as  stipulated elsewhere for 

legitimate completion of works as per original design  or scope  of  work  and  on 

account of  any  modification  or  alteration suggested  and  where  the variation is 

for  the  respective  item  is beyond  15 %,  the  rate for the respective item  may  

be  reviewed  on mutually agreed terms. 

 

32. SUBSTITUTION :: 

Should   the  contractor  desire  to  substitute  any  materials   and workmanship, 

He  must  obtain  the  approval  of  the  Employer   in  writing  for any such 

substitution  well  in  advance. In respect of Materials whose makes are not specified 

in the tender, specific approval of the Employer has to be obtained in writing before 

their usage. 

 

 

 

33. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFTER COMPLETION: 

33.1  The  whole  of  the work will  be  thoroughly  inspected  by  the contractor  

and deficiencies and defects set right. On completion of such inspection the 

contractor shall inform the Employer that they have completed the work and it is 

ready for inspection. 

 

33.2 On completion the contractor shall clean all the area and its surroundings, 

equipments etc. and will leave the entire area clean and ready for immediate usage 

to the satisfaction of the Employer. 

 

34. CLEARING SITE ON COMPLETION:: 

34.1  On completion of the works the contractor shall clear  away  and remove from 

the site all constructional materials, plant & equipments, tools, surplus materials, 

scraps, rubbish and temporary works of every kind  and  leave the whole of the site 

and the works clean  and  in  a workmanlike condition to the satisfaction of the 

Employer. 

 

34.2  In  the  event  of failure to clear the  site  as  required  the Employer  have 

the right to undertake the same engaging  other  agency and  the  same shall be at 
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the cost of the contractor and  liable  for deductions  in the payments due to the 

contractor and  the  contractor shall not dispute such payments. 

 

35.  CONCEALED WORKS :: 

The  contractor  shall give due notice to the  Employer  wherever any work is to be 

buried or concealed in the building in the earth, flooring, walls or otherwise 

becoming inaccessible later on, in order  that  the  work  may be inspected  and  

correct  dimensions  or measurements  taken  before such burial. In default whereof  

the  same shall, in the opinion of the Employer be either opened up for measurement 

at the contractors expenses or no payment may be  made for  such materials. 

Should any dispute or difference arise after  the execution  of any work as to 

measurements etc. or other  matter  which cannot be conveniently tested or 

checked, the notes / certification of the  Engineer-in-charge shall be accepted as 

correct  and binding on the contractor. 

 

36. ESCALATION :: 

The rate quoted shall be firm throughout the tenure of the contract  (including  

extension of time, if any granted) and will not be  subject to any fluctuation due to 

increase in cost of materials, labour, sales tax, octri etc. unless specifically provided 

in these documents. 

 

 

 

37. IDLE LABOUR:: 

Whatever  the  reasons may be, no claim for  idle  labour,  additional establishment  

cost  of hire and labour charges of  tools  and  plants would be entertained under 

any circumstances. 

 

38. SUSPENSION OF WORKS:: 

38.1  Subject to other provisions contained, the Employer may  without prejudice  

to his any other rights or remedy against the Contractor   in respect of any delay in 

commencing, completing or during the  progress of  work  or  inferior  workmanship,  

may  serve  notice  in   writing absolutely  determine and cancel the contract in any 

of the  following cases; 

 

i) If the contractor having been given by the Employer a notice  in  writing to rectify, 

reconstruct or replace  any  defective work  or  that  the  work is being performed  

in  any  inefficient  or otherwise  improper  or un-workman like manner shall  comply  

with  the requirement of such notice for a period of seven days thereafter. 

 

ii) If the contractor being a company shall pass a resolution or  the court  shall make 

an order that the company shall be wound up or if  a receiver or a manager on 

behalf of a creditor shall be appointed or if circumstances  shall arise which entitle 
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the court or the creditor  to appoint  a receiver or a manager or which entitle the 

court to make  a winding up order. 

 

iii) If the contractor has without reasonable cause failed to commence the  work or 

has suspended the progress of the work or has  failed  to proceed with the work 

with due diligence so that in the opinion of the Employer  (which  shall  be final and 

binding) he will  be  unable  to secure completion of the work by the date for 

completion and continues to do so after a notice in writing of seven days from 

Employer. 

 

iv) If the contractor fails to complete the work within the stipulated date  or  items  

of work with individual date of  completion,  if  any stipulated,  on  or before such 

date (s) of completion  and  does  not complete them within the period specified in 

a notice given in writing in that behalf by the Engineer-in-charge. 

 

v)   If  the  contractor  persistently  neglects  to  carry  out   his obligations  under  

the contract and/or commits default  in  complying with  any  of the terms and 

conditions of the contract  and  does  not remedy  it or take effective steps to 

remedy it within 7 days after  a notice  in writing is given to him in that behalf by 

the  Engineer-in-charge. 

 

 

vi)  If the contractor commits any acts mentioned in terms of  tender hereof:  And  

when the contractor has made himself liable  for  action under any of the cases 

aforesaid, the Employer shall have powers :: 

 

a)  To  determine  or rescind the contract  of  which  termination  or rescission  

notice in writing to the contractor under the hand of  the Employer  shall  be 

conclusive evidence. Upon such determination or rescission, the security deposit of 

the contractor shall be liable to be forfeited and shall be absolutely at the disposal 

of Employer. 

 

b)  In  any  such  event  the  contractor  shall  have  no  claim   to compensation  

for  any loss sustained by him by reason of  his  having purchased or procured any 

materials or entered into any engagements or made  any advances on account or 

with a view to the execution  of  the work or the performance of the contract.  And 

in case action is  taken under  any  of the provisions aforesaid, the contractor shall  

not  be entitled  to  recover  or  be paid any sum for  any  work  thereto  or actually 

performed under this contract unless and until the  Engineer-in-charge  has certified 

in writing the performance of such  work  and the value payable in respect thereof 

and he shall only be entitled  to be  paid  the  value so certified; Provided further 

that  any  of  the recoveries to be made when the excess cost incurred by the 

Employer is more than the Security Deposit to be forfeited, such recoveries  shall 
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be limited to the amount by which the excess cost incurred exceeds the Security 

deposit so forfeited. 

 

38.2  In  any  case  in which any of the  powers  conferred  upon  the Employer  

hereof, shall have become exercisable &the same shall  not be exercised,  the non-

exercise thereof shall not constitute a waiver  of any of the conditions hereof and 

such powers shall notwithstanding  be exercisable  in  the  event  of any future  case  

of  default  by  the contractor and the liability of the contractor for compensation  

shall remain unaffected. 

 

39. TERMINATION OF CONTRACT BY EMPLOYER :: 

39.1 If the contractor:: 

 

      (a) at any time makes default in proceeding with the  works  or any part of the 

work with due diligence and continues to  do so after a notice in writing of 7 days 

from the Engineer-in-Charge; or 

 

      (b) commits  default  in  complying with any of  the  terms  and conditions  of 

the Contract and does not remedy it  or  take effective steps to remedy it within 7 

days after a notice in  writing  is given to him in that behalf by the  Engineer-in- 

Charge; or 

 

      (c) fails to complete the works or items of work with individual dates of 

completion, on or before the date(s) of completion, and does not complete them 

within the period specified in  a notice  in  writing is  given to him in that behalf  by  

the  Engineer-in-Charge; or 

 

      (d) shall  offer or give or agree to give to any person in  Bank service  or  to 

any other person on his behalf any  gift  or consideration  as an inducement or 

reward for favouring  him in  relation  to the obtaining or execution of this  or  any   

other Contract for the Employer or; 

 

      (e) shall enter into a Contract with the Bank in connection with  which  

commission has been paid or agreed to be paid by  him  or  his  knowledge,  unless  

the  particulars  of  any  such  commission  and  the  terms of  payment  thereof  

have  been  previously   disclosed   in   writing   to   the   Accepting 

Authority/Engineer-in-Charge; or 

 

      (f) shall  obtain  a Contract with the Employer as a  result  of  wrong  tendering 

or other unethical methods  of  competitive tendering; or 

 

      (g) being an individual, or in a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving  order or  order for administration of his 
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estate made against  him or shall take any proceedings for liquidation or 

composition (other  than  a  voluntary liquidation for  the  purpose  or amalgamation 

or reconstruction) under any Insolvency Act for the time being in force or make any 

conveyance or assignment          of his effects or composition or arrangement for 

the benefit of his creditors or purport so to do, or if any  application  be made under 

any Insolvency Act for the time being in force for  the sequestration of his estate or 

if a trust  deed  be  executed by him for benefit of his creditors; or 

 

      (h) being a company, shall pass a resolution or the Court  shall  make  an  order  

for  the winding up of  the  company  or  a  receiver  or manager on behalf of the 

debenture  holders  or others shall be appointed or circumstances shall arise which  

entitle the Court or debenture holders to appoint a receiver or manager; or 

 

      (i) shall suffer  an execution being levied on  his  goods  and  allow it to be 

continued for a period of 21 days; or 

 

      (j) assigns,  transfers,  sublets  (engagement of  labour  on  a  piece-work  basis  

or  of labour with materials not to be incorporated in the work, shall not be  deemed 

to be subletting)  or otherwise parts with or attempts to  assign, transfer sublet or 

otherwise parts with the entire works or any  portion thereof without the prior 

written approval of the Accepting Authority; 

 

39.1.2 The Accepting Authority may, without prejudice to any other right or remedy 

which shall have accrued or shall accrue thereafter to the Employer, by a notice in 

writing cancel the contract as a whole or only such of items in default from the 

Contractor. 

 

39.1.3 The Engineer-in-Charge shall on such cancellation by the accepting authority 

have powers to, for which the contractor shall hereby unconditionally agree :: 

  

(a)  to take possession of the Site and any materials,  constructional   plant, 

implements, stores, etc., thereon; and/or 

 

(b)  to carryout the incomplete work by any means at the  risk  and  cost of the 

Contractor. 

 

39.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge  shall  

determine what  amount,  if  any,  is recoverable from the contractor for completion 

of the works or part of the  Works  or  in case the Works or part of the Works is  not  

to  be completed, the loss or damage suffered by the Employer. In determining the 

amount, credit shall be given to the contractor for the value  of the work executed 

by him up to the time of cancellation, the value  of contractor's materials taken over 

and incorporated in the work. 
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39.3 Any excess expenditure incurred or to be incurred by the Employer in  

completing  the Works or part of the Work or the excess,  loss  or damages suffered 

or may be suffered by the Employer as aforesaid after allowing  such  credit shall 

without prejudice to any other  right  or remedy available to Employer in law be 

recovered from any money due to the Contractor on any account, and if such 

moneys are not sufficient the Contractor  shall be called upon in writing and shall 

be liable  to  pay the same within 30 days. 

 

39.4  If the Contractor shall fail to pay the required sum within  the aforesaid period 

of 30 days, the Engineer-in-Charge  with the  approval of the Employer shall have 

the right to sell any or  all of   the   Contractor's  unused   materials,   constructional   

plant, implements,  temporary buildings, etc. and apply the proceeds of  sale hereof  

towards the satisfaction of any sums due from the  Contractor under the Contract 

and if thereafter there be any balance  outstanding from  the  Contractor, it shall 

be recovered in  accordance  with  the provisions of the Contract. 

 

39.5 Any sums in excess of the amounts due to the Employer and  unsold materials,  

constructional  plant,  etc., shall  be  returned  to  the Contractor,  provided  always  

that if cost  or  anticipated  cost  of completion  by the Employer of the Works or 

part of the Works is  less than  the  amount  which the Contractor would have been  

paid  had  he completed  the  Works  or part of the Works, such  benefit  shall  not 

accrue to the Contractor. 

 

40. SETTLEMENT OF DISPUTES AND ARBITRATION :: 

40.1  It shall be an inseparable part of the contract that in  matters regarding  

quality of materials, workmanship, removal or rejection  of improper  work,  

interpretation of the  drawings  and  specifications, measurements of materials 

and/or items of work, mode of procedure  and carrying  out  of the work, the decision  

of  the  Engineer-in-Charge which shall be given in writing, shall be final, conclusive 

and binding on the Contractor. 

 

40.1(A).  If the Contractor considers any work demanded of him  to  be  outside  

the  requirements  of the contract,  or  considers  any  drawings record or decision 

given in writing by the Engineer-in-Charge on any matter in connection with or  

arising out of the contract or carrying out of work, to be unacceptable, he shall 

promptly within 15 days request the Employer in writing for written instruction or 

decision. Thereon, the Employer shall give his written instructions or decision within 

a period of two months from the receipt of the Contractor's letter. 

 

(B)  Upon receipt of such written instructions or  decision  the  Contractor  shall  

promptly proceed without delay to  comply  with  such  instructions or decisions. If 

the Employer fails  to  give  his  instructions or decision in writing within a period of  



TENDER DOCUMENT–CANARA BANK, CIRCLE OFFICE AHMEDABAD, -SUPPLY, INSTALLATION, TESTING, COMMISSIONING & 
MAINTENANCE OF 9.72 KWP CAPACITY ON-GRID ROOFTOP SOLAR PV POWER PLANT AT STAFF QUARTERS AT PRADHAN 
ENCLAVE VADODARA 

Page 44 of 91 

two  months after being requested or if the Contractor is  dissatisfied   with   the  

instructions  or  decision  of  the  Employer,   the Contractor may within 30 days 

appeal to the designated Appellant  Authority of the Employer who shall afford an 

opportunity to the  Contractor  to  be heard and to offer evidence in support  of  his 

appeal.  If he is dissatisfied with this decision, the  Contractor  shall  within  a  period  

of thirty days  from  receipt  of  the   Appellant Authority of the decision shall indicate 

his intention  to  refer  the dispute to Arbitration, failing  which  the  said  decision  

shall  be final and conclusive and  not  referable  to adjudication by the Arbitrator. 

 

40.3  All disputes or differences in respect of which  decisions  have not been final, 

binding and conclusive as above shall be referred  for adjudication  by  the 

arbitration by a Sole  Arbitrator  appointed  as follows : 

 

40.4  Within  one  month of receipt of notice from any  party  to  the contract for 

appointment of the Arbitrator the Appellant Authority, in charge  of the work at the 

time of such appointment shall send to  the Contractor a panel of three names of 

persons who shall not presently  be connected  with  the work. The Contractor shall 

within fifteen days  of receipt of this list select and communicate to the Appellant 

Authority the  name of one person from the list who shall then be  appointed  as 

the sole arbitrator by the Appellant Authority. 

 

40.5 If Contractor fails to communicate his selection of name, within the stipulated 

period, the Appellant Authority shall without delay select one person from the list 

and appoint him as Sole Arbitrator. If the Appellant Authority fails to send such a 

list within one month as stipulated, the Contractor shall send a similar list to the 

Appellant Authority  within 15 days. The Appellant Authority shall then select one 

person from the list and appoint him as the Sole Arbitrator within 30 days of the 

receipt of the list. If the Appellant Authority  fails to do so the Contractor shall 

communicate to the Appellant Authority the name  of  one  officer  from  the list 

who  shall  then  be  the  Sole Arbitrator. 

 

40.6  If the Arbitrator so appointed is unable or unwilling to act  or resigns  his  

appointment  or vacates his office  due  to  any  reason whatsoever  another sole 

Arbitrator shall be appointed in  the  manner aforesaid. Such person shall be entitled 

to proceed with the reference from the stage at which it was left by his predecessor. 

 

40.7  IT is term of this contract that the party invoking  arbitration shall give a list 

of disputes with amounts claimed in respect of  each such  dispute along with the 

notice for appointment of arbitrator  and giving  reference to the rejection by the 

Appellant Authority  of  the appeal  and a copy of his notice(s) of intention to refer 

the  dispute to  arbitration  of  such disputes as mentioned  in  Part  (ii)  above 

failing  which the notice for appointment of the Arbitrator shall  not be treated as 

notice for appointing the arbitrator. 
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40.8  It is also a term of this contract that no person other  than  a person  appointed  

by Appellant Authority, in charge of  the  work  as aforesaid  should act as arbitrator 

and if for any reason that is  not possible, the matter shall not be referred to 

arbitration at all. 

 

40.9 It is also a term of the contract that if the Contractor   does not make  any  

demand  for appointment of arbitration in  respect  of  any claims  in  writing  as  

aforesaid within 90  days  of  receiving  the intimation from the Employer that the 

final bill is ready for payment, the  claim of the contractor shall be deemed to have 

been  waived  and absolutely barred and the Employer shall be discharged and 

released of all liabilities under the contact in respect of these claims. No party shall 

be entitled to bring any claim to arbitration if the  arbitrator has  not been appointed 

before the expiry of sixty days  after  defect liability period. 

 

40.10  The  arbitration  shall be conducted  in  accordance  with  the provisions  of  

the  Indian Arbitration Act, 1996,  or  any  statutory modification or re-enactment 

thereof and the rules made there under and for the time being in force shall apply 

to the arbitration  proceeding 

under this clause. 

 

40.11  The  arbitrator may from time to time with the consent  of  the parties enlarge 

the time for making and publishing the award. 

 

40.12 It is also a term of the contract that any fees TA, DA and other charges  are  

payable  to the Arbitrator shall be  paid  by  both  the parties equally. 

 

40.13 It is also a term of the contract that the Arbitrator shall be deemed to have 

entered on the reference on the date of first hearing. The venue of the arbitration 

shall be such a place as may be fixed by the Arbitrator in his sole discretion. The 

fees, and charges of the Arbitrator shall, if required to be paid before the award is 

made and published, be paid half and half by each of the parties. The cost  of the  

reference  and of the award (including the fees, if any,  of  the Arbitrator)  shall  be  

in the discretion of the  Arbitrator  who  may direct  to  and  by whom and in what 

manner, such costs  or  any  part thereof  shall be paid and fix or settle the amount 

of costs to be  so paid. 

 

40.14 The award of the Arbitrator shall be final and binding on both the parties 

 

41. RIGHT TO AUDIT/TECHNICAL EXAMINATION:: 

The  Employer  shall have the right to cause an  audit  and  technical examination  

of  the  works  and the final  bills  of  the  contractor including  all  supporting 

vouchers, abstract, etc., to be  made  even after  payment of the final bill and if as 
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a result of such audit  and technical  examination  any  sum is found to  have  been  

overpaid  in respect  of  any work done by the Contractor under the contract  or  

any  work claimed to have been done by him under the contract and found not to  

have  been executed, the Contractor shall be liable  to  refund  the amount  of  over-

payment and it shall be lawful for  the  Employer  to recover the same from him in 

the manner prescribed in clause 47 or  in any  other  manner  legally permissible 

and if it is  found  that  the Contractor was paid less than what was due to him 

under the contract  in respect of any work executed by him under it, the amount of 

such under payment  shall be duly paid by the Employer to the  Contractor,  without 

any interest thereon; Provided that the Contractor shall not be entitled to  payment 

of any sum paid short where such payment has  been  agreed upon  between  the 

Employer on the one hand and the  Contractor  on  the other under any term of the 

contract permitting payment for work after assessment by the Engineer-in-Charge. 

 

42. LIEN :: 

(a) Whenever any claim or claims for payment of a sum of money  arises out  of  or 

under the contract against the  contractor,  the  Employer shall be entitled to 

withhold and also have a lien to retain such  sum or sums in whole or in part from 

the security, if any deposited by the Contractor and for the purpose aforesaid, the 

Employer shall be entitled to withhold the security deposit, if any, furnished as the 

case may be and   also  have  a  lien  over  the  same  pending  finalisation   or 

adjudication  of  any such claim. In the event of the  security  being insufficient to 

cover the claimed amount or amounts or if no  security has been taken from the 

contractor, the Employer shall be entitled  to withhold  and  have  a lien to retain to 

the extent  of  such  claimed amount  or  amounts  referred to above, from any  

sum  or  sums  found payable  or  which may at any time thereafter become  payable  

to  the contractor  under  the same contract or any other  contract  with  the 

Employer pending finalisation or adjudication of any such claim. 

 

(b) Any sum of money due and payable to the contractor (including  the security 

deposit returnable to him) under the contract may be withhold or  retained by way 

of lien by the Employer or any  other  contracting person or persons through 

Engineer-in-Charge against any claim of  the Employer  or such person or persons 

in respect of payment of a sum  of money  arising  out  of  or  under any  other  

contract  made  by  the contractor with the Employer or with such other person or 

persons. 

 

(c)  It  is an agreed term of the contract that the sum  of  money  or moneys so 

withheld or retained under the lien referred to above by the Employer  will  be kept 

withheld or retained as such by  the  Employer till  the claim arising out of or under 

the contract is determined  by the  arbitrator (if the contracts governed by the 

arbitration  clause) or  by the competent court, as the case may be and that  the  

Contractor will  have no claim for interest or damages whatsoever on any  account 



TENDER DOCUMENT–CANARA BANK, CIRCLE OFFICE AHMEDABAD, -SUPPLY, INSTALLATION, TESTING, COMMISSIONING & 
MAINTENANCE OF 9.72 KWP CAPACITY ON-GRID ROOFTOP SOLAR PV POWER PLANT AT STAFF QUARTERS AT PRADHAN 
ENCLAVE VADODARA 

Page 47 of 91 

in respect of such withholding or retention under the lien referred to above  and 

duly notified as such to the Contractor. For the  purpose  of this  clause,  where the 

Contractor is a partnership firm or  a  limited company,  the Employer shall be 

entitled to withhold and also  have  a lien  to retain towards such claimed amount 

or amounts in whole or  in part from any sum found payable to any partner/limited 

company as  the case may be, whether in his individual capacity or otherwise. 

 

43. EXTERNAL INSPECTION & AUDIT :- 

(i) All works under or in course of execution or executed in pursuance of  the  

Contract  shall at all times be open and  accessible  to  the inspection of the Quality 

Control Organisation of the Employer or  any designated  auditor  /  officials of the 

Employer  and  of  the  Chief Technical Examiner's Office under Central Vigilance 

Commission. 

 

(ii)  IF it shall appear to the Engineer-in-Charge or  to the Engineer in charge of 

Quality Control or any designated auditors / officials of the Employer or to the Chief 

Technical Examiner, that any work  has  been  executed  with  unsound,  imperfect,  

or   unskillful workmanship,  or  with materials or articles provided by him  for  the 

execution  of the work which are unsound or of a quality  inferior  to that contracted 

or otherwise not in accordance with the contract,  the contractor  shall,  on  demand  

made  in  writing  within  the  defect liability  period from the Engineer-in-Charge 

specifying the work, materials or articles complained of notwithstanding that the 

same  may have been passed, certified and paid for earlier,  forthwith rectify,  or 

remove and reconstruct the work so specified in whole  or in part, as the case may 

require and provide other proper and suitable materials or articles at his own charge 

and cost. 

 

(iii) In the event of the contractor failing to do so within a  period specified  by  the  

Engineer-in-Charge  in  his  demand aforesaid,  the contractor shall be liable to pay 

compensation at  the same  rate  as under the clause of defects after completion  

for  this default. 

 

(iv)  In such case the Engineer-in-Charge may not  accept the  item of work at the 

rates applicable under the contract  but  may accept  such items at reduced rates 

as the Employer or  the  competent authority may consider reasonable during the 

preparation of on account bills or final bill if the item is so acceptable without 

detriment  to the safety and without substantially affecting the utility of the item 

and  the  structure  or he may reject the work  outright  without  any payment  

and/or  get  it  and other  connected  and  incidental  items rectified,  or  removed 

and re-executed at the risk and  cost  of  the contractor.  Decision  of  the Engineer-

in-Charge to  be  conveyed  in writing  in  respect  of the same shall be final and  

binding  on  the Contractor. 
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SIGNATURE OF CONTRACTOR WITH SEAL 

 
 

 

 

 

 

 

 

 

 

SAFETY CODE 

 

Safety Norms to be followed by the Contractor 

1. Safety Clause  

i) The contractor should take all precautionary measures in order to ensure the 

protection of his own personnel moving about or working on the bank premises, 

and should conform to the rules and regulations of the bank. 

ii) The Contractor should abide by all bank regulations in force from time to time 

and ensure that the same are followed by his representatives, agents or sub 

contractors or workmen. 

iii) The contractor should ensure that unauthorized, careless or inadvertent 

operation of installed equipment which may result in accident to staff and / or 

damage to equipment does not occur. 

iv) The Contractor should indemnify and keep the purchaser indemnified and 

harmless against all actions, suits, claims, demands costs charges or expenses 

arising in connection with any accident, death or injury, sustained by any person 

or persons within the bank premises and any loss or damage to bank property 

sustained due to the acts or omissions of the contractor irrespective of whether 

such liability arises under the workmen’s compensation act or the fatal accidents 

act or any other statute in force from time to time. 

 

2. EMS Requirements 

i) The contractor shall ensure industrial safety methods in executing his work at 

bank premises. 

ii) The contractor shall ensure that all wastes generated by his activities / work are 

moved to the respective dump sites or taken for re-cycling at bank. 

iii) The contractor has to give prior information whether any hazardous chemical is 

used in his work and if so, the operational control to be exercised. 
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iv) The contractor has to ensure that all his material handling equipments / transport 

vehicles are emission tested. 

v) The contractor has to ensure that his activities are in tune with the Canara Bank 

EMS Policy (to be incorporated as part of Contract) 

vi) The contractors’ staff shall be competent to operate emergency appliances like 

fire extinguishers. 

vii) The contractors’ staff shall be competent in the areas wherein the contract is 

awarded by evaluating through skill matrix by concerned official 

 

3. OTHER SAFETY MEASURES 

i) Adequate and appropriate tools shall be issued. 

ii) The instruments are used to be conformed to Indian Standards. 

iii) Suitable scaffolds shall be provided for workmen for all works that cannot 

safely be done from the ground, or from solid construction except in the case 

of short duration work, which can be done safely from ladders.  When a ladder 

is used, it shall be of rigid construction made either of good quality wood or 

steel.  The steps shall have a minimum width of 450 mm and a maximum rise 

of 300 mm.  Suitable hand holds of good quality wood or steel shall be 

provided and the ladder shall be given an inclination not steeper than ¼ to 1 

(¼ horizontal and 1 vertical).  

iv) Ensure adequate lighting at work place. 

v) Contractor should follow the terms and conditions/instructions of bank from 

time to time. 

vi) Activities other than the specified activities as per the contract clauses, which 

are assigned to you, are not permitted at our premises. 

vii) Ensure the Suitable guards are provided to the hand operating machine. 

viii) Suitable lifting machineries and tackles are to be used to handle the materials. 

ix) Any loss incurred to bank because of your activities shall be charged on your 

account. 

x) The equipment’s & materials stored at our premises are on your own risk. 

xi) Before start of work, proper shut down (if necessary) is to be undertaken for 

safety 

xii) Before start of any work, appropriate Work Permits shall be obtained. 

xiii) Off cuts and wastes generated during the course of your work, must be 

suitably disposed identified areas. 

xiv) The renewal of permit will be issued only on the basis of performance of 

compliance of the said rules, regulations, conditions and safety norms. 

xv) The contractor shall engage qualified supervisors at the work site whenever 

men are engaged for work. 

xvi) First aid box with adequate medicine are to be provided in the work area. 

xvii) Disobeying or not following the conditions / precautions / procedures shall 

result in penalty. In serious cases, stoppage of work or cancellation of permits 

may be done. 
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xviii) The display board containing the details of nature of work, maximum number 

of staff working per shift, period of work, site in charge name and phone 

number and main office phone numbers is to be placed at prominent place. 

xix) Staffs under your control are to be insured during the work period. 

xx) All personnel of the contractor working within the plant site shall be provided 

with safety helmets.  All welders shall wear welding goggles while doing 

welding work and all metal workers shall be provided with safety gloves.  

Persons employed on metal cutting and grinding shall wear safety glasses. 

xxi) Adequate precautions shall be taken to prevent danger from electrical 

equipment.  No materials on any of the sites of work shall be so stacked or 

placed as to cause danger or inconvenience to any person or the public. 

 

 

 

4. Demolition 

Before any demolition work is commenced and also during the process of the 

work. 

i) All open areas adjacent to the work site shall either be closed or protected. 

ii) No electric cable or apparatus, which is liable to be a source of danger over a 

cable or apparatus used by the operator, shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from 

the risk so over loaded with debris or materials as to render it unsafe. 

 

5. Personal Safety Equipment’s 

All necessary personal safety equipment as considered adequate by the Engineer 

should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should 

take adequate steps to ensure proper use of equipment by those concerned. 

 

i) Those engaged in welding works shall be provided with welder’s protective 

eyesight lids. 

ii) Stonebreakers shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 

iii) When workers are employed in sewers and manholes, which are in use, the 

contractor shall ensure that the manhole covers are opened and are 

ventilated at least for an hour before the workers are allowed to get into 

manholes and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals or boards to prevent accident to the 

public. 

iv) The contractor shall not employ men below the age of 18 years. Women of 

any age shall not be engaged for the work of painting with products 

containing lead in any form.  Whenever men above the age of 18 years are 



TENDER DOCUMENT–CANARA BANK, CIRCLE OFFICE AHMEDABAD, -SUPPLY, INSTALLATION, TESTING, COMMISSIONING & 
MAINTENANCE OF 9.72 KWP CAPACITY ON-GRID ROOFTOP SOLAR PV POWER PLANT AT STAFF QUARTERS AT PRADHAN 
ENCLAVE VADODARA 

Page 51 of 91 

employed on the work of lead painting the following precautions should be 

taken. 

v) Suitable facemasks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint dry rubbed and 

scraped. 

vi) Overalls shall be supplied by the contractor to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during the 

cessation of work. 

vii) When the work is done near any public place where there is risk of 

accidents all necessary equipments should be provided and kept ready for 

use and all necessary steps taken for prompt rescue of any person in   danger 

and adequate provision should be made for prompt first aid treatment of all 

injuries likely to be sustained during the course of the work. 

 

6. All the Indian Electricity rules 1956 on Electrical Safety should be strictly followed 

while execution of the Electrical works 

 

7. These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place at work spot.  The person 

responsible for compliance of the safety code shall be named therein by the 

contractor. 

 

To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection 

by the Labour Officer, Engineers of the Department or their representatives. 

 

Notwithstanding the above clause from (1) to (7), there is nothing in these to 

attempt the contractor from the operation of any other Act or Rule in force in the 

Republic of India. 

 

 

 

 

    SIGNATURE OF THE CONTRACTOR WITH SEAL  
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FORM OF AGREEMENT 

 

This agreement made the _____________day of the month of ________in the year 

2024 BETWEEN, Canara Bank a body corporate constituted under the Banking 

Companies                      ( Acquisition and Transfer of undertakings Act, 1970, 

having its Head office, 112, J C Road,  Bengaluru) represented  by  its  duly  

constituted  attorney  (hereinafter referred to as the Employer / Bank) on the ONE 

PART; and 

 

*Sri_____________________________________S/D/o_____________________

_________ resident    of    ________________________the   sole    proprietor    of 

M/s______________________________________   having   office   at   the 

following address ______________________________________________ 

 

*  M/s.  ______________________ the partnership  firm   having   an 

administrative/principal  office at_______________ represented by  its 

Managing/duly authorised partner. 

 

*   M/s.  _____________________ company/body corporate  incorporated under  

the provisions of the Companies Act 1956 having its  registered office at the 

following address _______________________________,  duly represented at 

______________ duly represented by its constituted  and authorised Managing 

Director, Shri___________________ and (hereinafter called  the Contractor which 

term shall also be called the  Supplier  or the Contractor ) on the other part 

 

WHEREAS THE Employer / Bank  is desirous to undertake Supply, Installation, 

Testing, Commissioning & Maintenance of 9.72 KWp capacity ON- Grid Rooftop Solar 

Power System in Staff Quarters building, at PRADHAN ENCLAVE VADODARA as 

detailed in the RFP______________ dated:______ and has been accepted by the 

Employer on  the  terms  and conditions as set out therein and interalia others. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1.   In this agreement words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to. 

2. The following documents not inconsistent with these presents shall be deemed 

to form and be read and construed as part of this agreement viz; 

a) Notice inviting Tender 

b) General Rules and Instructions for the guidance of Contractors. 

c) Tender offer, Form of Agreement, Indemnity Bond format & Bank Guarantee 

format, if any, leading to and prior to acceptance letter. 

d) General Conditions of contract along with Annexure thereto. 
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e) Safety Code 

f) Schedules A to E consisting of Technical Specifications, Special Conditions, 

Questionnaire, tender drawings if any, etc. 

g) Scope of Comprehensive AMC 

h)  Schedule of quantities including Prices and tendered amount known as Price - 

Bid. 

i) The details submitted in Technical cum commercial bid , design, technical 

broachers, drawings and such other details etc. 

[ Note : *  Strike off whichever is not applicable ] 

 

3.  In consideration of the payments to be made by the Employer to the Contractor, 

the Contractor hereby covenants and agrees with the Employer to carry out the 

Supply, Installation, Testing, Commissioning & Maintenance  of --- KWp capacity 

On-Grid Rooftop Solar Power System in ---------------- building, -------------------, 

_________--  complete and perform the works in conformity in all respects and 

subject to all terms and conditions/rules as mentioned in the General Conditions as 

also in the aforesaid documents which shall from part of this agreement. 

In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective 

hands and seals the day and year first above written. 

 

Signed, sealed and delivered by the said 

Contractor,______________________________________________ 

_________________________________________________________________

__________________   to  the Employer_____________________in the presence 

of: 

 

 

Signature of Contractor (with seal) 

 

 

 

Signature of Authorised representative 

of the Employer / Accepting Authority. 

 

Witness ( Signature, Name & Address ): 

 

1). 

 

2). 
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FORMAT OF INDEMNITY BOND 

(TO BE SUBMITTED BY THE SUCCESSFUL CONTRACTOR IN STAMP PAPER) 

 

THIS DEED OF INDEMNITY BOND is made on this --------- day of  -------- month of 

year two thousand fifteen (__.__.2024) By M/s --------------------- duly 

represented by one of  its partners --------------------------------, aged -- years, 

son of  Sri  --------------------------- , residing at -------------------------------------

----------------------------------------------------------, _____________.  

  

*  M/s.  ___________________________ the  partnership  firm   having   an 

administrative/principal  office at_______________ represented by  its 

Managing/duly authorised partner. 

 

*   M/s.  _____________________  company/body  corporate  incorporated under  

the provisions of the Companies Act 1956 having its  registered office at the 

following address _______________________________,  duly represented at 

______________ duly represented by its constituted  and authorised Managing 

Director, Shri___________________ and (hereinafter called  the Contractor which 

term shall also be called the  Supplier  or 

the Contractor ) on the other part 

 

Whereas My Firm/ Company was short listed for issue of tenders and my company 

became successful in securing the subject work through competitive tendering and 

the work of Supply, Installation, Testing, Commissioning & Maintenance of 9.72 

KWp capacity On-Grid Rooftop Solar Power System in Staff Quarters building, at 

PRADHAN ENCLAVE VADODARA, has been awarded in favour of my Firm/ company 

by Canara Bank, Circle Office Ahmedabad,General Administartion Section, 7th Floor, 

Sabarmati Capital One, Gift City, Gandhinagar. 

             

 

And whereas for undertaking the furnishing work, my company has entered into 

contract agreement on __.__.2024. 

 

 

Now this Deed Witnessed that in pursuance of the aforesaid contract agreement 
dt.__.__.2024 and in consideration of  Canara Bank having agreed to make 

payments  on the running bills claimed by my company  based on the works 
completed by my company  in respect of Supply, Installation, Testing, 

Commissioning & Maintenance  of 9.72 KWp capacity On-Grid Rooftop Solar Power 
System in Staff Quarters building, at PRADHAN ENCLAVE VADODARA, and referred 

to above, I hereby undertake to indemnify and keep harmless the Canara Bank and 
its officials from  any damages, prosecution, other legal suits and claims arising out 
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of any mishaps occurring at the site due to faulty work, faulty construction and for 
violating rules and regulations for which I shall be solely responsible.  

[ Note : *  Strike off whichever is not applicable ] 

 

 

 

 

SIGNATURE OF CONTRACTOR WITH SEAL 
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BANK GUARANTEE FORMAT FOR EARNEST MONEY DEPOSIT 
 

 
To 

 

 

 

 

 

 

WHEREAS ______________________________(Name of Contractor) (hereinafter 

called "the Contractor" has submitted its Tender dated 

_______________________ (Date) for the execution of (Name of 

Contract)_____________ _______(hereinafter called "the Tender") in favour of 

Canara Bank hereinafter called the "Employer"; 

KNOW ALL MEN by these presents that we, ___________ Bank, a body corporate 

constituted under the Banking Companies (Acquisition & Transfer of Undertakings) 

Act, 1970 having its  Head Office at ________________________ amongst others 

a branch at ________________ (hereinafter called "the Bank" are bound unto the 

employer for the sum of Rs________________ 

(Rupees___________________________________________only) for which 

payment well and truly to be made to the said Employer, the Bank binds itself, its 

successors and assigns by these presents; 

 

THE CONDITIONS of this obligation are: 

(a) If the Contractor withdraws its Tender during the period of Tender validity 

specified in the Tender; or 

(b) If the Contractor having been notified of the acceptance of his Tender by the 

Employer during the period of Tender validity; 

      (i)  Fails or refuses to execute the Agreement, if required; or  

      (ii) Fails or refuses to furnish the performance security or security Deposit, in 

accordance with clause   ___________ of conditions of Contract / Tender. 

 

We undertake to pay to the Employer up to the above amount upon receipt of his 

first written demand without the Employer having to substantiate his demand, 

provided that in his demand the Employer will note that the amount claimed by 

him is due to him owing to the occurrence of one or both of the two conditions, 

specifying the occurred condition or conditions. 
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Notwithstanding anything contained herein,  

 

1) our liability under this Bank guarantee shall not exceed  

Rs________________(Rupees______________________________________

_____only)  

2) The bank Guarantee is valid upto __________ and  

 

3) We are liable to pay the guaranteed amount or any part therof under this Bank 

guarantee only and only if you serve upon us a written claim or demand on or 

before _____________( mention period of the Guarantee as found under clause 

(ii) above plus claim period)  

 

 

Dated _________________day of ________________________2024 

 

 

 

                    SIGNATURE OF THE BANK 
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BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT 

 
Guarantee No…………………………………………………………….. 
Amount of Guarantee Rs……………………………………………….. 

Guarantee cover from Dated: …………………………………………. 
To Dated: …………………………………………………………………. 

Last Date for Lodgement of claim: ……………………………………..   
 

To: 
 

 
 
 

 

In consideration of ………………………………………  (hereinafter called "Beneficiary") 

having agreed to exempt …………………………… …….. Ltd.,   having its Registered Office 

situated at ……………………………….  (hereinafter called the "the obligator(s)") from the 

demand of security deposit of Rs…………………… (Rupees 

………………………………………………….. only) under the terms and conditions of an 

agreement dated …………………. (hereinafter called the "said Agreement") for the due 

fulfillment by the said obligator of  the terms and conditions contained in the said 

agreement, on production of the Bank Guarantee for Rs…………………. (Rupees 

………………………………… only), at the request of the obligator ______ Bank, a body 

corporate constituted under the Banking Companies (Acquisition & Transfer of 

undertakings) Act, 1970 having its Head Office at _____________ amongst others 

a branch at ……………………… (hereinafter referred to as "the Bank") has agreed to 

give following guarantee in favour of the beneficiary for an amount not exceeding 

Rs……………….. (Rupees ……………………………………………………….. only) against any loss 

or damage caused to or suffered or would be caused to or suffered by reason of 

any breach by the said Obligator(s) of any of the terms and conditions contained 

in the said agreement.                                                                             

 

We, the Bank to hereby undertake to pay the amount payable under this guarantee 

without any demur merely on a demand from the beneficiary stating that the 

amount claimed is due by way of loss or damage caused to or would be caused to 

or suffered by reason or any breach of the terms and conditions contained in the 

said agreement or by reason of the obligator's failure to perform the said 

agreement.  Any such demand in writing made on the Bank shall be conclusive as 

regards the amount due and payable by the Bank under the guarantee.  However, 

our liability under this guarantee shall be restricted to an amount not exceeding 

Rs………………………………. 

   

We, the Bank further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the 

said agreement and that it shall continue to be enforceable till all the dues of the 
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beneficiary under or by virtue of the said agreement have been fully paid and its 

claims satisfied or till the beneficiary certifies that the terms and conditions of the 

said agreement have been fully discharged this guarantee.  Unless a demand for 

claim under this guarantee is made on us in writing on or before ………………………… 

we shall be discharged from all liabilities under this guarantee thereafter. 

 

We, the Bank further agree that the beneficiary shall have the fullest liberty, 

without consent and without effecting in any manner or obligations hereunder, to 

extend time of performance the said obligator(s) from time to time or to postpone 

for any time any of the powers exercisable by the beneficiary against the said 

obligator(s) and to forbear or enforce any of the terms and conditions relating to 

the said agreement and we shall not be relieved of our liability by reason of any 

extension being granted to the said obligator(s) for any forbearance, act or 

omission on the part of the beneficiary or any indulgence by the beneficiary to the 

said obligator(s) or by any such matter or thing whatsoever which under the law 

relating to sureties would not for this provision have effect of so relieving us. 

 

We, the Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the beneficiary in writing.     

 

Notwithstanding anything contained herein: 

 

(i)  Our liability under this Bank Guarantee shall not exceed Rs. ………  

     (Rupees ……………………………………………………………… only) 

 

       (ii)  This Bank Guarantee is valid upto ……………………….. and 

 

(iii) We are liable to pay the guaranteed amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand on 

or before ………………. (mention period of the guarantee as found under clause (ii) 

above plus claim period) 

 

 

 
 
PLACE: 

 

DATE:                                                                                   SIGNATURE   

 

 

 

 
Schedule- A 
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SPECIAL INFORMATIONS TO THE CONTRACTORS 
 

The Work has to be carried out at the Canara Bank premises Staff Quarters 
building, at PRADHAN ENCLAVE VADODARA. 

 

1.  

Contractors are advised to visit the site, at their own expense and familiarize 

with site conditions before quoting. The contact details is as below - 

Canara Bank,  
Circle Office Ahmedabad, 

General Administartion Section,  
7th Floor, Sabarmati Capital One,  

Gift City, Gandhinagar. 

 

Contact No: 079- 69027786/775  

  Contractors are advised to go through the specifications and the schedule of 

work and clarify doubts if any, with the Bank’s Engineer before quoting. 

 

2. The contractor shall furnish full details of the materials he intends to use on the 

work like make, model no., printed literature/ catalogue showing all details, 

reference to any national/ international approvals etc. In case of any deviations 

from the specifications/ stipulations contained in the tender, the same shall be 

separately listed out by the contractor and enclosed with the tender (in Technical 

cum commercial bid ). Failure to furnish the above details may result in rejection 

of tender summarily. 

 

3. Warranty: The offer must include comprehensive on-site warranty (DLP) for a 

period of 1 year with free maintenance from the date of handing over of the 

Solar power plant system. The offer must also include comprehensive AMC of 4 

years from the date of completion of defect liability period. The firm shall be fully 

responsible for the warranty in respect of proper design, quality and 

workmanship of all equipments, accessories like covered by the offer. However 

the failure of the components due to other electrical faults will not be covered by 

the offer. The firm must warrant all equipments, accessories, spare parts etc., 

against any manufacturing defects during the warranty period. During the 

warranty period the firm shall maintain the equipment and repair/ replace all the 

defective components at the installed site at no additional charge of whatsoever 

nature to the Bank.  

4. Relevant type/factory test certificates, data sheets shall be furnished in respect 

of Modules, Inverters, Cables and other related accessories etc. 

 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
 

Schedule B 
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SPECIAL INSTRUCTIONS TO THE CONTRACTOR 
 

1) This specification shall be read in conjunction with General conditions of 

contract as applicable for this project. 

2) The Contractor shall design the equipment considering the site conditions.  

After award of contract no claim for extra payment will be entertained. 

3) All Civil alteration works shall be provided by the Contractor. The equipment 

shall be designed keeping in view the provisions of the statutory regulations 

and safety codes in force in the locality of installation. All such minor civil works 

like chipping, grouting, drilling, etc for fixing mounting structure and other 

accessories are to be executed by the supplier.  

4) The work should complete including testing & commissioning of solar power 

system within 90 days from the acceptance of work order by the Contractor 

including mobilization. 

5) The following drawing/ documents shall be submitted for approval before                               

commencement of work. 

1. Module test certificate from ETDC/any other Govt test centers have to be 

produced on sample basis. 

2. Contractor will submit his layout design for SPV module including its 

structural details to Engineer in Charge for approval prior to start of work. 

3. Design/Drawings of the mounting structure, the design for the mounting 

structure shall have the certification from a recognized Lab/Institution for 

the purpose. 

4. GA of ACDB, DCDB, Array Junction Box, Main Junction Box, Overall layout, 

cable routing layout, Module interconnection drawings, bill of materials 

etc., for approval. 

6) The following drawings/ documents shall be submitted for records before 

handing over. 

1. As built drawings. 

2. A screen printed/laminated circuit and cabling diagram. The same should 

also be provided in the manual. 

3. Interconnection diagram of the modules of the panels on SPV 

module/panels shall also be provided for ready reference of the 

maintenance staff. 

4. Installation, Operation and Maintenance Manual. Regarding number of 

copies etc., refer to relevant articles. 

 

7) The Contractor shall indicate Price for supply, Installation, testing, erection and 

commissioning of the SPV System. GST shall be paid extra by Bank. The quoted 

Price shall include charges on account all taxes, duties, packing, forwarding, 

transport, insurance etc. The quoted Price shall remain firm and binding and 

shall not be subjected to any escalation whatsoever on any account during 

entire period of supply, installation, testing & commissioning. 
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7) SPV System shall be guaranteed for a period of 1 year of trouble free operation 

after commencement of regular operation and shall include free servicing, 

repair and replacement of parts by the Contractor. 

 

8) Workmanship and performance warranty: 

1. The materials used shall be new and best of its kind available and shall 

conform to standards as mentioned in the technical specification. 

2. The supplier shall guarantee satisfactory performance of system as per 

relevant guidelines. 

3. The guarantee shall also cover faulty design/ materials/ workmanship. All 

rectification or replacement under guarantee shall be done by the supplier 

free of cost. 

4. The conditions regarding guarantee of equipment shall also be governed by 

the relevant clauses of general PRICE conditions. 

 

9) The Contractor shall fill up the Price data sheet and submit in a separate cover 

along with the tender. 

 

10) The Contractor shall furnish a Time Bar Chart showing breakup of time 

required for various activities viz., submission and approval of drawings, raw 

material procurement, engineering, various shop activities, order placement 

for bought out items and their delivery to shop, assembly, testing, inspection, 

dispatch, erection and commissioning. 

 

11) The Contractor shall furnish the procedure proposed for conducting 

performance guarantee test; for review by Employer. 

 

12) The Contractor shall ensure installation of all electrical equipment by 

approved licensed electrical Contractors and subsequent approval by 

electrical inspector and other competent authority, if necessary.  

 

13) Packing: Packing and transportation of solar panels, Charge Controller, and 

Mounting Structure shall be made such that the equipment is not damaged, 

while transporting, loading and unloading. 

 

14) Quality and Workmanship: All the units of the system shall be manufactured 

in accordance with international quality management systems ISO 9001-

2000(or latest ISO), for which the manufacturer shall be duly accredited. A 

quality plan describing the quality assurance system followed by the 

manufacturer would be required to be submitted. The manufacturer shall also 

be accredited for the compliance of ISO 14001 (latest issue) pertaining to 

environmental requirements. All wiring shall be neatly secured in position and 

adequately supported Metal panel or cover holes through which the wires or 
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cables pass shall be bushed. All materials and workmanship shall be of 

professional quality to ensure the requirements. 

 
SIGNATURE OF THE CONTRACTOR WITH SEAL 
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Schedule C 

Technical Specifications of SPV Power Plant  

TECHNICAL SPECIFICATIONS 

SCOPE OF WORK: 

The scope of work covers: 

Design, Supply, Installation, Testing & Commissioning and Maintenance for 4 

years after completion of defect liability period of 1 year for 9.72 kWp of ON-
Grid Rooftop Solar Power System at Staff Quarters building, at PRADHAN 

ENCLAVE VADODARA 

 

 with following features. 

1. The solar power generated shall be utilized for consumer load and the surplus 

power to be feeded into the grid. 

2. Net- Metering and Grid connectivity of the roof top solar PV system under this 

scheme shall be in accordance with the prevailing guidelines of the concerned 

BSES, TATA DISCOM, STATE ELECTRICITY BOARDS. Obtaining permission 

from local authority, liaison and approval has vests with the Contractor only. 

Any charges in this matter shall be borne by the Contractor. Application 

Charges, Statutory Charges against receipts shall be borne by the Bank  

3. In case of grid failure, the standby inverter shall create a captive grid and 

SPV power keeps feeding to this captive grid. 

4. In case of low solar irradiation or cloudy weather, the deficit power is taken 

from the grid or DG. 

5. System configuration must conform to Indian grid system (tt-n; 3-phase, 

neutral & earth). 

The important Technical specification to be taken care during various stages 

like design, construction, commissioning and maintenance have been 

enumerated below. 

 

1. Solar Photo Voltaic Modules  

i. Solar photo voltaic module array shall consist of high efficiency Solar Modules 

utilizing Mono / Multi Crystalline high power Silicon Terrestrial Solar 

Photovoltaic cells. 

ii. Solar photovoltaic module capacity shall not be less than 560 Wp at STC. 

iii. Solar module shall be laminated using lamination technology using 

established polymer (EVA) and Tedlar / Polyester laminate. Anti-reflection 

coating to be applied on cells to improve light absorption and to increase cell 

performance. 
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iv. The modules shall be connected in suitable series / parallel combination to 

meet the voltage / current requirements of the Inverter units. 

v. Solar Photovoltaic module efficiency shall be minimum 15% and power 

tolerance shall be in the range of 0 to +3%.The temperature co-efficient of 

power for PV modules should be less than or equal to -0.45% per deg C. 

vi. The rated output power of any supplied module shall not have negative 

tolerance. 

vii. Module shall be made of high transmissivity glass front surface giving high 

encapsulation gain and hot butyl rubber edge sealant for module protection 

and mechanical support. 

viii. All materials used must have a proven history of reliable and stable operation 

in external outdoor applications. 

ix. Solar modules shall be designed to operate and perform in relative humidity 

up to 85% with temperatures between -40 Deg C and +85 Deg C and with 

stand gusts up to 200 km/h from back side of the panel. 

x. The Solar PV modules and production processes employed in the 

manufacture of the offered module shall be in accordance with the 

requirements of IEC 61215 Ed 2, IEC 61730 Part 1 & 2, IEC 61701 for 

operation in corrosive atmosphere. 

xi. SPV Modules shall be certified by NABL/IECQ accredited test centre. Copy of 

the above IEC Certifications must be provided along with offer. Undertaking 

from manufacturer / supplier that the modules being supplied are as per 

above shall also accompany the offer. 

xii. The violation of Norms of Domestic Content Requirement (DCR) Under Solar 

PV Projects will lead to penalties and actions as mentioned in office 

memorandum of MNRE GOI vide letter No. 283/2018-GRID Solar Dated 20th 

Feb, 2018. 

xiii. The module frame must be made of corrosion resistant materials, which is 

electrolytically compatible with the structural material used for mounting the 

module. 

xiv. Module Junction box shall of Flame proof / Explosion proof type be designed 

for long life outdoor operation in harsh environment and shall be IP 65 or 

better. 

xv. Degradation of power generated should not be exceeding 20% of the min. 

rated power over a 25 year period. 

xvi. Efficiency of solar PV system shall be guaranteed to 90% for up to 10 years 

& 80% for up to 25 years. 

xvii. The PV modules shall be equipped with bypass diode to minimize power drop 

caused by shades. 

xviii. The solar modules shall have suitable encapsulation and sealing 

arrangements to protect the silicon cells from the environment. The 

arrangement and the material of encapsulation shall be compatible with the 

thermal expansion properties of the Silicon cells and the module framing 
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arrangement / material. The encapsulation arrangement ensures complete 

moisture proofing during life of the solar modules. 

xix.  Each module must have low iron tempered glass front for strength and 

superior light transmission. It also must have tough multilayered back sheet 

for environment protection against moisture and high voltage electrical 

insulation. 

xx. The fill factor of modules shall not be less than 0.70. 

xxi. The Max. System Voltage of the modules used shall be 1000-V DC. 

xxii. Each PV module shall have an RF identification tag (RFID) fixed inside the 

module laminate, but able to withstand harsh environmental conditions, 

containing following information. 

 Name of manufacturer of PV Module 

 Name of manufacturer of Solar cells 

 Month & Year of manufacture (separately for Solar cells & module) 

 Country of origin (separately for Solar cells & module) 

 I-V Curve for the module 

 Peak wattage Im, Vm and FF for the module 

 Unique serial no. and model of the module 

 Date and year of obtaining IEC PV module qualification certificate 

  Name of the test lab issuing IEC certificate 

 Any other relevant information on traceability of solar cells and module 

as per ISO 9000 series. 

xxiii. Modules shall be North-South oriented. 

xxiv. MCB of suitable rating to be provided for connecting / disconnecting Solar 

array and PCU for maintenance purposes. 

xxv. The Solar PV Modules shall meet all the requirements of latest MNRE 

guidelines. 

 

Mechanical Features 

 Solar Photovoltaic Module shall be made of toughened, low iron content, high 

transmissivity front glass. 

 Anodized Aluminum Frame shall be provided around the module. 

 The module shall be encapsulated with Ethyl Vinyl Acetate (EVA). 

 Silicon edge sealant shall be provided around laminate. 

 The back surface shall be Tedlar /Polyester trilaminate. 

 Weather proof (IP 65) terminal box shall be provided for the module output 

terminations. 

 The module shall be Resistant to water, abrasion, hail impact, humidity & other 

environmental factors for the worst situation at site. 

 Bypass diode arrangement shall be provided. 

 All nuts and bolts shall be made of very good quality stainless steel (SS 304 

minimum) 

Marking 
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Each module shall carry the following clear indelible markings as minimum: 

 Name, monogram of manufacturer 

 Type or module number 

 Module serial number 

 Polarity of terminals 

 Maximum system voltage for which module is designed 

 Date and place of manufacture 

 

2. Module Mounting Structure 

i.  Module Mounting Structure should be as per MNRE specifications and supply 

& installation shall be in scope of contractor. 

ii.  The structure shall be designed in accordance with the latitude of the place 

of installation. The array mounting structure shall be designed to allow easy 

replacement of any module and shall be in line with site requirement. 

Structure shall be designed for simple mechanical and electrical installation. 

It shall support SPV modules at a given orientation, absorb and transfer the 

mechanical loads to the ground properly. 

iii. The array structure shall have tilt arrangement to adjust the plane of the solar 

array for optimum tilt. 

iv. The array structure shall be made of hot dip galvanized MS angles/anodized 

aluminum of size not less than 50 mm x 50 mm x 6 mm size. The minimum 

thickness of galvanization shall be at least 120 microns. All nuts & bolts shall 

be made of very good quality stainless steel. The minimum clearance of the 

lowest part of the module structure and the developed ground level shall not 

be less than 500 mm. 

v.  Leg assembly of module mounting structure made of different diameter 

galvanized tubes are accepted. The work should be completed with supply, 

fitting fixing of clamps, saddles, nut & bolts etc. While quoting the rate, the 

contractor may mention the design & type of structure offered. All nuts & 

bolts shall be made of very good quality stainless steel. 

vi.  The array structure shall be so designed that it will occupy minimum space 

without sacrificing the output from SPV panels at the same time it will 

withstand wind speed up to maximum of 200 km/hr. 

vii.  The contractor shall specify installation details of the PV modules and the 

support structures with appropriate diagrams and drawings after receiving 

the offer. 

viii. The structure layout drawings along with shading calculation and detailed 

design shall be submitted to banker for approval after receiving the offer.  

ix. PCC ARRAY FOUNDATION BASE: The legs of the structures made with GI 

angles will be fixed and grouted in the PCC foundation columns made with 

1:2:4cement concrete. The minimum clearance of the lowest part of any 

module structure shall not be less than 500 mm from ground level. While 

making foundation design, due consideration shall be given to weight of 
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module assembly, maximum wind speed of 200 km/hr and seismic factors for 

the site. 

x. The contractor can visit the site before quoting the rate for civil works. After 

taking in to consideration all aspects of the site, condition of roof etc., the 

contractor shall quote for civil works. No extra claim shall be entertained at 

post project stage. 

xi. The foundation design of module structure design shall be submitted to 

banker for approval. The work will be carried out as per designs approved by 

bank. The contractor shall specify installation details of the PV modules and 

the support structures with appropriate diagrams and drawings. Such details 

shall include, but not limited to, the following; 

1. Determination of true south at the site; 

2. Array tilt angle to the horizontal, with permitted tolerance; 

3. Details with drawings for fixing the modules; 

4. Details with drawings of fixing the junction/terminal boxes; 

5. Interconnection details inside the junction/terminal boxes; 

6. Structure installation details and drawings; 

7. Electrical grounding (earthing); 

8. Inter-panel/Inter-row distances with allowed tolerances; and 

9. Safety precautions to be taken. 

xii. The array structure shall support SPV modules at a given orientation and 

absorb and transfer the mechanical loads to the rooftop columns properly. All 

nuts and bolts shall be of very good quality stainless /galvanized steel. 

xiii. Incase of any defects arising in the building during guarantee period of Five 

year, the contractor shall rectify the same at their own cost.  

 

3. DC Combiner Box/Array Junction Box 

The junction boxes shall be dust proof, vermin and waterproof and made of 

FRP/powder coated Aluminium. 

The terminals shall be connected to copper bus bar arrangement of proper sizes. 

The junction boxes shall have suitable cable entry points fitted with cable glands of 

appropriate sizes for both incoming and outgoing cables and earthing provision shall 

be available. Suitable markings shall be provided on the bus bar for easy 

identification and cable ferrules shall be fitted at the cable termination points for 

identification. Each main junction box shall be fitted with appropriate rating blocking 

diode. The junction boxes shall be of reputed make and conform to IP65 standards 

and IEC 62208. Door shall be of hinged door 

with EPDM rubber gasket to prevent water entry. 

The junction boxes shall have suitable arrangement for the Following: 

 Combine groups of modules into independent charging sub-arrays that shall 

be wired to the controller. 

 Provide arrangement for disconnection for each of the groups. 

 Provide a test point for each sub-group for quick fault location. 
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 To provide group array isolation. 

 The rating of the JB’s shall be suitable with adequate safety factor to inter 

connect the Solar PV array. 

 Suitable capacity MOVs shall be provided within the box to protect against 

lightning 

 

Fuse Protection on Strings: DC fuses rated from 2A to 25A from leading 

manufacturers to be used in the combiner box to provide over-current protection. 

Fuses to be provided with indication. 

Surge Protection Device: Surge Protection devices or SPD to be provided to protect 

the combiner/junction box from any power surge and voltage spike. SPD to be used 

should meet Type 2 regulations, and to be typically rated between 600 to 1000V. 

Input Glands/ Connectors: The combiner/ array junction box offered is to be 

provided with IP 67 rated Cable Glands or MC 4 connectors at the input side to lead 

the array strings into the box.  

 

4. Grid Interactive Inverter/PCU 

i. The Power Conditioning Unit comprises the Inverter(s) and associated MPPT, 

control, protection, data logging devices etc. 

ii. Solar array shall produce DC energy output which shall be supplied to the DC 

bus for inverting to AC voltage. Maximum Power Point Tracking (MPPT) system 

shall be an inherent feature of the system and shall be used to extract 

maximum energy from solar array to produce 415 VAC 3 ph 50 Hz output. The 

output shall be synchronized with the station’s grid power. 

iii. The system shall generate power for use during the day-light hours directly by 

the captive load. 

iv. The peak efficiency of PCU shall not be less than 97% & shall be designed to 

meet the Solar PV Array capacity control which will extract maximum energy 

from solar array and provides 415V AC +/-10%, 50HZ, to synchronize (and not 

export) with local utility grid in Indian ambient conditions. 

v. The efficiency of PCUs used at INSOLATION levels of 10% to 90% shall not be 

less than 90%. 

vi. Output of Inverter shall be 3 phase, 415 v +/- 10%, 50 Hz sine wave with < 

3% total harmonic distortion (THD). Additionally, it will provide protection 

features such as over current, short circuit, over temperature as a minimum. 

vii. PCU shall be of very high quality having high peak efficiency of 97% and above. 

The PCU should be completely compatible with the SPV array voltage and local 

grid / DG supply voltage. 

viii. Switching shall be MOSFET / IGBT based. 

ix. Idle current shall be less than 4% of rated capacity. 

x. The PCU shall be string type inverters to reduce the DC power losses & can 

have the flexibility to increase the capacity of the plant. 
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xi. The PCU shall be designed for continuous, reliable power supply as per 

specifications. 

xii. The PCU shall be capable of complete automatic operation and shall be capable 

to synchronize independently & automatically with the grid supply and DG 

Supply. The idea for installing SPV unit is to be utilize whatever power is 

available and directly feed into the system irrespective of whether grid supply 

is ‘ON’ or DG is ‘ON’ on SOLAR FIRST basis. 

xiii. The PCU shall have a built-in data logging facility to remotely monitor and 

control plant performance through external PC. 

xiv. The PCU shall have internal protection arrangement against any sustained 

fault. The dimension, weight, foundation details etc. of the PCU shall be clearly 

indicated in the detailed technical specification provided by the contractor. 

xv. It has user friendly LED / LCD Graphical display for programming and viewing 

of the Solar system parameters and protection status. 

xvi. The operating temperature range shall be -20 to +50 deg C 

xvii. Housing cabinet – IP-20(Minimum) for indoor, IP-65(Minimum) for outdoor 

xviii. Power factor shall be greater than 0.9 

xix. Cooling shall be forced air cooling through cooling fan. 

xx. The system shall be capable of automatic operation with automatic wake-up in 

the morning and providing supply to the load after synchronizing with Grid/DG 

supply. 

xxi. When the generated power is below a low, preset value or the solar insolation 

is below a set value for a pre-determined amount of time, the inverter shall be 

disconnected from the grid and shall be operated in a “sleep mode”. In this 

mode, the inverter power stage components shall be switched off, thereby 

keeping the stand by losses to a bare minimum. 

xxii. Unique MPPT algorithm shall adjust the DC Link operating voltage to ensure 

that maximum power is extracted from the solar array in an efficient manner. 

xxiii. Automatic “Sleep Mode” shall be provided to reduce standby losses. 

xxiv. The system shall be designed to minimize both conducted and radiated RFI 

emissions. 

xxv. The capacity of the Inverter shall be chosen based on the PV system wattage. 

However, the total Peak output Power rating of all the PCU’s at operating 

temperatures of 45 deg C shall not be less than 100 KW. 

xxvi. Overload protection shall be min. 150% for one minute. 

xxvii. The inverter must have a DC disconnect switch / device. 

xxviii. MCB of suitable rating to be provided for connecting / disconnecting Load and 

PCU. 

xxix. The inverter must have an integrated MODBUS RS-485 interface for 

connectivity. 

xxx. Potential free contact shall be provided for the ‘Solar system operation status’ 

for remote monitoring. 

xxxi. The PCU shall meet all the requirements of latest MNRE guidelines. 
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5. Indications 

 Inverter on 

 Grid on 

 Inverter under voltage / over voltage 

 Inverter over load 

 Inverter over temperature 

6. Protections  

 Over voltage at input 

 Over current at output 

 Over / under output voltage 

 Over / under grid frequency 

 Over temperature 

 Short circuit 

 DC reverse polarity 

 Protection against lightning 

 Surge voltage protection 

7. Remote Monitoring 

 DC power input 

 DC input voltage 

 DC input current 

 AC power output 

 AC voltage 

 AC current 

 AC frequency 

 Power factor 

 Energy harvested daily / monthly / yearly 

 Inverter status 

 Total power generated/operation time 

The PCU including MPPT and protection shall conform to IEC 61683 / IS 61683, 

IEC 60068 – 2 / equivalent BIS standards. 

 

8. Data Monitoring of Solar Power Plant 

The system performance monitoring and solar generation data is recorded using 

a data logger. The Monitoring system shall comprise of the following main 

components: 

 PCU logs the inverter performance data and transmits the same to the Data 

logger. 

 Data monitoring system logs irradiance (solar insulation) and ambient 

temperature. Necessary sensors required for the same shall be provided by 

the Contractor and sensor outputs interfaced to the Solar monitoring system 

 Data logger gathers information and monitors the performance of the 

inverter. It also supports measurements from the external sensors. The data 
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can be acquired through Ethernet port (RJ45) and shall be available to 

connect to Bank network. 

 The data acquisition system shall have a real-time clock and data storage 

capacity for recording data round the clock for min. one year. 

 The monitoring of the Solar system and logging / viewing of system data shall 

be done through a PC with HMI software to be supplied by the Contractor. 

 PC Data logging software enables automatic long-term storage of measured 

data from SPV Plant. It allows visualization, monitoring, commissioning and 

service of the installation. 

 The software package shall be preferably windows based. 

 The Solar system data shall be logged in chronological order, date wise. The 

periodicity of data logging shall be configurable. 

 Event logging shall be adjustable repetition from 01 second to 600 Seconds, 

with storage capacity up to 03 Years with 10 minute logs. 

 The system shall be capable of providing graphical trends for viewing the 

system parameters on real time as well as historic basis. It shall be possible 

to generate reports based on the logged historic data which shall be 

exportable in MS Excel / PDF formats. 

 System shall have provision for remotely viewing the System status on local 

LAN /INTRANET of bank. 

 

9. AC Distribution Board (ACDB)  

An AC distribution box shall be provided between the Inverter and the existing LT 

Panel of bank. This panel shall have provision for protection, connection and 

disconnection of individual inverters from the AC system. 

The AC Box will be used to combine AC power coming from the inverters. 

 The AC Box shall be dust, vermin & water proof & made of FRP / ABS plastic. 

 The junction boxes shall have suitable cable entry points fitted with cable glands 

of appropriate sizes for both incoming and outgoing cables. 

 Suitable markings shall be provided on the bus bar for easy identification and 

cable ferrules shall be fitted at the cable termination points for identification. 

 It should have the facility to protect from over currents & isolate the AC box 

from the main AC line. 

 The AC Box should have surge protection devices, to protect inverters from 

surges in the AC line. 

 For service & emergency safety requirements, the circuit breakers / load– break 

switches must have facility for remote operation. 

 The Solar Power should be exported to the LT Panel bus bar through a Energy 

Meter. The Energy meter should have Modbus RS- 485 communication interface. 

 

10. DC Distribution Board (DCDB) 

DC Distribution panel board shall be provided to receive the DC output from the 

array field, with analog measurement panel for voltage, current and power from 
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different MJBs so as to check any failure in the array field. DC DPBs shall have 

enclosure of dust & vermin proof. The bus bars shall be made of copper of desired 

size. Suitable capacity MCBs along with necessary surge arrestors shall be provided 

for controlling the DC power output to the PCU/Inverter. DCDB shall be fabricated 

by CRC Sheet/ FRP / ABS plastic to comply with IP 65 protection. 

 

11. Cables and Accessories 

1.1. Cables should be FRLS PVC insulated Copper Conductor armoured Cables of 

1100 V 

1.2. Grade and shall conform to IS: 1504 / IEC 60502 AND IS 694 / IEC 60227. 

1.3. Cable should be Bright Annealed 99% pure Copper Conductor. Conductor shall 

be of electrolytic copper confirming to IS: 8130 

1.4. Cables shall be UV and weathering resistant. 

1.5. Voltage drop & losses to be kept to minimum. On DC side voltage drop to be 

max 1%. 

1.6. Cables shall be laid on prefabricated GI cable trays and through suitable HDPE 

pipes. 

1.7. All interfaces between panel integral cable and extension cable must be done 

using MC4 equivalent connectors only. 

 

12. Earthing and Lightning Protection  

 

12.1 Earthing Protection  

Each array structure of the PV yard should be grounded/ earthed properly as per 

IS:3043 -1987. In addition the lighting arrester/masts should also be provided 

inside the array field. Provision should be kept for shorting and grounding of the PV 

array at the time of maintenance work. All metal casing/shielding of the plant should 

be thoroughly grounded in accordance with Indian Electricity Act/IE Rules. Earth 

Resistance shall be tested in presence of the representative of bank as and when 

required after earthing by calibrated earth tester. PCU, ACDB and DCDB should also 

be earthed properly. Earth resistance shall not be more than 5 ohms for individual 

pit and shall be less than 1.0 Ohms for Grid in line. It shall be ensured that all the 

earths are bonded together to make them at the same potential. The earthing 

conductor shall be rated for the maximum short circuit current, and shall be 1.56 

times the short circuit current. The area of cross -section of conductor shall not be 

less than 1.6 sq mm in any case. The earthing pits shall be made at locations 

approved by bank. 

 

12.2 Lightning protection 

There shall be the required number of suitable lightning arrestors (ESE) installed in 

the array area. Lightning protection shall be provided by the use of metal oxide 

arrestors and suitable earthing such that induced transients find an alternate route 
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to earth. Protection shall meet the safety rules as per Indian Electricity Act2003/IE 

rules. 

 

13. FIRE EXTINGUISHERS 

This control room shall be provided with Portable fire extinguisher for fire caused by 

electrical short circuits. Apart from this Sand buckets shall be placed in relevant 

areas mandated by BIS. The installation of Fire Extinguishers should confirm to TAC 

regulations and BIS standards. The fire extinguishers shall be provided in the control 

room housing the PCUs as well as on the roof top where the PV arrays have been 

installed. 

 

14. Finish & Painting  

Corrosion Resistance: All surfaces of the equipment including frame modules, 

covers, chassis, brackets, etc., shall be treated to prevent corrosion. 

The ACDB/DCDB shall be Galvanised iron / powdered coated/Weather proof paint. 

Colour scheme shall be as follows: Siemens Gray 

Name Plate: A name plate, anodized shall be suitably fixed to the modules of the 

glass, iron structure and charge controller with the following: 

Name Plate for SPV Panel and Mounting Structure: 

Name of the User 

Manufacturer’s name and identification mark 

Name of the Item 

Model No. 

Serial No. of the unit 

Year of manufacture 

Name Plate for PCU: 

Name of the user 

Manufacturer’s name and identification mark 

Name of the Item 

Model No. 

Type of unit 

Serial No. of the unit 

Year of manufacture 

Rating and voltage of the PCU/Inverter 

Input voltage  

Output Voltage and Current 

On the front top of the PCU,ACDB/DCDB cabinet, an anodized, screen printed or 

any other arrangement ensuring better life expectancy designation plate in “Bold” 

letters showing “50 kWp SPV POWER PLANT UNDER GREEN INITIATIVE SCHEME”. 

 

 

 

15. TOOLS, SHACKLES 
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After completion of installation & commissioning of the power plant, necessary tools 

& shackles are to be provided free of cost by the supplier for maintenance purpose. 

 

 

16. Documentation 

Supplier shall provide 02 sets of Operation & Maintenance Manual in English for the 

complete system with Block diagram, detailed description of all the system 

components, mounting of PV Module, electronics used, working, starting and 

shutdown procedures, maintenance and trouble-shooting instructions, DO’s & 

DONT’s, Name & address of contact person or Centre to be contacted in case of 

complaints/ failure. Warranty Card & Service entry card shall be provided with the 

SPV Power Plant systems. 

 

Supplier shall provide 02 sets of the As-built Detailed Wiring diagrams, Array layout 

and termination schedules. Approval of Bank needs to be obtained on the content 

of Manual,  

 

17. Installation of Components and Materials 

Description: 

1. Supply and installation of Module mounting structure/ super structure for 

mounting at roof top. 

2. The PV modules shall be installed with necessary tilt with the most effective 

orientation. Tilt angle to be optimized to obtain maximum generation. 

3. Supporting structure material shall be compatible with the PV panel mounting 

frame. 

4. Each module can be mounted on a mounting structures fabricated from hot dip 

galvanized MS, using appropriate clamps and trapezoidal sheet holders, rail track 

connectors, screws and fixtures. The structure shall be non-corrosive and long 

lasting. Each structure will carry multiple modules to form a row. The structure 

shall be capable of withstanding a wind speed of 200Km/Hr. after grouting and 

installation and shall be designed to cater very rough climatic conditions. The 

contractor shall furnish design calculations to confirm the wind speed withstand 

capability of the structure. The same will be reviewed by the banker’s engineer’s 

and in case of any shortcomings in the design the contractor shall make suitable 

changes so as to make the entire structure capable to withstand against wind 

speed specified as above. The mounting structure shall be guaranteed for at least 

5 years. 

5. Supply and installation of power conditioning unit (PCU) consisting of Solar 

Charge Controller/ Inverter. 

6. The installation shall include the electrical wiring, cabling, terminations, cable 

trays, micro/ string inverters, metering and hooking up the system to the 

including synchronization with plant main LT Panel grid / DG set. 
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7. Installation of inverter should be in a ventilated area and proper inter-spacing is 

to be provided. 

8. Laying of power/ control copper cables from PV power to plant room, Main LT 

panel including within terraces. 

9. Supply and installation of cables on prefabricated GI cable trays and / or within 

suspended ceiling spaces including installation, cable trays, hangers, supports, 

cable terminations all fixing accessories (terrace to plant room inclusive of PVC 

sleeve/ other accessories etc. wherever required) 

10. Supply and installation of earthing system with testing joint for every pit 

(grounding) system including cutting of roads / paved areas / PCC floor etc and 

making as good as in original shape. Prior to execution, design shall be submitted 

by contractor for approval by bank. 

11. Supply and installation of lightening arrester, required as per statutory 

norms/guidelines as approved by bank. 

 

18. Testing and commissioning 

Pre-commissioning tests of all electrical equipments. Specific points to be 

considered during commissioning are: 

1. Continuity checking and insulation resistance measurement of cables. 

2. Proper crimping, lugging and glanding of cables before final terminations. 

3. Checking of all electrical terminations for any loose contacts. 

4. Proper earthing of electric equipment & solar array to be ensured. 

5. At junction box in solar array, voltage levels to be checked (between positive & 

negative terminal, positive to earth and negative to earth) in consultation with 

inverter OEM. 

6. Inverter to be checked in testing mode and after No Fault indication is displayed 

on LCD it is to be connected to grid/battery. 

 

19. Annual Generation Guarantee 

Contractor shall give minimum annual power generation guarantee of 1350 Units/ 

Kwh for first year and for 9.72 KWH total generation of units 13171 for first years  

(Calculated on the basis of average 9.72 KWH per KWp functioning for 300 days) 

and for subsequent years as per following – 

2nd Year  : 99.0% of 1st Year Generation  

3rd Year   : 98.5% of 1st Year Generation  

4th Year   : 98.0% of 1st Year Generation  

5th Year  : 97.5% of 1st Year Generation  

 

In case of short fall, Contractor will compensate for the less power generated as per 

prevailing rate of State electricity board for first five years. The power generation 

trend after first 5 years must be mentioned. 
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Contractor may monitor the performance of system installed. In case Contractor  

finds that installed system will not meet assigned minimum annual guarantee, it is 

up to Contractor to upgrade the system to meet the minimum requirement at his 

own cost. 

 

 

20. LT Panel & AC Distribution Box - Interconnection 

The Inverter / Power conditioning unit converts DC energy produced by solar array 

to 3 phase AC power. The AC power output of the inverter shall be fed to the AC 

Distribution Box (metering panel & isolation panel) which also houses energy meter. 

The 415 V AC output from the AC distribution box is fed to the owner’s LT panel for 

feeding the building load. The AC power from the Solar Inverter shall be 

synchronized with the station’s supply grid and power is fed into the building load 

on continuous basis. The connectivity / interfacing of the AC power output from the 

Solar Inverter to the existing grid power shall be designed and carried out by the 

contractor. First preference for drawing power shall be from Solar Inverter, the 

balance power shall be automatically drawn from the grid supply. Contractor shall 

finalize the scheme of interconnection to LT Panel / load after discussion with bank. 

21. Integration of Solar Power With Grid 

The output power from SPV would be fed to the inverters which converts DC 

produced by SPV array to AC and feeds it into the consumer load and the surplus 

power to be feed into the grid after synchronization. In case of grid failure, or low 

or high voltage, solar PV system shall be out of synchronization and shall be 

disconnected from the grid. Once the DG set comes into service PV system shall 

again be synchronized with DG supply and load requirement would be met to the 

extent of availability of power. 4 pole isolation of inverter output with respect to the 

grid/ DG power connection need to be provided. 

 

22. Grid Islanding  

i. In the event of a power failure on the electric grid, it is required that any 
independent power-producing inverters attached to the grid turn off in a short 

period of time. This prevents the DC-to-AC inverters from continuing to feed power 
into small sections of the grid, known as “islands.” Powered islands present a risk 

to workers who may expect the area to be unpowered, and they may also damage 
grid-tied equipment. The Rooftop PV system shall be equipped with islanding 

protection. In addition to disconnection from the grid (due to islanding protection) 
disconnection due to under and over voltage conditions shall also be provided.  

ii. A manual disconnect 4pole isolation switch beside automatic disconnection to grid 

would have to be provided at utility end to isolate the grid connection by the utility 
personnel to carry out any maintenance. This switch shall be locked by the utility 

personnel  

 

23. Acceptance Criteria 
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Final acceptance of the integrated system will be given only after validating the 

performance of the system as in Installation, Testing and Commissioning of clause 

above. 

 

 

24. Guaranty 

All the components of the system shall be guaranteed for any manufacturing defect 

or inferior components for a period of FIVE years from the date of commissioning.  

 

25. Training 

The supplier shall provide training to at least 3 departmental operators on the O & 

M aspects of the system 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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PROFILE OF THE BIDDER 

 

S NO Particulars Bidder 

1 Name of the Company  

2 Year of incorporation  

3 Registered office  

 Address  

 Office Telephone Number  
 Fax Number  
 Contact Person  
 Name  
 Personal Telephone Number  
 Mobile Number  
 Email Address  

5 Local office(s)in _____________  

 Address  

 Office Telephone Number  
 Fax Number   

6 Tender signing authority   
 Name  

 Address  

 Personal Telephone Number  
 Email Address  

 
Please enclose Authorisation or 

Power of Attorney to sign and 

submit the Tender 

 

7 
Address for communication  

under the current tender 
 

8 Goods & Service Tax No  

9 Permanent Account Number  

EMD Amount 

S.No. Particulars Please furnish details 

1 Name of the Bank  

2 Demand Draft (DD) Number  

3 DD Date  

4 DD Amount  

 

 

SIGNATURE OF CONTRACTOR WITH SEAL 
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Technical Data Sheet to be compulsorily filled by contractor – 9.72 KWp Solar Photo 

Voltaic Power Plant, Roof top Grid Tie System 

SN Specification Bank Requirement Contractor Reply 

A.  SPV power plant 

1 Rated Output  To be mentioned by 

Contractor 

 

2 No. of PV Modules To be mentioned by 

Contractor 

 

3 No. of series module in 

one array 

To be mentioned by 

Contractor 

 

4 No. of array in parallel 

combination 

To be mentioned by 

Contractor 

 

B. SPV Module 

1 PV Cell type To be mentioned by 

Contractor 

 

2 Make of SPV Cell To be mentioned by 

Contractor 

 

3 Make of SPV Module To be mentioned by 

Contractor 

 

4 Maximum Power Rating of 

one module 

To be mentioned by 

Contractor 

 

5 Rated Current of Module To be mentioned by 

Contractor 

 

6 Rated Voltage of module To be mentioned by 

Contractor 

 

7 Short Circuit Current of 

module 

To be mentioned by 

Contractor 

 

8 Open Circuit Voltage of 

module 

To be mentioned by 

Contractor 

 

9 Sample I-V Curve 

Submitted (Yes/ No) 

To be mentioned by 

Contractor 

 

C. Mounting Arrangement 

1 Mounting type Roof-mounted  

2 Surface azimuth angle of 

PV Module 

To be mentioned by 

Contractor 

 

3 Tilt angle (slope) of PV 

Module 

To be mentioned by 

Contractor 

 

D DC Combiner Box/ Array Junction Box 

1 Enclosure To be mentioned by 

Contractor 

 

2 Necessary Fuse Protection 

& Surge Protection 

Yes  
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3 Rated Insulated Voltage DC 1000V  

E Power Conditioning Unit (PCU) / Inverter 

1 Make of PCU/Inverter   

2 Nominal Output power at 

site based on the site 

conditions 

Total 9.72 kW = (1x --KW 

+ 1x --KW (Note: To be 

Installed on the terrace of -

----floors with --KW output 

power) 

  

3 Nominal Output array 

voltage shall be suitable 

for the MPPT range of PCU 

To be mentioned by 

Contractor 

 

4 DC Array Input Operating 

Voltage 

(-20% to +15%) of the DC 

Array input voltage 

 

5 Type of solar charge 

controller 

MPPT Based Solar Charge 

Controller 

 

6 Switching device MOSFET/IGBT based  

7 Continuous inverter 

Output Rating (KVA) 

To be mentioned by 

Contractor 

 

8 Output Wave Form Pure Sine Wave  Output  

9 Total Harmonic distortion < 3% @ nominal power  

10 Output Voltage 3 ph, 415± 10 %  

11 Output Frequency 50Hz ± 3%  

12 Power Factor > 0.9  

13 
PCU Efficiency 

> 90% at nominal voltage 

& power 

 

14 Inverter efficiency 94% to 98% at full load  

15 No. of Inverters with 

Configuration 

To be provided by 

Contractor ( to meet 

nominal output power 2 x 

30kW + 1 x 40kW) 

 

16 Inverter Type To be mentioned by 

Contractor 

 

17 Idle Current < 4% of rated capacity  

18 Regulation ±2% for DC I/p variation & 

o/p load variation 

 

19 Overload Features 150% for 1 minute  

20 Cooling Forced Air cooling, with 

temperature controlled 

cooling fan 

 

21 Operating Temperature 0 to 50 ˚C  

22 Relative Humidity 95% Maximum  



TENDER DOCUMENT–CANARA BANK, CIRCLE OFFICE AHMEDABAD, -SUPPLY, INSTALLATION, TESTING, COMMISSIONING & 
MAINTENANCE OF 9.72 KWP CAPACITY ON-GRID ROOFTOP SOLAR PV POWER PLANT AT STAFF QUARTERS AT PRADHAN 
ENCLAVE VADODARA 

Page 82 of 91 

23 LED/LCD Display : 

Indications 

Display shall indicate 

system functional 

parameters and protection 

functional indicator 

 

24 Data monitor and display 

controls 

RS485, Ethernet OR RS232 

connectivity 

 

25 Protections   

 a. Input over voltage 

b. Low/high frequency 

c. Short circuit 

d. Under/over output 

voltage 

e. Over Temperature 

f. Grid Input under 

voltage / over voltage 

with auto recovery 

g. DC disconnect device 

h. DC reverse polarity 

i. Anti-Islanding 

Protection as per the 

standard 

To be mentioned by 

Contractor 

 

26 Enclosure Protection IP 20(for indoor)  IP 60 (for 

outdoor)as per IEC 529 

 

27 Safety 1. IEC 62103 

2. IEC 62109 Part 1 & 2 

3. Galvanic Isolation at 

input & 

output through transformer 

 

28 Audible Noise < 45dB at 1 Meter  

29 Power Control MPPT suitable for hybrid 

operation. 

 

F DC/AC Distribution 

1 DC Side Quantity & 

Ratings of MCBs 

To be mentioned by 

Contractor 

 

2 AC Side 

Quantity & Capacity of 

MCBs 

To be mentioned by 

Contractor 

 

3 Details of measuring To be mentioned by 

Contractor 

 

5 Other Details To be mentioned by 

Contractor 

 

G Cables 
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1 Make To be mentioned by 

Contractor 

 

2 Size To be mentioned by 

Contractor 

 

3 Other Details To be mentioned by 

Contractor 

 

H Earthing 

1 Details of points earthed To be mentioned by 

Contractor 

 

2 Earth Resistance To be mentioned by 

Contractor 

 

I Lightning Arrestor 

1 Make & Type To be mentioned by 

Contractor 

 

2 Area covered per 

Lightning Arrestor 

To be mentioned by 

Contractor 

 

3 Number of Lightning 

Arrestors  

To be mentioned by 

Contractor 

 

J Datasheet for Modules, 

Inverter, Cables etc.. 

To be submitted along with 

the bid 

 

 
 

 

 
  

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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SCOPE OF COMPREHENSIVE AMC 
 

A)     MAINTENANCE DURING DEFECT LIABILITY PERIOD OR WARRANTY PERIOD 
 

1. The Contractor shall maintain the plant and associated equipment free of cost 
and ensure that it works as per tender parameters. 

 
2. All spares required for normal operation as per tendered parameters shall be 

replaced at no extra cost. 
 

3. The number of visits shall be same as stipulated in Comprehensive Annual 

Maintenance. 
 

B)     COMPREHENSIVE ANNUAL MAINTENANCE (CAM) (after the defect liability 
period) 

 
1. The Contractor shall maintain the plant and associated equipments for a period 

of Four years after the expiry of defect liability period and ensure that it works 
as per the tendered parameters. 

2. The rate of annual maintenance charges shall be furnished for a period of 4 years 
after the expiry of warranty/defect liability period and the rates quoted shall be 

binding on the Contractor. 
3. The cost of CAM furnished shall also be one of the criteria in evaluation of cost 

economics. 
4. The Comprehensive Annual Maintenance Charges shall be paid once in three 

months in advance subject to satisfactory maintenance of previous quarter.  

 

SCOPE  OF   COMPREHENSIVE   ANNUAL   MAINTAINANCE   CONTRACT  FOR  

SOLAR ROOFTOP POWER SYSTEM (CAMC) 

 

The Contractor shall offer the following at no extra cost to the bank. The rate quoted 

for CAMC should include the following.  

 

1. The Contractor shall maintain the plant and ensure that it works as per the 

tendered parameters. 

2. All the repairs and replacements of spares shall be carried out which are 

necessitated due to usage of system as per tender stipulations.  However, the 

repairs and replacements necessitated by loss or damage due to misuse or 

accident, fire or natural calamities shall be out of the scope of CAMC. 

3. The Contractor should visit every month for preventive maintenance of the 

system. If any breakdown calls for emergency service, the same shall be 

attended within 24 hrs. One of the scheduled preventive maintenance shall 

also be completed during such visits. Visits also shall be made for the upkeep 

of the system to ensure at no point of time the plant capacity is less than 

90%. 
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4. During the Preventive Maintenance, the contract includes servicing including 

PV panel cleaning, repairing, maintenance and replacement of spare parts of 

Solar Power System for the satisfactory running of the system. During each 

visit the supplier shall carry out Thermography checks during the CAMC period 

to identify hot spot of PV modules and take corrective action. The same shall 

be recorded in a log book which shall be verified and confirmed by bank's 

representative.  

5. During the break down calls, the nature of repair carried out, parts replaced 

etc shall be recorded in the log book. 

 

OTHER TERMS WITH REGARD TO CAMC: 
 

1. The rate of annual maintenance charges shall be furnished for a period of 4 years 

after the warranty/Defect Liability Period and rates quoted shall be binding on 

the Contractor. 

2. The scope and terms of Comprehensive Annual Maintenance Contract (CAMC) 

like number of monthly visits, items covering under CAMC, replacement of spares 

exclusions if any, down time for break down and service calls shall be as 

mentioned above. 

3. The Bank reserves the right of discontinuing the CAMC from the contractor during 

the tenancy of the Maintenance Contract. 

4. The cost of Comprehensive Annual Maintenance Charges shall also be one of the 

criteria in evaluation of cost economics of the tender. All the activities under this 

clause shall be completed within the stipulated time. 

 

 
 

 
SIGNATURE OF THE CONTRACTOR WITH SEAL 
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PRICE BID 
TERMS OF PRICE BID 

 

1. Prices quoted must be firm for the period /extended period of contract.  No 

escalation shall be admissible in respect of any item of the contract, except in 

case of statutory variation in items like excise duty, works contract tax (if 

applicable), which shall be reimbursed subject to submission of necessary 

documents. 

2. No escalation due to IEEMA clause shall be admissible. 

3. Price quoted must be inclusive of all items required for the entire job of design, 

manufacture, supply to site, erection, testing, commissioning, and handing over 

including ancillary items like minor civil works, all electrical items etc., and 

nothing extra shall be paid. 

4. All materials shall be insured against theft, damage, etc., from the time they are 

transported from the factory upto the time of handing over to the bank.  No claim 

in respect of any damage/ loss shall be entertained. 

6. Watch and ward responsibility at site shall be the responsibility of the contractor. 

7. CAMC RATES: WITH REGARD TO CAMC, THE RATES SHOULD BE QUOTED                                       

EXCLUDING GOODS & SERVICE TAX (GST). APPLICABLE GST WILL BE PAID 

DURING THE COURSE OF AMC.  

8. The value of items of Price bid & Present Value of the AMC amount for 4 years 

after completion of Defect liability period will be commuted for arriving lowest 

bidder (L1).   

 

Calculation of Present Value: The Present value of AMC charges for 4 years after 1-
year defect liability period will also be evaluated to arrive at Lowest Contractor (L-

1). The present value of the AMC component per year will be calculated as per the 
following formula: 

 
Present Value = c / (1+r)n 

 
Where 'c' is the annual CSMC of each year 

           'r' is REPO LINKED LENDING RATE WHICH AT PRESENT IS 9.25 % 
           'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 

 
The above mentioned calculation is for Price comparison purpose only. 

 
Therefore, the Contractors / contractors shall furnish the AMC charges in the Price 
bid for 4 years and the AMC shall be Comprehensive AMC (CAMC).  

 
The Price quoted is subject to arithmetic errors i.e in case there is error, the 

individual sum total shall be considered. 
 

 
9. THE CONTRACTOR HAS TO EXECUTE AGREEMENT WITH IN 14 DAYS FROM THE 

DATE OF ORDER ( AS PER THE FORMAT GIVEN  BY THE BANK ),CONFIRMING 
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THAT THE SOLAR POWER PLANT WILL BE MAINTAINED AT THE TENDERED RATE 
FOR FOUR YEARS AFTER WARRANTY PERIOD.   

                                                                                 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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PRICE BID 

S 

No 
Description  Quantity 

Rate per 

KWp in Rs 

Total Amount  

Rs 

1. 
 

Supply of materials  -                 Applicable GST @ _______% 

 

Design, Manufacture, Supply 

of complete materials for 

generation of Solar 

photovoltaic (SPV) based Grid 

interactive Solar Power 

System of 9.72 KWp of 

operation including required 

quantities of SPV modules 

formed into arrays their 

mounting arrangement, On-

Grid power conditioning units, 

required DC & AC Distribution 

panels with surge protection 

units, copper cabling of 

required rating from terrace to 

main distribution board at 

Electrical Room at Ground 

Floor, require earthing, 

Communication Interface with 

data Logging along with PC 

based arrangement for system 

performance monitoring 

through licensed software, 

solar energy meter fixed at AC 

Db near Grid Inverter, safety 

arrangements etc. as defined 

in the scope and in 

accordance with laid down 

functional requirement and 

specifications to provide a 

composite operational system 

including liaisoning for all 

statutory approval etc. as 

details in the technical 

specification  

9.72 KWp 
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SPV module - (minimum 560 

Wp Crystalline Silicon 

Terrestrial PV Modules)  

1A 
GST For Supply of 

Materials @ ----- % 
 

 
 

 

2 

 

Installation, Testing & Commissioning (ITC) -   

 

Installation, testing and 

commissioning of the 

complete system including  

module mounting 

arrangement for SPV 

module/arrays, related civil 

works as required and as 

specified to provide a 

complete operational system 

including training etc., 

9.72 KWp 

 

 

2A Applicable GST @ ______%    

 Total Amount = 1+2  (Without 

GST) 
  

 

 The rate exclusive of GST in words (1+2 Without GST) 

_______________________________________________only 

3 
Comprehensive Annual Maintenance Charges for 4 years after defect liability 

period of 1 year – The amount is exclusive of GST. 

  

Rate for all inclusive Upkeep & 

routine Maintenance of 

complete system as provided 

under the CAMC contract for 

periodic cleaning of PV cells, 

PCU/Solar Inverter etc. to 

ensure the committed 

minimum power generation 

including all spares, 

consumables for trouble 

shooting, routing, preventive 

and breakdown maintenance 

etc. as required as per good 

engineering practice, 

recommendations in the 

respective equipment 

manufacturer and instructions 

9.72 KWp 
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and instructions of engineer in 

charge form maintaining the 

system inacceptable functional 

and serviceable state etc. as 

specified and as per the scope 

of work laid down. 

1st YEAR       

2nd YEAR       

3rd YEAR       

4th YEAR       

 Sub Total (1 to 4 years)    

3A GST for AMC ………%    

 
Total (1+2+3) (exclusive of 

GST) 
 

 
 

Total Amount (1+2+3) in words: 
_____________________________________________________________ 

_______________________________ Only (exclusive of GST) 

4. Supply & Installation of Net Metering: (The amount is exclusive of GST) 

 

Supply, installation of Net 

metering and HT cubical meter 

with Load Breaker Switch to 

meet the requirements.  

The Equipment shall meet all 

the requirements of latest 

MNRE/ BESCOM guidelines. 

 

 

 

 

Quote rate 

 

4A GST ……..%    

 Total of (4+4A)    
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Important Notes:  

 
1. The above point no: 04 regarding supply & installation of net metering with 

panel. The rate quoted will not be considered for arriving at L1 Bidder. 
 

2. The Present value of AMC charges for 4 years after 1-year defect liability period 
will be arrived at to decide the Lowest Contractor (L-1). The present value of the 

AMC component per year will be calculated as per the following formula: 
 

Present Value = c / (1+r) n 

 
Where 'c' is the annual CAMC of each year 

           'r' is REPO LINKED Lending Rate which is at present 9.25 % 
           'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 

 
The above mentioned calculation is for Price comparison purpose only. 

 
3. Contractor has to note that the total capacity of the solar power plant should not 

be less than 9.72 KWp 
 

 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL      


