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NAME OF THE TENDERER TO 
WHOM THE TENDER IS ISSUED: ……………………………………………………. 
 
 
 
 
 
 
 
--------------------------------------------------------------------------------------- 

Please do not detach any papers from this booklet. 
--------------------------------------------------------------------------------------- 
 
 
 
 

CANARA BANK  
PREMISES AND ESTATE SECTION 
CIRCLE OFFICE, BHOPAL-462001 

0755-2671035 
                         

 
 
 

COMPETITIVE TENDER DOCUMENT  
FOR 

 
SUPPLY AND INSTALLATION OF 2 NO. NEW 8 PASSENGER LIFT AT 
CANARA BANK CIRCLE OFFICE BUILDING, PSP AREA, PLOT NO. 4, 
BAGSEVANIA, NEAR AIIMS CAMPUS, BHOPAL, MADHYA PRADESH 

 
THIS TENDER CONSISTS OF 2 BIDS: 

 
 

                         PART I  :  TECHNICAL AND COMMERCIAL BID 
                         PART II :   PRICE BID       
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PART-I TECHNICAL AND COMMERCIAL BID 

(To be submitted in sealed envelope marked  
“Envelope No. 1- Technical & Commercial Bid”) 

 
 

NOTICE INVITING TENDER (NIT) 
CANARA BANK, PREMISES AND ESTATE SECTION, CIRCLE OFFICE, BHOPAL – 462001 
invites sealed tender for the works mentioned below: 
 

1). Name of the work: SUPPLY AND INSTALLATION OF 2 NOS. 8 PASSENGER LIFT AT   
 CANARA BANK CIRCLE OFFICE BUILDING.  
     

2). EMD AMOUNT:    Rs.36,000.00 (Rupees Thirty Six thousand only) 
 

3). TIME OF COMPLETION:  90 days commencing from the 14th day from the date of 
purchase order issued by the Bank. 

                                           
4). CONTENTS OF THE TENDER:  
 

   PART - I 
 

 

 Notice inviting tender 

 Appendix-I -  Important terms and conditions of the contract 

 General rules and instructions for the guidance of the tenderer 

 Tender offer, Letter of acceptance, Form of agreement, Indemnity Bond 

format and Bank Guarantee format  

 General Conditions of the Contract 

 Safety Code 

 Schedule A - Special information to the tenderers 

 Schedule B –  Special instructions to the tenderer 

 Schedule C- Technical specifications of the lift 

 Technical particulars to be furnished by the Lift vendors 

 Scope of Comprehensive AMC 

 Unpriced format of Price bid 
 

The above form the first envelope under caption "Technical and Commercial bid" 
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      PART - II 
 

      Price bid – Second Envelope 
 
5). Concept of tender:: The tender concept is "2 Envelope Concept" 
               

 First envelope - 1   - Technical cum commercial bid 
           Second envelope - 2 - Price bid 
 
Both bids should be submitted on the same date & time but in separate envelopes, 
sealed and super-scribed the name of the work on the envelope. 
 
 

6). Submission of tender:: The original tender  copy issued  should be submitted in  
the respective envelopes. 
 
7). Date of submission:  Sealed envelopes to be submitted on or before 
                                    23.03.2020 up to 3.00 PM  
 
8). DATE OF OPENING:  Technical & Commercial Bid will be opened on     
                                  23.03.2020 at 3.30 PM 
 
9). PREBID MEETING: Please send queries related to tender till 20.03.2020 on our 
mail ID premcobpl@canarabank.com for the needed clarifications. The Vendors are 
requested to make a site visit and assess the site requirement before sending the 
pre bid queries.  
 
TENDER DOCUMENT ISSUED TO:                                       
 
 
SIGNATURE OF THE ISSUING AUTHORITY:         
                                  
 
 
 
PLACE: Bhopal 
Date: 08.03.2020 
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APPENDIX I – IMPORTANT TERMS AND CONDITIONS OF THE TENDER  
 
Time of Completion 90 days commencing from the 14th day from the date of 

purchase order issued by the Bank. 
 

Defect Liability period  1 year from the date of completion and handing over of 
the lift  

Date of 
commencement 

14th  day from the date of issue of work order 

Liquidated damages 
for delay 

The sum at the rate of 0.5 % of the Contract Value per 
week of delay subject to a maximum limit of 5 % of the 
Contract Value 

Payment terms  No mobilization advance amount will be paid to the firms. 
Payments to the contractor will be regulated as below: 
a)  75 % of the cost of the lift in each phase against supply 
/  delivery  of  equipments  at site, duly  unpacked  and  
supported  by  necessary  documents  /  test certificates 
etc, and certification of Engineer in charge. 
b) 20 % upon completion and upon handing over of the lift 
after successful testing & commissioning at site. 
c) 5% at the end of the warranty period of 1 year; this can 
be released against Bank guarantee for equivalent amount 
in favour of the Bank for the warranty period in approved 
Bank’s format. 
 

EMD Rs.36,000.00 (Rupees sixteen thousand only) 
Initial Security deposit  2 % of the Contract value (including EMD amount) 
Retention money As per the clause 12 of “General conditions of the 

Contract” 
Price variation No IEEMA or any other price variation clause shall be 

applicable in this contract. 
Arbitration As per the clause 40 of “General conditions of the 

Contract” 
 
Note: Request for alteration in the commercial terms of the tender will 
not be entertained. Tenders which do not comply the Commercial terms 
of the tender are liable to be summarily rejected.  
 
 
 
 

SIGNATURE OF THE TENDERER WITH SEAL 
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ANNEXURE A - ELIGIBILITY CRITERIA   
 

(Attested Documentary proof for each item is to be furnished with Tender 
document) 

 
 

1. The firm shall be in the business of manufacture, installation and 
maintenance of Passenger Lifts for the last 7 years. 

 
2. The firm should have satisfactorily completed the similar works, as stated 

below during the last 5 years ending last day of the month of December 

2019. 

a)  Three Similar works each costing not less than Rs. 14.40 lakh ( Rupees 
fourteen lakhs forty thousand only).   

                                                    OR 
b) Two Similar works each costing not less than Rs 18,00,000/= ( Rupees 

eighteen lakhs only ) 
OR 

c) One similar work costing not less than Rs 28,80,000/= ( Rupees 
twenty eight lakh eighty thousand only). 

  
Similar work shall mean of "Supply, installation, testing and 

commissioning and maintenance of 8 or more than 8 passenger MRL type 

Elevators with Microprocessor controlled, VVVF drive works for any 

Central Government Department / State Government Department/ 

Central Public Sector undertaking buildings. 

Completion Certificate issued by the officer of the client department of 

the rank of Executive Engineer or equivalent will have to be furnished 

along with the Tender document. The Completion Certificate along with 

the copy of the client’s work order must clearly indicate:- 

a) The date of completion of work 

b) Nature of work 

c) Whether the work has been completed satisfactorily or not. 

d) Value of  completed work 

 
3. The firm shall be C.P.W.D/Government approved category Lift 

Manufacturer. 

4. The firm shall have ISO Certification. 

5. Firm shall have their own maintenance/servicing set up with office in 

Bhopal District with their own company trained technicians.  

6. Details of maintenance/service set up of the Company are to be given.  
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7. The Firm should be registered with Tax Authorities for GST, IT, Excise Duty 

etc. They shall have valid PAN, TIN, GST registration numbers. The 

documentary proof of registration is to be enclosed with attestation. 

8. Firms shall have minimum turnover of Rs 2,00,00,000/=( Rupees Two crores 

only) per year in the last 3 years as on 31.03.2019. Audited balance sheet 

along with profit and loss statement & ITR for 3 years to be submitted. ( as 

on 31.03.2019, 31.03.2018, 31.03.2017) 

9. Defaulter firms (Which have abandoned the awarded work halfway without 

completion or not executed the work after awarding of the Tender) / black 

listed by any Central / State Government Departments or autonomous 

institutions of Central/ State Governments or any Public Sector undertakings 

are not eligible for participation in this Tender. 
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF TENDERER  
 
1. Sealed Tenders are invited from lift manufacturers, on behalf of the Canara 
Bank, Circle Office, Bhopal hereinafter known as the Employer and also as Bank, 
for the work installation of 2 no new 8 passenger lift at CANARA BANK CIRCLE 
OFFICE BUILDING, PSP AREA, PLOT NO. 4, BAGSEVANIA, NEAR AIIMS CAMPUS, 
BHOPAL, MADHYA PRADESH. 
 
Scope of work involves undertaking the design based upon the parameters 
furnished and  manufacture,  testing  at  shop,  supply,  installation, testing at site 
and commissioning of  2 nos. 8 Passenger lift along  with its allied works  and co-
ordination from different agencies as directed  by  the bank/engineer-in-charge 
etc., which are fully described in the technical specifications. 

 
2. Tender documents consisting of specifications, schedule of quantities of the 
various items of work to be done and the set of terms and conditions of contract to 
be complied with by the contractor whose tender may be accepted and other 
necessary documents will be send through registered post.  
 
3. The tender concept is "TWO ENVELOPE CONCEPT "  and  it  has  to  be submitted 
as such. It should be always be placed in sealed cover, with the name of the 
project written on the envelope mentioning "Technical and Commercial Bid" and 
"Price Bid" as the case may be and submitted in two different sealed envelopes 
simultaneously on the prescribed date and time mentioned in the Notice Inviting 
Tender (NIT) to the MANAGER, PREMISES AND ESTATE SECTION, CANARA BANK, 
CIRCLE OFFICE, BHOPAL - 462001. 
 
The date for opening the price bid will be intimated subsequently only to such 
firms whose technical bids are found suitable. The TENDERER is requested to 
participate during the opening of the tender. 
 
3.1. The two envelope are classified as, 
         (1). The Technical & Commercial Bid and 
         (2). The Price Bid. 
 
3.2. The first envelope super-scribed as "Technical & commercial Bid " should be 
submitted in a sealed envelope containing all the following details: 
 
i).  All  the schedules of the tender document, tender drawings  if any   &  
technical  &  commercial  details   of   the  proposed system equipment with its 
components & all  other  attachments other than the Bill of Quantity (Price Bid). 
 
4. The second envelope super scribed as "Price Bid" should be sealed and submitted 
on the same given date and time simultaneously along with technical & 
commercial bid.  Non submission of the same along with technical and commercial 
bid shall automatically render the entire tender being rejected. This envelope 
should contain duly filled in Bill of quantities (enclosed in the tender document) 
with values written in words and figures, and as detailed elsewhere in the tender 
documents. 
5. The time allowed for carrying out of the work will not be exceeding the period 
specified in the NIT.  
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6. The contractors should quote in figures as well as in words the rate, and 
amount tendered by them. The amount for each item should be worked out and 
the requisite totals given. The rates quoted shall  be all  inclusive  rates  for  the  
item  of  work  described,  including materials,  labour, tools & plant, carriage & 
transport,  supervision, overheads & profits, mobilising and other charges 
whatsoever including any  anticipated  or  un-anticipated difficulties  etc. 
complete for proper execution of the work as per drawings and specifications and 
no claim whatsoever for any extra payment shall be maintainable. 
 
7.  When  a  contractor  signs a tender  in  an  Indian  language,  the percentage 
above or below and the tendered amount and the total amount tendered  should 
also be written in the same language. In the case of illiterate contractors the rates 
or the amounts tendered should be attested by a witness. 
 
8.  Issue of tender form / documents is as per the NIT. 
 
9. The acceptance of a tender will rest with the Employer which  does not  bind 
itself to accept the lowest tender, and reserves  to  itself the  authority  to reject 
any or all of the tenders  received  without assigning  any  reason.  All tenders in 
which any  of  the  prescribed conditions  are  not fulfilled or are incomplete in  
any  respect  are liable  to be rejected.  
 
10. THE EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN 
PART AND THE TENDERER SHALL HAVE NO CLAIM FOR REVISION OF RATES/OTHER 
CONDITIONS IF HIS TENDER IS ACCEPTED IN PART. 
 
11.  Canvassing in connection with tenders is strictly prohibited and the tenders 
submitted by the contractors who resort to canvassing will be liable for rejection. 
 
12. All rates shall be quoted on the proper form of the tender alone. Quoted rates 
and units different from prescribed in the tender schedule will be liable for 
rejection. 
 
13. Special care should be taken to write the rates in figures as well as in words 
and the amounts in figures only, in such a way that interpolation is not possible. 
The total amount should be written both in figures and in words. In case of figures, 
the words `Rs.' should  be written before the figure of rupees and words  `P'  after  
the  decimal figures, e.g. Rs.2.15 "P" and in  case  of  words,  the  word  `Rupees' 
should precede and the word `Paise'  should  be  written  at  the  end, unless the 
rate is in whole rupees and followed by the words `only'  it should be invariably be 
up to two decimal  places.  While quoting the rate is in schedule of quantities, the 
word `only' should be written closely following the amount and it should not be 
written in the next line. However, if a discrepancy is found: 
 
i). the rates which correspond with the amount worked out by the tenderer shall 
unless otherwise proved be taken as correct. (OR)  
 
ii). if the amount of an item is not worked out by the tenderer or it does not  
correspond with the rates written either in figures  or  in words then the rate 
quoted by the tenderer in words shall be taken  as correct. (OR) 
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iii). where the rates quoted by the tenderer in figures and in words tally but the 
amount is not worked out correctly, the rates quoted by the tenderer will unless 
otherwise prove be taken as correct and not the amount. 
 
13.2 In the case of any errors or omissions in the quoted rates, and if the tender is 
issued in duplicate, the rates quoted in the tender marked "Original" shall be taken 
as correct rates. 
 
13.3  All corrections such as cuttings, interpolations, omissions  and over-writings  
shall be number as `c',`i',`o' and `ow'  and  initialed and total of such c, i, o and 
ow on each page certified at the end  of the  page with grand total at the end of 
the bill/schedule  of quantities. 
 
14.  An item rate tender containing percentage below / above will be summarily 
rejected.  However, where a tenderer voluntarily offers a rebate for payment 
within a stipulated period, this may be considered. 
 
15.  The Goods and Services Tax will be paid extra. The work contract tax, or any 
other tax ,  any  royalties, import duty, other duties if any,  levies, cess, entry tax, 
Octroi, profession tax,  Sales  Tax, purchase  tax, turnover tax, or any other tax on 
material or  finished work in respect of this contract shall be payable by the 
tenderer  and the Employer will not entertain any claim whatsoever in respect of 
the same,  and  nothing  extra  shall  be  paid/reimbursed  for  the  same 
subsequently with exception specified in the clause 8 of the General Conditions 
of the contract of this tender. 
 
16. The contractor shall give a list of his relatives, if any, working with the 
Employer along with their designations and addresses. 
 
17. No employee of the employer is allowed to work as a contractor for a period of 
2 years of his/her retirement from the employer services, without the previous 
permission of the employer.  This  contract  is liable to be cancelled if either the 
contractor or any of his  employees is found at any time to be such a  person  who  
had  not  obtained  the permission of the employer as aforesaid before submission 
of the tender or engagement in the contractor's service. 
 
18.   The tender for the works shall remain open for acceptance for a period of 90 
days from the date of opening of tenders.    
 
19. The tender for the work shall not be witnessed by a contractor or contractors 
who himself / themselves has / have tendered or who may and had/have tendered 
for the same work. Failure to observe this condition would render tenders of the 
contractors tendering as well as witnessing the tender liable to summary rejection. 
 
20. It will be obligatory on the part of the tenderer to tender and sign the 
tendered documents for all the component parts and that, after the work is 
awarded, he / they will have to enter into an agreement for each component with 
the competent authority of the Employer. 
 
20.1 Further the tenderer shall agree that until a formal agreement on stamp 
paper of Rs. 500/- is prepared and signed, this tender shall constitute a binding 
contract between the tenderer and the Employer. 
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21.  The tenderer,  apart  from being  a  competent  contractor  must associate 
himself with agencies of appropriate class who are  eligible to  tender  for other 
related works connected directly  or  indirectly with the contract and employed by 
the employer. 
 
22.1. The Employer does not bind itself to accept the lowest or any tender and 
reserves to itself the right of accepting the whole or any part of the tender and 
the tenderer shall be bound to perform the same at the rate quoted. 
 
22.2  Tenderer are advised to  inspect and  examine the site  and  its surroundings 
and satisfy themselves before submitting their tenders as to  the nature of the site 
and dimensions, the means of access to  the site, and obtain all necessary 
informations as to risks, contingencies and other circumstances which may 
influence or affect their tender. 
 
22.3 A tenderer shall be deemed to have full knowledge of the site whether he 
inspects it or not and no extra charges consequent on any misunderstanding or 
otherwise shall be allowed. Submission of a tender by  a  tenderer implies that he  
has read this notice  and  all  other contract  documents  and  has  made himself 
aware  of  the  scope  and specifications  of the work to be done and local 
conditions and  other factors bearing on the execution of the work. 
 

23.  On  acceptance  of  the  tender,  the  name  of  the   accredited 
representative(s)  of  the  contractor who would  be  responsible  for taking  
instructions  from the Employer shall be communicated  to  the Employer. 
 
24. Method of Evaluation of tender: All the competitive tenders will be received 
on the specified date and time. On the same day or on specified date & time in 
event of any compelling circumstances, the tender will opened in the presence of 
the available tenderer. 
 
24.1  Both the envelope super scribed as " Technical & Commercial  Bid" and  "Price  
Bid " will be simultaneously accepted, but  the  envelope superscripted as 
"Technical & Commercial Bid " alone will be opened, while the Price Bid shall  be 
maintained in the safe custody of the Employer. 
 
24.2 Incomplete offers and offers not accompanied by the mandatory documents 
shall be rejected.   
 
24.3  After the technical evaluation, such of those tenderer found technically 
acceptable will be short listed and their envelope containing " Price Bid " shall be  
opened  on a given date and time in presence of the  short  listed tenderers  with  
prior notice to them. The tenderers are  expected  to attend  the tender opening 
and their inability in  participating  will not  in  any way prevent the employer 
undertaking the opening  of  the bids. 
 
24.4 During the course of technical evaluation if found necessary  the Employer  
may seek supplementary price bids to bring  the evaluation at par and any such 
price bids shall be prepared as  stated in  the  tender  and  submitted  in  sealed  
envelopes   super scribing "Supplementary Price Bid for the project of .....". Such 
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supplementary price bid shall be opened simultaneously with the original price bid 
on the prescribed date and taken into consideration in its evaluation. 
 
24.5  Voluntary  submission  of the supplementary  price  bid  by  the contractor  /  
tenderer shall not be accepted and  supplementary  bids shall  be  limited  to  the  
details sought  for  by  the  Employer  only. Any other un-related price variations 
furnished in supplementary price bids shall not be recognized and might be liable 
for rejections if undue information are furnished. 
 
24.6  In case of other un-successful tenderers, the sealed  Price  bid shall  be 
returned  treating  it  individually.  The Employer  reserves  the right to accept or 
reject any of  the  offer's without  assigning  any reason and no dispute or 
negotiation  will  be entertained  in this regard. The Employer's decision will be 
final in the matter. 
 
24.7  Techno Economic evaluations:  
 

Being a techno - economical project, besides the capital cost, the present value 
of AMC charges for 4 years after completion of defect liability period will also 
be evaluated. The present value of the AMC component per year will be 
calculated as per the following formula: 
 

Present Value = c/(1+r)n 
 

Where 'c' is the annual AMC of each year 
           'r' is Bank Prime lending rate which is at present 15% 
           'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 
 
The above mentioned calculation is for Price comparison purpose only. 
 
Therefore, the tenderers / contractors shall furnish the AMC charges in the 
price bid for for 4 years and  terms  of  AMC  shall  be furnished in the technical 
&  commercial  bid  clearly  furnishing  the details regarding the scope of AMC, 
details  of  spares,  consumables & equipments covered and also details of 
exclusions.  
 
24.8 In case of quoting for very low abnormal AMC rates, Bank reserves the 
right to seek for the Performance Guarantee to the extent of 10% of the cost of 
lift throughout the 5 year period (1year Defect Liability period and 4 years 
under AMC) 
 
25.  The notice inviting tender, general rules & instructions for the guidance of 
tenderers shall form a part of the contract document. The successful  
tenderer/contractor, on acceptance of his tender  by   the Accepting Authority, 
shall, within 14 days from the stipulated date of start of the work sign on a stamp 
paper the contract consisting of :- 
 
(a) Standard form of Agreement on stamp paper. 
 
(b) Notice  inviting  tender,  all  the  documents  including  tender, forming the 
tender as issued at  the  time  of     invitation  of  tender and acceptance thereof  
together  with  any     correspondence  leading  thereto. General  Conditions,   
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Schedules  leading to Technical Specification, Special Conditions,  Technical 
Brochures in schedules submitted by the tenderer  etc., 
 
(c) Price Bid / Schedule Bill of Quantities. 
 
 
 

                             For & on behalf of the Employer 
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T E N D E R  - O F F E R 
 
 
I/We  have  read and examined the Notice Inviting  Tender, prequalification 
criterion, proforma filled in by the successful vendor, Schedules, Specifications  
Applicable,  Drawings and Designs, General  Rules  and Instructions,  General  
Conditions of  Contract,  Special  conditions, Schedule  (Bill) of quantities in Price 
Bid,  and all other  documents referred  to in the conditions of contract and all 
other  contents  in the tender document for the work. 
 
I/We  hereby  tender for the execution of the work specified  for  the Employer  
within  the  time specified at the rates  specified  in  the attached  Price Bid viz., 
schedule of quantities and in accordance  in all   respects   with  the  
specifications,   designs   drawings   and instructions  in  writing  referred  to  in   
the  General  Rules  and Instructions,  General Conditions of Contract and in all  
respects  in accordance with, such conditions so far as applicable. 
 
I/We agree to keep the tender open for 90 (Ninety days) from the due date of 
submission thereof and not to make any modifications in its terms and conditions.  
 
I/We hereby declare that I/We treat the tender documents, drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information/derived there from to any persons other than a person 
to whom I/We am /are authorized to communicate the same or use the 
information in any manner prejudiced to the safety of the State / the Employer. 
 
I/We  fully understand that you are not bound to accept the lowest  or any tender 
you may receive. Shri. ________________________,  Partner / Proprietor  / 
Authorised representative of the Company, is the  person authorised to negotiate 
commercial, technical terms & conditions &sign on behalf of the firm any 
Agreement, Bills  & receipts for this work. 
 
I/We agree that until a formal agreement on stamp paper is prepared and signed, 
this tender with your written acceptance thereof shall constitute a binding 
contract between us. 
 
Dated the: .......day of ……………………. 2020 
 
 

Signature of Contractor 
Witness, Name & address:                                                                                           
Full Postal Address including 

                                        Pin Code NO. & Telephone NO. 
1). 
 
 
 
2). 
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   A C C E P T A N C E 
 
The above tender (as modified by us or negotiations as provided in the letters 
mentioned hereunder) is accepted by me for and on  behalf  of the    Employer   
for   a   sum    of    Rs._____________________________(Rupees 
__________________________________________________________________) 
 
The  letters referred to below shall also form part of  this  contract agreement: 
 
a) 
 
 
b) 
 
 
c) 
 
 
 
Dated this _________day of 2020_______ 
 
 
 
 
                                For & on behalf of the Employer 
 
 
                                Signature: _______________________ 
 
 
 
                                Designation:______________________ 
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GENERAL CONDITIONS OF CONTRACT 
 
Except  where provided for in the description of the individual  items in the 
schedule of quantities and in the specifications and conditions laid  down 
hereinafter and in the Drawings, the work shall be  carried out  as  per standard 
specifications and under the  direction  of  the Employer. 
 
1. DEFINITIONS / INTERPRETATIONS ::- 
 
i).  The  `Contract'  means  the  documents  forming  the  tender  and acceptance  
thereof  and  the  agreement  duly  executed  between  the Employer  and  the 
Tenderer, together with the documents  referred  to therein  including those 
conditions, the specifications,  schedule  of quantities,  tender  agreement,  
designs,  drawings  and  instructions issued  from  time  to  time  by  the  Engineer-
in-Charge.  All these documents taken together shall be deemed to form one 
contract and shall be complementary to one another. 
 
ii).  In  the contract, the following expressions  shall,  unless  the context  
otherwise  requires, have the meanings,  hereby  respectively assigned to them :- 
 
a) The ' Firm',  `Tenderer' or `Supplier' or `Contractor' or 'vendor' shall  mean  the  
individual Kartha, or Manager of HUF, firm or Company, whether incorporated  or 
not, undertaking the works and shall  include the  legal  heirs/representatives of 
such  individual  or  the  partners composing firm and theirs legal heirs and 
successors,  or  company's authorised and constituted attorneys/agents  and 
permitted assignees of such firm or company. 
 
b) The `Employer' or `Bank' or 'Purchaser' means any officer of the Canara Bank, 
who is specifically authorised to enter into contracts in respect of the above 
works. 
 
c) The  `Engineer-in-Charge' means the Senior Manager, or Officer,  /  Engineer  
and/or   Site   Engineer   who    shall  supervise and  be  in-charge  of  the  work  or  
any    other  authorised   representative  or  person  specifically    deputed    by   
the  Employer     wherever   they   are   employed from time to time by the 
Employer. 
 
d) “Contract Value” shall mean the final accepted rates in the Price Bid excluding 
AMC charges. 
 
e) `Date of Contract' means the `Calendar date on which the Employer and 
Contractor have signed the Agreement on the Stamp Paper. 
 
f) "Accepting Authority" shall mean the Assistant General Manager, Canara Bank, 
Circle Office, Bhopal.  
 
'Approval' wherever used in the specifications or schedule of Quantities shall mean, 
respectively, approved by or approval of the `Accepting Authority' in writing. 
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g) `Appellant Authority' shall mean the General Manager, Canara Bank, Circle 
Office, Bhopal of the Bank (the Employer). Who shall also be the authority to 
consider any extension of time or compensation as defined in clause hereunder. 
 
h) `Notice in writing' or `written notice' shall mean a notice in writing  typed or 
printed characters delivered to or  sent  by registered post to the last known 
address private or  business address  or registered office address, and shall be 
deemed  to have  been received when in ordinary course of post  it  would  have 
been delivered, and/or delivered personally, or otherwise proved to have been 
received. 
 
i) `virtual completion' shall mean that the work/installation  is complete  in all 
respects in the opinion of the  Employer  and for  which  the  
completion/clearance   certificate  has  been issued  by  the  Engineer -in-charge   
and  the installation is fit for usage. 
 
i) `Drawings'  shall  mean all drawings and/or   design  drawings  furnished  by  the  
tenderer / sketches  duly  signed  by  the authorised  Engineer-in-charge on behalf  
of the Employer before commencement or during the progress of the  work. 
 
k) `Letter  of Acceptance' shall mean an intimation by  a  letter issued by the 
Accepting Authority of the Employer to tenderers  that  his  tender  has been 
accepted in  accordance  with  the  provisions in the said letter. 
 
l) "Warranty period" shall mean a period of twelve months from the certified date 
of virtual completion issued by the Engineer-in-charge and accepted by the 
Employer. 
 

m) "Site" shall mean the Canara bank Circle Office/Branch building, Saket Nagar, 
Bagsewania, Bhopal, Madhya Pradesh where the new lifts are to be installed and 
commissioned as per tender schedule of quantities allotted by the employer for 
the firm's use.   
 
2. SCOPE OF WORKS TO BE CARRIED OUT: 
 

2.1 The work consists of the contractor's own design based on technical 
specifications furnished. The contractor / supplier shall be responsible for its 
functioning according to the design criteria and its   parameters.   Notwithstanding   
the   details   furnished,   any discrepancies shall be brought out in the technical 
bid highlighting the shortcomings and suggest modifications. 
 
2.2  The  work to be carried out under the contract shall,  except  as otherwise 
provided in these conditions, include all labour, materials, tools,  plants,  
equipment  and transport which  may  be  required  in preparation  of  and  for and 
in the full  and  entire  execution  and completion of the works. 
 
2.3 The descriptions given in the Schedule of Quantities shall, unless otherwise 
stated, be held to include wastage on material, carriage and cartage,  carrying and 
return of empties, hoisting,  setting,  fitting and  fixing  in position and all other 
labour necessary  and  for  the full  and entire execution and completion as 
aforesaid  in  accordance with good engineering practice and recognized 
principles. 
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2.4  The  several documents forming the Contract are to  be  taken  as mutually  
explanatory of one another, detailed drawing being  followed in  preference  to  
small  scale drawing  and  figured  dimensions  in preference  to scale and special 
conditions in preference  to  General Conditions. 
 
2.5 In the case of discrepancy between the schedule of quantities, the 
specifications and/or the Drawings, the following order of preference be 
observed:- 
 

        a) Description in Schedule of Quantities. 
        b) Particular Specifications and Special condition, if any 
        c) Drawings prepared for the design. 
        d) BIS Specifications. 
 
2.6 If there are varying or conflicting provisions made in any one or more 
document(s) forming part of the contract, the Accepting Authority shall be the 
deciding authority with regard to the intention of the document and his decision 
shall be final and binding on contractor. 
 
2.7  Any  error  in description or quantity or  rate  in  Schedule  of Quantities or 
any omission there from shall not vitiate the Contract or release the contractor 
from the execution of the whole or any part  of the  works comprised therein 
according to drawings and  specifications or from any of his obligations under the 
Contract. 
 
2.8  The contractor shall forthwith comply with and duly  execute  any work 
comprised in such Employer's instruction, provided always that verbal instructions, 
directions and explanations given  to the contractor's or his representative upon 
the works by the  Employer shall if involving a variation be confirmed in  writing to 
the contractor/s within 7 days. 
 
2.8.1  No work for which rates are not specifically mentioned  in  the priced  
schedule  of  quantities, shall be taken  up  without  written permission of the 
Employer. Rates of items not mentioned in the priced schedule of quantities shall 
be fixed by the Employer as provided in clause "Variation". 
 
2.8.2 Regarding all factory made products, they shall be manufactured as per their 
respective IS code updated and all test undertaken at factory. 
 
3. The work shall be carried out at Canara bank Circle Office/Branch building, 
Saket Nagar, Bagsewania, Bhopal, Madhya Pradesh. The Intending tenderer shall 
visit the site and make himself thoroughly  acquainted  with  the  local site 
conditions,  nature  and  requirements  of  works,  facilities  of transport 
condition, effective labour and materials, access and storage for materials and 
removal of rubbish. The tenderer shall provide in his tender cost of carriage, 
freight and  other  charges  as  also  for  any special difficulties and including  
police  restriction  for  transport etc. for proper execution of work as indicated. 
The successful tenderer will not be entitled to any  claim  of  compensation  for  
difficulties faced or losses incurred on account of any site condition which existed 
before the commencement of the work or which  in  the  opinion  of  the Employer 
might be deemed to have reasonably  been  inferred to be so existing before 
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commencement of work. Work shall be carried out through qualified 
engineer/supervisor with appropriate license as per statutory rules. 
 
4. TENDERS :: 
 
4.1 The entire set of tender paper issued to the tenderer should be submitted fully 
priced and also signed on the last page  of  respective chapter (this shall be 
acceptance of all the pages of the  tender  and its stipulations) together with 
initials on every page. Notwithstanding this, Initials / signature in every page will 
indicate  the  acceptance of the tender papers by the tenderer.  (Also refer  point  
no.15  of General Rules & Instruction for guidance of tenderers) 
 
4.2 No modifications, writing or corrections can be made in the tender papers by 
the tenderer, but he may at his option offer his comments or modifications in a 
separate sheet of paper attached to original tender papers. 
 
4.3 The tenderers should note that the tender is strictly on item rate basis and 
their attention is drawn to the fact that the rates for each and every item should 
be correct, workable and self-supporting.   
 
4.4 If called upon by the Employer, detailed analysis of any  or all the rates shall 
be submitted. The Employer shall not be bound to recognize the contractor's 
analysis. 
 
4.5  All items of work described in the schedule of quantities and technical 
specifications are  to be  deemed  and  paid as complete works in all  respects  and  
details including preparatory and finishing works involved, directly,  related to  
and  reasonably detectable from the drawings,  specifications  and schedule  of 
quantities and no further extra charges  will be  allowed in this connection. In the 
case of lump-sum contracts, the payment  of such items of work will be made for 
the actual work done on the  basis of lump-sum charges as will be assessed to be 
payable by the  Employer. 
 
4.6  The Employer has power to add to, omit from any work as shown  in the 
drawings or described in the specifications or included in schedule of  quantities  
and  intimate the same in  writing  but  no  addition, omission  or  variation  shall  
be  made  by  the  contractor  without authorisation  from  the  Employer. No 
variation shall vitiate the contract. 
 
4.7  The  Tenderer shall be deemed to have  satisfied  himself  before tendering as 
to the correctness and sufficiency of his tender for  the works  and  of  the  rates  
and  prices  quoted  in  the  Schedule  of Quantities,  which  rates  and  prices  
shall,  except  as   otherwise provided, cover all his obligations under the Contract 
and all matters and things necessary for the proper completion and maintenance 
of  the works. 
 
5. SIGNING OF CONTRACT & AGREEMENT:: 
 
5.1 The successful tenderer/contractor, on acceptance of his tender by the  
Accepting  Authority, shall, within 14 days from  the  stipulated date of start of the 
work sign the contract consisting of :- 
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      a) Standard  form  of  agreement on  stamp  paper,  the  notice inviting  
tender, all the documents including  drawings,  if any, forming the tender 
as issued at the time of  invitation of   tender  and  acceptance  thereof  
together   with   any  correspondence leading thereto. 

 
      b) Standard tender Form consisting of:: 
 
          i) Notice inviting tender, eligibility criterion, General Rules and Instructions. 
 
         ii) General Conditions of contract and clauses of contract along with   

Annexures   thereto,   like    specification, special conditions etc. 
 
        iii) Bill of Quantity and Price Bid. 
 
         iv) List of Approved Brands/manufacturers appended, if any. 
 
5.2 Contractor shall sign an Indemnity Bond in Bank's approved format (FORMAT 
ATTACHED) before starting the work, indemnifying the Bank from any damages, 
prosecution, other legal suits and claims arising out of any mishaps occurring at 
the site due to faulty work, non fulfilling safety precautions, faulty construction 
and for violating any statutory rules and regulations for which the contractor shall 
be solely responsible.   
 
5.3 The contractor shall pay for all stamps and legal expenses, incidental thereto. 
 
6. PERMITS AND LICENCES:: 
 
6.1 Permits and licenses for the release of materials or its purchases which are 
under Government control will be arranged by the contractor. It  may  be  clearly 
understood that  no  compensation  or  additional charges can be claimed by the 
contractor for non-availability of  such materials  in  due  time  on this account  or  
according  to  his  own requirements. 
 
6.2 The contractor may, however, be eligible  to  a  proportionate extension of 
time on this account which in the opinion of the Employer is reasonable. 
 
7. GOVERNMENT AND LOCAL RULES:: 
 
The contractor shall conform to the provisions of all local bye-laws and acts 
relating to the work and to the regulations etc.  of the Government  and Local 
Authorities and of any Company whose system  and design is proposed to be 
connected / utilised. The cost, if any, shall be deemed to have been included in 
his quoted  rates,  taking  into account all liabilities and shall indemnify the 
Employer against such liabilities  and shall defend all actions arising from such 
claims  or liabilities. 
 
8. TAXES AND DUTIES :: 
 
The tendered cost must include all duties royalties, cess and sales tax or any other 
taxes or local charges if applicable. No extra claim will be entertained with 
exception herein specified below.    
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i).  The  tenderers  must include in their tendered  cost  all  duties royalties, cess, 
Work contract tax and sales tax or any other taxes or local charges like octroi  etc. 
if applicable except in the AMC cost which is exclusive of GST. The GST will be 
paid extra. No extra claim on this account will in any case be entertained. 
However, pursuant to the Constitution ( Forty Sixth Amendment) Act, 1982, if any 
further new tax, royalties cess  or levy  is  imposed  by Statute,  and any Central 
Excise  Duty  by  the Central  Government on the Main Equipment and not on any 
type of  sub-components or material involved in its manufacture or on  installation 
materials like piping or electrical cabling, its switch  gears  etc.,  after the date of 
receipt of  tenders,  and  the contractor  there  upon  necessarily and properly 
pays  such  taxes  / levies the contractor shall be reimbursed the amount so paid, 
provided such payments, if any, is not, in the opinion of the Employer ( whose 
decision shall be final and binding on the contractor) attributable to delay  in 
execution of work within the control of the  contractor.  On account  of any 
downward revision of such taxes / levies, the  benefit shall  be  passed  on  to the 
Employer and shall  be  binding  on  the contractor even without the claim by the 
Employer. 
 
ii).  The contractor shall keep necessary books of accounts and  other documents  
for the purpose of this condition as may be  necessary  and shall allow inspection 
of the same by a duly authorised representative of  the  Employer and / or the 
Engineer-in-charge  and  further  shall furnish such other information / document 
as the Employer may  require from time to time. 
 
iii).  The  contactor  shall,  within  a period  of  15  days  of  the imposition  of any 
such further tax / levies, described above, give  a written  notice to the Employer 
that the same is given to pursuant  to this  condition,  together  with all  necessary  
information  relating thereto. 
 
For this purpose the tenderers are requested to furnish the present tax structures 
separately with the Technical and commercial bid. 
 
9. No optional items should be quoted in the tender. 
 
10. QUANTITY OF WORK TO BE EXECUTED: 
 
The  quantities  shown in the schedule of quantities are  intended  to cover  the  
entire  works as per  the drawings / scope  of  work,  and therefore  the contractor 
is bound to complete the works at  the  same quoted rates in the event of quantity 
exceeding the specified bill  of quantity,  but the Employer reserves the right to 
execute only a  part or  the  whole  or any excess thereof  without  assigning  any  
reason therefore. 
 
11. OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYER:: 
 
The  Employer  reserves  the right to execute any  part  of  the  work included  in 
this contract by other agency or persons  and  contractor shall  allow reasonable 
facilities and use of his facilities  for  the execution  of  such  work. The main 
contractor shall extend all co-operation in this regard. 
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Wherever the work is proposed in co-ordination with other agencies, the 
contractor shall co-operate with the schedule of works in such a manner as worked 
out by the Architect / Engineer-in-charge of the Employer. 
 
12.  EARNEST MONEY, RETENTION MONEY & TOTAL SECURITY DEPOSIT:: 
 
Earnest Money: Rs.36,000.00 (Rupees Thirty Six thousand only) 
EARNEST MONEY DEPOSIT (EMD) amounting to Rs. 36,000/-   by way of Demand 
Draft of a  Nationalised / Scheduled Bank drawn  in  favour of " Premises and 
Estate section , Canara Bank Circle Office, Delhi ", payable at Bhopal must 
accompany each tender. Alternatively, a Bank Guarantee for the above amount 
valid for four months from a Bank other than Canara Bank can also be submitted. 
No interest shall be allowed on the Earnest Money. Tenders without Earnest Money 
shall be liable for rejection. 
 
Apart from above the successful tenderer to whom the contract is awarded will 
have to deposit as initial security deposit 2% of the value of the accepted tender.  
The initial Security Deposit will have to be made within 14 days from the date of 
acceptance of tender, failing which the Employer at his discretion, without 
prejudice to any other rights/remedies available under the terms of this Contract 
may revoke the letter of acceptance. The initial Security Deposit will not yield any 
interest & shall be held at Bank's end for the duration of the contract period.  It 
shall be refunded to the contractor without any interest within fourteen days after 
the issue of certificates of virtual completion, after deducting any sum due from 
the contractor on any account under this contract. 
 
Apart from the initial security deposit made as above, retention money shall be 
deducted from progressive running bills @ 8% of the gross value of each running bill 
until the total security deposit, i.e., the initial Security Deposit plus the retention 
money equals: 
a) 10% on the first rupees one lakh of the tendered cost of work. 

b) 7.5% on the next rupees one lakh of the tendered cost of work. 

c) 5% on the remaining amount of the tendered cost of work.  
 
50% of the retention amount is refunded to the contractor on completion subject 
to the following. 
(i) Issue of virtual completion certificate by the Bank’s Premises Department/ 

Architect 
(ii) Contractor’s removal of his materials, equipment, labour force, temporary 

sheds/ stores etc, from the site (excepting for a small presence required if 
any for the defect liability period and approved by the Bank). 

  
The remaining 50 % of the retention amount will be refunded to the contractor, 
after deducting any sum due from the contractor on any account under this 
contract, 14 (fourteen) days after the end of defects liability period provided he 
has satisfactorily carried out all the work and attended to all defects in accordance 
with the conditions of the contract. 
 
No interest is allowed on retention money.  
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A part of the Security Deposit if and as decided by the bank can also be furnished in 
the form of a bank guarantee from a Bank other than Canara Bank.  
 
13.1 CONTRACTOR TO PROVIDE EVERY THING NECESSARY:: 
 
i).  The contractor shall provide everything necessary for the  proper execution  of  
the  work according to the intent and  meaning  of  the design parameters, 
technical specifications, drawings and schedule  of quantities. Based on the details 
furnished in the N.I.T. The contractors should undertake their own assessment and 
design the plant and system required. If the contractor finds any discrepancies 
furnished it shall immediately brought to the notice of the Employer. 
 
ii).  The  tenderer  shall  take  full  responsibility  for  adequacy, suitability and 
safety of all the  design, works and methods of design / installation. 
 
iii). The employer shall on no account be responsible for the expenses incurred  by  
the  contractor during the progress of   work  at  site, towards  any  incidental  
expenditure like medical  amenities  to  the workers  at site, security arrangement 
etc. The employer shall not  be responsible for the safety of the workers at site 
either on account of the  works  executed  by the contractor or on  account  of  
the  works executed by any other agency involved at that time. 
 
iv).  The Employer on no account shall be responsible for  storage  of materials  or  
loss or pilferage or theft either in  respect  of  the material  stored  or  material  
already built  and  paid  for  by  the Employer. 
 
v). The contractor shall at all times give access to workers employed by the 
Employer. 
 
vi). All tools, equipments and other required facilities for execution of work shall 
be provided by the contractor. 
 
vii).  Any  facilities available at site shall be utilized  only  with prior  permission  
of  the Employer or the in-charge  of  the  site  / building  owner and cannot be 
taken as granted and for  such  services utilises the Employer is entitled to charge 
at his discretion. 
 
13.2 No extra charges shall be paid over and above what has been quoted for any 
of the above or for similar such services. 
 
14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART:: 
 
i). Time of Completion: 
 
     90 days commencing from the 14th day from the date of purchase order 

issued by the Bank. 
 
The entire work is to be completed in all respects within the stipulated period. 
The work shall be deemed to commence from the date of issue of purchase order 
from the date of acceptance letter or date of handing over site, whichever is 
earlier. Time is the essence of the contract and shall be strictly observed by the 
contractor. 
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The work shall not be considered as complete until the Employer have certified in 
writing that the work has been virtually completed and defect liability period shall 
commence from the date of such certificate. 
 

 
ii). EXTENSION OF TIME:: 
 
(a) The time allowed for execution of the Works by the Contractor as specified or 
the extended time in accordance with these conditions shall be the essence of the 
Contract.   

 
(b)  Request for extension of time, to be eligible for consideration, shall be made 
by the contractor to the accepting authority in writing within fourteen days of the 
happening of the event causing delay.  The contractor shall also, if practicable, 
indicate in such a request the total period for which extension is desired, 
overlapping period, if any, with earlier events causing delays. 
 
(c)  In  such  case  the authority may  give  a  fair  and  reasonable extension  of  
time for completion of work. Such extension shall be communicated to the 
contractor by the Employer in writing, within 3 weeks of the date of receipt of 
such request. Non application by the contractor for extension of time shall not be 
a bar for giving a fair and reasonable extension by the Employer and this shall be 
binding on the contractor. 
 
(d)  The  decision  of  the Employer for  an  extension  of  time  for completion  
hereunder ( which decision shall be final and  binding  on the  contractor) shall be 
promulgated on completion of the work or  at the conclusion of such events based 
on which the extension of time was sought by the contractor, and the Employer 
shall then, in the event of an extension being granted, determine and declare the 
final completion date.  The provision in clause with respect to payment  of  
Liquidated Damages shall, in such case, be read and construed as if the  extended 
date  fixed by the Employer were substituted for and the damage  shall be 
deducted accordingly. 
 
iii). Progress of Work: 
 
During the period of work, the contractor shall maintain proportionate progress on 
the basis of a programme chart submitted by the contractor or prepared by the 
Engineer in charge whoever is responsible for such programme of work. Contractor 
shall plan for procurement of materials, equipments well in advance and reflect 
the same in a progress chart so that there is no delay on the part of the contractor 
in completion of the project. Maintenance and production of such records as and 
when required shall be the responsibilities of the contractor. 
 
15. LIQUIDATED DAMAGES:: 
 
Time is the essence of the contract.  Thus the  tenderer  shall  be  aware  and  
take  note  that  non-supply   or commissioning of the equipment / system will 
affect the Banks committed programs and thus the loss by way  delayed  services  
/  completion  of related works etc,  are  invaluable  and  cannot  be  easily  
assessed. Therefore, it is part of the agreed terms that  in  the  event  of  any 



TENDER DOCUMENT – SUPPLY AND INSTALLATION OF 2 NO. NEW 8 PASSENGER LIFT AT CANARA 
BANK CIRCLE OFFICE BUILDING, PSP AREA, PLOT NO. 4, BAGSEVANIA, NEAR AIIMS CAMPUS, 
BHOPAL, MADHYA PRADESH. 
 

          Page 24 of 78  
 

delay in completion of the work, the  Bank  is  liable  to  charge  the tenderer 
without the necessity of providing for  any  details  of  such losses suffered by the 
Bank.  
 
15.1  If  the contractor fails to maintain the  required  progress  in terms of the 
contract or to complete the work and clear the site on or before the contract or 
approved extended date of completion, he shall, without  prejudice  to any other 
right or remedy of  the  Employer  on account  of  such  breach,  pay  as  agreed  
compensation  the  amount calculated at the rates stipulated below or such 
smaller amount as may be  fixed by the employer on the contract value of the 
work for  every completed week that the progress remains incomplete. 
 
15.2 For this purpose the term `Contract Value' shall be value at the contract rates 
of the work as ordered / accepted and the Contract value does not include the 
AMC cost. 
 
If the Contractor fails to complete the works within the time for completion 
stated in the tender or within any extended time under Clause 14.ii hereof, the 
Contractor shall pay the Employer the sum at the rate of 0.5 % of the Contract 
Value per week of delay subject to a maximum limit of 5 % of the Contract Value 
as  "Liquidated damages" for the period during which the said works shall so 
remain incomplete or the Employer may deduct aforesaid sum towards such 
damages from any monies due to the Contractor. 

 
15.3 The Employer shall have the right to adjust, /set-off against any sum payable 
to the contractor under this or any  other  contract with the Employer anywhere in 
India/outside India. 
 
16.1 TOOLS,  STORAGE OF MATERIALS, PROTECTIVE WORKS AND  SITE  

OFFICE REQUIREMENTS:: 
 
The contractor shall provide, fix up and maintain his establishment in an approved 
position at site and clear away on completion of the works and make good all 
works disturbed. The contractor shall not  fix or  place any placards or 
advertisement of any description  or  permit the  same  to  be fixed or placed in or  
upon  any  hoarding,  gantry, building  structure  other  than those approved by  
the  Employer.  No fixtures or materials to be placed in such a manner that can be 
considered dangerous to the installation and to the persons working or passing by 
or visiting the site. 
 
16.2 Storage of materials :The contractors shall make use of existing facilities  
with  due  permission  of  the  Employer  for  storage  of materials  at  site, but 
watch & ward arrangements for the  safety  of  materials shall be the responsibility 
of the contractor. The covered space required if any, shall be arranged at the 
tenderer's own cost in the open space identified/ear marked by the Bank. 
 
17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS:: 
 

 
17.1 The contractor shall conform to the provisions of any Acts of the Legislature 
relating to the work, and to the regulations and  bye-laws of any authorities, and 
or other Companies ( Indian or International), and  /  or  Statutory Authorities, 
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with whose  system  and  design  or technical know-how are/were proposed to 
have connection with this work. So  also  the contractor shall before making any 
variations  from  the drawings  or specification that may be associated to so 
conform,  give the  Employer written notices specifying  the  variations proposed  
to  be made and the reasons for making them  and  apply  for instruction  thereon.  
The Employer on receipt of such intimation shall give a decision within a 
reasonable time. 
 
17.2 The contractor shall arrange to give all notices required for  by the  said Acts, 
regulations or Bye-laws to be given to any  authority, and  to pay to such authority 
or to any public officer all  fees  that may  be  properly  chargeable in respect of 
the  work  and  lodge  the receipts with the Employer. 
 
17.3  The contractor shall indemnify the Employer against all  claims in respect of 
patent rights, royalties, damages to buildings, roads or members of public in 
course of execution of work and shall defend  all actions arising from such claims 
and shall keep the Employer aloof and indemnified in all respects from such 
actions, cost and expenses. 
 
17.4 The firm/company should have service unit/registered office in the state 
of Madhya Pradesh to get technically qualified in the tender. Full address of the 
office with its registration details to be submitted along with technical bid. 
 
18. CLEARING SITE AND SETTING OUT WORKS:: 
 
 

18.1 The site of work shown shall be cleared of all obstructions, waste materials, 
rubbish of all kinds. All material damages  on  the place of work on the walls, 
ceiling or flooring or any other connected equipments, materials or installations 
shall be re-done to maintain the originality and leveled at the contractors own 
cost. 
 
18.2 The contractors shall set out the works and shall be responsible for the true 
and perfect setting out the works and for the correctness of the positions, levels, 
dimensions and alignment of all parts thereof. If at any time, any error shall 
appear during the progress of any part of the work, the contractor shall at his own 
expenses rectify such error, if called upon to the satisfaction of the Employer. 
 
19. FIXING, FASTENING OF EQUIPMENTS:: 
 
19.1 The contractor is to fix the equipments on the floor by means  of appropriate 
method so that such equipments fixed on to the floor shall not fall by its own or by 
natural movements of wind, air normal  human operations  and  shall adopt the 
best engineering traditions  and  use appropriate tools in such operations. 
 
19.2  The  contractor  while fixing any material or  equipment  to  be suspended  
from the ceiling, shall use fasteners of suitable  strength to  hold the weight of the 
suspended system/equipment or material  and such fasteners shall be fixed by 
means of power drills. The contractor shall not chip the ceiling unless ordered & 
approved by the Engineer- in-charge. 
 
19.3  The contractor shall not puncture the existing civil structures like beams, 
columns and shall not undertake any  type  of  activity which  could affect the 
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structural stability. He shall be responsible for any damages and costs in its 
rectification. 
 
20. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS :: 
 
All waste materials and other matters of any offensive nature shall be taken out 
once the works are completed. The contractor shall keep  the works  free  from 
dangerous materials like  industrial  gases,  welding machines  and  any  such 
devices or material of  toxic  and  poisonous nature shall not carry within the site 
or building any material  which are  explosive  in  nature. Any such  offensive  
materials  which  are essentially  required  in course of work shall be undertaken  
with  due written  permission  of  the  Employer  provided  such  materials  are 
permissible under Law. 
 
21. ACCESS :: 
 
Any authorised representatives of the Employer shall at all reasonable times  have  
free  access  to the works and /  or  to  the  workshops, factories  or  other places 
where materials or  equipments  are  being prepared  or constructed for the work 
and also to any place where  the materials  are  lying or from where they are being 
obtained,  and  the contractor  shall extend necessary facility to the Employer  or  
their representatives for inspection examination and testing of the  quality & 
workmanship of the materials. 
 
22. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS:: 
 
22.1 All the works specified and provided for in the specifications or which may be 
required to be done in order to perform and complete  any part thereof shall be 
executed in the best and most workmanlike manner with  materials  of the best 
and approved quality  of  the  respective kinds  in accordance with the particulars 
contained in and implied  by the specifications and as represented by the drawings 
or according  to such  other additional particulars, and instructions as may from  
time to time be given by the Employer during the execution  of the work, and to 
his entire satisfaction. The works shall be executed with best workmanlike manner 
confirming BIS Specifications, Indian Electricity Act & Rules, Statutory norms 
prescribed by local bodies etc. 
 
22.2  If  required by the Employer, the  contractor  shall have  to  carry  out tests 
on materials and  workmanship  in  approved material  testing  laboratories  or as 
prescribed by  the  Employer  at his own cost to prove that the materials etc. 
under test conform   to   relevant  I.S.  standards  or  as  specified   in   the 
specifications.   The   necessary   charges   for   sample   material, transporting, 
testing etc. shall have to be borne by the contractor. 
 
22.3 All material must be the best of their kind available and the contractors must 
be entirely responsible for the proper and efficient carrying out of the work. 
Samples of all the materials to be used must be submitted to the Employer when 
so directed by the Employer. 
 
22.4 Should the work be suspended by any reason, the contractor shall take all 
precautions necessary for the protection of work and at his own expenses shall 
make good any damages arising from any of these causes. 
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23. REMOVAL OF IMPROPER WORK:: 
 
23.1 The Employer shall during the progress of the work have power  to order  in 
writing from time to time the removal from the  work  within such reasonable time 
or times as may be specified in the order of  any materials which in the opinion of 
the Employer are not in accordance  with  specification or instructions, the  
substitution  or proper   re-execution   of  any  work  executed  with   materials   
or workmanships  not  in accordance with drawings and  specifications  or 
instructions. 
 
23.2  In  case  the contractor refuses to comply with  the  order  the Employer  
shall  have the power to employ and pay  other  agencies  to carry  out the work 
and all expenses consequent thereon or  incidental thereto as certified by the 
Employer shall be borne by the contractor or may be deducted from any money 
due to or that may become due  to  the  contractor.  
 
24. CONTRACTOR'S EMPLOYEES:: 
 
24.1 The contractor shall employ technically qualified and competent supervisors 
for the work who shall be available (By turn) throughout the work and shall 
participate during site meetings and be available to take and comply with 
instructions of the Employer.  In case of electrical works as per statutory Acts & 
Rules of Electricity Board and Electrical Inspectorate, the persons so employed 
shall have the requisite supervisory permit or wireman permit for appropriate 
nature of work undertaken.  
 
24.2 NO CHILD LABOUR : 
 
No  labour below the age of eighteen years shall be employed  on   the work. In 
case of electrical works, the labour employed by the tenderer or their sub-
contractor should be authorized person as permitted by the Chief Electrical 
Inspectorate office of the respective state Government.  The Employer shall not be 
responsible for any deviation and the tenderers shall indemnify the Employer from 
any legal action or in any way directly or indirectly. 
 
24.3  Labour  Legislation:: 
 
The tenderer shall comply with the provisions of the payment of  Wages Act,  
1936,  Minimum Wages Act, 1948, Employees Liability  Act,  1938, Workmen's  
Compensation  Act,  1923, Industrial  Disputes  Act,  1947, Maternity  Benefits Act, 
1961, and the Contractors Labour  (Regulation and  Abolition)  Act 1970, or the 
modifications thereof or  any  other laws relating thereto and the rules made there 
under from time to time. 
 
24.4  The  tenderer  shall,  notwithstanding  the  provisions  of  any contract  to  
the  contrary,  cause to be paid  fair  wage  to  labour indirectly  engaged on the 
work, including any labour engaged  by  his sub-contractors in connection with the 
said work, as if the labour had been immediately employed by him. 
 
24.5  The tenderer shall indemnify and keep indemnified  the  Employer against  
payments to be made under and for the observance of the  laws aforesaid and the 
Contractors' Labour Regulations without prejudice to his  right  to  claim indemnify 
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from  his  sub-contractors.  The  laws aforesaid shall be deemed to be a part of 
this contract and any breach thereof shall be deemed to be a breach of this 
contract. 
 
24.6 COMPLIANCE OF LABOUR REGULATIONS: 
 
i)  The Tenderer shall at his own expense arrange for all  the  safety provisions  for  
the safety of all workers and employees  directly  or indirectly  employed  on  the  
work  by  the  tenderer  or  his   sub- contractors as mentioned in the Safety Code 
of this tender. 
 
ii) The Tenderer shall be fully responsible for compliance at his own expense all 
the labour regulations and rules to be observed by him and his sub-contractors and 
by the Employer as Principal Employer of workers.  The Tenderer shall fully 
indemnify the Employer against any action by the state and/or Central 
Government for  any  default  or alleged default by the Tenderer, Sub-contractor 
of any  of such rules and regulations. If, due to any default of the tenderer  or his  
sub-contractors,  the Employer has to incur any  expenditure  for compliance  of  
the  rules and regulations or  for  any  other  reason connected with such default, 
the Employer shall be entitled to recover from the tenderer all such expenditure in 
full from any payment due to the tenderer. 
 
25. DISMISSAL OF WORKMEN :: 
 
The contractor shall on request of the Employer immediately dismiss or take off 
from the works any person employed thereon by him, who may in the opinion of 
the Employer be unsuitable or incompetent or who  may misconduct himself. Such 
discharge shall not be the basis of any claim for compensation or damages against 
the Employer or  any  of  their officers or employee. 
 
26. ASSIGNMENT :: 
 
The  whole of the works included in the contract shall be executed  by the  
contractor and the contractor  shall not directly  or  indirectly transfer,  assign  or  
underlet the contract or  any  part,  share  or interest  therein nor, change in 
constitution and no subletting  shall relieve the contractor from the full and entire 
responsibility of  the contract  or  from  active superintendence of the  work  
during  their progress. 
 
27. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC :: 
 
27.1  Damages to persons : THE Tenderer shall be responsible  for  all injury  to the 
work or workmen to persons, animals or things  and  for all damages to the 
structural and/or decorative part of property which may  arise  from the 
operations or neglect of himself or of  any  sub-contractor  or of any of his or a 
sub-contractors  employees,  whether such  injury or damage arise from 
carelessness, accident or any  other cause  whatsoever in any way connected with 
the carrying out  of  this contract. 
 
27.2 The clause shall be held to include interalia, any damages to buildings 
whether immediately adjacent or otherwise, and any damage to roads,  streets,  
footpaths or ways as well as damages caused  to  the buildings and the works 
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forming the subject of this contract by  rain, wind or other inclemency of the 
weather. 
 
27.3  The tenderer shall indemnify the employer and hold  harmless  in respect of 
all and any expenses arising from such injury or damages to persons or property as 
aforesaid and also in respect of any claim made in  respect  of  injury or damage 
under any acts  of  compensation  or damage consequent upon such claim. 
 
27.4 Damages to property: The Tenderer shall reinstate all damage of every sort 
mentioned in this clause, so as to deliver the whole of the contract works 
complete and perfect in every respect and so as to make good or otherwise satisfy 
all claims for damages to the property or third parties. 
 
27.5  The tenderer shall effect the insurance necessary and  indemnify the  
employer  entirely from all responsibility in this  respect.  The insurance  must be 
placed with a company approved by the employer  and must  be  effected  jointly  
in the name of  the  contractor  and  the employer and the policy lodged with the 
latter. The scope of insurance is  to  include  loss  or  damage to  the  work  and  
workmen  due  to carelessness,  accident  including  fire,  earthquake,  floods,  
etc., damage  or  loss  to  the contract itself till this  is  made  over  a complete 
state. Insurance is compulsory and must be effected from  the very  initial  stage.  
The contractor shall also  be  responsible  for anything which may be excluded 
from damage to any property arising out of incidents, negligence or defective 
carrying out of this contract. 
 
27.6  THE  employer  shall be at liberty and is  hereby  empowered  to deduct  the 
amount of any damages, compensations, costs,  charges  and expenses arising or 
occurring from or in respect of any such claim  or damages from any sums due or 
to become due to the contractor. 
 
27.7  If  the  tenderer  or  his  working  people  or  servants  shall break, deface, 
injure or destroy any part of building in which they may be working, or any 
building, road, road curb, fence, enclosure,  water pipe,  cables, drains, electrical 
cables or telephone post  or  wires, trees,  grass  or grass land, or cultivated 
ground contiguous  to  the premises  on which the work or any part is being 
executed, or  if  any damage  shall  happen to the work while in progress,  from  
any  cause whatever  or if any defect, or other faults appear in the  work  within 
twelve  months after a certificate final or otherwise or  its  virtual completion 
shall have been given  by the Employer as aforesaid arising out of defect or 
improper materials or  
workmanship the tenderer  shall upon receipt of a notice in writing on that behalf 
make the same  good at his own expense or in default the Employer/Engineer-in-
Charge cause the same to be made good by other workmen and deduct the 
expense  from any sums that may be then or at any time thereafter may become 
due  to the  tenderer, or from his security deposit, or the proceeds  of  sale 
thereof or of a sufficient portion thereof. 
 
27.8 i) TRANSIT INSURANCE ::  
 
Wherever specifically agreed to, the firm will insure at his cost the goods for all 
transit risks including 60 days storage risk from the date of the delivery of the 
goods at the final destination.  
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ii) INSURANCE::  
 
In his own interest the contractor shall insure  the works  and  keep  them insured 
until the  virtual  completion  of  the contract against loss or damages by fire 
and/or earthquake, flood. The insurance  must be placed with a company 
approved by the Employer,  in the joint names of the employer and the contractor 
for such amount and for  any  further  sum if called to do so by the  employer  and  
lodge receipts  of premiums paid with the employer within 21 days  from  the date 
of issue of letter of acceptance unless otherwise instructed. 

 
Contractor shall strictly follow labour laws in force and obtain the necessary 
license for doing the work. He will be required to take care of the safety & 
security of the personnel employed and occupants of the flats, third parties, office 
equipments, building and other loose furniture's within the working area, during 
execution of the works. Contractor will be required to obtain Insurance policy 
"Erection All Risk Policy (EAR)" for the entire duration of the works till 
settlement of final bills as per clause 29 of this contract document. Any damage 
to the articles, building shall be made good by the contractor at his cost.  
 
27.9 The contractor in case of rebuilding or reinstatement after  fire shall  be  
entitled  to  extension  of  time  for  completion  as  the employer may deem fit. 
 
28. ACCOUNTS RECEIPTS & VOUCHERS:: 
 

The  contractor shall, upon the request of the Employer  furnish  them with all the 
invoices, accounts, receipts and other vouchers that they may  require in 
connection with the works under this contract. If the contractor shall use materials 
less than what is required  under  the contract, the value of the difference in the 
quantity of the materials that was required to use and that actually used shall be 
deducted from his  dues. The decision of the Employer shall be final and binding  
on the  contractor   as  to the amount of  materials  the  contractor  is required to 
use for any work under this contract. 
 
 
29. MEASUREMENT:: 
 

29.1  Before taking any measurement of any work the  contractor  shall give 
reasonable notice to the representatives of the Employer  or the site engineer if 
any, and  measurements  particularly concealable  in  nature shall be jointly taken 
and recorded  and  such statement  of  measurement  shall be enclosed along with  
the  bill  or running bills. In the event of such measurement taken directly by  the 
contractor  the  details shall be recorded and routes  be  marked  for inspection of 
the engineer-in-charge. 
 
29.2 Any deviation or discrepancies observed by the engineer-in-charge shall be 
brought to the notice of the contractor  or their  representatives and during such 
inspection and  measurement  if the contractor fails to be present the certification 
of the  engineer-in-charge  shall be  final  and  binding  on  the contractor and the 
contractor shall have no right to dispute the same. 
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30. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY:: 
 
30.1 Payment Terms: 
i). All bills shall be prepared by the contractor in the form agreed or furnished by 
the Employer.  
 
ii). No mobilization advance amount will be paid to the firms. Payments to the 
contractor will be regulated as below: 
 

a)  75 % of the cost of the lift against supply /  delivery  of  equipments  at site, 
duly  unpacked  and  supported  by  necessary  documents  /  test certificates 
etc, and certification of Engineer in charge. 
 
b) 20 % upon completion and upon handing over of the lift after successful 
testing & commissioning at site. 
 
c) 5% at the end of the warranty period of 1 year; this can be released against 
Bank guarantee for equivalent amount in favour of the Bank for the warranty 
period in approved Bank’s format. 
 
(iii)  All such interim payments accepted by the Contractor shall be regarded as 
payments by way of advances against final payment only. These shall not preclude 
bad, unsound and imperfect or unskilled work to be rejected, removed, taken 
away and reconstructed or re-erected. 
 
(iv) All such payments other than initial advance payment are subject to 
deductions of security deposit as detailed in the tender elsewhere. 
 
30.2  Any  certificate given by the  Engineer-in-charge  relating to the work done 
or materials delivered forming part of  such payment,  may  be  modified  or  
corrected  by  any  subsequent   such certificate(s) or by the final certificate and 
shall not by itself  be conclusive  evidence  that any work or materials to which  it  
relates is/are in accordance with the contract and specifications. 
 
30.3  Any such interim payment, or any part thereof shall not  in  any respect  
conclude,  determine  or  affect in any  way  powers  of  the Engineer-in-
charge/employer under the contract or any of such payments be  treated as final 
settlement and adjustment of accounts or  in  any way vary or affect the contract. 
 
30.4 Pending consideration of extension of date of completion interim payments 
shall continue to be made as herein provided. 
 
30.5  All  the payments, interim or otherwise other than  the  initial advance,  are  
subject  to statutory deductions of Income  Tax  &  its Surcharge, Sales tax 
deductions as notified by respective Local  State Government/Authority  and any 
such instructions conveyed from time  to time.  From the interim bills, the 
retention money as detailed elsewhere in this tender shall also be deducted. 
 
30.6 The final bill shall be submitted by the contractor within 1 (one) month from 
the  date  of  completion  of  work  or  from  the  date  of certification of virtual 
completion certified by the branch-in-charge. 
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30.7 FINAL PAYMENT:: 
 
(1)  The Tenderer shall submit the final bill in the same manner as specified in 
interim bills within one month of physical completion of the work or within 15 days 
of the date of the final certificate of completion furnished by the Engineer-in-
Charge whichever is earlier.  No further claims shall be made by  the  tenderer  
after submission of the final bill or on acceptance of the final payment and these 
shall be deemed to have been waived and extinguished. 
 
(2)  In the event of any dispute, payments of those items of the bill in respect of 
which there is no dispute and of items in dispute, for quantities and rates as 
approved by Engineer-in-Charge, shall be made by the employer within the period 
specified herein under, the period being reckoned from the date of receipt of the 
bill by the Engineer-in-Charge. 
 
a) If the gross amount of the work done under the contract items, plus that of 
additional deviated items is upto Rs.2 lakhs - 30 days. 
 
b)   - do -    exceeds Rs. 2 lakhs &  is upto Rs.20 lakhs - 45 days 
c)   - do -    exceeds Rs.20 lakhs /- 60 days 
 
31. VARIATION / DEVIATION:: 
 
The Engineer-in-Charge with the specific approval of  the Employer  shall  have   
power to make alteration in,  omissions  from, additions  to  or  substitutions  for  
the  original   specifications, drawings,  designs  and  instructions that may appear  
to  him  to  be necessary  or  advisable  during the progress of  the  work,  and  the 
tenderer shall be bound to carry out the works in accordance with  any instructions  
given to him in writing signed by the Engineer-in-Charge. Such alterations, 
omissions, additions or  substitution shall form part of the contract as if originally 
provided therein  and any altered , additional or substituted work which the 
tenderer may be directed  to  do in the manner specified above as part of  the  
works, shall  be  carried out by the tenderer on the same conditions  in  all 
respects including price on which he agreed to do the main work except as 
hereafter provided. 
 
(a)  No  work  which  radically changes the  original  nature  of  the contract  shall 
be ordered by the Engineer-in-Charge as  a  deviation. 
 
(b) In the event of any deviation being ordered which in the  opinion of the 
tenderer changes the original nature of the Contract, he  shall within fifteen days 
of having been so ordered bring this to the notice of the Employer with the reasons 
but nevertheless carry it out and the disagreement  as  to  the  nature of work and  
the  rate  to  be  paid therefore  shall be resolved in accordance with Clause  
under  caption "SETTLEMENT OF DISPUTES AND ARBITRATION". 

 
c).  The tendered rates, shall hold good for any increase or  decrease in  the  
tendered quantities upto variation of 15 % and  as  stipulated elsewhere for 
legitimate completion of works as per original design  or scope  of  work  and  on 
account of  any  modification  or  alteration suggested  and  where  the variation is 
for  the  respective  item  is beyond  15 %,  the  rate for the respective item  may  
be  reviewed  on mutually agreed terms. 
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32. SUBSTITUTION:: 
 
Should   the  contractor  desire  to  substitute  any  materials   and workmanship, 
He  must  obtain  the  approval  of  the  Employer   in  writing  for any such 
substitution  well  in  advance. In respect of Materials whose makes are not 
specified in the tender, specific approval of the Employer has to be obtained in 
writing before their usage. 
 
33. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFTER 
COMPLETION: 
 
33.1  The  whole  of  the work will  be  thoroughly  inspected  by  the contractor  
and deficiencies and defects set right. On completion of such inspection the 
contractor shall inform the Employer that they have completed the work and it is 
ready for inspection. 
 
33.2 On completion the contractor shall clean all the area and its surroundings, 
equipments etc. and will leave the entire area clean and ready for immediate 
usage to the satisfaction of the Employer. 
 
34. CLEARING SITE ON COMPLETION:: 
 
34.1  On completion of the works the contractor shall clear  away  and remove 
from the site all constructional materials, plant & equipments, tools, surplus 
materials, scraps, rubbish and temporary works of every kind  and  leave the whole 
of the site and the works clean  and  in  a workmanlike condition to the 
satisfaction of the Employer. 
 
34.2  In  the  event  of failure to clear the  site  as  required  the Employer  have 
the right to undertake the same engaging  other  agency and  the  same shall be at 
the cost of the contractor and  liable  for deductions  in the payments due to the 
contractor and  the  contractor shall not dispute such payments. 
 
35.  CONCEALED WORKS:: 
 
The  contractor  shall give due notice to the  Employer  wherever any work is to be 
buried or concealed in the building in the earth, flooring, walls or otherwise 
becoming inaccessible later on, in order  that  the  work  may be inspected  and  
correct  dimensions  or measurements  taken  before such burial. In default 
whereof the same shall, in the opinion of the Employer be either opened up for 
measurement at the contractors expenses or no payment may be made for such 
materials. Should any dispute or difference arise after  the execution  of any work 
as to measurements etc. or other  matter  which cannot be conveniently tested or 
checked, the notes / certification of the  Engineer-in-charge shall be accepted as 
correct  and binding on the contractor. 
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36. ESCALATION:: 
 
The rate quoted shall be firm throughout the tenure of the contract  (including  
extension of time, if any granted) and will not be  subject to any fluctuation due 
to increase in cost of materials, labour, sales tax, octri etc. unless specifically 
provided in these documents. 
 
37. IDLE LABOUR:: 
 
Whatever  the  reasons may be, no claim for  idle  labour,  additional 
establishment  cost  of hire and labour charges of  tools  and  plants would be 
entertained under any circumstances. 
 
 
38. SUSPENSION OF WORKS:: 
 
38.1  Subject to other provisions contained, the Employer may  without prejudice  
to his any other rights or remedy against the tenderer   in respect of any delay in 
commencing, completing or during the  progress of  work  or  inferior  
workmanship,  may  serve  notice  in   writing absolutely  determine and cancel 
the contract in any of the  following cases; 
 
i) If the contractor having been given by the Employer a notice  in  writing to 
rectify, reconstruct or replace  any  defective work  or  that  the  work is being 
performed  in  any  inefficient  or otherwise  improper  or un-workman like manner 
shall  comply  with  the requirement of such notice for a period of seven days 
thereafter. 
 
ii) If the contractor being a company shall pass a resolution or the court shall make 
an order that the company shall be wound up or if a receiver or a manager on 
behalf of a creditor shall be appointed or if circumstances shall arise which entitle 
the court or the creditor to appoint a receiver or a manager or which entitle the 
court to make a winding up order. 
 
iii) If the contractor has without reasonable cause failed to commence the work or 
has suspended the progress of the work or has failed to proceed with the work with 
due diligence so that in the opinion of the Employer (which shall be final and 
binding) he will be unable to secure completion of the work by the date for 
completion and continues to do so after a notice in writing of seven days from 
Employer. 
 
iv) If the contractor fails to complete the work within the stipulated date  or  
items  of work with individual date of  completion,  if  any stipulated,  on  or 
before such date (s) of completion  and  does  not complete them within the 
period specified in a notice given in writing in that behalf by the Engineer-in-
charge. 
 
v)   If  the  contractor  persistently  neglects  to  carry  out   his obligations  under  
the contract and/or commits default  in  complying with  any  of the terms and 
conditions of the contract  and  does  not remedy  it or take effective steps to 
remedy it within 7 days after  a notice  in writing is given to him in that behalf by 
the  Engineer-in-charge. 
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vi)  If the contractor commits any acts mentioned in terms of tender hereof:  And 
when the contractor has made himself liable for action under any of the cases 
aforesaid, the Employer shall have powers:- 
 
a)  To  determine  or rescind the contract  of  which  termination  or rescission  
notice in writing to the contractor under the hand of  the Employer  shall  be 
conclusive evidence. Upon such determination or rescission, the security deposit of 
the contractor shall be liable to be forfeited and shall be absolutely at the disposal 
of Employer. 
 
b)  In  any  such  event  the  contractor  shall  have  no  claim   to compensation  
for  any loss sustained by him by reason of  his  having purchased or procured any 
materials or entered into any engagements or made  any advances on account or 
with a view to the execution  of  the work or the performance of the contract.  
And in case action is  taken under  any  of the provisions aforesaid, the contractor 
shall  not  be entitled  to  recover  or  be paid any sum for  any  work  thereto  or 
actually performed under this contract unless and until the  Engineer-in-charge  
has certified in writing the performance of such  work  and the value payable in 
respect thereof and he shall only be entitled  to be  paid  the  value so certified; 
Provided further that  any  of  the recoveries to be made when the excess cost 
incurred by the Employer is more than the Security Deposit to be forfeited, such 
recoveries  shall be limited to the amount by which the excess cost incurred 
exceeds the Security deposit so forfeited. 
 
38.2  In  any  case  in which any of the  powers  conferred  upon  the Employer  
hereof, shall have become exercisable &the same shall  not be exercised,  the non-
exercise thereof shall not constitute a waiver  of any of the conditions hereof and 
such powers shall notwithstanding  be exercisable  in  the  event  of any future  
case  of  default  by  the contractor and the liability of the contractor for 
compensation  shall remain unaffected. 
 
39. TERMINATION OF CONTRACT BY EMPLOYER :: 
 
39.1 If the contractor :: 
 
      (a) at  any time makes default in proceeding with the  works  or any part of 
the work with due diligence and continues to  do so after a notice in writing of 7 
days from the Engineer-in-Charge; or 
 
      (b) commits  default  in  complying with any of  the  terms  and conditions  of 
the Contract and does not remedy it  or  take effective steps to remedy it within 7 
days after a notice in  writing  is given to him in that behalf by the  Engineer-in- 
Charge; or 
 
      (c) fails to complete the works or items of work with individual dates of 
completion, on or before the date(s) of completion, and does not complete them 
within the period specified in  a notice  in  writing is  given to him in that behalf  
by  the  Engineer-in-Charge; or 
 
      (d) shall  offer or give or agree to give to any person in  Bank service  or  to 
any other person on his behalf any  gift  or consideration  as an inducement or 
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reward for favouring  him in  relation  to the obtaining or execution of this  or  any   
other Contract for the Employer or; 
 
      (e) shall enter into a Contract with the Bank in connection with  which  
commission has been paid or agreed to be paid by  him  or  his  knowledge,  unless  
the  particulars  of  any  such  commission  and  the  terms of  payment  thereof  
have  been  previously   disclosed   in   writing   to   the   Accepting 
Authority/Engineer-in-Charge; or 
 
      (f) shall  obtain  a Contract with the Employer as a  result  of  wrong  tendering 
or other unethical methods  of  competitive tendering; or 
 
      (g) being an individual, or in a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving  order or  order for administration of his 
estate made against  him or shall take any proceedings for liquidation or 
composition (other  than  a  voluntary liquidation for  the  purpose  or 
amalgamation or reconstruction) under any Insolvency Act for the time being in 
force or make any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors or purport so to do, or if any  
application  be made under any Insolvency Act for the time being in force for  the 
sequestration of his estate or if a trust  deed  be  executed by him for benefit of 
his creditors; or 
 
      (h) being a company, shall pass a resolution or the Court  shall  make  an  
order  for  the winding up of  the  company  or  a  receiver  or manager on behalf 
of the debenture  holders  or others shall be appointed or circumstances shall arise 
which  entitle the Court or debenture holders to appoint a receiver or manager; or 
 
      (i) shall suffer  an execution being levied on  his  goods  and  allow it to be 
continued for a period of 21 days; or 
 
      (j) assigns,  transfers,  sublets  (engagement of  labour  on  a  piece-work  
basis  or  of labour with materials  not  to  be incorporated  in  the  work,  shall  
not  be  deemed  to  be   subletting)  or otherwise parts with or attempts to  
assign, transfer sublet or otherwise parts with the entire works  or  any  portion 
thereof without the prior written  approval  of the Accepting Authority; 
 
39.1.2 The Accepting Authority may, without prejudice to any other right or 
remedy which shall have accrued or shall accrue thereafter to the Employer, by a 
notice in writing cancel the contract as a whole or only such of items in default 
from the tenderer. 
 
39.1.3 The Engineer-in-Charge shall on such cancellation by the accepting 
authority have powers to, for which the contractor shall hereby unconditionally 
agree:: 
  
(a)  to take possession of the Site and any materials, constructional   plant, 
implements, stores, etc., thereon; and/or 
 
(b)  to carryout the incomplete work by any means at the  risk  and  cost of the 
Tenderer. 
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39.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge  shall  
determine what  amount,  if  any,  is recoverable from the contractor for 
completion of the works or part of the  Works  or  in case the Works or part of the 
Works is  not  to  be completed, the loss or damage suffered by the Employer. In 
determining the amount, credit shall be given to the contractor for the value of 
the work executed by him up to the time of cancellation, the value of contractor's 
materials taken over and incorporated in the work. 
 
39.3 Any excess expenditure incurred or to be incurred by the Employer in  
completing  the Works or part of the Work or the excess,  loss  or damages 
suffered or may be suffered by the Employer as aforesaid after allowing  such  
credit shall without prejudice to any other  right  or remedy available to Employer 
in law be recovered from any money due to the Tenderer on any account, and if 
such moneys are not sufficient the Tenderer  shall be called upon in writing and 
shall be liable  to  pay the same within 30 days. 
 
39.4  If the Contractor shall fail to pay the required sum within  the aforesaid 
period of 30 days, the Engineer-in-Charge  with the  approval of the Employer shall 
have the right to sell any or  all of   the   Contractor's  unused   materials,   
constructional   plant, implements,  temporary buildings, etc. and apply the 
proceeds of  sale hereof  towards the satisfaction of any sums due from the  
Contractor under the Contract and if thereafter there be any balance  outstanding 
from  the  Contractor, it shall be recovered in  accordance  with  the provisions of 
the Contract. 
 
39.5 Any sums in excess of the amounts due to the Employer and  unsold materials,  
constructional  plant,  etc., shall  be  returned  to  the Contractor,  provided  
always  that if cost  or  anticipated  cost  of completion  by the Employer of the 
Works or part of the Works is  less than  the  amount  which the Contractor would 
have been  paid  had  he completed  the  Works  or part of the Works, such  
benefit  shall  not accrue to the Contractor. 
 
40. SETTLEMENT OF DISPUTES AND ARBITRATION:: 
 
40.1  It shall be an inseparable part of the contract that in  matters regarding  
quality of materials, workmanship, removal or rejection  of improper  work,  
interpretation of the  drawings  and  specifications, measurements of materials 
and/or items of work, mode of procedure  and carrying  out  of the work, the 
decision  of  the  Engineer-in-Charge which shall be given in writing, shall be final, 
conclusive and binding on the tenderer. 
 
40.1.  If the tenderer considers any work demanded of him  to  be  outside  the  
requirements  of the contract,  or  considers  any  drawings record or decision 
given in writing by the Engineer-in-Charge on any matter in connection with or  
arising out of the contract or carrying out of work, to be unacceptable, he shall 
promptly within 15 days request the Employer in writing for written instruction or 
decision. Thereon, the Employer shall give his written instructions or decision 
within a period of two months from the receipt of the tenderer's letter. 
 
40.2  Upon receipt of such written instructions or  decision  the  tenderer  shall  
promptly proceed without delay to  comply  with  such  instructions or decisions. If 
the Employer fails  to  give  his  instructions or decision in writing within a period 
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of  two  months after being requested or if the tenderer is  dissatisfied   with   the  
instructions  or  decision  of  the  Employer,   the Contractor may within 30 days 
appeal to the designated Appellant  Authority of the Employer who shall afford an 
opportunity to the  tenderer  to  be heard and to offer evidence in support  of  his 
appeal.  If he is dissatisfied with this decision, the  tenderer  shall  within  a  
period  of thirty days  from  receipt  of  the   Appellant Authority of the decision 
shall indicate his intention  to  refer  the dispute to Arbitration, failing  which  the  
said  decision  shall  be final and conclusive and  not  referable  to adjudication by 
the Arbitrator. 
 
40.3  All disputes or differences in respect of which  decisions  have not been final, 
binding and conclusive as above shall be referred  for adjudication  by  the 
arbitration by a Sole  Arbitrator  appointed  as follows : 
 
40.4  Within  one  month of receipt of notice from any  party  to  the contract for 
appointment of the Arbitrator the Appellant Authority, in charge  of the work at 
the time of such appointment shall send to  the tenderer a panel of three names of 
persons who shall not presently  be connected  with  the work. The tenderer shall 
within fifteen days of receipt of this list select and communicate to the Appellant 
Authority the name of one person from the list who shall then be appointed as the 
sole arbitrator by the Appellant Authority. 
 
40.5  If tenderer fails to communicate his selection of  name,  within the  
stipulated  period, the Appellant Authority shall  without  delay select one person 
from the list and appoint him as Sole Arbitrator. If the Appellant Authority fails to 
send such a list within one month as stipulated, the tenderer shall send a similar 
list to the Appellant Authority within 15 days. The Appellant Authority shall then 
select one person from the list and appoint him as the Sole Arbitrator within 30 
days of the receipt of the list. If the Appellant Authority  fails to do so the 
tenderer shall communicate to the Appellant Authority the name  of  one  officer  
from  the list who  shall  then  be  the  Sole Arbitrator. 
 
40.6  If the Arbitrator so appointed is unable or unwilling to act  or resigns  his  
appointment  or vacates his office  due  to  any  reason whatsoever  another sole 
Arbitrator shall be appointed in  the  manner aforesaid. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 
 
40.7  IT is term of this contract that the party invoking  arbitration shall give a list 
of disputes with amounts claimed in respect of  each such  dispute along with the 
notice for appointment of arbitrator  and giving  reference to the rejection by the 
Appellant Authority  of  the appeal  and a copy of his notice(s) of intention to refer 
the  dispute to  arbitration  of  such disputes as mentioned  in  Part  (ii)  above 
failing  which the notice for appointment of the Arbitrator shall  not be treated as 
notice for appointing the arbitrator. 
 
40.8  It is also a term of this contract that no person other  than  a person  
appointed  by Appellant Authority, in charge of  the  work  as aforesaid  should act 
as arbitrator and if for any reason that is  not possible, the matter shall not be 
referred to arbitration at all. 
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40.9 It is also a term of the contract that if the tenderer   does not make  any  
demand  for appointment of arbitration in  respect  of  any claims  in  writing  as  
aforesaid within 90  days  of  receiving  the intimation from the Employer that the 
final bill is ready for payment, the  claim of the contractor shall be deemed to 
have been  waived  and absolutely barred and the Employer shall be discharged 
and released of all liabilities under the contact in respect of these claims. No party 
shall be entitled to bring any claim to arbitration if the  arbitrator has  not been 
appointed before the expiry of sixty days  after  defect liability period. 
 
40.10  The  arbitration  shall be conducted  in  accordance  with  the provisions  of  
the  Indian Arbitration Act, 1996,  or  any  statutory modification or re-enactment 
thereof and the rules made there under and for the time being in force shall apply 
to the arbitration  proceeding 
under this clause. 
 
40.11  The  arbitrator may from time to time with the consent  of  the parties 
enlarge the time for making and publishing the award. 
 
40.12 It is also a term of the contract that any fees TA, DA and other charges  are  
payable  to the Arbitrator shall be  paid  by  both  the parties equally. 
 
40.13  It is also a term of the contract that the Arbitrator shall  be deemed to have 
entered on the reference on the date of first  hearing. The venue of the 
arbitration shall be such a place as may be fixed  by the  Arbitrator in his sole 
discretion. The fees, and charges  of  the Arbitrator shall, if required to be paid 
before the award is made  and published,  be paid half and half by each of the 
parties. The cost  of the  reference  and of the award (including the fees, if any,  
of  the Arbitrator)  shall  be  in the discretion of the  Arbitrator  who  may direct  
to  and  by whom and in what manner, such costs  or  any  part thereof  shall be 
paid and fix or settle the amount of costs to be  so paid. 
 
40.14  The award of the Arbitrator shall be final and binding on  both the parties 
 
41. RIGHT TO AUDIT/TECHNICAL EXAMINATION :: 
 
The  Employer  shall have the right to cause an  audit  and  technical examination  
of  the  works  and the final  bills  of  the  contractor including  all  supporting 
vouchers, abstract, etc., to be  made  even after  payment of the final bill and if 
as a result of such audit  and technical  examination  any  sum is found to  have  
been  overpaid  in 
respect  of  any work done by the tenderer under the contract  or  any  work 
claimed to have been done by him under the contract and found not to  have  been 
executed, the tenderer shall be liable  to  refund  the amount  of  over-payment 
and it shall be lawful for  the  Employer  to recover the same from him in the 
manner prescribed in clause 47 or  in any  other  manner  legally permissible and if 
it is  found  that  the tenderer was paid less than what was due to him under the 
contract  in respect of any work executed by him under it, the amount of such 
under payment  shall be duly paid by the Employer to the  tenderer,  without any 
interest thereon; Provided that the tenderer shall not be entitled to  payment of 
any sum paid short where such payment has  been  agreed upon  between  the 
Employer on the one hand and the  tenderer  on  the other under any term of the 
contract permitting payment for work after assessment by the Engineer-in-Charge. 
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42. LIEN :: 
 

(a) Whenever any claim or claims for payment of a sum of money  arises out  of  or 
under the contract against the  contractor,  the  Employer shall be entitled to 
withhold and also have a lien to retain such  sum or sums in whole or in part from 
the security, if any deposited by the tenderer and for the purpose aforesaid, the 
Employer shall be entitled to withhold the security deposit, if any, furnished as the 
case may be and   also  have  a  lien  over  the  same  pending  finalisation   or 
adjudication  of  any such claim. In the event of the  security  being insufficient to 
cover the claimed amount or amounts or if no  security has been taken from the 
contractor, the Employer shall be entitled  to withhold  and  have  a lien to retain 
to the extent  of  such  claimed amount  or  amounts  referred to above, from any  
sum  or  sums  found payable  or  which may at any time thereafter become  
payable  to  the contractor  under  the same contract or any other  contract  with  
the Employer pending finalisation or adjudication of any such claim. 
 

(b) Any sum of money due and payable to the contractor (including  the security 
deposit returnable to him) under the contract may be withhold or  retained by way 
of lien by the Employer or any  other  contracting person or persons through 
Engineer-in-Charge against any claim of  the Employer  or such person or persons in 
respect of payment of a sum  of money  arising  out  of  or  under any  other  
contract  made  by  the contractor with the Employer or with such other person or 
persons. 
 
(c)  It  is an agreed term of the contract that the sum  of  money  or moneys so 
withheld or retained under the lien referred to above by the Employer  will  be 
kept withheld or retained as such by  the  Employer till  the claim arising out of or 
under the contract is determined  by the  arbitrator (if the contracts governed by 
the arbitration  clause) or  by the competent court, as the case may be and that  
the  tenderer will  have no claim for interest or damages whatsoever on any  
account in respect of such withholding or retention under the lien referred to 
above  and duly notified as such to the tenderer. For the  purpose  of this  clause,  
where the tenderer is a partnership firm or  a  limited company,  the Employer 
shall be entitled to withhold and also  have  a lien  to retain towards such claimed 
amount or amounts in whole or  in part from any sum found payable to any 
partner/limited company as  the case may be, whether in his individual capacity or 
otherwise. 
 
43. EXTERNAL INSPECTION & AUDIT :- 
 

(i) All works under or in course of execution or executed in pursuance of  the  
Contract  shall at all times be open and  accessible  to  the inspection of the 
Quality Control Organisation of the Employer or  any designated  auditor  /  
officials of the Employer  and  of  the  Chief Technical Examiner's Office under 
Central Vigilance Commission. 
 

(ii)  IF it shall appear to the Engineer-in-Charge or  to the Engineer in charge of 
Quality Control or any designated auditors / officials of the Employer or to the 
Chief Technical Examiner, that any work  has  been  executed  with  unsound,  
imperfect,  or   unskillful workmanship,  or  with materials or articles provided by 
him  for  the execution  of the work which are unsound or of a quality  inferior  to 
that contracted or otherwise not in accordance with the contract,  the contractor  
shall,  on  demand  made  in  writing  within  the  defect liability  period from the 
Engineer-in-Charge specifying the work, materials or articles complained of 
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notwithstanding that the same  may have been passed, certified and paid for 
earlier,  forthwith rectify,  or remove and reconstruct the work so specified in 
whole  or in part, as the case may require and provide other proper and suitable 
materials or articles at his own charge and cost. 
 

(iii) In the event of the contractor failing to do so within a  period specified  by  
the  Engineer-in-Charge  in  his  demand aforesaid,  the contractor shall be liable 
to pay compensation at  the same  rate  as under the clause of defects after 
completion  for  this default. 
 

(iv)  In such case the Engineer-in-Charge may not  accept the  item of work at the 
rates applicable under the contract  but  may accept  such items at reduced rates 
as the Employer or  the  competent authority may consider reasonable during the 
preparation of on account bills or final bill if the item is so acceptable without 
detriment  to the safety and without substantially affecting the utility of the item 
and  the  structure  or he may reject the work  outright  without  any payment  
and/or  get  it  and other  connected  and  incidental  items rectified,  or  removed 
and re-executed at the risk and  cost  of  the contractor.  Decision  of  the 
Engineer-in-Charge to  be  conveyed  in writing  in  respect  of the same shall be 
final and  binding  on  the tenderer. 
 
44. PROVISIONS FOR MICRO & SMALL ENTERPRISES (MSES):- 
 
PURCHASE PREFERENCE:  
 
Purchase Preference to Micro and Small Enterprises (MSEs) and Startups and 
Purchase Preference linked with Local Content (PP-LC) shall be applicable subject 
to full compliance of other terms and conditions of the tender and Contract. 
Following are the conditions applicable as per the Government of India Guidelines 
on Purchase Preference.  
 
1. Micro & Small Enterprises [MSEs]:  
 
Procurement through MSEs (Micro & Small Enterprises) will be done as per the 
Policy guidelines issued by the Ministry of Micro, Small & Medium Enterprises vide 
Gazette notification no. D.L.-33004/99 dated 23.03.2012 and as amended from  
time  to  time.  Following  are  the  conditions  applicable  as  per  the Government 
of India Guidelines  
 
1.1.  MSEs should provide proof of their being registered as MSE (indicating the  
 Terminal Validity Date of their Registration) for the item under Tender/  
 RFP along with their offer, with any agency mentioned in the Notification,  
 including:  
1.1.1.District Industries Centres or  
1.1.2.Khadi Village Industries Commission or 
1.1.3.Khadi & Village Industries Board or  
1.1.4.Coir Board or National Small Industries Corporation or  
1.1.5.Directorate of Handicrafts & Handloom or  
1.1.6.Any other body specified by the Ministry of Micro, Small & Medium  
 Enterprises.  
1.1.7.For ease of registration of Micro and Small Enterprises (MSMEs),  
 Ministry of MSE has started Udyog Aadhaar Memorandum which is an  
 online registration system (free of cost) w.e.f. 18th September,  
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 2015 and all Micro & Small Enterprises (MSEs) who are having Udyog  
 Aadhaar Memorandum should also be provided all the benefits  
 available for MSEs under the Public Procurement Policy for Micro  
 and Small Enterprises (MSEs), Order 2012.  
1.2.  MSEs participating in tenders, quoting price within price band of L1+15%  
 shall also be allowed to supply a portion of requirement by bringing down  
 their price to L1 in a situation where L1 price is from someone other than  
 MSE & such MSE shall be allowed to supply at least 20% of total tendered  
 value.  In case there are more than one MSEs within such price band and  
 agree to bring down their price to L1, the 20% quantity is to be distributed  
 proportionately among these Bidders.  
1.3.  MSEs are exempted from paying Application fee/cost & EMD, subject to  
 furnishing of Valid certificate for claiming Exemption.  
1.4.  The Eligible MSEs who intend to match the L1 Price (ultimately decided by  
 the Bank) shall indicate the willingness to match the L1 Price within 6  
 working days from the date of communication from the Bank to avail the  
 purchase preference.  
1.5.  Bidder has to submit as self-declaration accepting that if they are awarded  
 the contract and they fail to sign the contract, or to submit a performance  
 security before the deadline defined in the RFP, they will be suspended  
 for the period of three years from being eligible to submit Bids for  
 contracts with Canara Bank as per Form PP-B.  
1.6.  The aforesaid Policy is meant for procurement of only goods produced and  
 Services rendered by MSEs and not for any trading activities by them. An  
 MSE unit will not get any Purchase Preference over any other MSE Unit.  
1.7.  The details are available on web site dcmsme.gov.in.  Interested vendors  
 are requested to go through the same for details.  
 
2. Startup:  
 
2.1.Applicable for Indian Bidders only as defined in gazette notification no.  
 D.L-33004/99 dated 11.04.2018 of Ministry of Commerce and Industry and  
 as amended from time to time.  
2.2. As  mentioned  in  Section-II  of  O.M.  No.F.20/2/2014-PPD(Pt.)  dated  
20.09.2016 of Procurement Policy Division, Department of Expenditure, Ministry of 

Finance on Prior turnover and prior experience, relaxations may be applicable 
for all Startups [whether Micro & Small Enterprises (MSEs) or otherwise] 
subject to meeting of the quality and technical specifications specified in 
tender document. 

2.3. Further, the Startups are also exempted from submission of Tender Fee  
 and EMDs.  
2.4. For  availing  the  relaxations,  bidder  is  required  to  submit  requisite  
 certificate towards Startup enterprise registration issued by Department  
 of  Industrial  Policy  and  Promotion,  Ministry  of  Commerce  and  the  
 certificate should be certified by the Chartered Accountant (not being an  
 employee  or  a  Director  or  not  having  any  interest  in  the  bidder’s  
 company/firm) and notary public with legible stamp.  
2.5. Bidder has to submit as self-declaration accepting that if they are awarded  
 the contract and they fail to sign the contract, or to submit a performance  
 security before the deadline defined in the RFP, they will be suspended  
 for the period of three years from being eligible to submit Bids for  
 contracts with Canara Bank as per Form PP-B.  
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3. Procurement through Local Suppliers (Make in India):  
 
Department of Industrial Policy and Promotion under Ministry of Commerce and  
Industry  vide  letter  no.  P-45021/2/2017-PP (BE-II)  dated 28.05.2018  has  
notified revised guidelines to be followed to promote manufacturing and  
production of goods and services in India under “Make in India” initiative.  
 
3.1. “Local Supplier” means a supplier or service provider whose product or  
 service offered for procurement meets the minimum local content as  
 prescribed   under   the   aforesaid   order   or   by   the   competent  
 Ministries/Departments in pursuance of the aforesaid order.  
3.2. The minimum local content shall be 50% in general (unless otherwise 

prescribed by the Nodal Ministry) and the margin of purchase preference 
shall be 20%.  

3.3. For award of contract, the following clauses shall be applicable in addition  
 to other provisions in the bidding document in this regard:  
3.3.1.In procurement of goods, services or works in respect of which the  
 Nodal Ministry has communicated that there is sufficient local  
 capacity and local competition, and where the estimated value of  
 procurement is Rs. 50 lakhs or less, only local suppliers shall be  
 eligible. If the estimated value of procurement of goods or services  
 or works is more than Rs. 50 lakhs, the provisions of sub-paragraph  
3.3.2 or 3.3.3, as the case may be, shall apply;  
3.3.2.In the procurements of goods or works which are not covered by  
 paragraph 3.3.1 and which are divisible in nature, the following  
 procedure shall be followed:  
3.3.2.1. Among all qualified bids, the lowest bid will be termed as  
 L1. If L1 is from a local supplier, the contract for full  
 quantity will be awarded to L1.  
3.3.2.2.If L1 bid is not from a local supplier, 50% of the order  

quantity shall be awarded to L1. Thereafter, the lowest  
bidder among the local suppliers, will be invited to match  
the L1 price for the remaining 50% quantity subject to the  
local supplier’s quoted price falling within the margin of  
purchase preference, and contract for that quantity shall be awarded to 
such local supplier subject to matching the  
L1 price. In case such lowest eligible local supplier fails to  
match  the  L1  price  or  accepts  less  than  the  offered  
quantity, the next higher local supplier within the margin  
of purchase preference shall be invited to match the L1  
price for remaining quantity and so on, and contract shall  
be awarded accordingly. In case, some quantity is still left  
uncovered on local suppliers, then such balance quantity  
may also be ordered on the L1 bidder.  

3.3.3.In procurement of goods or works not covered by sub-paragraph  
3.3.1 and which are not divisible, and in procurement of services where the bid is 

evaluated on price alone, the following procedure shall be followed:  
3.3.3.1. Among all qualified bids, the lowest bid will be termed as  
 L1. If L1 is from a local supplier, the contract will be  
 awarded to L1.  
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3.3.3.2. If L1 bid is not from a local supplier, the lowest bidder  
 among the local suppliers, will be invited to match L1 price  
 subject to local supplier’s quoted price falling within the  
 margin of purchase preference, and the contract shall be  
 awarded to such local supplier subject to matching L1  
 price.  
3.3.3.3. In case such lowest eligible local supplier fails to match the  
 L1 price, the local supplier with the next higher bid within  
 the  margin  of  purchase  preference  shall  be  invited to  
 match the L1 price and so on and contract shall be awarded  
 accordingly. In case none of the local suppliers within the  
 margin of purchase preference matches the L1 price, then  
 the contract may be awarded to the L1 bidder.  
3.4. Purchase   preference   for   domestic   manufacturer/local   supplier,  
 methodology of its implementation, value addition to be achieved by  
 domestic manufacturers, self-certification, compliance, monitoring and  
 other   terms   &   conditions   shall   be   as   per   the   aforesaid  
 Guidelines/Notifications. The Guidelines may be treated as an integral  
 part of the tender documents.  
3.5. The preference to ‘Public Procurement (Preference to Make in India) Order  
 2017’  shall  be  subject  to  meeting  technical  specifications  and  full  
 compliance of other terms and conditions of the RFP and Contract.  
3.6. The Bidder quoting value upto Rs. 10 Crores shall be required to provide  
 self-certification (as per Form PP-C) along with the bid that the item  
 offered meets the minimum local content in terms of para 9(a) of the  
 Public Procurement (Preference to Make in India) Order 2017. Bidder shall  
 also submit the list of items / services to be procured from Indian  
 manufacturers / service providers. Bidder has to provide the value &  
 percentage of the local content in price bids.  
3.7. If Bidder is quoting more than Rs. 10 Crores in their Commercial Proposal,  
 then Bidder has to submit a certificate (as per Form PP-D) from statutory  
 auditor of the company (in case bidder is a company) or from a practicing 
 Cost Accountant or practicing Charted Accountant (in case bidder is not a  

company  along  with  his  bid  in  terms  of  para 9(a)  of  the  Public  
Procurement (Preference to Make in India) Order 2017. Bidder has to  
provide the value & percentage of the local content in price bids.  

3.8. False declarations will be in breach of the Code of Integrity under Rule  
 175(1)(i)(h)  of the General  Financial  Rules issued by the Ministry of  
 Finance for which a bidder or its successors can be debarred for up to two  
 years as per Rule (iii) of the General Financial Rules along with such other  
 actions as may be permissible under law.  
3.9. All the relevant documents/information regarding claim for preferential  
 treatment under this policy must be submitted along with offer by the  
 tenderers. Post tender submission of these information/documents shall  
 not be considered. Further firms seeking these considerations shall be  
 completely responsible for the truthfulness and authenticity of their claim  
 for these benefits.  
3.10. Ministry of Electronics and Information Technology (MeitY):  

In furtherance of the Public Procurement (Preference to Make in India)  
Order 2017 notified vide reference cited above, Ministry of Electronics and  
Information  Technology,  Government  of  India  has  notified  ten (10)  
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electronic   products   vide   reference   F.No.33(1)/2017-IPHW   dated 
14.09.2017.  

3.10.1. Domestic Manufacturers are required to indicate the domestic  
 value addition/Local Content in terms of Bill of Material (BoM) for  
 the quoted products, in terms of aforesaid guidelines, in their bid.  
 Bidders,   claiming   to   bid   in   the   status   of   domestic  
 manufacturer/local supplier on behalf of domestic manufacturer  
 are also required to give an undertaking in the format as given in  
 MeitY Form-1.  
3.11. Department of Telecommunications (DoT):  

In furtherance of the Public Procurement (Preference to Make in India)  
Order 2017,    Department    of    Telecommunications,    Ministry    of  
Communications, Government of India has notified Thirty-Six (36) Telecom  
Products, Services and Works vide reference No. 18-10/2017-IP dated 
29.08.2018.  

3.11.1. Domestic Manufacturers are required to indicate the domestic  
 value addition/Local Content in terms of Bill of Material (BoM) for  
 the quoted products, in terms of aforesaid guidelines, in their bid.  
 Bidders,   claiming   to   bid   in   the   status   of   domestic  
 manufacturer/local supplier on behalf of domestic manufacturer  
 are also required to give an undertaking in the format as given in  
 DoT Form-1.  
3.12. Canara Bank shall also have the authority to audit as well as witness  
 production processes to certify the achievement of the requisite local  
 content and/or to obtain complete back up calculation. 
 

4. In case a bidder is eligible to seek benefit under Purchase PP-LC policy as well  
as PPP for MSE 2012, then the bidder should categorically seek benefits against  
only one of the two policies i.e. either PP-LC and MSE policy in Form PP-A. The  
option once exercised cannot be modified subsequently. 
 
 5. Purchase preference benefits shall be extended to the bidder based on the  
declared option subject to the bidder meeting the requirements contained in  
that purchase preference policy.  
 
6. In case a MSEs bidder opts for purchase preference based on PP-LC, he shall not  
be entitled to claim purchase preference benefit available to MSE Bidders  
under PPP-2012. However, the exemptions from furnishing Bidding Document  
fee and Bid security/EMD shall continue to be available to MSE Bidders  
 
7. For price matching opportunities and distribution of quantities among bidders  
(bidder’s option to avail any one out of two applicable purchase preference  
policies, i.e., PP-LC-2017 or PPP-2012 will be considered), the precedence shall be 
in the following order:  
7.1 Public Procurement Policy for MSE 2012  
7.2 Purchase Preference linked with Local Content (PP-LC).  
 
 
 

SIGNATURE OF TENDERER WITH SEAL 
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S A F E T Y   C O D E 
Scaffolds 

i) Suitable scaffolds shall be provided for workmen for all works that cannot 
safely be done from the ground, or from solid construction except in the case 
of short duration work, which can be done safely from ladders.  When a ladder 
is used, it shall be of rigid construction made either of good quality wood or 
steel.  The steps shall have a minimum width of 450 mm and a maximum rise of 
300 mm.  Suitable hand holds of good quality wood or steel shall be provided 
and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ 
horizontal and 1 vertical).  

 
ii) Scaffolding or staging more than 4 m. above the ground floor, swung or 

suspended from an overhead support or erected with sanitary support shall 
have a guard rail properly bolted, braced or otherwise secured, at least 1 m. 
above the floor or platform of such scaffolding or staging shall be so fastened 
as to prevent it from swaying from the building or structure. 

 
iii) Working platforms, gangways and stairways shall be so constructed that they do 

no sag unduly or unequally and if the height of the platform, gangway or 
stairway is more than 4 m. above ground level or floor level, they shall be 
closely boarded and shall have adequate width and be suitably fenced as 
described in (ii) above. 

 
iv) Every opening in the floor of a building or in a working platform with suitable 

means to prevent the fall of persons or materials or railing whose minimum 
height shall be 1.00m.  Whenever there are open excavations in ground, they 
shall be fenced off by suitable railing and danger signals installed at night so as 
to prevent persons slipping into the excavations. 

 
v) Safe means of access shall be provided to all working places.  Every ladder shall 

be securely fixed.  No portable single ladder shall be over 9 m. in length while 
the width between side rails in rung ladder shall in no case, be less than 290 
mm, for ladder up to and including 3 m. in length.  For longer ladders this 
width shall be increased at least 20 mm for each additional metre of length. 

 
vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and 

approval of the Engineer obtained prior to construction. 

Other Safety Measures  
vii) All personnel of the contractor working within the plant site shall be provided 

with safety helmets.  All welders shall wear welding goggles while doing 
welding work and all metal workers shall be provided with safety gloves.  
Persons employed on metal cutting and grinding shall wear safety glasses. 

 
viii) Adequate precautions shall be taken to prevent danger from electrical 

equipment.  No materials on any of the sites of work shall be so stacked or 
placed as to cause danger or inconvenience to any person or the public. 
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Excavation & Trenching 
ix) All trenches, 1.25 m. or more in depth shall at all times be supplied with at 

least one ladder for each 30 m. in length or fraction thereof.  The ladder shall 
be extended from bottoms of the trench to at least 1 m. above the surface of 
the ground.  Sides of trenches which are1.5 m. or more in depth shall be 
stepped back to give suitable slope or securely held by timber bracing so as to 
avoid the danger of sides collapsing.  The excavated materials shall not be 
placed within 1.5 m. of the edges of the trench or half of the depth of the 
trench whichever is more.  Cutting shall be done from top to bottom.  Under 
no circumstances undermining or undercutting shall be done. 

 
x) The contractor shall take all measures on site of the work to protect the 

public from accidents and shall be bound to bear the expenses of every suit, 
action or other proceedings at law that may be brought by any persons for 
injury sustained owing to neglect of the precautions and to pay any such 
persons or which may with the consent of contractor, be paid to compromise 
any claim by any such person. 

 
Demolition 
xi) Before any demolition work is commenced and also during the process of the 

work. 
a) All open areas adjacent to the work site shall either be closed or protected. 
b) No electric cable or apparatus, which is liable to be a source of danger over 

a cable or apparatus used by the operator, shall remain electrically 
charged. 

c) All practical steps shall be taken to prevent danger to persons employed 
from the risk so over loaded with debris or materials as to render it unsafe. 

 
Personal Safety Equipments 
xii) All necessary personal safety equipment as considered adequate by the 
Engineer should be kept available for the use of the person employed on the site 
and maintained in a condition suitable for immediate use, and the contractor 
should take adequate steps to ensure proper use of equipment by those concerned. 
 

a) Those engaged in welding works shall be provided with welder’s protective 
eyesight lids. 

 
b) Stonebreakers shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 
 
c) When workers are employed in sewers and manholes, which are in use, the 

contractor shall ensure that the manhole covers are opened and are 
ventilated at least for an hour before the workers are allowed to get into 
manholes and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals or boards to prevent accident to 
the public. 

 
d) The contractor shall not employ men below the age of 18 years. Women of 

any age shall not be engaged for the work of painting with products 
containing lead in any form.  Whenever men above the age of 18 years are 
employed on the work of lead painting the following precautions should be 
taken. 
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e) Suitable facemasks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint dry rubbed and 
scraped. 

 
f) Overalls shall be supplied by the contractor to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during 
the cessation of work. 

 
g) When the work is done near any public place where there is risk of 

accidents all necessary equipments should be provided and kept ready for 
use and all necessary steps taken for prompt rescue of any person in   
danger and adequate provision should be made for prompt first aid 
treatment of all injuries likely to be sustained during the course of the 
work. 

 
Hoisting Machines 
xiii) Use of hoisting machines and tackle including their attachments anchorage 
and supports shall conform to the following standards or conditions. 
 

1. (a) These shall be of good mechanical constructions, sound materials and 
adequate strength and free from patent defect and shall be kept in 
good working condition with necessary preventive maintenance 

 
(b) Every rope used in hoisting or lowering materials or as means of 

suspension shall be of durable quality and adequate strength and free 
from patent defects. 

 
2. Every crane driver or hoisting appliance operator shall be properly 

qualified and no person under the age of 21 years shall be anchorage of 
any hoisting machine including any scaffolding without signals to operator. 

 
3. In case of every hoisting machine and of every chain ring hook, shackle 

shovel and pulley block used in hoisting or as means of suspension the safe 
working load shall be ascertained by adequate means. Every hoisting 
machine and all gear referred to above shall be plainly marked with the 
safe working load, each safe working load and the conditions under which 
it is applicable shall be clearly indicated.  No part of any machine or any 
gear referred to above in this paragraph shall be loaded beyond the safe 
working load except for the purpose of testing. 

 
4. In case of department machines, the safe working load shall be notified by 

the Engineer.  As regards contractor’s machines, the contractor shall 
notify the safe working load of the machine to the Engineer whenever he 
brings any machinery to site of work and get it verified by the Engineer 
concerned. 

 
a) Motors, gearing transmission, electric wiring and other dangerous 

parts of hoisting appliances should be provided with efficient 
safeguards, hoisting appliances should be provided with such means as 
will reduced to minimum of risk of any part of a suspended load 
becoming accidentally displaced.  When workers are employed on 
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electrical installations, which are already energised, insulating mats, 
wearing apparel such as gloves, sleeves and boots as may be 
necessary, should be provided.  The workers should not wear any 
rings, watches and carry keys or other materials, which are good 
conductors of electricity.    

 
b) All scaffolds, ladders and other safety devices mentioned or described 

herein shall be maintained in safe condition and no scaffold, ladder or 
equipment shall be altered or removed while it is in use. Adequate 
washing facilities should be provided near the place of work. 

 
xiv)All the Indian Electricity rules 1956 on Electrical Safety should be strictly 
followed while execution of the Electrical works 

 
xv) These safety provisions should be brought to the notice of all concerned by 
display on a notice board at a prominent place at work spot.  The person 
responsible for compliance of the safety code shall be named therein by the 
contractor. 
 
To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be open to 
inspection by the Labour Officer, Engineers of the Department or their 
representatives. 
 
Notwithstanding the above clause from (i) to (xv), there is nothing in these to 
attempt the contractor from the operation of any other Act or Rule in force in 
the Republic of India. 
 
 
 
 

    SIGNATURE OF THE TENDERER WITH SEAL  
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FORM OF AGREEMENT 
 
This agreement made the _____________day of the month of ________in the year 
2020 BETWEEN, Canara Bank a body corporate constituted  under  the Banking 
Companies ( Acquisition and Transfer of undertakings Act, 1970, having its Head 
office, 112, J C Road,  Bangalore) represented  by  its  duly  constituted  attorney  
(hereinafter referred to as the Employer / Bank) on the ONE PART; and 
 
*Sri_____________________________________S/D/o__________________________
____ resident    of    ________________________the   sole    proprietor    of 
M/s______________________________________   having   office   at   the following 
address ______________________________________________ 
 
*  M/s.  ______________________  the  partnership  firm   having   an 
administrative/principal  office at_______________ represented by  its 
Managing/duly authorised partner. 
 
*   M/s.  _____________________  company/body  corporate  incorporated under  
the provisions of the Companies Act 1956 having its  registered office at the 
following address _______________________________,  duly represented at 
______________ duly represented by its constituted  and authorised Managing 
Director, Shri___________________ and (hereinafter called  the Tenderer which 
term shall also be called the  Supplier  or 
the Contractor ) on the other part 
 
WHEREAS THE Employer / Bank  is desirous that to undertake the work of supply 
and installation of 2 no 8 Passenger lift at Canara bank Circle Office/Branch 
building, Saket Nagar, Bagsewania, Bhopal, Madhya Pradesh as detailed in the 
notice inviting tender and  their office mentioned  and called  for  invitation  to 
tender and  the  tender opened on __________ furnished by the tenderer for the 
supply, installation and performance of  such  works  has been accepted by the 
Employer on  the  terms  and conditions as set out therein and interalia others. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1.   In  this  agreement  words and expression  shall  have  the  same meanings  as  
are respectively assigned to them in the  conditions  of contract hereinafter 
referred to. 
 
2. The following documents not inconsistent with these presents shall be deemed 
to form and be read and construed as part of this  agreement viz; 
 
a) Notice inviting Tender 
 
b) General Rules and Instructions for the guidance of tenderers. 
 
c) The Tender offer, Letter of Acceptance,  Letters from & to the tenderer,  if 
any, leading to and prior to acceptance letter. 
 
d)  General Conditions of contract along  with Annexures thereto. 
 
e) Safety Code 
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f) Schedules A to E consisting of Technical Specifications, Special Conditions, 
Questionnaire, tender drawings if any, etc. 
 
g) Scope of Comprehensive AMC 
 
[ Note : *  Strike off whichever is not applicable ] 
 
h)  Schedule of quantities including Prices and tendered amount known as Price - 
Bid. 
 
i) The details submitted in technical bid, design, technical brouchers, drawings and 
such  other details etc. 
 
3.  In consideration of the payments to be made by the Employer to the tenderer, 
the tenderer hereby covenants and agrees with the Employer to carry out the work 
of supply and installation of 1 no 8 Passenger lift in Canara Bank office/Branch 
Building at Atal Nagar, C.G. complete and perform the works in conformity in all 
respects and subject to all terms and conditions/rules as mentioned in the General 
Conditions as also in the aforesaid documents which shall from part of this 
agreement. 
 
In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective 
hands and seals the day and year first above written. 
 
Signed, sealed and delivered by the said 
tenderer,______________________________________________ 
_______________________________________________________________________
____________   to  the Employer_____________________in the presence of: 
 
 

 
Signature of Tenderer (with seal) 

 
 
 

Signature of Authorized representative 
of the Employer / Accepting Authority. 

 
Witness (Signature, Name & Address): 
 
1). 
 
 
 
 
 
2). 
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DRAFT FORMAT OF INDEMNITY BOND 
(TO BE SUBMITTED BY THE SUCCESSFUL CONTRACTOR IN STAMP PAPER) 

THIS DEED OF INDEMNITY BOND is made on this --------- day of  -------- month of 
year two thousand eighteen (__.__.2020) By M/s --------------------- duly 
represented by one of  its partners --------------------------------, aged -- years, son 
of  Sri  --------------------------- , residing at -------------------------------------------------
-------------------------------------------------.  
  
*  M/s.  ___________________________ the  partnership  firm   having   an 
administrative/principal  office at_______________ represented by  its 
Managing/duly authorised partner. 
 
*   M/s.  _____________________  company/body  corporate  incorporated under  
the provisions of the Companies Act 1956 having its  registered office at the 
following address _______________________________,  duly represented at 
______________ duly represented by its constituted  and authorised Managing 
Director, Shri___________________ and (hereinafter called  the Tenderer which 
term shall also be called the  Supplier  or 
the Contractor ) on the other part 
 
Whereas My Company became successful in securing the subject work through 
competitive tendering and the work of SUPPLY AND INSTALLATION OF 2 NO. NEW 
8 PASSENGER LIFT AT CANARA BANK CIRCLE OFFICE BUILDING, PSP AREA, PLOT 
NO. 4, BAGSEVANIA, NEAR AIIMS CAMPUS, BHOPAL, MADHYA PRADESH has been 
awarded in favour of my Firm/ company by Canara Bank Circle Office Bhopal, 
Premises and Estate Section, Bhopal. 

             

And whereas for undertaking the said work, my company has entered into 
contract agreement on __.__.2020. 
 
Now this Deed Witnessed that in pursuance of the aforesaid contract agreement 
dt.__.__.2020 and in consideration of Canara Bank having agreed to make 
payments  on the running bills claimed by my company  based on the works 
completed by my company  in respect of SUPPLY AND INSTALLATION OF 2 NO. 
NEW 8 PASSENGER LIFT AT CANARA BANK CIRCLE OFFICE BUILDING, PSP AREA, 
PLOT NO. 4, BAGSEVANIA, NEAR AIIMS CAMPUS, BHOPAL, MADHYA PRADESH 
AND REFERRED TO ABOVE, I hereby undertake to indemnify and keep harmless 
the Canara Bank from  any damages, prosecution, other legal suits and claims 
arising out of any mishaps occurring at the site due to faulty work, faulty 
construction and for violating rules and regulations for which I shall be solely 
responsible.  
[ Note : *  Strike off whichever is not applicable ] 
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            Schedule- A 
 

SPECIAL INFORMATIONS TO THE TENDERERS 
 

1. The Work has to be carried out at the CANARA BANK CIRCLE OFFICE BUILDING, 
PSP AREA, PLOT NO. 4, BAGSEVANIA, NEAR AIIMS CAMPUS, BHOPAL, MADHYA 
PRADESH. The building is a fully occupied commercial building. Failure to 
complete the work within the stipulated period on the pretext of non availability 
of site will not be considered for time extension. Tenderers are therefore advised 
to visit the site and familiarize with site conditions before quoting. 

 
2. Tenderers are advised to go through the specifications and the schedule of work 

and clarify doubts if any, with the Bank’s Engineer before quoting. 
 
3. The contractor shall furnish full details of the materials he intends to use on the 

work like make, model no., printed literature/ catalogue showing all details, 
reference to any national/ international approvals etc.  In case of any deviations 
from the specifications/ stipulations contained in the tender, the same shall be 
separately listed out by the contractor and enclosed with the tender (in technical 
bid). Failure to furnish the above details may result in rejection of tender 
summarily. 

 
4. Warranty: The offer must include comprehensive on-site warranty for a period of 

1 year with free maintenance from the date of the installation and commissioning 
of the equipment. The firm shall be fully responsible for the warranty in respect of 
proper design, quality and workmanship of all equipments, accessories like covered 
by the offer. However the failure of the components due to other electrical faults 
will not be covered by the offer. The firm must warrant all equipments, 
accessories, spare parts etc., against any manufacturing defects during the 
warranty period. During the warranty period the firm shall maintain the equipment 
and repair/ replace all the defective components at the installed site at no 
additional charge of whatsoever nature to the Bank.  

 
 

5. A copy of  the  BOQ (without the price)in respect of both  main work with the 
words “quoted” written shall be enclosed in the technical  bid in order to indicate 
that all items have been quoted for in the price bid. 

 
6. Relevant type/factory test certificates shall be furnished in respect of Lift and 

other related accessories etc. 
 
 

 
SIGNATURE OF THE TENDERER WITH SEAL 
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Schedule B 
SPECIAL INSTRUCTIONS TO THE TENDERER 

 
1.1 This specification shall be read in conjunction with General conditions of 

contract as applicable for this project. 
 
1.2 The machine room is proposed on the terrace above the first floor of the 

subject building. The proposed lift is to serve for Ground floor and 1st floor of 
the subject building. The tenderer shall design the equipment considering the 
above and the site conditions.  After award of contract no claim for extra 
payment will be entertained. 

 
1.3 All Civil alteration works inside the lift pit, providing bedding to the buffer 

springs in the lift shaft and lift room shall be responsibility of the tenderer.  
The successful tenderer shall furnish all the necessary load data/ information, 
insert details etc., to the purchaser to enable him to design the necessary 
civil alterations.  The connections between elevator frame and the respective 
building / columns shall be provided by the tenderer.  The equipment shall be 
designed keeping in view the provisions of the statutory regulations and 
safety codes in force in the locality of installation. The scope of civil work to 
be executed by the purchaser is limited to only front wall paneling/cladding 
alteration only. All such minor civil works like chipping, grouting, drilling, etc 
for fixing guide rails and other accessories are to be executed by the supplier. 
Chasing/cutting the RCC slab projection inside the lift shafts by cutting and 
bending the reinforcement provided for mounting the old landing doors and 
making the surface good one is in the scope of tenderer. The scope of the 
work shall also include filling up any holes or cervices noticed in the lift shaft 
walls, beams or well consequent on dismantling and removal of parts of the 
existing lift, before starting civil works for the new lift. 

 
1.4 Within two weeks of placement of order, the Contractor shall furnish the load 

data, insert details and other such details/ information. 
 
1.5 The following drawing/ documents shall be submitted for approval before                               

commencement of manufacture. 
 

i. A general arrangement drawing indicating various dimensions, 
parameters, illumination and ventilation requirement, power 
requirement and characteristic of the elevator to be installed including 
load diagram and loadings to be taken into consideration in the machine 
room, elevator shaft and the elevator pit shall be submitted for approval 
of the purchaser within 2 weeks of placement of order. 

 
ii. The electrical scheme drawings, single line control circuit diagram, 

technical plan diagram, cable schedule, bill of materials etc., for approval. 
 
1.6 The following drawings/ documents shall be submitted for records before 

handing over the elevator. 
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i. One copy of reproducible (polyester film) along with prints of approved 
drawings. 
 

ii. The copies of all operating manuals, maintenance schedules, lubrication 
charts, electrical power/ control circuit diagram, specification of the 
equipment, oils, lubricants and other consumables. 
Regarding number of copies etc., refer to relevant articles. 

 
iii. The copies of erection schedule and manuals, assembly erection 

sequence, special precautions to be followed (3months prior to delivery). 
 
1.7 The supplier shall submit test Certificates for all electrical equipment, 

cables, wire ropes, and any other certificate required by the Bank. 
 
1.8 The supplier shall submit relevant material test certificates for structural 

steel and mechanical components such as gear boxes, couplings, pulleys, 
shafts, gears etc. 

 
1.9 List of preferred makes of electrical and mechanical components as per list 

furnished in this specification shall be adhered to for bought out items. 
 
1.10 A write-up on testing facilities available in the works of the Tenderer shall 

be furnished. 
 
1.11 The contractor shall ensure that minimum amount of assembly is necessary 

at site. Site assembly shall be avoided as far as possible. 
 
1.12 Rates shall be given for all comprehensive maintenance Contract with full 

responsibility of carryout out repair and supply of required original spare 
parts to keep the elevator in fully operational condition for minimum period 
of 4 years after expiry of one year of free servicing and guarantee/warranty 
period. 

 
1.13 The tenderer shall indicate price for supply, Installation, testing, erection 

and commissioning of the elevators.  The quoted price shall include charges 
on account of taxes, duties, packing, forwarding, transport, insurance etc. 
The quoted price shall remain firm and binding and shall not be subjected to 
any escalation whatsoever on any account during entire period of supply, 
installation, testing & commissioning. 

 
1.14 Elevator shall be guaranteed for a minimum period of one year of trouble 

free operation after commencement of regular operation and shall include 
free servicing, repair and replacement of parts by the Contractor. 

 
1.15 Workmanship and performance warranty: 
 

i. The materials used shall be new and best of its kind available and shall 
conform to standards as mentioned in the technical specification. 

ii. The supplier shall guarantee satisfactory performance of equipment/ 
system as per relevant guidelines. 
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iii. The guarantee shall also cover faulty design/ materials/ workmanship.  
All rectification or replacement under guarantee shall be done by the 
supplier free of cost. 

iv. The conditions regarding guarantee of equipment shall also be 
governed by the relevant clauses of general commercial conditions. 

 
1.16 Permanent, non-rusting metal tag shall be affixed to the equipment with tag 

number. 
 
1.17 The tenderer shall furnish the questionnaire as asked for in of this 

document, along with the tender. 
 
1.18 The tenderer shall fill up the price data sheet and submit in a separate 

cover along with the tender. 
 
1.19 The tenderer shall furnish a Time Bar Chart showing breakup of time 

required for various activities viz., submission and approval of drawings, raw 
material procurement, engineering, various shop activities, order placement 
for bought out items and their delivery to shop, assembly, testing, 
inspection, dispatch, erection and commissioning. 

 
1.20 The tenderer shall furnish the procedure proposed for conducting 

performance guarantee test; for review by purchaser. 
 
1.21 The tenderer shall ensure installation of all electrical equipment by 

approved licensed electrical Contractors and subsequent approval by 
electrical inspector and other competent authority, if necessary.  

 
2.0 GENERAL: 

 
2.1 MECHANICAL: 
 
2.1.1  The passenger elevator shall be of latest design having directional collective 

control with or without attendant. Digital indicators and illuminated buttons 
shall be provided in the car and at the landings, as per technical 
specification.  The car should be designed as per the site conditions and 
accommodated in the elevator shaft and elevator pit within the dimensions 
recommended by relevant standards and enclosed drawing.  

 
2.1.2 The elevator shall be designed in accordance with the latest edition of IS 

14665 (Part-2) and other relevant specifications and subject to any 
modifications and requirements specified hereinafter. 

 
2.1.3 Safe access for maintenance and removal of all mechanical and electrical 

parts shall be ensured. 
 
2.1.4 All parts requiring replacement or inspection or lubrication shall be easily 

accessible without the need for Dismantling of other parts/ equipment.  All 
electrical cables shall be laid such that they are not liable to damage and 
can be easily inspected and maintained. 
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2.1.5 All machinery or equipment included under this specification shall be 
equipped with safety devices and clearance to comply with recognized 
standards and purchaser’s requirement. 

 
2.1.6 Difference in levels of the car floor and landing, shall be within + or -5 mm. 
 
2.1.7 Welding shall be carried out as per relevant IS standards. 
 
2.1.8 To relieve the load on the hoisting mechanism, the weight of the cage shall 

be balanced with a suitable counter weight connected by ropes with the 
drum of the hoisting machine and the cage. 

 
2.1.9 Suitable lubrication system shall be provided for guide rails as well as for 

other items. 
 
2.1.10 The hoist shall have adjustable self-aligning hitches. 
 
2.1.11 Steel T- Guards shall be provided for the car and the counterweight.  The 

weight shall be guarded/ protected by means of wire mesh cage for safe 
operation. 

 
2.1.12 Spring buffers shall be provided as a means of stopping the car and counter 

weight at the extreme limits of travel.  Buffers in the pit shall be mounted 
on steel channels which extend between both the car and the counter 
weight guide rails. 

 
2.2 ELECTRICAL: 
 
2.2.1 The scope of supply shall include all the electrical equipment/ items 

required for smooth and efficient operation of elevator. 
 

The scope includes the following: 

a) The elevator electrics such as protective switch gear, motors, drive 
control panels, car operating panels,  brakes, limit switches, cables, 
lighting of car/ cage, push buttons, emergency switch, signaling devices 
and other necessary  equipment required for efficient operation  of the 
elevator. 

b) Complete lighting of elevator shaft, car and well etc. 
c) Earthing point (earthing will be provided by the purchaser in the lift 

machine room). 
d) All sundry erection materials required for installation and wiring of 

electrical equipment and for cable laying. 
e) Statutory clearances, approvals from Local Electrical Inspectorate / 

statutory authorities etc. 
f) Emergency alarm wired to both ground and machine room. 
g) Emergency light with maintenance free battery shall be provided. 
h) Mechanical terminal limit switches. 
i) Overload warning devices. 
j) Emergency key opening at all landing doors. 
k) Fireman switch at ground floor. 
l) Manual rising and lowering of the lift in case of emergency 
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m) Safety gear: In the event of rope breaking or loosening the car shall be 
brought to rest by means of gibes on the guides. 

n) Motor protection: The motor shall be protected with circuit breaker 
o) Car light fittings, fans etc. 
p) CCTV provision (required cabling and other accessories) in the lift. 

Camera and required storing devices will be supplied by the Bank 
q) A switch also shall be provided inside the car for the car fan apart from 

its automatic function. 
r) A button for reversing the door while closing shall be provided in the 

panel. 
s) Key operating switch for cutting in and out the additional equipment for 

"WITH ATTENDANT OPERATION" 
t) Up and down scrolling indicators for indicating the direction of the 

movement of the car. 
u) The car automatically returns to the home landing after answering the 

last pending calls. 
v) Auto rescue device with necessary UPS and battery bank. 
w) Provision of the telephone wiring in the lift car from lift room for 

connecting intercom in the lift. However the telephone wiring from the 
lift room to the EPABX and telephone instrument will be provided by the 
Bank.  

 

2.2.2 The equipment  offered shall be suitable for trouble free and efficient 
service in the following site conditions: 
    1) Ambient temperature: 47 degree C (max). 

              2) Humidity: 100%; both not occurring simultaneously. 
 
2.2.3 The electrical equipment shall comply with the latest revision of relevant 

standards and wherever such Indian Standard is not available, International 
codes and practices shall be followed.  The equipment shall be dust and 
water proof. 

 
2.2.4 Electrical equipment shall conform to latest Indian electricity rules and 

regulations and the statutory requirement of Government of India and the 
Government of State as regards to the safety requirement, earthing and 
other essential provisions specified therein. 

 
2.2.5 The materials used and the equipment supplied shall be new, reliable and of 

the class most suitable for the purpose for which they are intended.  The 
equipment designed and the installation shall allow easy access to facilitate 
inspection, maintenance and repairs. 

 
2.2.6 Test Certificates of the equipment shall be submitted before installation of 

each equipment. 
 
2.2.7 The power shall be made available by the Purchaser on the incoming side of 

the switch board in the machine room at 415 + 10%, 50 HZ (as per Electricity 
board voltage), 3 phases for each elevator.  The short circuit level of the 
power supply system shall be taken as 35 KA symmetrical at 415 volts, 50 HZ 
and the equipment shall be designed for this condition.  For lighting, supply 
will be made available in elevator machine room at 230 V Single phase. 
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2.2.8 The operating voltage for control supply shall be indicated by the tenderer. 
 
2.2.9 The control panels to be provided in the machine room shall be suitable for 

floor/ wall mounting.  This shall be fabricated from steel sheet of 2mm 
thickness.  The bottom most equipment shall be mounted at least 380 mm 
above the floor level of the panel. (Any alteration in the level of pit will be 
carried out by the purchaser). 
The layout of components in control panel shall be so as to provide 
adequate safety clearances and ease of operation and maintenance.  Panel 
shall have IP: 21 degree of enclosure. 

 
2.2.10 The minimum rating of the isolating switch and contactor shall be 63A and 

32 A or 125% the full load current of the drive, whichever is higher.  
 
          The switches shall be suitable for AC 23 duty. The contactor shall be 

suitable for AC3 or AC4 duty as applicable. The overload relay shall have in 
built single phasing protection. 

 
2.2.11 Squirrel cage induction motors of min class ‘B’ insulation shall be provided.  

They shall be suitable for heavy duty reversible, frequent starting, elevator 
service.  The elevator manufacturer shall ensure that the motor selected 
has adequate thermal capability to meet the most onerous operating cycle 
likely to be encountered in the actual operation.  Motors shall be VVVF 
system controlled and shall be capable of achieving desired speed and 
smooth running and stopping of elevators. 

 
2.2.12 The motors offered, shall be in IEC frame size with pull-out torque of not 

less than 275% of the full load torque.  The motor shall conform to latest 
revision of BIS 325.    There shall be an earthing terminal inside the terminal 
box. 

 
2.2.13 The starting of the motor shall be smooth irrespective of the load/ direction 

of movement.  Suitable control scheme incorporating VVVF system shall be 
incorporated to achieve smooth acceleration/ deceleration. 

 
2.2.14 The elevator control shall be Microprocessor based to ensure high 

performance with maximum efficiency of operation.  The control shall be 
site programmable with all safety interlocks/ features.  The control panel 
shall be with Min IF21 degree of protection. Plug in type PCBs shall be 
provided for ease of maintenance. 

 
2.2.15  a)   Suitable braking system shall be provided to hold the drive when it is    
                  Switched off. 
 

b)    All limit switches  and other safety cum control equipment shall be 
 heavy duty type/ suitable for elevator duty. 

 
2.2.16 It shall be possible to control the elevator from inside the cabin as well as 

from the shaft car. 
 
2.2.17 Controller shall be state of the art controller to control starting/ stopping 

and arrest the speed of the elevator motor and also to automatically apply 
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brake if any of the safety devices operate or the power fails due to any 
cause.  Door operation shall be automatic with safety interlocks. 

 
2.2.18 Provision shall be made for a safety gear which shall operate in the event of 

free fall or over speeding of elevator car.  This safety gear, while freezing 
the cabin mechanically to the guides, shall also interrupt the control supply 
through a limit switch. 

 
2.2.19 The over speeding governor shall have a governor switch to interrupt the 

control supply in the event of over speeding. 
 
2.2.20 In addition to the terminal limit switches for the final landings, pack up 

emergency limit switches shall be provided and shall be connected in the 
power circuit of the driving motor.  In the event of these switches operating 
due to over travel, it shall be possible to operate elevator only after 
manually resetting the back-up limit switches.  For this purpose, these 
switches shall be installed in accessible locations for easy manual resetting. 

 
2.2.21 Additional provision shall be made for opening of the landing door in case of 

emergency by means of a special key. The landing doors shall be so designed 
that their closing and opening is not likely to injure a person. 

 
2.2.22 Provision shall be made to prevent the opening of any landing door when the 

car is passing that zone in response to a call from another landing.  
 
2.2.23 An automatic floor leveling device shall be incorporated in the elevator 

control to ensure leveling accuracy within the specified limits. 
 
2.2.24 A reverse phase relay shall be provided in the elevator control in order to 

protect the elevator equipment from danger against inadvertent phase 
reversal in course of elevator maintenance or repair.  Control supply shall 
be made off in case of any single phasing in the system. 

 
2.2.25 There shall be a provision of initiating audible and visible signals from inside 

the cabin in the event of elevators getting stuck between the landings due 
to break down or power failure.  The source of supply for these signaling 
devices shall be through a suitable battery source with its own charger unit.  
A push button and a bell in the cage and a bell in the control station shall be 
provided along with battery.  Emergency lighting fed from battery source 
shall also be provided in the cage. 

 
2.2.26 In the event of power failure there shall be a provision to operate the 

elevators manually to the nearest landing.  Necessary devices to release the 
brake and turn the traction pulley shall be built into the drive.  Necessary 
interlocks shall be provided to cut off the control supply during manual 
operation.  It shall not be possible to operate the elevator after power 
reappears unless these devices are put back properly.  

 
2.2.27 The lift shall be provided with battery operated automatic rescue device to 

land at the nearest floor and the doors open during the power failure.  
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2.2.28 Call indicators to inform the attendant, under attendant mode that the 
elevator car is required at a certain floor shall be provided. 

 
2.2.29 Indicators to show the position of elevator car and the direction in which it 

is traveling shall be provided both inside the cabin and at each landing.  
 
2.2.30 Tenderer shall furnish typical control schemes and details of controls 

offered. 
 
2.2.31 The elevator cars, elevator shafts and elevator well shall be adequately 

illuminated by electric light.  Elevator cars shall also be provided with 
ventilating fan. 

 
2.2.32 The cables used in the elevators installation shall conform to latest revision 

of IS 4289. 
 
2.2.33 The circuit which supplies current to the motor shall not be included in any 

multi-core cable used in connection with the control/ safety devices/ 
signaling equipment. 
There shall be a provision for initiating audible and visible signals including 
telephone cable. 
 

2.2.34 A trailing cable which incorporates conductors for the control circuit shall 
be separate and distinct from that which incorporates lighting and signaling 
circuits.  All control and signaling cables shall have stranded copper 
conductor of minimum size 2.5 sq.mm. 20% spare cores shall be provided in 
each control/signaling cable. all the power cable shall be 1100V grade PVC 
insulated unarmoured with aluminium conductor of appropriate size. 

 
2.2.35 Earthing of all electric equipment shall be done as per relevant BIS, latest IE 

rules and statutory regulation of the Government of Karnataka. 
 
03.  PAINTING 
 
3.1 General service painting – This includes structures, plate works, piping, 

ducting and machinery of mechanical nature (except motors, resistors, 
panels, switch gears etc.). 

  
3.2 All parts of the elevator shall be thoroughly cleaned of all mild scale, rust 

and foreign materials by appropriate method of cleaning such as solvent 
cleaning, hand tool and power tool cleaning, flame cleaning, blast cleaning 
etc.  After that, all parts including frames, gear boxes etc., shall be sand 
blasted as per STANDARDS. 

 
3.3 All parts inaccessible after assembly shall be painted before the assembled 

while paint is still wet. After erection of elevator at site, damaged areas 
shall be touched with primer and paint of approved colour shall be applied. 

 
3.4 Interior of all gear housing shall be painted with oil resistant paint after 

sand blasting and acid cleaning. 
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3.5 All machine pads bearing surfaces on structure or housing shall be painted 
with white lead. 

 
3.6 Switch Board/ Control panel painting- This includes fabricated sheet metal 

items namely electrical control panels, switch boards, control disk, cabinets 
etc. 

 
3.7 Mild scale, rust etc., shall be removed by pickling in a bath of dilute 

Sulphuric, Hydrochloric or Phosphoric acid, with or without heating, 
followed by thorough rinsing by fresh water to remove acid traces.  Pickling 
in Sulphuric acid may be followed by dipping in dilute Phosphoric acid 
containing iron phosphate.  Prior to pickling heavy deposits of oil, grease, 
soil and other foreign matters shall be removed by solvent cleaning. 
 

3.8 The quality of paint and colour scheme of finish coats shall be as approved 
by the owner. 

 
4. INSPECTION & TESTING: 
 

4.1   GENERAL:  The bidder based on the broad outline inspection procedure 
indicated in this Section shall finalize with Bank prior to the award of 
contract, the detailed procedure for inspection, testing (at factory/ site) 
alongwith the schedule of time and period of individual activities. 

 
4.2 The Contractor shall submit relevant test Certificates for all electrical 

equipment, cables.  Following are the guidelines for shop testing. 
 
 All motors to be routine tested as per latest IS codes . 
 All control panels/ MCCS shall be routine tested as per latest IS codes. 
 Thyristor/ Rectifier panels as per latest IEC . 
 Dry type power transformer as per latest IS codes.  

 
4.3 Similar test Certificates shall be submitted in respect of items like wire ropes, 
chains, couplings, gears, gear boxes, rope drums, pulleys, shafts etc. 
 
4.4 Contractor shall give adequate notice to the owner in regard to shop testing of 
major items like motors, etc.  in order to enable the purchaser to witness the tests 
if required by the purchaser., 
 
4.5 Work shall be carried out in accordance with prevalent/ relevant standards like 
Indian Electricity Act, IEE rules, Lift Act, etc.  It will be the responsibility of the 
firm to arrange for inspection by the statutory authorities at the appropriate 
time, obtain necessary Certificates and handover the same to the owner for 
record. The statutory fees (if any) will be borne by the purchaser or will be 
reimbursed against production of receipt. 
 
5. INSPECTION AT SITE: 
 
5.1   These tests after erection of the elevator in plant shall comprise of the 
following: 

a) The supplier’s tests. 
b) Acceptance tests/ performance guarantee tests. 
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5.2  After the elevators are erected all equipment and machinery shall be tested 

as required by the owner/ inspector in line with IS 4666.  The elevator shall 
be run without load and the adjustments shall then be completed. 

 
5.3 All tests shall be carried out in the presence of the owner/ Inspector and any 

corrections found necessary  shall be approved by the owner/ inspector and 
shall be carried out with minimum of delay  The supplier shall be responsible 
for producing all necessary  working sketches and drawings to the approval of 
the owner/ inspector 

 
5.4 The elevators  after erection shall be treated as follows: 
 

i) Performance guarantee test: 
 

The elevators after completion of erection shall be performance tested to 
meet the following acceptable limits of design parameters. 
 

SPEED: 1 m/sec (ONE METRE PER SECOND) with LANDING ACCURACY within 
+or- 5mm  
 

In case of unit capacities and design parameters guaranteed by the Contractor 
are not established during the performance guarantee testing, the Bank at its 
discretion may reject or accept the elevator after assessing its technical 
suitability. The Contractor shall be given 2 months time after commissioning for 
rectification to achieve the necessary design parameters, beyond which the 
Bank may reject. 

 
 ELECTRICAL TESTS: 
 

a) Visual check for adequacy & completeness of scope of supply. 
b) Insulation test on electrical equipment wiring. 
c) Satisfactory operation of controllers, limit switches, safety devices etc. 
d) Correctness of all circuits and interlocks. 
e) Satisfactory operation of electric lift for all motions/ stops. 

 
5.5 It is the responsibility of the tenderer to arrange inspection by the statutory 

authorities/city corporation and to obtain commissioning approvals, certificates 
etc before putting lift in to service. Time of completion may be treated 
completely only after obtaining approval and certificates from the appropriate 
statutory authorities. 

 
5.6 The lift shall be under warranty of minimum of 12 months from the date of 

handing over during which all regular servicing/breakdowns are to be done with 
free of cost. Bank will not make any extra payment. 

 
 
5.7 ACCEPTANCE TEST: 
 

After supplier’s tests are completed, an acceptance test shall be carried out by 
the Owner’s operator, and if accepted, the elevator shall be handed over to 
the owner. 
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Operation & capacity tests will be conducted as specified in IS 4666 and as 
specified above.  Insulation and other tests applicable to the electric lift shall 
be done as per relevant IS. 
 
The date(s) for operation and capacity tests shall be set by the owner/ 
inspector and the supplier shall be informed of the date (s) in advance.  The 
supplier shall be represented at the tests by a qualified engineer or erection 
superintendent familiar with erection and commissioning of the elevator. 

 
 
 
 

SIGNATURE OF THE TENDERER WITH SEAL 
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Schedule C 
 

Technical specifications of Lift 

TECHNICAL SPECIFICATIONS 
 
A) SCOPE OF WORK: 
 
1. The scope of work covers: 
 
a) Design, manufacture, supply, installation, testing and commissioning of 2 
number 8 Passenger capacity, passenger elevator with the following specifications. 
  

 

CAPACITY : 8 Passenger 544 KG 
CAR BODY : STAINLESS STEEL 
HAIRLINE FINISH 
CONTROL SYSTEM: VVVF 
MACHINE ROOM LESS 
INFRARED CURTAIN, 
AUTOMATIC RESCUE DEVICE. 
AUTOMATIC OPENING DOOR 

 

SPEED : 1.0 METRE PER SEC 
STOPS: 5  Basement + Ground 
+ 3 Floors (BF + GF + FF + SF + 
TF)  

 
The elevators shall be complete in all respects. 
 
2. The scope of work shall include the following: 
 
i. Supply of machine beams hitch beams and connected cleats bolts, plates 

etc., that are required in the machine room and other places for the lift, 
landing door frames and doors. 

 
ii. All preparatory work such as scaffolding, builder’s work, hoist way wiring, 

buffer support channels and pit ladder landing door frames etc. 
 
iii. All necessary, Mechanical and electrical works connected with the Design, 

manufacture, supply at site,  painting, testing and commissioning of the 
elevator inclusive of statutory approvals. 

 
iv. Floor of the car shall be covered with rubber mat, pasted. 
 
v. Interior of the car including doors shall be of stainless steel hairline finish 

with proper ventilation and illumination level to the extent of a min of 200 
lux. Hand rails are to be provided inside the car and the same should be 
stainless steel.  

 
vi. All call button & fixtures shall be stainless steel having appropriate Brail 

signs. 
 
vii. Combined luminous hall buttons with luminous digital hall position 

indicators at all floors. 
 
viii. Battery operated alarm bell emergency light along with battery charger.  
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ix. Provision of telephone connection (intercom) is to be provided in the lift. 

The telephone cabling from the lift car to the lift room is under the scope of 
this contract. The telephone wiring from EPABX to the lift room and 
telephone instrument will be provided by the Bank. 

 
x. Overload warning indicator in the car in audio-visual mode. 
 
xi. It will be Contractors responsibility to display adequate sign boards at 

respective places during erection process. 
 
xii. Contractor shall also take adequate steps to block the entrances to the lift 

shaft at various levels/ floors to prevent possible accidents. 
 
xiii. Electric power for welding, drilling, and any other work related to erection 

of the lift will be provided by the purchaser. 
  
B.  DESIGN CRITERIA: 
 
i Location CANARA BANK CIRCLE OFFICE BUILDING, PSP AREA, 

PLOT NO. 4, BAGSEVANIA, NEAR AIIMS CAMPUS, 
BHOPAL, MADHYA PRADESH. 

ii Type Machine Room Less (MRL)  
iii Quantity 2 (Two) only. 
iv Capacity 8 Passenger or 544 kgs 
v Speed 1.00 metre per second 
vi Travel Vertical 
vii No. of landings 5 stops (B + G + 3 Floor) 
viii Controller Type Full collective controller 
ix Power supply available at site 415 V AC 50 Hz. 
x Landing and car door operation Automatic power operated biparting 

Stainless steel hairline finish sliding doors. 
xi Signals Landing calls registered indicators, up/down 

(visual), digital position indicator in car and 
all landings. Brail reading to be provided. 

xii Elevator operation Microprocessor based selective collective       
automatic operation with or without 
attendant. 

xiii Machine Governor controlled gearless machine 
xiv Hoist way details  As per site 
xv Allowable level difference 

between car floor and landing 
+ or – 5 mm 

xvi Details of car body and landing 
doors 

Made out of stainless steel hairline finish and 
relevant standards 

xvii Maximum temperature 47° C 
xviii Maximum humidity 100% 
xix Auto rescue device with 

indicator on car operating panel 
To enable the lift to land at the nearest floor 
and the doors open automatically during 
power cut.  

xx Infrared curtain (Full length) Full length sensors to avoid closure of doors 
during passenger movement. 
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xxi Overload device with 
audio/visual indication 

To be provided 

xxii Fireman switch at ground floor To be provided 
xxiii Emergency light in lift car 

connected to ARD UPS 
To be provided 

xxiv Voice annunciation system To be provided 
 
 
 
 
 

SIGNATURE OF THE TENDERER WITH SEAL 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



TENDER DOCUMENT – SUPPLY AND INSTALLATION OF 2 NO. NEW 8 PASSENGER LIFT AT CANARA 
BANK CIRCLE OFFICE BUILDING, PSP AREA, PLOT NO. 4, BAGSEVANIA, NEAR AIIMS CAMPUS, 
BHOPAL, MADHYA PRADESH. 
 

          Page 68 of 78  
 

 
 

TECHNICAL DATA TO BE FILLED IN BY THE TENDERER 
 
 
 
1. 

 
Capacity of elevator 

 
Kgs.          Passengers: 

 
2. 

 
Rated speed  m/s 

 

 
3. 

 
Serving 

 
Floors         entrance 

 
4. 

 
Travel 

 

 
5. 

 
No. of floors served 

 

 
6. 

 
Method of control 

 

 
7. Make of Motor 

 

 
8. RPM of motor 

 

 
9. 

 
Any specific requirement such as monorail for 
maintenance etc. 

 

 
10. 

 
Size of elevator well 

 

 
11. 

 
Position of counter weight 

 

 
12. 

 
Internal size of elevator car 

 

 
13. 

 
Construction, design and finish of car body work 

 

 
14. CAR DETAILS 

 

 
i. 

 
Number, size and type of doors with drive 

 

 
ii. 

 
Car open in front 

 

 
iii. 

 
Power operated doors 

 

 
iv 

 
Car light  

 

 
v 

 
Car fan 

 

 
vi 

 
Call indicator & position indicator in car 

 

 
vii False ceiling details 

 

 
15 ELECTRIC SUPPLY 
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i. Voltage (power) 
 

ii. 
 
Frequency 

 

 
iii 

 
Permissible variation in voltage & frequency 

 

 
iv. 

 
Control voltage 

 

 
16 

 
CONTROL TRANSFORMER DETAILS: 

 

 
i. 

 
Make 

 

 
ii. 

 
Type 

 

 
iii 

 
Rating 

 

 
iv. 

 
Break details 

 

 
17 HOIST MOTOR DETAILS 

 

 
i. 

 
Make 

 

 
ii. 

 
Type of motor 

 

 
iii 

 
KW/HP rating 

 

 
iv. 

 
Power factor 

 

 
v. 

 
Speed in RPM 

 

 
vi. 

 
Frequency 

 

 
vii 

 
Operating Voltage 

 

 
viii. 

 
Current rating 

 

 
ix. 

 
Degree of protection 

 

 
x. 

 
Class of insulation 

 

 
xi. 

 
Method of starting 

 

 
xii. 

 
No. of permissible starts per hour 
 

 

 
xiii. 

 
Frame size 

 

 
xiv. 

 
Reference IS STD 

 

 
18 

 
TRACTION MEDIA 
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i. Diameter in mm 
 

ii. 
 
No of ropes 

 

 
iii 

 
Diameter of the ropes 

 

 
19 

 
VVVF MAIN DRIVE 

 

 
i. 

 
Make 

 

 
ii. 

 
KW/HP 

 

 
iii 

 
Open /Closed loop 

 

 
20 

 
CAR DOOR 

 

 
i. 

 
Make  

 

 
ii. 

 
Operator drive (Geared/Belt) 

 

 
iii 

 
VVVF dive 

 

 
21 

 
BRAKE 
 

 

 
i. 

 
Type (AC/DC) 

 

 
ii. 

 
Concealed /Open 

 

 
iii 

 
Opearting voltage 

 

 
22 

 
INFRA RED SENSOR 

 

 
i. 

 
Type (Screen/beam) 

 

 
ii. 

 
Make 

 

 
iii 

 
Operating voltage 

 

 
iv. 

 
No of emissions 

 

 
23 

 
SIGNALS (LED/ LCD/ 7 seg/ Dot matrix) 

 

 
24 

 
AUTOMATIC RESCUE DEVICE 

 

 
i. 

 
Make & capacity 

 

 
ii. 

 
No of batteries 

 

 
iii 

 
Operating Voltage 
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iv. No of safe operations per hour 
 
25. 

 
Additional items proposed to be supplied, if any 

 

 
26. 

 
No. of copies of booklet giving complete details 
of maintenance schedule and circuit diagram to 
be supplied and the same are included in the 
offer 

 

 
27. 

 
Arrangements of moving the lift car in case of 
power failure 

 

 
28. 

 
Details of lubrication 

 

 
29. 

 
Additional information if any 

 

 
30. 

 
Make (Manufacturer) of the elevator 

 

 
It is confirmed that the above and other components of the lift quoted by us 
confirm to the prevailing standards ie., BIS 14665 part1 to part 8, NBC1989, 
Chhattisgarh lift act/rules, IEE rules 1956 and other statutory standards. 

 
 
 
 
 

SIGNATURE OF THE TENDERER   
WITH SEAL 
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 SCOPE OF COMPREHENSIVE AMC 
 
A) MAINTENANCE DURING DEFECT LIABILITY PERIOD OR WARRANTY PERIOD 
 
1. The tenderer shall maintain the lift and associated equipments at free of cost 
and ensure that it works as per tender parameters. 
 
2. All spares required for normal operation as per tendered parameters shall be 
replaced at no extra cost. 
 
3. The number of visits shall be same as stipulated in Comprehensive Annual 
Maintenance. 
 
B) COMPREHENSIVE ANNUAL MAINTENANCE (CAM) (after the defect liability 
period) 
 
1. The tenderer shall maintain the lift and associated equipments for a period of 
Four years after the expiry of defect liability period and ensure that it works as 
per the tendered parameters. 
 

2. The rate of annual maintenance charges shall be furnished for a period of 4 
years after the expiry of warranty/defect liability period and the rates quoted 
shall be binding on the tenderer. 
 

3. The cost of CAM furnished shall also be one of the criteria in evaluation of cost 
economics. 
 

4. The Comprehensive Annual Maintenance Charges shall be paid once  in six 
months  in advance subject to satisfactory maintenance  for  the  period of 
previous one year  and  on production of Bank guarantee  equivalent  to the 
amount paid in advance . 
 

All  the  activities  under  this  clause  shall  be  completed  within  the stipulated 
time schedule. 
 

5.0  Departure  From  Specification :   Schedule  of   departure   from   the 
specification if any, shall be furnished by the tenderer  in  technical  and 
commercial bid along with implication on the system and cost. 

 
SCOPE OF COMPREHENSIVE   ANNUAL   MAINTAINANCE   CONTRACT  FOR   LIFT  
(CAMC) 
 
The tenderer shall offer the following at no extra cost to the bank.  The rate 
quoted for CAMC should include the following.  
 

1. The tenderer shall maintain the lift and ensure that it works as per the tendered 
parameters. 
 
2. All the repairs and replacements of spares shall be carried out which are 
necessitated due to usage of system as per tender stipulations.  However, the 
repairs and replacements necessitated by loss or damage due to misuse or 
accident, fire or natural calamities shall be out of the scope of CAMC. 
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3. The tenderer shall inspect the equipment at least once in a month as a part 
of preventive Maintenance. This is apart from any  breakdown  visits that may 
be required  which  may  emanate  in  between  the  two  preventive 
maintenance inspections. 
 

4. The maximum breakdown time shall be one hour from the time of receiving the 
complaint over phone. If the tenderer is not in a position to set right the defect or 
repair and put back the AC to working condition within one hour, a standby unit to 
suit the tender parameters should be provided immediately. 
 

5. During the Preventive Maintenance, the tenderer shall inspect/ check the 
equipment and record the following in log book, which shall be verified and 
confirmed by the bank's representative. 
 

a. Lift: Any malfunctioning of the components.  
 

b. Any other remarks regarding the Electrical System: 
 

c. Any steps to be taken by the Bank for smooth functioning of lift. 
 
6. During the preventive maintenance inspection, tenderer shall carryout the 
following apart from the other requirements for functioning of system as per 
tender parameters and same shall be recorded in a log book which shall be verified 
and confirmed by bank's representative.  
 

Lift:     i. General cleaning & check up,     
           ii. Loose contacts,   
           iii. Adjustments of landing switches. 
 

7. During the break down calls, the nature of repair carried out, parts replaced etc 
shall be recorded in the log book. 
 
OTHER TERMS WITH REGARD TO CAMC: 
 
a. The rate of annual maintenance charges shall be furnished for a period of 4 
years after the warranty/Defect Liability Period and rates quoted shall be binding 
on the tenderer. 
 
b. The scope and terms of Annual Maintenance Contract like number of monthly 
visits, items covering under Annual Maintenance Contract, replacement of spares 
exclusions if any, down time for break down and service calls shall be as 
mentioned above. 
 
c. The Bank reserves the  right  of  discontinuing  the  Annual  Maintenance 
Contract from the  contractor  during  the  tenancy  of  Annual  Maintenance 
Contract. 
 
d. The cost of Annual Maintenance Charges shall also be one of the criteria in 
evaluation of cost economics of the tender. All  the  activities  under  this  clause  
shall  be  completed  within  the stipulated time. 

 
 
 

SIGNATURE OF THE TENDERER WITH SEAL 
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UNPRICED FORMAT OF PRICE BID 

(No prices should be quoted in the unpriced format of Price bid) 
 

TERMS OF PRICE BID 
 

1) Prices quoted must be firm for the period /extended period of contract.  No 
escalation shall be admissible in respect of any item of the contract, except 
in case of statutory variation in items like excise duty, works contract tax ( 
if applicable), which shall be reimbursed subject to submission of necessary 
documents. 

 
2) No escalation due to IEEMA clause shall be admissible. 
 
3) Price quoted must be inclusive of all items required for the entire job of 

design, manufacture, supply to site, erection, testing, commissioning, and 
handing over including ancillary items like scaffolding, minor civil works, all 
electrical items etc., and nothing extra shall be paid. 

 
4) Price quoted shall cover the cost of dismantling the existing elevator if any 

and removing them from site of work.  No extra payment on this amount 
shall be entertained/paid.  No material of the dismantled elevators shall be 
used in erection of new elevators. 

 

5) All materials shall be insured against theft, damage, etc., from the time 
they are transported from the factory upto the time of handing over to the 
owner.  No claim in respect of any damage/ loss shall be entertained. 

 
6) Watch and ward responsibility at site shall be the responsibility of the firm. 
 
7) AMC RATES: WITH REGARD TO AMC, THE RATES SHOULD BE QUOTED                                       

EXCLUDING GST. 
 

8) The value of items A of Price bid & Present Value of the AMC amount for 
4 years after completion of Defect liability period will be commuted for 
arriving lowest bidder (L1).   

 
Calculation of Present Value : The Present value of AMC charges for 4 years after 1 
year defect liability period will also be evaluated to arrive at Lowest tenderer ( L-
1). The present value of the AMC component per year will be calculated as per the 
following formula: 
 

Present Value = c / (1+r)n 
 
Where 'c' is the annual CSMC of each year 
           'r' is Bank Prime lending rate which is at present 16 % 
           'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 
 
The above mentioned calculation is for Price comparision purpose only. 
 
Therefore, the tenderers / contractors shall furnish the AMC charges in the price 
bid for 4 years and  the AMC  shall  be Comprehensive AMC ( CAMC).  
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The price quoted is subject to arithmetic errors i.e incase there is error, the 
individual sum total shall be considered. 
 
9)   THE SUPPLIER HAS TO EXECUTE AGREEMENT WITH IN 14 DAYS FROM THE DATE 
OF ORDER( AS PER THE FORMAT GIVEN  BY THE BANK ),CONFIRMING THAT THE LIFT 
WILL BE MAINTAINED AT THE TENDERED RATE FOR FOUR YEARS AFTER WARRANTY 
PERIOD.   
 

Note: The Present value of AMC charges for 4 years after 1 year defect liability 
period will be evaluated to arrive at Lowest tenderer ( L-1). The present value of 
the AMC component per year will be calculated as per the following formula: 
 

Present Value  = c / (1+r)n 
 

Where 'c' is the annual CAMC of each year 
           'r' is Bank Prime lending rate which is at present 16 % 
           'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 
 

The above mentioned calculation is for Price comparision purpose only. 
                                                                                 

 

SIGNATURE OF THE TENDERER WITH SEAL 
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PART-II PRICE BID 
(To be submitted in sealed envelope marked  

“Envelope No. 2- Price Bid”) 
 

TERMS OF PRICE BID 
 

1) Prices quoted must be firm for the period /extended period of contract.  No 
escalation shall be admissible in respect of any item of the contract, except 
in case of statutory variation in items like excise duty, works contract tax ( 
if applicable), which shall be reimbursed subject to submission of necessary 
documents. 

 
2) No escalation due to IEEMA clause shall be admissible. 
 
3) Price quoted must be inclusive of all items required for the entire job of 

design, manufacture, supply to site, erection, testing, commissioning, and 
handing over including ancillary items like scaffolding, minor civil works, all 
electrical items etc., and nothing extra shall be paid. 

 
4) Price quoted shall cover the cost of dismantling the existing elevator if any 

and removing them from site of work.  No extra payment on this amount 
shall be entertained/paid.  No material of the dismantled elevators shall be 
used in erection of new elevators. 

 

5) All materials shall be insured against theft, damage, etc., from the time 
they are transported from the factory upto the time of handing over to the 
owner.  No claim in respect of any damage/ loss shall be entertained. 

 
6) Watch and ward responsibility at site shall be the responsibility of the firm. 
 
7) AMC RATES: WITH REGARD TO AMC, THE RATES SHOULD BE QUOTED                                       

EXCLUDING GST.  
 
8) The value of items A of Price bid & Present Value of the AMC amount for 

4 years after completion of Defect liability period will be commuted for 
arriving lowest bidder (L1).   

 
Calculation of Present Value : The Present value of AMC charges for 4 years after 1 
year defect liability period will also be evaluated to arrive at Lowest tenderer ( L-
1). The present value of the AMC component per year will be calculated as per the 
following formula: 
 

Present Value = c / (1+r)n 
 
Where 'c' is the annual CSMC of each year 
           'r' is Bank Prime lending rate which is at present 16 % 
           'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 
 
The above mentioned calculation is for Price comparison purpose only. 
 
Therefore, the tenderers / contractors shall furnish the AMC charges in the price 
bid for 4 years and  the AMC  shall  be Comprehensive AMC ( CAMC).  
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The price quoted is subject to arithmetic errors i.e incase there is error, the 
individual sum total shall be considered. 
 
9)   THE SUPPLIER HAS TO EXECUTE AGREEMENT WITH IN 14 DAYS FROM THE DATE 
OF ORDER ( AS PER THE FORMAT GIVEN  BY THE BANK ),CONFIRMING THAT THE 
LIFT WILL BE MAINTAINED AT THE TENDERED RATE FOR FOUR YEARS AFTER 
WARRANTY PERIOD.   
 

Note: The Present value of AMC charges for 4 years after 1 year defect liability 
period will be evaluated to arrive at Lowest tenderer ( L-1). The present value of 
the AMC component per year will be calculated as per the following formula: 
 

Present Value  = c / (1+r)n 
 

Where 'c' is the annual CAMC of each year 
           'r' is Bank Prime lending rate which is at present 16 % 
           'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 
 

The above mentioned calculation is for Price comparision purpose only. 
 

 

SIGNATURE OF THE TENDERER WITH SEAL 
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SCHEDULE OF QUANTITES- FINANCIAL BID 
 
SL.
NO. 

DESCRIPTION & SCOPE OF SUPPLY QTY. RATE PER 
UNIT “c” 

TOTAL RS. 

1. 
 
 
 

Supply, Installation, Testing and 
Commissioning of 8 passenger capacity lift 
with 5 landings/stops (B + G + 3) including 
electricals and controls as mentioned in 
technical bid with necessary statutory 
approvals and civil works. (Rates excluding 
GST) 
Preferred makes are Kone, Mitsubishi, 
Thysenkuup, Jhonson, Otis or equivalent 
make 

2 No   

2. Civil and electrical work required as per 
lift size for installation of lift complete at 
site. 

1 job   

 GST    
 FINAL AMOUNT FOR LIFT INSTALLATION 

COMPLETE 
   

 

All the other specifications will remain same as per the tender. 
 

AMC CHARGES FOR THE 8 PASSENGER LIFT 
 Description Rate per 

year 
Amount  Present 

value 
1 
 
 
 
 

Comprehensive maintenance charges with full 
responsibility of carrying out repair and 
supply of required original spare parts to keep 
the lift with B+ G + 3 floors landings in fully 
operational condition for a period of 4 years, 
after expiry of 1 year free servicing and 
warranty period. 

 
 

  

 1st YEAR   (excluding GST) 1 No    
2nd YEAR   (excluding GST) 1 No    

3rd YEAR   (excluding GST) 1 No    
4th YEAR   (excluding GST) 1 No    

 Total OF 4 YEARS AMC WITHOUT GST   
 GST AMOUNT  
 TOTAL OF 4 YEARS AMC WITH GST  
 Grand Total of lift + AMC for 4 years (excluding GST)   
 Grand Total of lift + AMC for 4 years (INCLUDING GST)  
 

Amount in words (excluding GST) : 
___________________________________________________ 
_________________________________________________________Only 
 

 
 
 

SIGNATURE OF THE TENDERER WITH SEAL 


