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COMPETITIVE TENDER DOCUMENT  
FOR 

 
SUPPLY, INSTALLATION, TESTING, COMMISSIONING & MAINTENANCE OF 

ON- GRID  30 KWp ROOFTOP SOLAR PHOTO VOLTAIC POWER PLANT AT         
” PLOT NO C-1, CITY CENTRE SECTOR IV, B S CITY II BRANCH, BOKARO”. 

 

 
THIS TENDER CONSISTS OF 2 BIDS: 

 
 

                         PART I  :  TECHNICAL AND COMMERCIAL BID 
                         PART II :   PRICE BID       
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PART-I TECHNICAL AND COMMERCIAL BID 
(To be submitted in sealed envelope marked  

“Envelope No. 1- Technical & Commercial Bid”) 
 

 
NOTICE INVITING TENDER (NIT) 

 

CANARA BANK, CIRCLE OFFICE, 2ND FLOOR, KAUSHALYA CHAMBERS,P.P COMPOUND, 
MAIN ROAD, RANCHI-834001, invites sealed tender for the works mentioned below: 
 

1). Name of the work: Supply, Installation, Testing, Commissioning & Maintenance 
of  30  kWp capacity ON-GRID Rooftop Solar PV plant at BOKARO STEEL CITY II 
BRANCH. 
     

2). EMD AMOUNT: Rs.32,000/- by way of Demand Draft of a scheduled  bank  

drawn  in favour of  "Canara Bank, Circle Office” - payable 

at Ranchi - or by way of Bank Guarantee obtained from any 

Scheduled Bank other than Canara Bank valid upto validity 

period of the tender in the Bank's approved format (in a 

separate sealed cover), super-scribing 'EMD for Tender for 

Supply of solar power from ON Grid Rooftop Solar PV Power 

Plants at BOKARO STEEL CITY II BRANCH and the same 

should be submitted along with Technical & commercial bid. 

However, those who have exemption certificate from 

NSIC/Similar Government authorities as per provision of 

MSME Act will be exempted from submission of EMD subject 

to the submission of valid document/certificate to that 

effect.  
 

3). TIME OF COMPLETION: 60 days from the 14th day from the date of work order 

issued by the Bank. 

 

4). CONTENTS OF THE TENDER::  
 

   PART - I 
 

 

 Notice inviting tender 

 Check List for Enclosures 

 Appendix-I -  Eligibility criteria for qualification for opening of price bid 

 Appendix-II - Important terms and conditions of the contract 

 General rules and instructions for the guidance of the tenderer 

 Tender offer, Letter of acceptance, Form of agreement, Indemnity Bond 

format and Bank Guarantee format  

 

 

 General Conditions of the Contract 

 Safety Code 
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 Schedule A - Special information to the tenderers 

 Schedule B – Special instructions to the tenderers 

 Schedule C- Technical specifications  

 Profile of the Vendor 

 Technical particulars to be furnished by the Vendor 

 Unpriced format of Price bid 
 

The above form the first envelope under caption "Technical and Commercial bid" 
 

      PART - II 

      Price bid – Second Envelope 
 

5). Concept of tender:: The tender concept is "2 Envelope Concept" 

                      Second envelope - 2 - Price bid 
 

Both bids should be submitted on the same date & time but in separate envelopes, 

sealed and super-scribed the name of the work on the envelope. 
 
 

6). Submission of tender:: The original tender  copy issued  should be submitted in  

the respective envelopes. 
 

7). Date of submission:  Sealed envelopes to be submitted on or before 02.05.2022 

up to 3.00 PM 
 

8). DATE OF OPENING:  Technical & Commercial Bid will be opened on 02.05.2022 

at 3.30 PM 

9). PREBID MEETING: A prebid meeting is scheduled on 19.04.2022 at 03.00 pm at 
the Canara Bank, Circle Office , Kaushlaya Chamber, 4th Floor, Ranchi-834001. 
The Vendor are requested to make a site visit and assess the site requirement 
before the pre bid meeting. During the said pre-bid meeting clarifications can be 
sought regarding the tender.  

Tender documents can be downloaded only from the Banks website 
(www.canarabank.com). The tender documents shall be in 12 size font & A-4 
size paper and neatly bounded( Hard Bound/Spiral bound) in two separate 

Books( i.e. Technical Bid & Financial bid) and submitted as detailed in Clause 
10 below 
 

                              

ASSISTANT GENERAL MANAGER 

CIRCLE OFFICE, RANCHI 

 

        

PLACE: RANCHI 

Date:  

 

 

 

 

 

 

http://www.canarabank.com/
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Checklist for Enclosures (Vendor should fill up YES or NO without fail) 

 Bid Enclosures YES or NO 

1. Whether the Tender is submitted in Two covers Technical Bid 

and Price Bid? 

 

2. Whether Two covers along with EMD cover in Technical Bid 

are put into an outer cover? 

 

3. Whether Technical Bid (Envelope- A) contains the following  

3.1 Vendor’s undertaking covering letter in the Letter Head shall 

be signed by the authority, stamped and submitted. 

 

3.2 Signed and stamped Letter of Authorization or Power of 

Attorney for signing the Tender document shall be submitted. 

 

 

3.3 All sections covered in the Tender document in full shall be 

signed by the authority, stamped and submitted 

 

3.4 Earnest Money Deposit (EMD) amount as specified in the 

Tender shall be submitted 

 

3.4a In case of claiming exemption from EMD, valid document/ 

certificate for exemption of EMD from NSIC/Similar 

Government authorities shall be submitted  

 

3.5 Filled up Technical Bid and Profile of Vendor shall be signed 

by the authority, stamped and submitted  

 

3.6 Unfilled price bid format shall be signed by the authority, 

stamped and submitted 

 

3.7 All supporting documents for proving the Eligibility Criteria 

shall be signed by the authority and stamped in all pages 

 

3.8 Supporting documents to meet the Eligibility Criteria YES or NO 

 a) All the supporting documents to meet the Eligibility 

Criteria as laid down in the Tender under Eligibility Criteria 

shall be signed by the authority and stamped 

 

 b) Vendor’s Certificate of Incorporation  or Registration  

 c) Balance Sheet and Profit & Loss accounts for the past three 

year should be submitted. 

 

 g) Clientele list for the SPV power plants installed  

3.9 Following Test Certificates & Reports as per clause 15  

 i. SPV Modules  

    a)   IEC 61215 / IS 14286 for Crystalline Silicon  

Terrestrial PV Modules 

 

    b)   IEC 61730 Part 1 & 2  

     c)   IEC 61701  

    d)  STC performance certificate  

 ii. Balance of System (for  PV Power Plants)  

 a) Power Conditioners/Inverters –IEC 61683 & IEC 

60083-2(1,2,14,30),IEC62116,IEC62109/Equivalent 

standards 

 

 b) Cables- IS: 1554/IEC 60502 AND IS 694/IEC 60227  
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or Equivalent IS standard 

 c) Switches/Circuit Breakers/ Connectors – IS/IEC 

60947 Part I,II,III & EN 50521 

 

 d) Junction Boxes / Enclosures of Inverters- IP 65 & IEC 

62208 

 

   

4. Whether Price Bid (Envelope-B) contains the following   

 a) Filled Price Bid with signature and 

stamp in all headings shall be 

submitted  

 

 b) Whether corrections or overwriting if any is attested?   

5. Pre Contract Integrity Pact  

Checklist should be enclosed in technical bid 

 

 

 SIGNATURE OF THE TENDERER 
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APPENDIX-I - ELIGIBILITY CRITERIA FOR QUALIFICATION FOR OPENING OF PRICE 
BID 

S.No Criteria Documents Required 

1. The tenderer should have minimum 5 years 
experience in the field of solar power plants 
as system integrator prior to 31.03.2021. 

Valid certificates and Order 
copies and satisfactory 
completion certificates prior to 
31.03.2021 

1. 1 The Firm should be registered/ Empanelled 
with MNRE/ State statutory Bodies/nodal 
agencies or such other Government 
organizations or Registered in Public sector 
units or Public sector Bank’s related to 
Renewable energy sources. 

A valid registration/ 
empanelment certificate from 
MNRE or State Government 
Bodies related to Renewable 
energy sources. 

2. The firm should have minimum turnover of                

Rs. 1 Crores for last three financial years 

(i.e. 2018-19, 2019-20, 2020-21). If not filed 

for 2020-21, the submit for FY 2017-18 

Audited balance sheet and 
P&L account for the years 
mentioned and certificate 
from the Charted 
Accountant. 

3. The firm should have carried out the works 
as follows: 
 
at least one(1) completed similar works each 
of Capacity more than                24 KWp 
during the last 3 (Three) years ending with 
31.03.2021.  
                                  OR 
at least two (2) completed similar works each 
of Capacity more than 15 KWp during the 
last 3 (Three) years ending with 31.03.2021.  
                     
                                  OR 
at least three (3) completed similar works 
each of Capacity more than 12 KWp during 
the last 3 (Three) years ending with 
31.03.2021.  
*** Similar work means supply and 
installation of solar power plants . 

Order copies and satisfactory 
completion certificates clearly 
indicating the cost & nature of 
work handled.  

4. The firm should have Service setup at 

Jurisdiction.  

Details of service setup 

5. The firm must have service tax registration 

number and PAN number. 

 Copies of the registration 

certificate and PAN card 

copy shall be enclosed.  
 

The tenderers are requested to submit all the documents required for stipulated 

eligibility criteria at the first instance itself. Tenders which do not contains the 

documents required for stipulated eligibility criteria of the tender are liable to 

be summarily rejected without issuing any notice. 

 

 

SIGNATURE OF THE TENDERER WITH SEAL 
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APPENDIX II – IMPORTANT TERMS AND CONDITIONS OF THE TENDER  
 

Time of Completion 60 days from the 14th day from the date of work order 

issued by the Bank. 

Defect Liability period 1 year from the date of completion and handing over of the 

solar power plant 

Date of 

commencement 

14th day from the date of issue of work order. 

Liquidated damages 

for delay 

The sum at the rate of 0.5 % of the Contract Value per 

week of delay subject to a maximum limit of 5 % of the 

Contract Value. 

Payment terms  No mobilization advance amount will be paid to the firms.  

a) 65 % of the cost of the solar photovoltaic 

cells/modules/arrays, inverters against supply / delivery 
of equipments at site, duly unpacked and supported by 
necessary documents / test certificates etc, and 
certification of Engineer in charge. 
b) 30 % upon commissioning and upon handing over of the 
solar power plant after successful testing & commissioning 
at site. 
c) 5% at the end of the warranty period of 1 year; this can 
be released against Bank guarantee for equivalent amount 
in favour of the Bank for the warranty period in approved 
Bank’s format. 

EMD Rs. 32,000 by way of Demand Draft of a scheduled  bank  

drawn in favour of  "Canara Bank” payable at Ranchi or by 

way of Bank Guarantee obtained from any Scheduled Bank 

other than Canara Bank valid upto validity period of the 

tender in the Bank’s approved format. However, those 

who have exemption certificate from NSIC/Similar 

Government authorities as per provision of MSME Act will 

be exempted from submission of EMD subject to the 

submission of valid document/certificate to that effect.  

Initial Security deposit 2% of the Contract Value” 

Retention Money As per the clause 12 of “General conditions of the 

Contract” 

Price Variation No IEEMA or any other price variation clause shall be 
applicable in this contract. 

Arbitration As per the clause 40 of “General conditions of the 

Contract” 

Note: Request for alteration in the commercial terms of the tender will not be 

entertained. Tenders which do not comply the Commercial terms of the tender are 

liable to be summarily rejected.  

 
SIGNATURE OF THE TENDERER WITH SEAL 
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF TENDERER  
 
1. Sealed Tenders are invited from the reputed manufacturers/dealers/also firms 
registered with MNRE/State Nodal Agencies as System Integrator, by Canara Bank, 
Premises & Estate Section, Circle Office, Ranchi hereinafter known as the Employer 
and also as Bank, for the Supply, Installation, Testing, Commissioning and 
Maintenance of ON Grid system of 30 kWp Capacity Rooftop Solar Power Plant at 
Bokaro Steel City II branch Building, Sector IV, Bokaro. 
 
Scope of work covers for Supply, Installation, Testing, Commissioning & 
Maintenance of ON Grid 30 kWp capacity rooftop solar power plant after 
completion of DLP at Canara Bank Bokaro Steel City II branch Building, Sector IV, 
Bokaro. Any deviation will not be accepted under any circumstance. Insuring the 
goods in transit as well as the commissioned system during 5 years comprehensive 
maintenance period is the responsibility of the bidders. The comprehensive 
maintenance shall include preventive maintenance service visits monthly till the 
completion period of comprehensive maintenance. The maintenance shall include 
replacement of all parts or components found defective due to manufacturing 
defect or because of wear and tear. If the SPV Power Plants are not functional, the 
same should be repaired or restored or replaced within 2 days. 
 

2. Tender documents consisting of specifications, schedule of quantities of the 

various items of work to be done and the set of terms and conditions of contract to 

be complied with by the contractor whose tender may be accepted and other 

necessary documents will be send through registered post.  
 

3. The tender concept is "TWO ENVELOPE CONCEPT" and it has to be submitted as 

such. It should be always be placed in sealed cover, with the name of the project 

written on the envelope mentioning "Technical and Commercial Bid" and "Price Bid" 

as the case may be and submitted in two different sealed envelopes simultaneously 

on the prescribed date and time mentioned in the Notice Inviting Tender (NIT) to 

the ASST GENERAL MANAGER, PREMISES & ESTATE SECTION, CIRCLE OFFICE, 

KAUSHLAYA CHAMBER, RANCHI-834001. 

 

The date for opening the price bid will be intimated subsequently only to such 

firms whose technical bids are found suitable. The TENDERER is requested to 

participate during the opening of the tender. 

3.1. The two envelope are classified as, 

         (1). The Technical & Commercial Bid and 

         (2). The Price Bid. 

 

3.2. The first envelope super-scribed as "Technical & Commercial Bid" should be 

submitted in a sealed envelope containing all the following details: 

 

i).  All  the schedules of the tender document, tender drawings if any & technical &  

commercial details of the proposed system equipment with its components & all 

other  attachments other than the Bill of Quantity (Price Bid). 
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ii).   The tender,(i.e. in  the envelope  containing the Technical Bid)  shall be  

accompanied by  earnest money of Rs. 32,000.00/-(Rupees Thirty Two Thousand  

only) by way of  Demand  Draft  of a Scheduled Bank issued  in favour of "Canara  

Bank” payable at Ranchi or by way of Bank Guarantee obtained from any Scheduled 

Bank other than Canara Bank valid upto validity period of the tender in the Bank's 

approved format. However, those who have exemption certificate from 

NSIC/Similar Government authorities as per provision of MSME Act will be exempted 

from submission of EMD subject to the submission of valid document/certificate to 

that effect. 
 

No interest shall be allowed on the Earnest Money. Tenders without Earnest 

Money shall be rejected.  

 

SUBMISSION OF THE EMD IN THE PRICE BID ENVELOPE SHALL RENDER THE TENDER 

BEING REJECTED ON THE GROUNDS OF NON SUBMISSION OF THE EMD. 

 

4. The second envelope super scribed as "Price Bid" should be sealed and submitted 

on the same given date and time simultaneously along with technical & commercial 

bid. Non submission of the same along with technical and commercial bid shall 

automatically render the entire tender being rejected. This envelope should 

contain duly filled in Bill of quantities (enclosed in the tender document) with 

values written in words and figures, and as detailed elsewhere in the tender 

documents. 

PRE BID QUERIES AND CLARIFICATION TO THE TENDER: 
 
4.1 The Vendor should carefully examine and understand the specifications, terms and 
conditions of the Tender and may seek clarifications, if required. The Vendor in all such 
cases seek clarification in writing in a word document (.doc) in the same serial order of 
that of the Tender by mentioning the relevant page number andclause number of the 
Tender. The soft copy of the pre-bid queries should be send by email to 
premiseranchico@canarabank.com and the pre-bid query should be in the following 
format. 
 
 

Sl No 
 

Page No Tender Clause no 
 

Tender Clause  
 

Query 
 

     

     

 
 
 
All communications regarding points requiring clarifications and any doubts shall be sent 
by E-mail id to premiseranchico@canarabank.com on or before 3:00 PM on 19.04.2022. 
No oral or individual consultation shall be entertained. No queries will be entertained from 
the Vendors after the pre-bid meeting. 
 
4.2 Pre-Bid meeting: 
A pre-bid meeting of the intending Vendor will be held as scheduled below to clarify any 
point /doubt raised by them in respect of this Tender document: 
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Date Time Venue 

19.04.2022 3.00 PM PREMISES & ESTATE SECTION, CIRCLE 
OFFICE,4th Floor  KAUSHLAYA 
CHAMBER, Main Road RANCHI-834001 

 
No separate communication will be sent for this meeting. If the meeting date is declared 
as a holiday under NI Act by the Government subsequent to issuance of RFP, the next 
working day will be deemed to be the pre-bid meeting day. Authorized representatives of 
interested Vendors shall be present during the scheduled time. 
 
The Bank will consolidate all the queries and discussions during the pre-bid meeting and 
the consolidated replies for the queries shall be made available in the Bank’s website and 
no individual correspondence shall be made. The replies/clarification of the Bank in 
response to the queries raised by the bidder/s, and any other clarification / amendments / 
corrigendum furnished hereof will become part and parcel of the Tender document and it 
will be binding on the Vendors. 
 
Non-reply to the queries raised by any of the Vendor shall not be accepted as a valid 
reason for non-submission of the Tender. In addition, non-reply to any query may not be 
deemed the version of the Vendor as reflected in the query has been accepted by the 
Bank. 
 
4.3 Amendment to Tender Document: 
At any time prior to deadline for submission of Tender, the Bank, for any reason, 
whether, at its own initiative or in response to a clarification requested by prospective 
bidder may modify the Tender document by amendment. Notification of amendments will 
be made available on the Bank’s website (www.canarabank.com) and will be binding on 
all Vendors and no separate communication will be issued in this regard. 
In order to allow prospective Vendors reasonable time in which to take the amendment 
into account in preparing their tender, the Bank, at its discretion, may extend the deadline 
for a reasonable period as decided by the Bank for the submission of tender. 
 

5. The time allowed for carrying out of the work will be not exceeding the period 

specified in the NIT. 

 

 6. The contractors should quote in figures as well as in words the rate, and amount 

tendered by them. The amount for each item should be worked out and the 

requisite totals given. The rates quoted shall  be all  inclusive  rates  for  the  item  

of  work  described, including materials,  labour, tools & plant, carriage & 

transport,  supervision, overheads & profits, mobilising and other charges 

whatsoever including any  anticipated  or  un-anticipated difficulties  etc. complete 

for proper execution of the work as per drawings and specifications and no claim 

whatsoever for any extra payment shall be maintainable. 

 

7.  When  a  contractor  signs a tender  in  an  Indian  language,  the percentage 

above or below and the tendered amount and the total amount tendered  should 

also be written in the same language. In the case of illiterate contractors the rates 

or the amounts tendered should be attested by a witness. 

 

8.  Issue of tender form / documents is as per the NIT. 
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9. The acceptance of a tender will rest with the Employer which  does not  bind 

itself to accept the lowest tender, and reserves  to  itself the  authority  to reject 

any or all of the tenders  received  without assigning  any  reason.  All tenders in 

which any of the prescribed conditions are not fulfilled or are incomplete in any 

respect are liable to be rejected.  

 

10. THE EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN 

PART AND THE TENDERER SHALL HAVE NO CLAIM FOR REVISION OF RATES/OTHER 

CONDITIONS IF HIS TENDER IS ACCEPTED IN PART. 

 

11. Canvassing in connection with tenders is strictly prohibited and the tenders 

submitted by the contractors who resort to canvassing will be liable for rejection. 

 

12. All rates shall be quoted on the proper form of the tender alone. Quoted rates 

and units different from prescribed in the tender schedule will be liable for 

rejection. 

 

13.1 Special care should be taken to write the rates in figures as well as in words 

and the amounts in figures only, in such a way that interpolation is not possible. 

The total amount should be written both in figures and in words. In case of figures, 

the words `Rs.' should  be written before the figure of rupees and words  `P'  after  

the  decimal figures, e.g. Rs.2.15 "P" and in  case  of  words,  the  word  `Rupees' 

should precede and the word `Paise'  should  be  written  at  the  end, unless the 

rate is in whole rupees and followed by the words `only'  it should be invariably be 

up to two decimal  places.  While quoting the rate is in schedule of quantities, the 

word `only' should be written closely following the amount and it should not be 

written in the next line. However, if a discrepancy is found; 

 

i). the rates which correspond with the amount worked out by the tenderer shall 

unless otherwise proved be taken as correct. (OR)  

 

 

ii). if the amount of an item is not worked out by the tenderer or  it does  not  

correspond with the rates written either in figures  or  in words then the rate 

quoted by the tenderer in words shall be taken  as correct. (OR) 

 

iii). where the rates quoted by the tenderer in figures and in words tally but the 

amount is not worked out correctly, the rates quoted by the tenderer will unless 

otherwise prove be taken as correct and not the amount. 

 

13.2 In the case of any errors or omissions in the quoted rates, and if the tender is 

issued in duplicate, the rates quoted in the tender marked "Original" shall be taken 

as correct rates. 
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13.3 All corrections such as cuttings, interpolations, omissions  and over-writings  

shall be number as `c',`i',`o' and `ow'  and  initialed and total of such c, i, o and 

ow on each page certified at the end  of the  page  with  grand  total  at the  end  

of  the  bill/schedule  of quantities. 

 

14. An item rate tender containing percentage below / above will be summarily 

rejected.  However, where a tenderer voluntarily offers a rebate for payment 

within a stipulated period, this may be considered. 

 

15. Goods & Service Tax, Sales tax, service tax, work contract tax, or any other tax 

,  any  royalties, import duty, other duties if any,  levies, cess, entry tax, Octroi, 

profession tax,  Sales  Tax, purchase  tax, turnover tax, or any other tax on 

material or  finished work in respect of this contract shall be payable by the 

tenderer  and the Employer will not entertain any claim whatsoever in respect of 

the same,  and  nothing  extra  shall  be  paid/reimbursed  for  the  same 

subsequently with exception specified in the clause 8 of the General Conditions 

of the contract of this tender. 

 

16. The contractor shall give a list of his relatives, if any, working with the 

Employer along with their designations and addresses. 

 

17. No employee of the employer is allowed to work as a contractor for a period of 

2 years of his/her retirement from the employer services, without the previous 

permission of the employer. This  contract  is liable to be cancelled if either the 

contractor or any of his  employees is found at any time to be such a  person  who  

had  not  obtained  the permission of the employer as aforesaid before submission 

of the tender or engagement in the contractor's service. 

 

 

18. The tender for the works shall remain open for acceptance for a period of 90 

days from the date of opening of tenders.   If  any tenderer  withdraws  his tender 

before the said period  or  makes  any modifications in the terms and conditions of 

the tender which are  not acceptable to the Employer, then the Employer shall, 

without prejudice to any other right  or remedy, be at liberty to forfeit  full value 

of the earnest money as aforesaid. 

 

19. The tender for the work shall not be witnessed by a contractor or contractors 

who himself / themselves has / have tendered or who may and had/have tendered 

for the same work. Failure to observe this condition would render tenders of the 

contractors tendering as well as witnessing the tender liable to summary rejection. 

 

20. It will be obligatory on the part of the tenderer to tender and sign the tendered 

documents for all the component parts and that, after the work is awarded, he / 

they will have to enter into an agreement for each component with the competent 

authority of the Employer. 
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20. Further the tenderer shall agree that until a formal agreement on stamp paper 

of                Rs. 200/- is prepared (as per respective state government) and signed, 

this tender shall constitute a binding contract between the tenderer and the 

Employer. 

 

21.  The  tenderer,  apart  from being  a  competent  contractor  must associate 

himself with agencies of appropriate class who are  eligible to  tender  for other 

related works connected directly  or  indirectly with the contract and employed by 

the employer. 

 

22.1. The Employer does not bind itself to accept the lowest or any tender and 

reserves to itself the right of accepting the whole or any part of the tender and the 

tenderer shall be bound to perform the same at the rate quoted. 

 

22.2  Tenderer are advised to  inspect and  examine the site  and  its surroundings 

and satisfy themselves before submitting their tenders as to  the nature of the site 

and dimensions, the means of access to  the site, and obtain all necessary 

informations as to risks, contingencies and other circumstances which may 

influence or affect their tender. 

 

22.3 A tenderer shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charges consequent on any misunderstanding or 

otherwise shall be allowed. Submission of a tender by  a  tenderer implies that he  

has read this notice  and  all  other contract  documents  and  has  made himself 

aware  of  the  scope  and specifications  of the work to be done and local 

conditions and  other factors bearing on the execution of the work. 
 

23.  On  acceptance  of  the  tender,  the  name  of  the   accredited 

representative(s)  of  the  contractor who would  be  responsible  for taking  

instructions  from the Employer shall be communicated  to  the Employer. 

 

24. Method of Evaluation of tender: All the competitive tenders will be received 

on the specified date and time. On the same day or on specified date & time in 

event of any compelling circumstances, the tender will opened in the presence of 

the available tenderer. 

 

24.1  Both the envelope superscribed as " Technical & Commercial  Bid" and  "Price  

Bid " will be simultaneously accepted, but  the  envelope superscripted as 

"Technical & Commercial Bid " alone will be opened and details  of EMD etc., shall 

be recorded, while the Price Bid shall  be maintained in the safe custody of the 

Employer. 

 

24.2 Incomplete offers and offers not accompanied by the mandatory documents 

and EMD shall be rejected.   
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24.3  After the technical evaluation, such of those tenderer found technically 

acceptable will be short listed and their envelope containing " Price Bid " shall be  

opened  on a given date and time in presence of the  short  listed tenderers  with  

prior notice to them. The tenderers are  expected  to attend  the tender opening 

and their inability in  participating  will not  in  any way prevent the employer 

undertaking the opening  of  the bids. 

 

24.4 During the course of technical evaluation if found necessary  the Employer  

may seek supplementary price bids to bring  the evaluation at par and any such 

price bids shall be prepared as  stated in  the  tender  and  submitted  in  sealed  

envelopes   superscribing "Supplementary Price Bid for the project of 

......................................". Such supplementary price bid shall be opened 

simultaneously with the original price bid on the prescribed date and taken into 

consideration in its evaluation. 

 

24.5  Voluntary  submission  of the supplementary  price  bid  by  the contractor  /  

tenderer shall not be accepted and  supplementary  bids shall  be  limited  to  the  

details sought  for  by  the  Employer  only. Any other un-related price variations 

furnished in supplementary price bids shall not be recognised and might be liable 

for rejections if undue information are furnished. 

 

24.6 In case of other un-successful tenderers, the sealed Price bid along with EMD 

shall  be returned  treating  it  individually. The Employer  reserves  the right to 

accept or reject any of  the  offer's without  assigning  any reason and no dispute or 

negotiation  will  be entertained  in this regard. The Employer's decision will be 

final in the matter. 

 

25.  The notice inviting tender, general rules & instructions for the guidance of 

tenderers shall form a part of the contract document. The successful  

tenderer/contractor, on acceptance of his tender  by   the Accepting Authority, 

shall, within 14 days from the stipulated date of start of the work sign on a stamp 

paper the contract consisting of :- 

 

(a) Standard form of Agreement on stamp paper. 

 

(b) Notice  inviting  tender,  all  the  documents  including  tender, forming the 

tender as issued at  the  time  of     invitation  of  tender and acceptance thereof  

together  with  any     correspondence  leading  thereto. General  Conditions,   

Schedules  leading to Technical Specification, Special Conditions,  Technical 

Brochures in schedules submitted by the tenderer  etc., 
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(c) Price Bid / Schedule Bill of Quantities 

Specification, Special Conditions, Technical Brochures in schedules submitted by 
the tenderer etc., 

(c) Price Bid / Schedule Bill of Quantities. 

26. PURCHASE PREFERENCE: 
Purchase Preference to Micro and Small Enterprises (MSEs) and Startups and 
PurchasePreference linked with Local Content (PP-LC) shall be applicable subject 
to fullcompliance of other terms and conditions of the tender and Contract. 
Following are the conditions applicable as per the Government of India Guidelines 
on Purchase Preference: 
1. Micro & Small Enterprises [MSEs]: 
Procurement through MSEs (Micro & Small Enterprises) will be done as per the 
Policy guidelines issued by the Ministry of Micro, Small & Medium Enterprises vide 
Gazette notification no. D.L.-33004/99 dated 23.03.2012 and as amended from 
time to time. 
Following are the conditions applicable as per the Government of India 
Guidelines 
1.1. MSEs should provide proof of their being registered as MSE (indicating the 
Terminal Validity Date of their Registration) for the item under Tender/ RFP along 
with their offer, with any agency mentioned in the Notification, including: 
 
1.1.1. District Industries Centres or 
1.1.2. Khadi Village Industries Commission or 
1.1.3. Khadi & Village Industries Board or 
1.1.4. Coir Board or National Small Industries Corporation or 
1.1.5. Directorate of Handicrafts & Handloom or 
1.1.6.Any other body specified by the Ministry of Micro, Small & Medium 
Enterprises. 
 
1.1.7.For ease of registration of Micro and Small Enterprises (MSMEs), Ministry of 
MSE has started Udyog Aadhaar Memorandum which is an online registration system 
(free of cost) w.e.f. 18th September, 2015 and all Micro & Small Enterprises (MSEs) 
who are having Udyog Aadhaar Memorandum should also be provided all the 
benefits available for MSEs under the Public\Procurement Policy for Micro and Small 
Enterprises (MSEs), Order 2012. 
 
1.2. MSEs participating in tenders, quoting price within price band of L1+15% shall 
also be allowed to supply a portion of requirement by bringing down their price to 
L1in a situation where L1 price is from someone other than MSE & such MSE shall be 
allowed to supply at least 20% of total tendered value. In case there are more than 
one MSEs within such price band and agree to bring down their price to L1,the 20% 
quantity is to be distributed proportionately among these Bidders. 
 

1.3. MSEs are exempted from paying Application fee/cost & EMD, subject to 
furnishing of valid certificate for claiming Exemption. 

 
1.4. The Eligible MSEs who intend to match the L1 Price (ultimately decided by the 
Bank) shall indicate the willingness to match the L1 Price within 6 working days 
from the date of communication from the Bank to avail the purchase preference. 
 
1.5. Bidder has to submit as self-declaration accepting that if they are awarded the 
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contract and they fail to sign the contract, or to submit a performance security 
before the deadline defined in the RFP, they will be suspended for the period of 
three years from being eligible to submit Bids for contracts with Canara Bank as 
per Form PP-B. 
 
1.6. The aforesaid Policy is meant for procurement of only goods produced and 
Services rendered by MSEs and not for any trading activities by them. An MSE unit 
will not get any Purchase Preference over any other MSE Unit. 
 
1.7. The details are available on web site dcmsme.gov.in. Interested vendors are 
requested to go through the same for details. 
 
2. Startup: 
1.1. Applicable for Indian Bidders only as defined in gazette notification no. D.L- 
33004/99 dated 11.04.2018 of Ministry of Commerce and Industry and as amended 
from time to time. 
 
1.2. As mentioned in Section-II of O.M. No.F.20/2/2014-PPD(Pt.) dated 20.09.2016 
of Procurement Policy Division, Department of Expenditure, Ministry of Finance on 
Prior turnover and prior experience, relaxations may be applicable for all Startups 
[whether Micro & Small Enterprises (MSEs) or otherwise] subject to meeting of the 
quality and technical specifications specified in tender document. 
 
1.3. Further, the Startups are also exempted from submission of Tender Fee and 
EMDs. 
 
1.4. For availing the relaxations, bidder is required to submit requisite certificate 
towards Startup enterprise registration issued by Department of Industrial Policy 
and Promotion, Ministry of Commerce and the certificate should be certified by 
the Chartered Accountant (not being an employee or a Director or not having any 

interest in the bidder’s company/firm) and notary public with legible stamp. 

 
1.5. Bidder has to submit as self-declaration accepting that if they are awarded the 
contract and they fail to sign the contract, or to submit a performance security 
before the deadline defined in the RFP, they will be suspended for the period of 
three years from being eligible to submit Bids for contracts with Canara Bank as 
per Form PP-B. 
 
3. Procurement through Local Suppliers (Make in India): 
Department of Industrial Policy and Promotion under Ministry of Commerce and 
Industry vide letter no. P-45021/2/2017-PP (BE-II) dated 28.05.2018 has notified 
revised guidelines to be followed to promote manufacturing and production of 

goods and services in India under “Make in India” initiative. 

 

2.2.1. “Local Supplier” means a supplier or service provider whose product or 

service offered for procurement meets the minimum local content as prescribed 
under  the aforesaid order or by the competent Ministries/Departments in 
pursuance ofthe aforesaid order. 
 



 
TENDER DOCUMENT – CANARA BANK,  BUILDING- SUPPLY, INSTALLATION, TESTING, COMMISSIONING & 
MAINTENANCE OF  30  kWp CAPACITY ON-GRID ROOFTOP SOLAR PV POWER PLANT AT BOKARO STEEL CITY II 
BRANCH 

Page 17 of 88 

2.2. The minimum local content shall be 50% in general (unless otherwise 
prescribed by the Nodal Ministry) and the margin of purchase preference shall be 
20%. 
 
2.3. For award of contract, the following clauses shall be applicable in addition to 
other provisions in the bidding document in this regard: 
 
2.3.1.In procurement of goods, services or works in respect of which the Nodal 
Ministry has communicated that there is sufficient local capacity and local 
competition, and where the estimated value of procurement is Rs. 50 lakhsor less, 
only local suppliers shall be eligible. If the estimated value of procurement of 
goods or services or works is more than Rs. 50 lakhs, the provisions of sub-
paragraph 3.3.2 or 3.3.3, as the case may be, shall apply;  
 
2.3.2. In the procurements of goods or works which are not covered by paragraph 
3.3.1 and which are divisible in nature, the following procedure shall be 
followed: 
2.3.2.1. Among all qualified bids, the lowest bid will be termed as L1. If L1 
is from a local supplier, the contract for full quantity will be awarded to L1. 
 
2.3.2.2. If L1 bid is not from a local supplier, 50% of the order quantity shall be 
awarded to L1. Thereafter, the lowest bidder among the local suppliers will be 
invited to match the L1 price for the remaining 50% quantity subject to the local 

supplier’s quoted price falling within the margin of purchase preference, and 

contract for that quantity shall be awarded to such local supplier subject to 
matching the L1 price. In case such lowest eligible local supplier fails to match the 
L1 price or accepts less than the offered quantity, the next higher local supplier 
within the margin of purchase preference shall be invited to match the L1 price for 
remaining quantity and so on, and contract shall be awarded accordingly. In case, 
some quantity is still left uncovered on local suppliers, then such balance quantity 
may also be ordered on the L1 bidder. 
 
2.3.3.In procurement of goods or works not covered by sub-paragraph 3.3.1 and 
which are not divisible, and in procurement of services where the bid is evaluated 
on price alone, the following procedure shall be followed: 
 
2.3.3.1. Among all qualified bids, the lowest bid will be termed as L1. If L1 
is from a local supplier, the contract will be awarded to L1. 
 
2.3.3.2. If L1 bid is not from a local supplier, the lowest bidder among the 

local suppliers will be invited to match L1 price subject to local supplier’s quoted 

price falling within the margin of purchase preference, and the contract shall be 
awarded to such local supplier subject to matching L1 price. 
2.3.3.3. In case such lowest eligible local supplier fails to match the L1 price, the 
local supplier with the next higher bid within the margin of purchase preference 
shall be invited to match the L1 price and so on and contract shall be awarded 
accordingly. In case none of the local suppliers within the margin of purchase 
preference matches the L1 price, then the contract may be awarded to the L1 
bidder. 
2.4. Purchase preference for domestic manufacturer/local supplier, methodology 
of its implementation, value addition to be achieved by domestic manufacturers, 



 
TENDER DOCUMENT – CANARA BANK,  BUILDING- SUPPLY, INSTALLATION, TESTING, COMMISSIONING & 
MAINTENANCE OF  30  kWp CAPACITY ON-GRID ROOFTOP SOLAR PV POWER PLANT AT BOKARO STEEL CITY II 
BRANCH 

Page 18 of 88 

self certification,compliance, monitoring and other terms & conditions shall be as 
per the aforesaid Guidelines/Notifications. The Guidelines may be treated as an 
integral part of the tender documents. 

2.5. The preference to ‘Public Procurement (Preference to Make in India) Order 

2017’ shall be subject to meeting technical specifications and full compliance of 

other terms and conditions of the RFP and Contract. 
 
2.6. The Bidder quoting value upto Rs. 10 Crores shall be required to provide 
selfcertification (as per Form PP-C) along with the bid that the item offered meets 
the minimum local content in terms of para 9(a) of the Public 
Procurement(Preference to Make in India) Order 2017. Bidder shall also submit the 
list of items/ services to be procured from Indian manufacturers / service 
providers. Bidder has to provide the value & percentage of the local content in 
price bids. 
2.7. If Bidder is quoting more than Rs. 10 Crores in their Commercial Proposal, then 
Bidder has to submit a certificate (as per Form PP-D) from statutory auditor of the 
company (in case bidder is a company) or from a practicing Cost Accountant or 
practicing Charted Accountant (in case bidder is not a company) along with his bid 
in terms of para 9(a) of the Public Procurement (Preference to Make in India) Order 
2017. Bidder has to provide the value & percentage of the local content in 
price bids. 
 
2.8. False declarations will be in breach of the Code of Integrity under Rule 
175(1)(i)(h) of the General Financial Rules issued by the Ministry of Finance for 
which a bidderor its successors can be debarred for up to two years as per Rule (iii) 
of the General Financial Rules along with such other actions as may be permissible 
under law. 
2.9. All the relevant documents/information regarding claim for preferential 
treatment under this policy must be submitted along with offer by the tenderers. 
Post tender submission of these information/documents shall not be considered. 
Further firms seeking these considerations shall be completely responsible for the 
truthfulness and authenticity of their claim for these benefits. 
 
2.10. Ministry of Electronics and Information Technology (MeitY): 
 
In furtherance of the Public Procurement (Preference to Make in India) Order 2017 
notified vide reference cited above, Ministry of Electronics and 
InformationTechnology, Government of India has notified ten (10) electronic 
products vide reference F.No.33(1)/2017-IPHW dated 14.09.2017. 
 
2.10.1. Domestic Manufacturers are required to indicate the domestic value 
addition/Local Content in terms of Bill of Material (BoM) for the quoted products, 
in terms of aforesaid guidelines, in their bid. Bidders, claiming to bid in the status 
of domestic manufacturer/local supplier on behalf of domestic manufacturer are 
also required to give an undertaking in the format as given in MeitY Form-1. 
 
2.11. Department of Telecommunications (DoT): 
In furtherance of the Public Procurement (Preference to Make in India) Order 2017, 
Department of Telecommunications, Ministry of Communications, Government of 
India has notified Thirty-Six (36) Telecom Products, Services and Works vide 
reference No. 18-10/2017-IP dated 29.08.2018. 
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2.11.1. Domestic Manufacturers are required to indicate the domestic value 
addition/Local Content in terms of Bill of Material (BoM) for the quoted products, 
in terms of aforesaid guidelines, in their bid. Bidders, claiming to bid in the status 
of domestic manufacturer/local supplier on behalf of domestic manufacturer are 
also required to give an undertaking in the format as given in DoT Form-1. 
 
2.12. Canara Bank shall also have the authority to audit as well as witness 
production processes to certify the achievement of the requisite local content 
and/or to obtain complete back up calculation. 
 
3. In case a bidder is eligible to seek benefit under Purchase PP-LC policy as well as 
PPP for MSE 2012, then the bidder should categorically seek benefits against only 
one of the two policies i.e. either PP-LC and MSE policy in Form PP-A. The option 
once exercised cannot be modified subsequently. 
 
4. Purchase preference benefits shall be extended to the bidder based on the 
declared option subject to the bidder meeting the requirements contained in that 
purchase preference policy. 
 
5. In case a MSEs bidder opts for purchase preference based on PP-LC, he shall not 
be entitled to claim purchase preference benefit available to MSE Bidders under 
PPP- 2012. However, the exemptions from furnishing Bidding Document fee and Bid 
security/EMD shall continue to be available to MSE Bidders. 
 
6. For price matching opportunities and distribution of quantities among bidders 
(bidders option to avail any one out of two applicable purchase preference policies, 
i.e., PP-LC- 2017 or PPP-2012 will be considered), the precedence shall be in the 
following order: 
 
7.1 Public Procurement Policy for MSE 2012 
7.2 Purchase Preference linked with Local Content (PP-LC). 
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T E N D E R  - O F F E R 
 

I/We  have  read and examined the Notice Inviting  Tender, prequalification 

criterion, proforma filled in by the successful Contractor, Schedules, Specifications  

Applicable,  Drawings and Designs, General  Rules  and Instructions,  General  

Conditions of  Contract,  Special  conditions, Schedule  (Bill) of quantities in Price 

Bid,  and all other  documents referred  to in the conditions of contract and all 

other  contents  in the tender document for the work. 

 

I/We hereby tender for the execution of the work and supply of solar power (120 

KWp Capacity) specified  for  the Employer  within  the  time specified at the rates  

specified  in  the attached  Price Bid viz., schedule of quantities and in accordance  

in all   respects   with  the  specifications,   designs   drawings   and instructions  in  

writing  referred  to  in   the  General  Rules  and Instructions,  General Conditions 

of Contract and in all  respects  in accordance with, such conditions so far as 

applicable. 

 

I/We agree to keep the tender open for 90 (Ninety days) from the due date of 

submission thereof and not to make any modifications in its terms and conditions. A 

sum of Rs 2,00,000.00 is hereby forwarded as earnest money in form of Demand 

Draft of Rs 2,00,000.00 (Name of the issuing Schedule Bank) bearing 

no………........... and date . ........ 

 

In the event of my / our failure to commence the work on the specified date  after 

award I/We agree that the Bank shall without prejudice  to any  other right or 

remedy, be at liberty to forfeit the said  earnest money absolutely otherwise the 

said earnest money shall be retained by it  towards security deposit to execute all 

the works referred  to  in the  tender  documents  upon the terms  and  conditions  

contained  or referred to therein. 

 

I/We hereby declare that I/We treat the tender documents, drawings and other 

records connected with the work as secret/confidential documents and shall not 

communicate information/derived there from to any persons other than a person to 

whom I/We am /are authorised to communicate the same or use the information in 

any manner prejudiced to the safety of the State / the Employer. 

 

I/We fully understand that you are not bound to accept the lowest or any tender 

you may receive. Shri. ________________________, Partner/Proprietor/Authorised 

representative of the Company, is the person authorised to negotiate commercial, 

technical terms & conditions &sign on behalf of the firm any Agreement, Bills & 

receipts for this work. 
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I/We agree that until a formal agreement on stamp paper is prepared and signed, 

this tender with your written acceptance thereof shall constitute a binding contract 

between us. 

 

Dated the: .......day of ……………………. 2022. 

 

 

Signature of Contractor 

Witness, Name & address:                                                                                           

Full Postal Address including 

                                        Pin Code NO. & Telephone NO. 

1). 

 

 

 

 

 

 

 

2). 
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   A C C E P T A N C E 

 

The above tender (as modified by us or negotiations as provided in the letters 

mentioned hereunder) is accepted by me for and on behalf of the Employer for a 

sum of    Rs._____________________________(Rupees 

__________________________________________________________________) 

 

The letters referred to below shall also form part of  this  contract agreement: 

 

a) 

 

 

b) 

 

 

c) 

 

 

Dated this _________day of 2022 

 

 
For & on behalf of the Employer 
 
 
Signature :_______________________ 
 
 
 
Designation:______________________ 
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GENERAL CONDITIONS OF CONTRACT 

 
Except  where provided for in the description of the individual  items in the 

schedule of quantities and in the specifications and conditions laid  down 

hereinafter and in the Drawings, the work shall be  carried out  as  per standard 

specifications and under the  direction  of  the Employer. 

 

1. DEFINITIONS / INTERPRETATIONS::- 

 

i).  The  `Contract'  means  the  documents  forming  the  tender  and acceptance  

thereof  and  the  agreement  duly  executed  between  the Employer  and  the 

Tenderer, together with the documents  referred  to therein  including those 

conditions, the specifications,  schedule  of quantities,  tender  agreement,  

designs,  drawings  and  instructions issued  from  time  to  time  by  the  Engineer-

in-Charge.  All these documents taken  together, shall be deemed to form one  

contract  and shall be complementary to one another. 

 

ii).  In  the contract, the following expressions  shall,  unless  the context  

otherwise  requires, have the meanings,  hereby  respectively assigned to them :- 

 

a) The ' Firm',  `Tenderer' or `Supplier' or `Contractor' or 'Contractor' shall  mean  

the  individual Kartha, or Manager of HUF, firm or Company, whether incorporated  

or not, undertaking the works and shall  include the  legal  heirs/representatives of 

such  individual  or  the  partners composing firm and theirs legal heirs and 

successors,  or  company's authorised and constituted attorneys/agents  and 

permitted assignees of such firm or company. 

 

b) The `Employer' or `Bank' or 'Purchaser' means any officer of the Canara Bank, 

who is specifically authorised to enter into contracts in respect of the above works. 

 

c) The ‘Consultant’  means the specialized Consultant/agency appointed by the 

Bank for the project  i.e, __________________________NA_________________. The  

`Engineer-in-Charge' means the Senior Manager, or Officer,  /  Engineer  and/or   

Site   Engineer   who    shall  supervise and  be  in-charge  of  the  work  or  any    

other  authorised   representative  or  person  specifically    deputed    by   the  

Employer     wherever   they   are   employed from time to time by the Employer. 

 

d) “Contract Value” shall mean the final accepted rates in the Price Bid excluding 

AMC charges. 

 

 

 

e) `Date of Contract' means the `Calendar date on which the Employer and 

Contractor have signed the Agreement on the Stamp Paper. 
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f) "Accepting Authority" shall mean the Asst General Manager, Canara Bank, Circle 

Office, Ranchi.  

 

'Approval' wherever used in the specifications or schedule of Quantities shall mean, 

respectively, approved by or approval of the `Accepting Authority' in writing. 

 
g) `Appellant Authority' shall mean The General Manager, Circle office, Ranchi of 

the Bank (the Employer). Who shall also be the authority to consider any extension 

of time or compensation as defined in clause hereunder. 

 

h) `Notice in writing' or `written notice' shall mean a notice in writing  typed or 

printed characters delivered to or  sent  by registered post to the last known 

address private or  business address or registered office address, and shall be 

deemed to have been received when in ordinary course of post it would have been 

delivered, and/or delivered personally, or otherwise proved to have been received. 

 

i) `virtual completion' shall mean that the work/installation is complete in all 

respects in the opinion of the  Employer and for  which  the  completion/clearance   

certificate  has  been issued  by  the  Engineer -in-charge   and  the installation is 

fit for usage. 

 

i) `Drawings'  shall  mean all drawings and/or design  drawings  furnished  by  the  

tenderer / sketches  duly  signed  by  the authorised  Engineer-in-charge on behalf  

of the Employer before commencement or during the progress of the  work. 

 

k) `Letter  of Acceptance' shall mean an intimation by a letter issued by the 

Accepting Authority of the Employer to tenderers that his tender has been 

accepted in  accordance  with  the  provisions in the said letter. 

 

l) "Warranty period" or “Defect Liability period (DLP)” shall mean a period of 1 year 

from the certified date of virtual completion issued by the Engineer-in-charge and 

accepted by the Employer. 
 

m) "Site" shall mean the Bank’s Bokaro Steel City II Branch building where the solar 

power plant is to installed and commissioned as per tender by the employer for the 

firm's use.   

 

 

2. SCOPE OF WORKS TO BE CARRIED OUT:: 
 

2.1 The work consists of the contractor's own design based on MNRE standard and 

central/state Government Approved Specifications. The contractor/ supplier shall 

be responsible for its functioning according to the design criteria and its 

parameters. Notwithstanding the details furnished, any discrepancies shall be 

brought out in the technical bid highlighting the shortcomings and suggest 

modifications. 
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2.2 The Vendor shall be responsible for supply, installation, testing and 
commissioning, periodic maintenance and replacement of spare parts for solar 
rooftop system with all necessary accessories (i.e. Electrical/Electronic 
components) including obtaining No Objection Certificates (NOC) and other liaison 
works with all concerned statutory and Non-statutory agencies like SEBs, 
distribution companies, load dispatch centers etc. during the term of the contract. 
The Vendor shall be responsible for scheduling of power at both ends (Generating 
and Receiving ends). 
 
2.3 The Vendor shall make agreements for providing suitable Energy Metering (ABT 
meter) and interconnection with existing system at their costs including testing, 
calibration, maintenance, renewal and repair of meters at Bank's side/ Delivery 
Points. 
 

2.4  The  work to be carried out under the contract shall, except as otherwise 

provided in these conditions, include all labour, materials, tools, plants, equipment  

and transport which may be required  in preparation  of  and  for and in the full  

and  entire execution  and completion of the works. 

 

2.5 The several documents forming the Contract are to  be  taken  as mutually  

explanatory of one another, detailed drawing being  followed in  preference  to  

small  scale drawing  and  figured  dimensions  in preference  to scale and special 

conditions in preference  to  General Conditions. 

 

2.6 If there are varying or conflicting provisions made in any one or more 

document(s) forming part of the contract, the Accepting Authority shall be the 

deciding authority with regard to the intention of the document and his decision 

shall be final and binding on contractor. 

 

2.7  Any  error  in description or any omission there from shall not vitiate the 

Contract or release the contractor from the execution of the whole or any part  of 

the  works comprised therein according to drawings and  specifications or from any 

of his obligations under the Contract. 

 

 

3. The work shall be carried out at Bank’s building located at PLOT NO C-1, CITY 

CENTRE SECTOR IV, B S CITY BRANCH, BOKARO. The Intending tenderer shall visit the 

site and make himself thoroughly  acquainted  with  the  local site conditions,  

nature  and  requirements  of  works,  facilities  of transport condition, effective 

labour and materials, access and storage for materials and removal of rubbish. The 

tenderer shall provide in his tender cost of carriage, freight and  other  charges  as  

also  for  any special difficulties and including  police  restriction  for  transport 

etc. for proper execution of work as indicated. The successful tenderer will not be 

entitled to any  claim  of  compensation  for  difficulties faced or losses incurred on 

account of any site condition which existed before the commencement of the work 
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or which  in  the  opinion of the Employer might be deemed to have reasonably 

been inferred to be so existing before commencement of work. Work shall be 

carried out through qualified engineer/supervisor with appropriate license as per 

statutory rules. 

 

4. TENDERS:: 

4.1 The entire set of tender document issued to the tenderer should be submitted 

fully priced and also signed on the last page of respective chapter (this shall be 

acceptance of all the pages of the tender and its stipulations) together with initials 

on every page. Notwithstanding this, Initials / signature in every page will indicate 

the acceptance of the tender papers by the tenderer. (Also refer point no.15 of 

General Rules & Instruction for guidance of tenderers) 

 

4.2 No modifications, writing or corrections can be made in the tender papers by 

the tenderer, but he may at his option offer his comments or modifications in a 

separate sheet of paper attached to original tender papers. 

 

4.3 The tenderers should note that the tender is strictly on item rate basis and 

their attention is drawn to the fact that the rates for each and every item should 

be correct, workable and self-supporting.   

 

4.4 If called upon by the Employer, detailed analysis of any or all the rates shall be 

submitted. The Employer shall not be bound to recognize the contractor's analysis. 

 

4.5  The  Tenderer shall be deemed to have  satisfied  himself  before tendering as 

to the correctness and sufficiency of his tender for  the works and of the rates and 

prices  quoted in the  price bid, which rates and prices  shall,  except  as otherwise 

provided, cover all his obligations under the Contract and all matters and things 

necessary for the proper completion and maintenance of  the works. 

 

5. SIGNING OF CONTRACT & AGREEMENT:: 

5.1 The successful tenderer/contractor, on acceptance of his tender by the  

Accepting  Authority, shall, within 14 days from the stipulated date of start of the 

work sign the contract consisting of :- 

      a)  Standard   form  of  agreement on  stamp  paper,  the  notice inviting  

tender, all the documents including  drawings,  if any, forming the tender as 

issued at the time of  invitation of   tender  and  acceptance  thereof  

together   with   any  correspondence leading thereto. 

      b)  Standard tender form consisting of:: 

a. Notice inviting tender, eligibility criteria, General Rules and 

Instructions. 

b. General Conditions of contract and clauses of contract along with   

Annexures   thereto,   like    specification, special conditions etc. 

c. Bill of Quantity and Price Bid. 
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5.2 Contractor shall sign an Indemnity Bond in Bank's approved format (FORMAT 

ATTACHED) before starting the work, indemnifying the Bank from any damages, 

prosecution, other legal suits and claims arising out of any mishaps occurring at the 

site due to faulty work, non fulfilling safety precautions, faulty construction and for 

violating any statutory rules and regulations for which the contractor shall be solely 

responsible.   

 

5.3 The contractor shall pay for all stamps and legal expenses, incidental thereto. 

 

6. PERMITS AND LICENCES:: 

6.1 Permits and licenses for the release of materials or its purchases which are 

under Government control will be arranged by the contractor. It  may be clearly 

understood that  no  compensation or additional charges can be claimed by the 

contractor for non-availability of  such materials  in  due time on this account or 

according to his own requirements. 

6.2 The contractor may, however, be eligible to a proportionate extension of time 

on this account which in the opinion of the Employer is reasonable. 

 

7. GOVERNMENT AND LOCAL RULES:: 

The contractor shall conform to the provisions of all local bye-laws and acts 

relating to the work and to the regulations etc.  of the Government  and Local 

Authorities and of any Company whose system  and design is proposed to be 

connected / utilised. The cost, if any, shall be deemed to have been included in his 

quoted rates, taking into account all liabilities and shall indemnify the Employer 

against such liabilities and shall defend all actions arising from such claims or 

liabilities. 

 
8. TAXES AND DUTIES :: 
 
The tendered cost must include all duties royalties, cess and sales tax or any other 

taxes or local charges if applicable. No extra claim will be entertained with 

exception herein specified below.    

 

i).  The  tenderers  must include in their tendered  cost  all  duties royalties, cess, 

Work contract tax, Goods & Service Tax, Service tax and sales tax or any other 

taxes or local charges like octroi  etc. No extra claim on this account will in any 

case be entertained. However, pursuant to the Constitution ( Forty Sixth 

Amendment) Act, 1982, if any further new tax, royalties cess  or levy  is  imposed  

by Statute,  and any Central Excise  Duty  by  the Central  Government on the Main 

Equipment and not on any type of  sub-components or material involved in its 

manufacture or on  installation materials like piping or electrical cabling, its switch  

gears  etc.,  after the date of receipt of  tenders,  and  the contractor  there  upon  

necessarily and properly pays  such  taxes  / levies the contractor shall be 

reimbursed the amount so paid, provided such payments, if any, is not, in the 

opinion of the Employer ( whose decision shall be final and binding on the 
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contractor) attributable to delay  in execution of work within the control of the  

contractor.  On account  of any downward revision of such taxes / levies, the  

benefit shall  be  passed  on  to the Employer and shall  be  binding  on  the 

contractor even without the claim by the Employer. 

 

ii).  The contractor shall keep necessary books of accounts and  other documents  

for the purpose of this condition as may be  necessary  and shall allow inspection of 

the same by a duly authorised representative of  the  Employer and / or the 

Engineer-in-charge  and  further  shall furnish such other information / document 

as the Employer may  require from time to time. 

 

iii).  The  contactor  shall,  within  a period  of  30  days  of  the imposition  of any 

such further tax / levies, described above, give  a written  notice to the Employer 

that the same is given to pursuant  to this  condition,  together  with all  necessary  

information  relating thereto. 

 

For this purpose the tenderers are requested to furnish the present tax structures 

separately with the Technical and commercial bid. 

 

9. No optional items should be quoted in the tender. 

 

 

 

 

10. OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYER:: 
 
The Employer reserves the right to execute any part of the work included in this 

contract by other agency or persons and contractor shall allow reasonable facilities 

and use of his facilities for the execution of such work. The main contractor shall 

extend all co-operation in this regard. 

 

Wherever the work is proposed in co-ordination with other agencies, the contractor 

shall co-operate with the schedule of works in such a manner as worked out by the 

Architect / Engineer-in-charge of the Employer. 

 

11.  EARNEST MONEY & TOTAL SECURITY DEPOSIT:: 
 
Earnest Money Deposit: The tenderer will have to deposit the specified amount of 

earnest money as detailed in the notice inviting tender at the time of submission of 

tender. However, those who have valid registration with MSME as on the date of 

submission of bids are exempted from payment of EMD. However, those who have 

exemption certificate from NSIC/Similar Government authorities as per provision of 

MSME Act will be exempted from submission of EMD subject to the submission of 

valid document/certificate to that extent. 
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No interest will be paid on the earnest money. The earnest money of unsuccessful 

tenderers will be refunded without any interest soon after the decision to award 

the work is taken or after the expiry of the validity period of the tender.  

 

The successful tenderer to whom the contract is awarded will have to deposit as 

initial security deposit (including the Earnest Money) a further sum to make up 10 % 

of the value of the accepted tender.  The initial Security Deposit will have to be 

made within 14 days from the date of acceptance of tender, failing which the 

Employer at his discretion, without prejudice to any other rights/remedies 

available under the terms of this Contract may revoke the letter of acceptance and 

forfeit the Earnest money deposit furnished along with the tender. The initial 

Security Deposit will not yield any interest & shall be held at Bank's end for the 

duration of the contract period.  It shall be refunded to the contractor without any 

interest within fourteen days after the issue of certificates of virtual completion, 

after deducting any sum due from the contractor on any account under this 

contract. 

 

10% of Security Deposit has been calculated as under – 

 

Price quoted by the tenderer per unit/KWh x Average Electricity Bill for 

the last one year  

 

A part of the Security Deposit if and as decided by the bank can also be furnished in 

the form of a bank guarantee from a Bank other than Canara Bank.  

 

12 CONTRACTOR TO PROVIDE EVERY THING NECESSARY:: 

 

i).  The contractor shall adhere to central/ state government for the  proper 

execution  of  the  work according to the intent and meaning of the design 

parameters, technical specifications, drawings and schedule  of quantities.  Based 

on the details furnished in the  Notice Inviting Tender   The contractors should 

undertake their own assessment and design the plant and system required. If the 

contractor finds any discrepancies furnished it shall immediately brought to the 

notice of the Employer. 

 

ii).  The  tenderer  shall  take  full  responsibility  for  adequacy, suitability and 

safety of all the  design, works and methods of design / installation. 

 

iii). The employer shall on no account be responsible for the expenses incurred by  

the  contractor during the progress of work at site, towards  any incidental 

expenditure like medical amenities to the workers at site, security arrangement 

etc. The employer shall not be responsible for the safety of the workers at site 

either on account of the works executed  by the contractor or on  account of the 

works executed by any other agency involved at that time. 
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iv).  The Employer on no account shall be responsible for storage of materials  or 

loss or pilferage or theft either in  respect of the material stored or material 

already built and  paid for by the Employer. 

 

v). The contractor shall at all times give access to workers employed by the 

Employer. 

 

vi). All tools, equipments and other required facilities for execution of work shall 

be provided by the contractor. 

 

vii).  Any  facilities available at site shall be utilized  only  with prior  permission  

of  the Employer or the in-charge  of  the  site  / building  owner and cannot be 

taken as granted and for  such  services utilises the Employer is entitled to charge 

at his discretion. 

 

13.2 No extra charges shall be paid over and above what has been quoted for any of 

the above or for similar such services. 

 

13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART:: 

 

i). Time of Completion: 60 days from the 14th day from the date of purchase order 

issued by the Bank. 

 

The entire work is to be completed in all respects within the stipulated period. The 

work shall be deemed to commence from the date of issue of purchase order from 

the date of acceptance letter or date of handing over site, whichever is earlier. 

Time is the essence of the contract and shall be strictly observed by the 

contractor. 

 

The work shall not be considered as complete until the Employer have certified in 

writing that the work has been virtually completed and defect liability period shall 

commence from the date of such certificate. 
 

 
ii). EXTENSION OF TIME :: 
 
(a)  The time allowed for execution of the Works by the Contractor as specified or 

the extended time in accordance with these conditions shall be the essence of the 

Contract.  If the contractor commits default in the execution of the work as 

aforesaid, the Employer shall without prejudice to any other right or remedy 

available in law be at liberty to forfeit the earnest money absolutely. 

 

(b)  Request for extension of time, to be eligible for consideration, shall be made 

by the contractor to the accepting authority in writing within fourteen days of the 

happening of the event causing delay.  The contractor shall also, if practicable, 
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indicate in such a request the total period for which extension is desired, 

overlapping period, if any, with earlier events causing delays. 

 

(c)  In  such  case  the authority may  give  a  fair  and  reasonable extension  of  

time for completion of work. Such extension shall be communicated to the 

contractor by the Employer in writing, within 3 weeks of the date of receipt of such 

request. Non application by the contractor for extension of time shall not be a bar 

for giving a fair and reasonable extension by the Employer and this shall be binding 

on the contractor. 

 

(d)  The  decision  of  the Employer for  an  extension  of  time  for completion  

hereunder ( which decision shall be final and  binding  on the  contractor) shall be 

promulgated on completion of the work or  at the conclusion of such events based 

on which the extension of time was sought by the contractor, and the Employer 

shall then, in the event of an extension being granted, determine and declare the 

final completion date.  The provision in clause with respect to payment  of  

Liquidated Damages shall, in such case, be read and construed as if the  extended 

date  fixed by the Employer were substituted for and the damage  shall be 

deducted accordingly. 

iii). Progress of Work : 

 

During the period of work, the contractor shall maintain proportionate progress on 

the basis of a programme chart submitted by the contractor or prepared by the 

Engineer in charge whoever is responsible for such programme of work. Contractor 

shall plan for procurement of materials, equipments well in advance and reflect 

the same in a progress chart so that there is no delay on the part of the contractor 

in completion of the project. Maintenance and production of such records as and 

when required shall be the responsibilities of the contractor. 

 
14. LIQUIDATED DAMAGES:: 
Time is the essence of the contract.  Thus the  tenderer shall  be  aware  and  take  

note  that  non-supply   or commissioning of the equipment / system will affect the 

Banks committed programs and thus the loss by way  delayed  services  /  

completion  of related works etc,  are  invaluable  and  cannot  be  easily  assessed. 

Therefore, it is part of the agreed terms that  in  the  event  of  any delay in 

completion of the work, the  Bank  is  liable  to  charge  the tenderer without the 

necessity of providing for  any  details  of  such losses suffered by the Bank.  

 

14.1  If  the contractor fails to maintain the  required  progress  in terms of the 

contract or to complete the work and clear the site on or before the contract or 

approved extended date of completion, he shall, without  prejudice  to any other 

right or remedy of  the  Employer  on account  of  such  breach,  pay  as  agreed  

compensation  the  amount calculated at the rates stipulated below or such smaller 

amount as may be  fixed by the employer on the contract value of the work for  

every completed week that the progress remains incomplete. 
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14.2 For this purpose the term `Contract Value' shall be value at the contract rates 

of the work as ordered / accepted and the Contract value does not include the AMC 

cost. 

 

If the Contractor fails to complete the works within the time for completion 

stated in the tender or within any extended time under Clause 14.ii hereof, the 

Contractor shall pay the Employer the sum at the rate of 0.5 % of the Contract 

Value per week of delay subject to a maximum limit of 5 % of the Contract Value as  

"Liquidated damages" for the period during which the said works shall so remain 

incomplete or the Employer may deduct aforesaid sum towards such damages 

from any monies due to the Contractor. 

15.3 The Employer shall have the right to adjust, /  set-off  against any  sum  

payable to the contractor under this or any  other  contract with the Employer 

anywhere in India/outside India. 

 

15. TOOLS,  STORAGE OF MATERIALS, PROTECTIVE WORKS AND  SITE  OFFICE 

REQUIREMENTS:: 

 

The contractor shall provide, fix up and maintain his establishment in an approved 

position at site and clear away on completion of the works and make good all works 

disturbed. The contractor shall not  fix or  place any placards or advertisement of 

any description  or  permit the  same  to  be fixed or placed in or  upon  any  

hoarding,  gantry, building  structure  other  than those approved by  the  

Employer.  No fixtures or materials to be placed in such a manner that can be 

considered dangerous to the installation and to the persons working or passing by or 

visiting the site. 

 

15.1 Storage of materials :The contractors shall make use of existing facilities  

with  due  permission  of  the  Employer  for  storage  of materials  at  site, but 

watch & ward arrangements for the  safety  of  materials shall be the responsibility 

of the contractor. Additional covered space required if any, shall be arranged at 

the tenderer's own cost in the open space identified/ear marked by the Bank. 

 

16. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS:: 
 

 

16.1 The contractor shall conform to the provisions of any Acts of the Legislature 

relating to the work, and to the regulations and  bye-laws of any authorities, and or 

other Companies    ( Indian or International), and  /  or  Statutory Authorities, with 

whose  system  and  design  or technical know-how are/were proposed to have 

connection with this work. So  also  the contractor shall before making any 

variations  from  the drawings  or specification that may be associated to so 

conform,  give the  Employer written notices specifying  the  variations proposed  

to  be made and the reasons for making them  and  apply  for instruction  thereon.  
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The Employer on receipt of such intimation shall give a decision within a reasonable 

time. 

 

16.2 The contractor shall arrange to give all notices required for  by the  said Acts, 

regulations or Bye-laws to be given to any  authority, and  to pay to such authority 

or to any public officer all  fees  that may  be  properly  chargeable in respect of 

the  work  and  lodge  the receipts with the Employer. 

 

16.3  The contractor shall indemnify the Employer against all  claims in respect of 

patent rights, royalties, damages to buildings, roads or members of public in course 

of execution of work and shall defend  all actions arising from such claims and shall 

keep the Employer aloof and indemnified in all respects from such actions, cost and 

expenses. 

 
17. CLEARING SITE AND SETTING OUT WORKS:: 

 
 

17.1 The site of work shown shall be cleared of all obstructions, waste materials, 

rubbish of all kinds. All material damages  on  the place of work on the walls, 

ceiling or flooring or any other connected equipments, materials or installations 

shall be re-done to maintain the originality and leveled at the contractors own 

cost. 

 

17.2 The contractors shall set out the works and shall be responsible for the true 

and perfect setting out the works and for the correctness of the positions, levels, 

dimensions and alignment of all parts thereof. If at any time, any error shall appear 

during the progress of any part of the work, the contractor shall at his own 

expenses rectify such error, if called upon to the satisfaction of the Employer. 

 

18. FIXING, FASTENING OF EQUIPMENTS:: 

 

18.1 The contractor is to fix the equipments on the floor by means  of appropriate 

method so that such equipments fixed on to the floor shall not fall by its own or by 

natural movements of wind, air normal  human operations  and  shall adopt the 

best engineering traditions  and  use appropriate tools in such operations. 

 

18.2  The  contractor  while fixing any material or  equipment  to  be suspended  

from the ceiling, shall use fasteners of suitable  strength to  hold the weight of the 

suspended system/equipment or material  and such fasteners shall be fixed by 

means of power drills. The contractor shall not chip the ceiling unless ordered & 

approved by the Engineer- in-charge. 

 

18.3  The contractor shall not puncture the existing civil structures like beams, 

columns and shall not undertake any  type  of  activity which  could affect the 

structural stability. He shall be responsible for any damages and costs in its 

rectification. 
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19. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS :: 

 

All waste materials and other matters of any offensive nature shall be taken out 

once the works are completed. The contractor shall keep  the works  free  from 

dangerous materials like  industrial  gases,  welding machines  and  any  such 

devices or material of  toxic  and  poisonous nature shall not carry within the site 

or building any material  which are  explosive  in  nature. Any such  offensive  

materials  which  are essentially  required  in course of work shall be undertaken  

with  due written  permission  of  the  Employer  provided  such  materials  are 

permissible under Law. 

 

20. ACCESS :: 

 

Any authorised representatives of the Employer shall at all reasonable times  have  

free  access  to the works and /  or  to  the  workshops, factories  or  other places 

where materials or  equipments  are  being prepared  or constructed for the work 

and also to any place where  the materials  are  lying or from where they are being 

obtained,  and  the contractor  shall extend necessary facility to the Employer  or  

their representatives for inspection examination and testing of the  quality & 

workmanship of the materials. 

 

21. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS:: 

 

21.1 All the works specified and provided for in the specifications or which may be 

required to be done in order to perform and complete  any part thereof shall be 

executed in the best and most workmanlike manner with  materials  of the best and 

approved quality  of  the  respective kinds  in accordance with the particulars 

contained in and implied  by the specifications and as represented by the drawings 

or according  to such  other additional particulars, and instructions as may from  

time to time be given by the Employer during the execution  of the work, and to his 

entire satisfaction. The works shall be executed with best workmanlike manner 

confirming BIS Specifications, Indian Electricity Act & Rules, Statuatory norms 

prescribed by local bodies like SEBs, CEIG etc. 

 

21.2  If  required by the Employer, the  contractor  shall have  to  carry  out tests 

on materials and  workmanship  in  approved material  testing  laboratories  or as 

prescribed by  the  Employer  at his own cost to prove that the materials etc. under 

test conform   to   relevant  I.S.  standards or  as  specified   in   the specifications.   

The   necessary   charges   for   sample   material, transporting, testing etc. shall 

have to be borne by the contractor. 

 

21.3 All material must be the best of their kind available and the contractors must 

be entirely responsible for the proper and efficient carrying out of the work. 



 
TENDER DOCUMENT – CANARA BANK,  BUILDING- SUPPLY, INSTALLATION, TESTING, COMMISSIONING & 
MAINTENANCE OF  30  kWp CAPACITY ON-GRID ROOFTOP SOLAR PV POWER PLANT AT BOKARO STEEL CITY II 
BRANCH 

Page 35 of 88 

Samples of all the materials to be used must be submitted to the Employer when so 

directed by the Employer. 

 

21.4 Should the work be suspended by any reason, the contractor shall take all 

precautions necessary for the protection of work and at his own expenses shall 

make good any damages arising from any of these causes. 

 

22. REMOVAL OF IMPROPER WORK:: 

 

22.1 The Employer shall during the progress of the work have power  to order  in 

writing from time to time the removal from the  work  within such reasonable time 

or times as may be specified in the order of  any materials which in the opinion of 

the Employer are not in accordance  with  specification or instructions, the  

substitution  or proper   re-execution   of  any  work  executed  with   materials   or 

workmanships  not  in accordance with drawings and  specifications  or instructions. 

 

22.2  In  case  the contractor refuses to comply with  the  order  the Employer  

shall  have the power to employ and pay  other  agencies  to carry  out the work 

and all expenses consequent thereon or  incidental thereto as certified by the 

Employer shall be borne by the contractor or may be deducted from any money due 

to or that may become due  to  the  contractor.  

 

23. CONTRACTOR'S EMPLOYEES:: 

 

23.1 The contractor shall employ technically qualified and competent supervisors 

for the work who shall be available (By turn) throughout the work and shall 

participate during site meetings and be available to take and comply with 

instructions of the Employer.  In case of electrical works as per statutory Acts & 

Rules of Electricity Board and Electrical Inspectorate, the persons so employed 

shall have the requisite supervisory permit or wireman permit for appropriate 

nature of work undertaken.  

 

23.2 No Child Labour : 

 

No  labour below the age of eighteen years shall be employed  on   the work. In 

case of electrical works, the labour employed by the tenderer or their sub-

contractor should be authorized person as permitted by the Chief Electrical 

Inspectorate office of the respective state Government.  The Employer shall not be 

responsible for any deviation and the tenderers shall indemnify the Employer from 

any legal action or in any way directly or indirectly. 

 

23.3 LABOUR  LEGISLATION:: 

 

The tenderer shall comply with the provisions of the payment of  Wages Act,  1936,  

Minimum Wages Act, 1948, Employees Liability  Act,  1938, Workmen's  
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Compensation  Act,  1923, Industrial  Disputes  Act,  1947, Maternity  Benefits Act, 

1961, and the Contractors Labour  (Regulation and  Abolition)  Act 1970, or the 

modifications thereof or  any  other laws relating thereto and the rules made there 

under from time to time. 

 

23.4  The  tenderer  shall,  notwithstanding  the  provisions  of  any contract  to  

the  contrary,  cause to be paid  fair  wage  to  labour indirectly  engaged on the 

work, including any labour engaged  by  his sub-contractors in connection with the 

said work, as if the labour had been immediately employed by him. 

 

23.5  The tenderer shall indemnify and keep indemnified  the  Employer against  

payments to be made under and for the observance of the  laws aforesaid and the 

Contractors' Labour Regulations without prejudice to his  right  to  claim indemnify 

from  his  sub-contractors.  The  laws aforesaid shall be deemed to be a part of this 

contract and any breach thereof shall be deemed to be a breach of this contract. 

 

 

23.6 COMPLIANCE OF LABOUR REGULATIONS: 

 

i)  The Tenderer shall at his own expense arrange for all  the  safety provisions  for  

the safety of all workers and employees  directly  or indirectly  employed  on  the  

work  by  the  tenderer  or  his   sub- contractors as mentioned in the Safety Code 

of this tender. 

 

ii) The Tenderer shall be fully responsible for compliance at his own expense all the 

labour regulations and rules to be observed by him and his sub-contractors and by 

the Employer as Principal Employer of workers.  The Tenderer shall fully indemnify 

the Employer against any action by  the  state and/or Central Government for  any  

default  or alleged default by the Tenderer, Sub-contractor of any  of such rules 

and regulations. If, due to any default of the tenderer  or his  sub-contractors,  the 

Employer has to incur any  expenditure  for compliance  of  the  rules and 

regulations or  for  any  other  reason connected with such default, the Employer 

shall be entitled to recover from the tenderer all such expenditure in full from any 

payment due to the tenderer. 

 

24. DISMISSAL OF WORKMEN:: 

 

The contractor shall on request of the Employer immediately dismiss or take of 

from the works any person employed thereon by him, who may in the opinion of 

the Employer be unsuitable or incompetent or who  may misconduct himself. Such 

discharge shall not be the basis of any claim for compensation  or  damages against 

the Employer or  any  of  their officers or employee. 

 

25. ASSIGNMENT:: 
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The  whole of the works included in the contract shall be executed  by the  

contractor and the contractor  shall not directly  or  indirectly transfer,  assign  or  

underlet the contract or  any  part,  share  or interest  therein nor, change in 

constitution and no subletting  shall relieve the contractor from the full and entire 

responsibility of  the contract  or  from  active superintendence of the  work  

during  their progress. 

 

26. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC :: 

 

26.1  Damages to persons : THE Tenderer shall be responsible  for  all injury  to the 

work or workmen to persons, animals or things  and  for all damages to the 

structural and/or decorative part of property which may  arise  from the operations 

or neglect of himself or of  any  sub-contractor  or of any of his or a sub-contractors  

employees,  whether such  injury or damage arise from carelessness, accident or 

any  other cause  whatsoever in any way connected with the carrying out  of  this 

contract. 

 

26.2 The clause shall be held to include interalia, any damages to buildings 

whether immediately adjacent or otherwise, and any damage to roads, streets, 

footpaths or ways as well as damages caused to the buildings and the works forming 

the subject of this contract by rain, wind or other inclemency of the weather. 

 

26.3  The tenderer shall indemnify the employer and hold  harmless  in respect of 

all and any expenses arising from such injury or damages to persons or property as 

aforesaid and also in respect of any claim made in  respect  of  injury or damage 

under any acts  of  compensation  or damage consequent upon such claim. 

 

26.4 Damages to property: The Tenderer shall reinstate all damage of every sort 

mentioned in this clause, so as to deliver the whole of the contract works complete 

and perfect in every respect and so as to make good or otherwise satisfy all claims 

for damages to the property or third parties. 

 

26.5 The tenderer shall effect the insurance necessary and indemnify the employer  

entirely from all responsibility in this  respect.  The insurance  must be placed with 

a company approved by the employer  and must  be  effected  jointly  in the name 

of  the  contractor  and  the employer and the policy lodged with the latter. The 

scope of insurance is  to  include  loss  or  damage to  the  work  and  workmen  due  

to carelessness,  accident  including  fire,  earthquake,  floods,  etc., damage  or  

loss  to  the contract itself till this  is  made  over  a complete state. Insurance is 

compulsory and must be effected from the very initial stage.  The contractor shall 

also be responsible  for anything which may be excluded from damage to any 

property arising out of incidents, negligence or defective carrying out of this 

contract. 
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26.6  THE  employer  shall be at liberty and is  hereby  empowered  to deduct  the 

amount of any damages, compensations, costs,  charges  and expenses arising or 

occurring from or in respect of any such claim  or damages from any sums due or to 

become due to the contractor. 

 

26.7  If  the  tenderer  or  his  working  people  or  servants  shall break, deface, 

injure or destroy any part of building in which they may be working, or any 

building, road, road curb, fence, enclosure,  water pipe,  cables, drains, electrical 

cables or telephone post  or  wires, trees,  grass  or grass land, or cultivated ground 

contiguous  to  the premises  on which the work or any part is being executed, or  if  

any damage  shall  happen to the work while in progress,  from  any  cause 

whatever  or if any defect, or other faults appear in the  work  within twelve  

months after a certificate final or otherwise or  its  virtual completion shall have 

been given  by the Employer as aforesaid arising out of defect or improper 

materials or  

workmanship the tenderer  shall upon receipt of a notice in writing on that behalf 

make the same  good at his own expense or in default the Employer/Engineer-in-

Charge cause the same to be made good by other workmen and deduct the expense  

from any sums that may be then or at any time thereafter may become due  to the  

tenderer, or from his security deposit, or the proceeds  of  sale thereof or of a 

sufficient portion thereof. 

 

26.8 i) TRANSIT INSURANCE ::  

 

Wherever specifically agreed to, the firm will insure at his cost the goods for all 

transit risks including 60 days storage risk from the date of the delivery of the 

goods at the final destination.  

 

INSURANCE:  
 

In his own interest the contractor shall insure the works  and  keep  them insured 

until the  virtual  completion  of  the contract against loss or damages by fire 

and/or earthquake, flood. The insurance  must be placed with a company approved 

by the Employer,  in the joint names of the employer and the contractor for such 

amount and for  any  further  sum if called to do so by the  employer  and  lodge 

receipts  of premiums paid with the employer within 21 days  from  the date of 

issue of letter of acceptance unless otherwise instructed. 

 

Contractor shall strictly follow labour laws in force and obtain the necessary license 

for doing the work. He will be required to take care of the safety & security of the 

personnel employed and occupants of the flats, third parties, office equipments, 

building and other loose furniture's within the working area, during execution of 

the works. Contractor will be required to obtain Insurance policy "Erection All Risk 

Policy (EAR)" for the entire duration of the works till settlement of final bills as 
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per clause 27 of this contract document. Any damage to the articles, building shall 

be made good by the contractor at his cost.  

 

26.9 The contractor in case of rebuilding or reinstatement after  fire shall  be  

entitled  to  extension  of  time  for  completion  as  the employer may deem fit. 

 

27. ACCOUNTS RECEIPTS & VOUCHERS:: 
 

The  contractor shall, upon the request of the Employer  furnish  them with all the 

invoices, accounts, receipts and other vouchers that they may  require in 

connection with the works under this contract. If  the contractor  shall use 

materials less than what is required  under  the contract, the value of the 

difference in the quantity of the materials that was required to use and that 

actually used shall be deducted from his  dues. The decision of the Employer shall 

be final and binding  on the  contractor   as  to the amount of  materials  the  

contractor  is required to use for any work under this contract. 

 

28. PAYMENT TERMS & ITS RECOVERY :: 

 

28.1 Payment Terms: 

i. All bills shall be prepared by the contractor in the form agreed or 

furnished by the Bank.  

ii. No mobilization advance amount will be paid to the vendors.  

iii. The Bank shall make the payment to Vendor on or before 7th day from the 
date of receipt of the monthly bill pertaining to the consumption of solar 
energy in Canara Bank building at Plot No. C-1, Sector IV, Bokaro Steel 
City Ii branch. If the due date of payment happens to be a holiday, the 
immediate next working day shall be considered as the due date for 
payment. In case of timely payment by Canara Bank, adjustment for the 
admissible rebate as per Clause No. 6.3.2 hereinafter shall be made while 
making the payment against the bill.  

 

29. VARIATION / DEVIATION:: 

 

The Engineer-in-Charge with the specific approval of  the Employer  shall  have   

power to make alteration in,  omissions  from, additions  to  or  substitutions  for  

the  original   specifications, drawings,  designs  and  instructions that may appear  

to  him  to  be necessary  or  advisable  during the progress of  the  work,  and  the 

tenderer shall be bound to carry out the works in accordance with  any instructions  

given to him in writing signed by the Engineer-in-Charge. Such alterations, 

omissions, additions or  substitution shall form part of the contract as if originally 

provided therein  and any altered , additional or substituted work which the 

tenderer may be directed  to  do in the manner specified above as part of  the  

works, shall  be  carried out by the tenderer on the same conditions  in  all respects 

including price on which he agreed to do the main work except as hereafter 

provided. 
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(a)  No  work  which  radically changes the  original  nature  of  the contract  shall 

be ordered by the Engineer-in-Charge as  a  deviation. 

 

(b)  In the event of any deviation being ordered which in the  opinion of the 

tenderer changes the original nature of the Contract, he  shall within fifteen days 

of having been so ordered bring this to the notice of the Employer with the reasons 

but nevertheless carry it out and the disagreement  as  to  the  nature of work and  

the  rate  to  be  paid therefore  shall be resolved in accordance with Clause  under  

caption "SETTLEMENT OF DISPUTES AND ARBITRATION". 

 

c).  The tendered rates, shall hold good for any increase or  decrease in  the  

tendered quantities upto variation of 15 % and  as  stipulated elsewhere for 

legitimate completion of works as per original design  or scope  of  work  and  on 

account of  any  modification  or  alteration suggested  and  where  the variation is 

for  the  respective  item  is beyond  15 %,  the  rate for the respective item  may  

be  reviewed  on mutually agreed terms. 

 

30. SUBSTITUTION :: 

 

Should   the  contractor  desire  to  substitute  any  materials   and workmanship, 

He  must  obtain  the  approval  of  the  Employer   in  writing  for any such 

substitution  well  in  advance. In respect of Materials whose makes are not 

specified in the tender, specific approval of the Employer has to be obtained in 

writing before their usage. 

 

31. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFTER 

COMPLETION: 

 

31.1  The  whole  of  the work will  be  thoroughly  inspected  by  the contractor  

and deficiencies and defects set right. On completion of such inspection the 

contractor shall inform the Employer that they have completed the work and it is 

ready for inspection. 

 

31.2 On completion the contractor shall clean all the area and its surroundings, 

equipments etc. and will leave the entire area clean and ready for immediate 

usage to the satisfaction of the Employer. 

 

32. CLEARING SITE ON COMPLETION:: 

 

32.1  On completion of the works the contractor shall clear  away  and remove from 

the site all constructional materials, plant & equipments, tools, surplus materials, 

scraps, rubbish and temporary works of every kind  and  leave the whole of the site 

and the works clean  and  in  a workmanlike condition to the satisfaction of the 

Employer. 



 
TENDER DOCUMENT – CANARA BANK,  BUILDING- SUPPLY, INSTALLATION, TESTING, COMMISSIONING & 
MAINTENANCE OF  30  kWp CAPACITY ON-GRID ROOFTOP SOLAR PV POWER PLANT AT BOKARO STEEL CITY II 
BRANCH 

Page 41 of 88 

 

32.2  In  the  event  of failure to clear the  site  as  required  the Employer  have 

the right to undertake the same engaging  other  agency and  the  same shall be at 

the cost of the contractor and  liable  for deductions  in the payments due to the 

contractor and  the  contractor shall not dispute such payments. 

 

33.  CONCEALED WORKS :: 

 

The  contractor  shall give due notice to the  Employer  wherever any work is to be 

buried or concealed in the building in the earth, flooring, walls or otherwise 

becoming inaccessible later on, in order  that  the  work  may be inspected  and  

correct  dimensions  or measurements  taken  before such burial. In default 

whereof  the  same shall, in the opinion of the Employer be either opened up for 

measurement at the contractors expenses or no payment may be  made for  such 

materials. Should any dispute or difference arise after  the execution  of any work 

as to measurements etc. or other  matter  which cannot be conveniently tested or 

checked, the notes / certification of the  Engineer-in-charge shall be accepted as 

correct  and binding on the contractor. 

 

34. ESCALATION :: 

 

The rate quoted shall be firm throughout the tenure of the contract  (including  

extension of time, if any granted) and will not be  subject to any fluctuation due to 

increase in cost of materials, labour, sales tax, octri etc. unless specifically 

provided in these documents. 

 

35. IDLE LABOUR :: 

 

Whatever  the  reasons may be, no claim for  idle  labour,  additional establishment  

cost  of hire and labour charges of  tools  and  plants would be entertained under 

any circumstances. 

 

36. SUSPENSION OF WORKS :: 

 

36.1  Subject to other provisions contained, the Employer may  without prejudice  

to his any other rights or remedy against the tenderer   in respect of any delay in 

commencing, completing or during the  progress of  work  or  inferior  

workmanship,  may  serve  notice  in   writing absolutely  determine and cancel the 

contract in any of the  following cases; 

 

i) If the contractor having been given by the Employer a notice  in  writing to 

rectify, reconstruct or replace  any  defective work  or  that  the  work is being 

performed  in  any  inefficient  or otherwise  improper  or un-workman like manner 

shall  comply  with  the requirement of such notice for a period of seven days 

thereafter. 
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ii) If the contractor being a company shall pass a resolution or  the court  shall 

make an order that the company shall be wound up or if  a receiver or a manager 

on behalf of a creditor shall be appointed or if circumstances  shall arise which 

entitle the court or the creditor  to appoint  a receiver or a manager or which 

entitle the court to make  a winding up order. 

 

iii) If the contractor has without reasonable cause failed to commence the  work or 

has suspended the progress of the work or has  failed  to proceed with the work 

with due diligence so that in the opinion of the Employer  (which  shall  be final 

and binding) he will  be  unable  to secure completion of the work by the date for 

completion and continues to do so after a notice in writing of seven days from 

Employer. 

iv) If the contractor fails to complete the work within the stipulated date  or  items  

of work with individual date of  completion,  if  any stipulated,  on  or before such 

date (s) of completion  and  does  not complete them within the period specified in 

a notice given in writing in that behalf by the Engineer-in-charge. 

 

v)   If  the  contractor  persistently  neglects  to  carry  out   his obligations  under  

the contract and/or commits default  in  complying with  any  of the terms and 

conditions of the contract  and  does  not remedy  it or take effective steps to 

remedy it within 7 days after  a notice  in writing is given to him in that behalf by 

the  Engineer-in-charge. 

 

vi)  If the contractor commits any acts mentioned in terms of  tender hereof:  And  

when the contractor has made himself liable  for  action under any of the cases 

aforesaid, the Employer shall have powers :: 

 

a)  To  determine  or rescind the contract  of  which  termination  or rescission  

notice in writing to the contractor under the hand of  the Employer  shall  be 

conclusive evidence. Upon  such  determination  or rescission, the security deposit 

of the contractor shall be liable  to be forfeited and shall be absolutely at the 

disposal of Employer. 

 

b)  In  any  such  event  the  contractor  shall  have  no  claim   to compensation  

for  any loss sustained by him by reason of  his  having purchased or procured any 

materials or entered into any engagements or made  any advances on account or 

with a view to the execution  of  the work or the performance of the contract.  And 

in case action is  taken under  any  of the provisions aforesaid, the contractor shall  

not  be entitled  to  recover  or  be paid any sum for  any  work  thereto  or 

actually performed under this contract unless and until the  Engineer-in-charge  has 

certified in writing the performance of such  work  and the value payable in respect 

thereof and he shall only be entitled  to be  paid  the  value so certified; Provided 

further that  any  of  the recoveries to be made when the excess cost incurred by 

the Employer is more than the Security Deposit to be forfeited, such recoveries  
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shall be limited to the amount by which the excess cost incurred exceeds the 

Security deposit so forfeited. 

 

36.2  In  any  case  in which any of the  powers  conferred  upon  the Employer  

hereof, shall have become exercisable &the same shall  not be exercised,  the non-

exercise thereof shall not constitute a waiver  of any of the conditions hereof and 

such powers shall notwithstanding  be exercisable  in  the  event  of any future  

case  of  default  by  the contractor and the liability of the contractor for 

compensation  shall remain unaffected. 

 

37. TERMINATION OF CONTRACT BY EMPLOYER :: 

 

37.1 If the contractor:: 

      (a) at  any time makes default in proceeding with the  works  or any part of the 

work with due diligence and continues to  do so after a notice in writing of 7 days 

from the Engineer-in-Charge; or 

 

      (b) commits  default  in  complying with any of  the  terms  and conditions  of 

the Contract and does not remedy it  or  take effective steps to remedy it within 7 

days after a notice in  writing  is given to him in that behalf by the  Engineer-in- 

Charge; or 

 

      (c) fails to complete the works or items of work with individual dates of 

completion, on or before the date(s) of completion, and does not complete them 

within the period specified in  a notice  in  writing is  given to him in that behalf  

by  the  Engineer-in-Charge; or 

 

      (d) shall  offer or give or agree to give to any person in  Bank service  or  to any 

other person on his behalf any  gift  or consideration  as an inducement or reward 

for favouring  him in  relation  to the obtaining or execution of this  or  any   other 

Contract for the Employer or; 

 

      (e) shall enter into a Contract with the Bank in connection with  which  

commission has been paid or agreed to be paid by  him  or  his  knowledge,  unless  

the  particulars  of  any  such  commission  and  the  terms of  payment  thereof  

have  been  previously   disclosed   in   writing   to   the   Accepting 

Authority/Engineer-in-Charge; or 

 

      (f) shall  obtain  a Contract with the Employer as a  result  of  wrong  tendering 

or other unethical methods  of  competitive tendering; or 

 

      (g) being an individual, or in a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving  order or  order for administration of his 

estate made against  him or shall take any proceedings for liquidation or 

composition (other  than  a  voluntary liquidation for  the  purpose  or 
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amalgamation or reconstruction) under any Insolvency Act for the time being in 

force or make any conveyance or assignment          of his effects or composition or 

arrangement for the benefit of his creditors or purport so to do, or if any  

application  be made under any Insolvency Act for the time being in force for  the 

sequestration of his estate or if a trust  deed  be  executed by him for benefit of his 

creditors; or 

 

      (h) being a company, shall pass a resolution or the Court  shall  make  an  order  

for  the winding up of  the  company  or  a  receiver  or manager on behalf of the 

debenture  holders  or others shall be appointed or circumstances shall arise which  

entitle the Court or debenture holders to appoint a receiver or manager; or 

 

      (i) shall suffer  an execution being levied on  his  goods  and  allow it to be 

continued for a period of 21 days; or 

 

      (j) assigns,  transfers,  sublets  (engagement of  labour  on  a  piece-work  basis  

or  of labour with materials  not  to  be          incorporated  in  the  work,  shall  not  

be  deemed  to  be   subletting)  or otherwise parts with or attempts to  assign,   

transfer sublet or otherwise parts with the entire works  or  any  portion thereof 

without the prior written  approval  of the Accepting Authority; 

 

37.1.2  The  Accepting Authority may, without prejudice to  any  other right or 

remedy which shall have accrued or shall accrue thereafter to the Employer, by a 

notice in writing cancel the contract as a whole or only such of items in default 

from the tenderer. 

 

37.1.3 The Engineer-in-Charge shall on such cancellation by  the accepting 

authority have powers to, for which  the  contractor shall hereby unconditionally 

agree :: 

  

(a)  to take possession of the Site and any materials,  constructional   plant, 

implements, stores, etc., thereon; and/or 

 

(b)  to carryout the incomplete work by any means at the  risk  and  cost of the 

Tenderer. 

 

37.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge  shall  

determine what  amount,  if  any,  is recoverable from the contractor for 

completion of the works or part of the  Works  or  in case the Works or part of the 

Works is  not  to  be completed, the loss or damage suffered by the Employer. In 

determining the amount, credit shall be given to the contractor for the value of the 

work executed by him up to the time of cancellation, the value of contractor's 

materials taken over and incorporated in the work. 
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37.3 Any excess expenditure incurred or to be incurred by the Employer in  

completing  the Works or part of the Work or the excess,  loss  or damages suffered 

or may be suffered by the Employer as aforesaid after allowing  such  credit shall 

without prejudice to any other  right  or remedy available to Employer in law be 

recovered from any money due to the Tenderer on any account, and if such moneys 

are not sufficient the Tenderer  shall be called upon in writing and shall be liable  

to  pay the same within 30 days. 

 

37.4  If the Contractor shall fail to pay the required sum within  the aforesaid 

period of 30 days, the Engineer-in-Charge  with the  approval of the Employer shall 

have the right to sell any or  all of   the   Contractor's  unused   materials,   

constructional   plant, implements,  temporary buildings, etc. and apply the 

proceeds of  sale hereof  towards the satisfaction of any sums due from the  

Contractor under the Contract and if thereafter there be any balance  outstanding 

from  the  Contractor, it shall be recovered in  accordance  with  the provisions of 

the Contract. 

 

37.5 Any sums in excess of the amounts due to the Employer and  unsold materials,  

constructional  plant,  etc., shall  be  returned  to  the Contractor,  provided  

always  that if cost  or  anticipated  cost  of completion  by the Employer of the 

Works or part of the Works is  less than  the  amount  which the Contractor would 

have been  paid  had  he completed  the  Works  or part of the Works, such  benefit  

shall  not accrue to the Contractor. 

 

38. SETTLEMENT OF DISPUTES AND ARBITRATION :: 

 

38.1  It shall be an inseparable part of the contract that in  matters regarding  

quality of materials, workmanship, removal or rejection  of improper  work,  

interpretation of the  drawings  and  specifications, measurements of materials 

and/or items of work, mode of procedure  and carrying  out  of the work, the 

decision  of  the  Engineer-in-Charge which shall be given in writing, shall be final, 

conclusive and binding on the tenderer. 

 

38.1(A).  If the tenderer considers any work demanded of him  to  be  outside  the  

requirements  of the contract,  or  considers  any  drawings record or decision given 

in writing by the Engineer-in-Charge on any matter in connection with or  arising 

out of the contract or carrying out of work, to be unacceptable, he shall promptly 

within 15 days request the Employer in writing for written instruction or decision. 

Thereon, the Employer shall give his written instructions or decision within a period 

of two months from the receipt of the tenderer's letter. 

 

(B)  Upon receipt of such written instructions or  decision  the  tenderer  shall  

promptly proceed without delay to  comply  with  such  instructions or decisions. If 

the Employer fails  to  give  his  instructions or decision in writing within a period of  

two  months after being requested or if the tenderer is  dissatisfied   with   the  
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instructions  or  decision  of  the  Employer,   the Contractor may within 30 days 

appeal to the designated Appellant  Authority of the Employer who shall afford an 

opportunity to the  tenderer  to  be heard and to offer evidence in support  of  his 

appeal.  If he is dissatisfied with this decision, the  tenderer  shall  within  a  period  

of thirty days  from  receipt  of  the   Appellant Authority of the decision shall 

indicate his intention  to  refer  the dispute to Arbitration, failing  which  the  said  

decision  shall  be final and conclusive and  not  referable  to adjudication by the 

Arbitrator. 

 

38.3  All disputes or differences in respect of which  decisions  have not been final, 

binding and conclusive as above shall be referred  for adjudication  by  the 

arbitration by a Sole  Arbitrator  appointed  as follows : 

 

38.4  Within  one  month of receipt of notice from any  party  to  the contract for 

appointment of the Arbitrator the Appellant Authority, in charge  of the work at 

the time of such appointment shall send to  the tenderer a panel of three names of 

persons who shall not presently  be connected  with  the work. The tenderer shall 

within fifteen  days  of receipt of this list select and communicate to the Appellant 

Authority the  name of one person from the list who shall then be  appointed  as 

the sole arbitrator by the Appellant Authority. 

 

38.5 If tenderer fails to communicate his selection of  name,  within the  stipulated  

period, the Appellant Authority shall  without  delay select one person from the list 

and appoint him as Sole Arbitrator. If the Appellant Authority fails to send such a 

list within one month as stipulated,  the tenderer  shall send a similar list to the  

Appellant Authority  within 15 days. The Appellant Authority shall  then  select one 

person from the list and appoint him as the Sole Arbitrator  within 30  days of the 

receipt of the list. If the Appellant Authority  fails to do so the tenderer shall 

communicate to the Appellant Authority the name  of  one  officer  from  the list 

who  shall  then  be  the  Sole Arbitrator. 

 

38.6  If the Arbitrator so appointed is unable or unwilling to act  or resigns  his  

appointment  or vacates his office  due  to  any  reason whatsoever  another sole 

Arbitrator shall be appointed in  the  manner aforesaid. Such person shall be 

entitled to proceed with the reference from the stage at which it was left by his 

predecessor. 

 

38.7  IT is term of this contract that the party invoking  arbitration shall give a list 

of disputes with amounts claimed in respect of  each such  dispute along with the 

notice for appointment of arbitrator  and giving  reference to the rejection by the 

Appellant Authority  of  the appeal  and a copy of his notice(s) of intention to refer 

the  dispute to  arbitration  of  such disputes as mentioned  in  Part  (ii)  above 

failing  which the notice for appointment of the Arbitrator shall  not be treated as 

notice for appointing the arbitrator. 
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38.8  It is also a term of this contract that no person other  than  a person  

appointed  by Appellant Authority, in charge of  the  work  as aforesaid  should act 

as arbitrator and if for any reason that is  not possible, the matter shall not be 

referred to arbitration at all. 

 

38.9 It is also a term of the contract that if the tenderer   does not make  any  

demand  for appointment of arbitration in  respect  of  any claims  in  writing  as  

aforesaid within 90  days  of  receiving  the intimation from the Employer that the 

final bill is ready for payment, the  claim of the contractor shall be deemed to have 

been  waived  and absolutely barred and the Employer shall be discharged and 

released of all liabilities under the contact in respect of these claims. No party 

shall be entitled to bring any claim to arbitration if the arbitrator has  not been 

appointed before the expiry of sixty days  after  defect liability period. 

 

38.10  The  arbitration  shall be conducted  in  accordance  with  the provisions  of  

the  Indian Arbitration Act, 1996,  or  any  statutory modification or re-enactment 

thereof and the rules made there under and for the time being in force shall apply 

to the arbitration  proceeding 

under this clause. 

 

38.11 The  arbitrator may from time to time with the consent  of  the parties 

enlarge the time for making and publishing the award. 

 

38.12 It is also a term of the contract that any fees TA, DA and other charges  are  

payable  to the Arbitrator shall be  paid  by  both  the parties equally. 

 

38.13 It is also a term of the contract that the Arbitrator shall  be deemed to have 

entered on the reference on the date of first  hearing. The venue of the arbitration 

shall be such a place as may be fixed by the Arbitrator in his sole discretion. The 

fees, and charges of the Arbitrator shall, if required to be paid before the award is 

made and published, be paid half and half by each of the parties. The cost  of the  

reference  and of the award (including the fees, if any,  of  the Arbitrator)  shall  

be  in the discretion of the  Arbitrator  who  may direct  to  and  by whom and in 

what manner, such costs  or  any  part thereof  shall be paid and fix or settle the 

amount of costs to be  so paid. 

 

38.14  The award of the Arbitrator shall be final and binding on  both the parties 

39. RIGHT TO AUDIT/TECHNICAL EXAMINATION :: 

 

The  Employer  shall have the right to cause an  audit  and  technical examination  

of  the  works  and the bills  of  the  contractor including  all  supporting vouchers, 

abstract, etc., to be  made  even after  payment of the bill and if as a result of 

such audit  and technical  examination  any  sum is found to  have  been  overpaid  

in respect  of  any work done by the tenderer under the contract  or  any  work 

claimed to have been done by him under the contract and found not to  have  been 
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executed, the tenderer shall be liable  to  refund  the amount  of  over-payment 

and it shall be lawful for  the  Employer  to recover the same from him in the 

manner prescribed in clause 47 or  in any  other  manner  legally permissible and if 

it is  found  that  the tenderer was paid less than what was due to him under the 

contract  in respect of any work executed by him under it, the amount of such 

under payment  shall be duly paid by the Employer to the  tenderer,  without any 

interest thereon; Provided that the tenderer shall not be entitled to  payment of 

any sum paid short where such payment has  been  agreed upon  between  the 

Employer on the one hand and the  tenderer  on  the other under any term of the 

contract permitting payment for work after assessment by the Engineer-in-Charge. 
 

40. LIEN:: 
 

(a) Whenever any claim or claims for payment of a sum of money  arises out  of  or 

under the contract against the  contractor,  the  Employer shall be entitled to 

withhold and also have a lien to retain such  sum or sums in whole or in part from 

the security, if any deposited by the tenderer and for the purpose aforesaid, the 

Employer shall be entitled to withhold the security deposit, if any, furnished as the 

case may be and   also  have  a  lien  over  the  same  pending  finalization   or 

adjudication  of  any such claim. In the event of the  security  being insufficient to 

cover the claimed amount or amounts or if no  security has been taken from the 

contractor, the Employer shall be entitled  to withhold  and  have  a lien to retain 

to the extent  of  such  claimed amount  or  amounts  referred to above, from any  

sum  or  sums  found payable  or  which may at any time thereafter become  

payable  to  the contractor  under  the same contract or any other  contract  with  

the Employer pending finalization or adjudication of any such claim. 
 

(b) Any sum of money due and payable to the contractor (including  the security 

deposit returnable to him) under the contract may be withhold or  retained by way 

of lien by the Employer or any  other  contracting person or persons through 

Engineer-in-Charge against any claim of  the Employer  or such person or persons in 

respect of payment of a sum  of money  arising  out  of  or  under any  other  

contract  made  by  the contractor with the Employer or with such other person or 

persons. 

 

(c)  It  is an agreed term of the contract that the sum  of  money  or moneys so 

withheld or retained under the lien referred to above by the Employer  will  be 

kept withheld or retained as such by  the  Employer till  the claim arising out of or 

under the contract is determined  by the  arbitrator (if the contracts governed by 

the arbitration  clause) or  by the competent court, as the case may be and that  

the  tenderer will  have no claim for interest or damages whatsoever on any  

account in respect of such withholding or retention under the lien referred to 

above  and duly notified as such to the tenderer. For the  purpose  of this  clause,  

where the tenderer is a partnership firm or  a  limited company,  the Employer 

shall be entitled to withhold and also  have  a lien  to retain towards such claimed 

amount or amounts in whole or  in part from any sum found payable to any 
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partner/limited company as  the case may be, whether in his individual capacity or 

otherwise. 
 

41. EXTERNAL INSPECTION & AUDIT :- 
 

(i) All works under or in course of execution or executed in pursuance of  the  

Contract  shall at all times be open and  accessible  to  the inspection of the 

Quality Control Organisation of the Employer or  any designated  auditor  /  

officials of the Employer  and  of  the  Chief Technical Examiner's Office under 

Central Vigilance Commission. 
 

(ii)  IF it shall appear to the Engineer-in-Charge or  to the Engineer in charge of 

Quality Control or any designated auditors / officials of the Employer or to the 

Chief Technical Examiner, that any work  has  been  executed  with  unsound,  

imperfect,  or   unskillful workmanship,  or  with materials or articles provided by 

him  for  the execution  of the work which are unsound or of a quality  inferior  to 

that contracted or otherwise not in accordance with the contract,  the contractor  

shall,  on  demand  made  in  writing  within  the  defect liability  period from the 

Engineer-in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same  may have been passed, certified and paid for 

earlier,  forthwith rectify,  or remove and reconstruct the work so specified in 

whole  or in part, as the case may require and provide other proper and suitable 

materials or articles at his own charge and cost. 
 

(iii) In the event of the contractor failing to do so within a  period specified  by  the  

Engineer-in-Charge  in  his  demand aforesaid,  the contractor shall be liable to pay 

compensation at  the same  rate  as under the clause of defects after completion  

for  this default. 
 

(iv)  In such case the Engineer-in-Charge may not  accept the  item of work at the 

rates applicable under the contract  but  may accept  such items at reduced rates 

as the Employer or  the  competent authority may consider reasonable during the 

preparation of on account bills or final bill if the item is so acceptable without 

detriment  to the safety and without substantially affecting the utility of the item 

and  the  structure  or he may reject the work  outright  without  any payment  

and/or  get  it  and other  connected  and  incidental  items rectified,  or  removed 

and re-executed at the risk and  cost  of  the contractor.  Decision  of  the 

Engineer-in-Charge to  be  conveyed  in writing  in  respect  of the same shall be 

final and  binding  on  the tenderer. 

 

 

 

 

SIGNATURE OF TENDERER WITH SEAL 

 

 

SAFETY CODE 
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Safety Norms to be followed by the Contractor 

1. Safety Clause  

i) The contractor should take all precautionary measures in order to ensure the 

protection of his own personnel moving about or working on the bank premises, 

and should conform to the rules and regulations of the bank. 

ii) The Contractor should abide by all bank regulations in force from time to time 

and ensure that the same are followed by his representatives, agents or sub 

contractors or workmen. 

iii) The contractor should ensure that unauthorized, careless or inadvertent 

operation of installed equipment which may result in accident to staff and / or 

damage to equipment does not occur. 

iv) The Contractor should indemnify and keep the purchaser indemnified and 

harmless against all actions, suits, claims, demands costs charges or expenses 

arising in connection with any accident, death or injury, sustained by any person 

or persons within the bank premises and any loss or damage to bank property 

sustained due to the acts or omissions of the contractor irrespective of whether 

such liability arises under the workmen’s compensation act or the fatal 

accidents act or any other statute in force from time to time. 

 

2. EMS Requirements 

 

i) The contractor shall ensure industrial safety methods in executing his work at 

bank premises. 

ii) The contractor shall ensure that all wastes generated by his activities / work 

are moved to the respective dump sites or taken for re-cycling at bank. 

iii) The contractor has to give prior information whether any hazardous chemical is 

used in his work and if so, the operational control to be exercised. 

iv) The contractor has to ensure that all his material handling equipments / 

transport vehicles are emission tested. 

v) The contractor has to ensure that his activities are in tune with the Canara Bank 

EMS Policy (to be incorporated as part of Contract) 

vi) The contractors’ staff shall be competent to operate emergency appliances like 

fire extinguishers. 

vii) The contractors’ staff shall be competent in the areas wherein the contract is 

awarded by evaluating through skill matrix by concerned official 

3. OTHER SAFETY MEASURES 

i) Adequate and appropriate tools shall be issued. 

ii) The instruments are used to be conformed to Indian Standards. 

iii) Suitable scaffolds shall be provided for workmen for all works that cannot safely 

be done from the ground, or from solid construction except in the case of short 

duration work, which can be done safely from ladders.  When a ladder is used, 

it shall be of rigid construction made either of good quality wood or steel.  The 

steps shall have a minimum width of 450 mm and a maximum rise of 300 mm.  
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Suitable hand holds of good quality wood or steel shall be provided and the 

ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 

vertical).  

iv) Ensure adequate lighting at work place. 

v) Contractor should follow the terms and conditions/instructions of bank from 

time to time. 

vi) Activities other than the specified activities as per the contract clauses, which 

are assigned to you, are not permitted at our premises. 

vii) Ensure the Suitable guards are provided to the hand operating machine. 

viii) Suitable lifting machineries and tackles are to be used to handle the materials. 

ix) Any loss incurred to bank because of your activities shall be charged on your 

account. 

x) The equipment’s & materials stored at our premises are on your own risk. 

xi) Before start of work, proper shut down (if necessary) is to be undertaken for 

safety 

xii) Before start of any work, appropriate Work Permits shall be obtained. 

xiii) Off cuts and wastes generated during the course of your work, must be suitably 

disposed identified areas. 

xiv) The renewal of permit will be issued only on the basis of performance of 

compliance of the said rules, regulations, conditions and safety norms. 

xv) The contractor shall engage qualified supervisors at the work site whenever men 

are engaged for work. 

xvi) First aid box with adequate medicine are to be provided in the work area. 

xvii) Disobeying or not following the conditions / precautions / procedures shall 

result in penalty. In serious cases, stoppage of work or cancellation of permits 

may be done. 

xviii) The display board containing the details of nature of work, maximum number 

of staff working per shift, period of work, site in charge name and phone 

number and main office phone numbers is to be placed at prominent place. 

xix) Staffs under your control are to be insured during the work period. 

xx) All personnel of the contractor working within the plant site shall be provided 

with safety helmets.  All welders shall wear welding goggles while doing 

welding work and all metal workers shall be provided with safety gloves.  

Persons employed on metal cutting and grinding shall wear safety glasses. 

xxi) Adequate precautions shall be taken to prevent danger from electrical 

equipment.  No materials on any of the sites of work shall be so stacked or 

placed as to cause danger or inconvenience to any person or the public. 

4. Demolition 

Before any demolition work is commenced and also during the process of the 

work. 

i) All open areas adjacent to the work site shall either be closed or protected. 

ii) No electric cable or apparatus, which is liable to be a source of danger over 

a cable or apparatus used by the operator, shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed 

from the risk so over loaded with debris or materials as to render it unsafe. 
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5. Personal Safety Equipment’s 

All necessary personal safety equipment as considered adequate by the Engineer 

should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should 

take adequate steps to ensure proper use of equipment by those concerned. 

i) Those engaged in welding works shall be provided with welder’s protective 

eyesight lids. 

ii) Stonebreakers shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 

iii) When workers are employed in sewers and manholes, which are in use, the 

contractor shall ensure that the manhole covers are opened and are 

ventilated at least for an hour before the workers are allowed to get into 

manholes and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals or boards to prevent accident to 

the public. 

iv) The contractor shall not employ men below the age of 18 years. Women of 

any age shall not be engaged for the work of painting with products 

containing lead in any form.  Whenever men above the age of 18 years are 

employed on the work of lead painting the following precautions should be 

taken. 

v) Suitable facemasks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint dry rubbed and 

scraped. 

vi) Overalls shall be supplied by the contractor to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during the 

cessation of work. 

vii) When the work is done near any public place where there is risk of accidents 

all necessary equipments should be provided and kept ready for use and all 

necessary steps taken for prompt rescue of any person in   danger and 

adequate provision should be made for prompt first aid treatment of all 

injuries likely to be sustained during the course of the work. 

6. All the Indian Electricity rules 1956 on Electrical Safety should be strictly 

followed while execution of the Electrical works 

 

7. These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place at work spot.  The person 

responsible for compliance of the safety code shall be named therein by the 

contractor. 

To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to 

inspection by the Labour Officer, Engineers of the Department or their 

representatives. 
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Notwithstanding the above clause from (1) to (7), there is nothing in these to 

attempt the contractor from the operation of any other Act or Rule in force in 

the Republic of India. 

 

 

 

    SIGNATURE OF THE TENDERER WITH SEAL  
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FORM OF AGREEMENT 

 

This agreement made the _____________day of the month of ________in the year 

2022 BETWEEN, Canara Bank a body corporate constituted  under  the Banking 

Companies                      ( Acquisition and Transfer of undertakings Act, 1970, 

having its Head office, 112, J C Road,  Bangalore) represented  by  its  duly  

constituted  attorney  (hereinafter referred to as the Employer / Bank) on the ONE 

PART; and 

 

*Sri_____________________________________S/D/o___________________________

___ resident    of    ________________________the   sole    proprietor    of 

M/s______________________________________   having   office   at   the following 

address ______________________________________________ 

 

*  M/s.  ______________________  the  partnership  firm   having   an 

administrative/principal  office at_______________ represented by  its 

Managing/duly authorised partner. 

 

*   M/s.  _____________________  company/body  corporate  incorporated under  

the provisions of the Companies Act 1956 having its  registered office at the 

following address _______________________________,  duly represented at 

______________ duly represented by its constituted  and authorised Managing 

Director, Shri___________________ and (hereinafter called  the Tenderer which 

term shall also be called the  Supplier  or 

the Contractor ) on the other part 

 

WHEREAS THE Employer / Bank  is desirous that to undertake the work of Supply of 

solar power (30 KWp) from ON Grid Solar Rooftop Plants at Bokaro Steel City II 

Branch as detailed in the notice inviting tender and  their office mentioned  and 

called  for  invitation  to tender and  the  tender opened on __________ furnished 

by the tenderer for the supply, installation and performance of  such  works  has 

been accepted by the Employer on  the  terms  and conditions as set out therein 

and interalia others. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1.   In  this  agreement  words and expression  shall  have  the  same meanings  as  

are respectively assigned to them in the  conditions  of contract hereinafter 

referred to. 

2. The following documents not inconsistent with these presents shall be deemed 

to form and be read and construed as part of this  agreement viz; 

a) Notice inviting Tender 

b) General Rules and Instructions for the guidance of tenderers. 

 

c) The Tender offer, Letter of Acceptance, Letters from & to the tenderer, if any, 

leading to and prior to acceptance letter. 
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d)  General Conditions of contract along  with Annexures thereto. 

e) Safety Code 

f) Schedules A to E consisting of Technical Specifications, Special Conditions, 

Questionnaire, tender drawings if any, etc. 

[ Note : *  Strike off whichever is not applicable ] 

g)  Schedule of quantities including Prices and tendered amount known as Price - 

Bid. 

h) The details submitted in technical bid, design, technical brouchers, drawings and 

such  other details etc. 

3.  In consideration of the payments to be made by the Employer to the tenderer, 

the tenderer hereby covenants and agrees with the Employer to carry out the 

Supply of solar power from ON Grid Rooftop Solar PV Power Plants at Bokaro Steel 

City II Building , complete and perform the works in conformity in all respects and 

subject to all terms and conditions/rules as mentioned in the General Conditions as 

also in the aforesaid documents which shall from part of this agreement. 

In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective 

hands and seals the day and year first above written. 

 

Signed, sealed and delivered by the said 

tenderer,______________________________________________ 

________________________________________________________________________

___________   to  the Employer_____________________in the presence of: 

 

 

Signature of Tenderer (with seal) 

 

 

Signature of Authorised representative 

of the Employer / Accepting Authority. 

 

Witness ( Signature, Name & Address ): 

 

1). 

 

 

 

2). 
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DRAFT FORMAT OF INDEMNITY BOND 

(TO BE SUBMITTED BY THE SUCCESSFUL CONTRACTOR IN STAMP PAPER) 

THIS DEED OF INDEMNITY BOND is made on this --------- day of  -------- month of 

year two thousand Eighteen (__.__.2022) By M/s --------------------- duly 

represented by one of  its partners --------------------------------, aged -- years, son of  

Sri  --------------------------- , residing at ------------------------------------------------------

-----------------------------------------, Bangalore.  

  

*  M/s.  ___________________________ the partnership  firm   having   an 

administrative/principal  office at_______________ represented by  its 

Managing/duly authorised partner. 

 

*   M/s.  _____________________  company/body  corporate  incorporated under  

the provisions of the Companies Act 1956 having its  registered office at the 

following address _______________________________,  duly represented at 

______________ duly represented by its constituted  and authorised Managing 

Director, Shri___________________ and (hereinafter called  the Tenderer which 

term shall also be called the  Supplier  or 

the Contractor ) on the other part 

 

Whereas My Company was short listed for issue of tenders and my company became 

successful in securing the subject work through competitive tendering and the work 

of Supply of solar power from ON-Grid Solar Rooftop Plants at Bokaro Steel City II 

Branch Building, has been awarded in favour of my Firm/ company by Canara Bank, 

Premises and Estate Section, Circle Office, Ranchi.       

And whereas for undertaking the furnishing work, my company has entered into 

contract agreement on __.__.2022. 

 

Now this Deed Witnessed that in pursuance of the aforesaid contract agreement 

dt.__.__.2022 and in consideration of  Canara Bank having agreed to make 

payments  on the running bills claimed by my company  based on the works 

completed by my company  in respect of Supply and Installation of ________ 

KWp capacity Rooftop Solar PV Power Plant in Bokaro Steel City II building 

__________ and referred to above, I hereby undertake to indemnify and keep 

harmless the Canara Bank from  any damages, prosecution, other legal suits and 

claims arising out of any mishaps occurring at the site due to faulty work, faulty 

construction and for violating rules and regulations for which I shall be solely 

responsible.  

[ Note : *  Strike off whichever is not applicable ] 
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BANK GUARANTEE FORMAT FOR EARNEST MONEY DEPOSIT 
 

 
To 

 

 

 

 

 

WHEREAS ______________________________(Name of Tenderer) (hereinafter 

called "the Tenderer" has submitted its Tender dated _______________________ 

(Date) for the execution of (Name of Contract)_____________ _______(hereinafter 

called "the Tender") in favour of Canara Bank hereinafter called the "Employer"; 

KNOW ALL MEN by these presents that we, ___________ Bank, a body corporate 

constituted under the Banking Companies (Acquisition & Transfer of Undertakings) 

Act, 1970 having its  Head Office at ________________________ amongst others a 

branch at ________________ (hereinafter called "the Bank" are bound unto the 

employer for the sum of Rs________________ 

(Rupees___________________________________________only) for which payment 

well and truly to be made to the said Employer, the Bank binds itself, its 

successors and assigns by these presents; 

 

THE CONDITIONS of this obligation are: 

(a) If the Tenderer withdraws its Tender during the period of Tender validity 

specified in the Tender; or 

(b) If the Tenderer having been notified of the acceptance of his Tender by the 

Employer during the period of Tender validity; 

      (i)    Fails or refuses to execute the Agreement, if required; or  

      (ii) Fails or refuses to furnish the performance security or security Deposit, in 

accordance with clause   ___________ of conditions of Contract / Tender. 

 

We undertake to pay to the Employer up to the above amount upon receipt of his 

first written demand without the Employer having to substantiate his demand, 

provided that in his demand the Employer will note that the amount claimed by 

him is due to him owing to the occurrence of one or both of the two conditions, 

specifying the occurred condition or conditions. 

 

Notwithstanding anything contained herein,  

1) our liability under this Bank guarantee shall not exceed  

Rs________________(Rupees___________________________________________o

nly)  

2) The bank Guarantee is valid upto __________ and  

 

3) We are liable to pay the guaranteed amount or any part therof under this Bank 

guarantee only and only if you serve upon us a written claim or demand on or 
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before _____________( mention period of the Guarantee as found under clause 

(ii) above plus claim period)  

 

 

Dated _________________day of ________________________2022. 

 

 

 

  SIGNATURE OF THE BANK 
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                                                             Schedule- A 
SPECIAL INFORMATIONS TO THE TENDERERS 
The Work has to be carried out at the Canara Bank premises (PLOT NO C-1, CITY 
CENTRE SECTOR IV, B S CITY BRANCH, BOKARO). 
 
DETAILS OF THE SPV CAPACITY TO BE INSTALLED: 30KwP (ON-Grid) 
 
Tenderers are advised to visit the site and familiarize with site conditions before 
quoting. 
 

2. Tenderers are advised to go through the specifications and the schedule of 
work and clarify doubts if any, with the Bank’s Engineer before quoting. 
 

3. The contractor shall furnish full details of the materials he intends to use on 
the work like make, model no., printed literature/ catalogue showing all 
details, reference toany national/ international approvals etc. In case of any 
deviations from the specifications/ stipulations contained in the tender, the 
same shall be separately listed out by the contractor and enclosed with the 
tender (in technical bid). Failure to furnish the above details may result in 
rejection of tender summarily. 

 
4. Warranty: The offer must include comprehensive on-site warranty (DLP) for a 

period of 1 year with free maintenance from the date of handing over of the 
Solar power plant system. The offer must also include comprehensive AMC of 
4 years from the date of completion of defect liability period. The firm shall 
be fully responsible for the warranty in respect of proper design, quality and 
workmanship of all equipments, accessories like covered by the offer. 
However the failure of the components due to other electrical faults will not 
be covered by the offer. The firm must warrant all equipments, accessories, 
spare parts etc., against any manufacturing defects during the warranty 
period. During the warranty period the firm shall maintain the equipment 
and repair/ replace all the defective components at the installed site at no 
additional charge of whatsoever nature to the Bank. 
 

5.  A copy of the BOQ (without the price)in respect of both main work with the 
words “quoted” written shall be enclosed in the technical bid in order to 
indicate that all items have been quoted for in the price bid. 
 

6. Relevant type/factory test certificates, data sheets shall be furnished in 
respect of Modules, Inverters, Cables and other related accessories etc. 

 
 
 
 
 

                                             SIGNATURE OF THE TENDERER WITH SEAL 
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Schedule B 
SPECIAL INSTRUCTIONS TO THE TENDERER 

 
1) This specification shall be read in conjunction with General conditions of 

contract as applicable for this project. 

2) The tenderer shall design the equipment considering the site conditions.  After 

award of contract no claim for extra payment will be entertained. 

3) All Civil alteration works shall be provided by the tenderer.  The equipment 

shall be designed keeping in view the provisions of the statutory regulations 

and safety codes in force in the locality of installation. All such minor civil 

works like chipping, grouting, drilling, etc for fixing mounting structure and 

other accessories are to be executed by the supplier.  

4) Within 14 days of placement of order, the Contractor should start the work. 

5) The following drawing/ documents shall be submitted for approval before                               

commencement of work. 

1. Module test certificate from ETDC/any other Govt test centers have to be 

produced on sample basis. 

2. Contractor will submit his layout design for SPV module including its 

structural details to Engineer in Charge for approval prior to start of 

work. 

3. Design/Drawings of the mounting structure, the design for the mounting 

structure shall have the certification from a recognized Lab/Institution 

for the purpose. 

4. GA of ACDB, DCDB, Array Junction Box, Main Junction Box, Overall 

layout, cable routing layout, Module interconnection drawings, bill of 

materials etc., for approval. 

6) The following drawings/ documents shall be submitted for records before 

handing over. 

1. As built drawings. 

2. A screen printed/laminated circuit and cabling diagram. The same 

should also be provided in the manual. 

3. Interconnection diagram of the modules of the panels on SPV 

module/panels shall also be provided for ready reference of the 

maintenance staff. 

4. Installation, Operation and Maintenance Manual. Regarding number of 

copies etc., refer to relevant articles. 

 

7) The tenderer shall indicate price for supply, Installation, testing, erection and 

commissioning of the SPV System and changing the badminton court roof from 

Asbestos to Galvalume sheet. The quoted price shall include charges on 

account of all taxes, duties, packing, forwarding, transport, insurance etc. 

The quoted price shall remain firm and binding and shall not be subjected to 

any escalation whatsoever on any account during entire period of supply, 

installation, testing & commissioning. 
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8) SPV System shall be guaranteed for a period of 1 year of trouble free 

operation after commencement of regular operation and shall include free 

servicing, repair and replacement of parts by the Contractor. 

 

9) Workmanship and performance warranty: 

1. The materials used shall be new and best of its kind available and shall 

conform to standards as mentioned in the technical specification. 

2. The supplier shall guarantee satisfactory performance of system as per 

relevant guidelines. 

3. The guarantee shall also cover faulty design/ materials/ workmanship. All 

rectification or replacement under guarantee shall be done by the supplier 

free of cost. 

4. The conditions regarding guarantee of equipment shall also be governed by 

the relevant clauses of general commercial conditions. 

10) The tenderer shall fill up the price data sheet and submit in a separate cover 

along with the tender. 

11) The tenderer shall furnish a Time Bar Chart showing breakup of time 

required for various activities viz., submission and approval of drawings, raw 

material procurement, engineering, various shop activities, order placement 

for bought out items and their delivery to shop, assembly, testing, 

inspection, dispatch, erection and commissioning. 

12) The tenderer shall furnish the procedure proposed for conducting 

performance guarantee test; for review by Employer. 

 

13) The tenderer shall ensure installation of all electrical equipment by 

approved licensed electrical Contractors and subsequent approval by 

electrical inspector and other competent authority, if necessary.  

14) Packing: Packing and transportation of solar panels, Charge Controller, and 

Mounting Structure shall be made such that the equipment is not damaged, 

while transporting, loading and unloading. 

15) Quality and Workmanship: All the units of the system shall be manufactured 

in accordance with international quality management systems ISO 9001-

2000(or latest ISO), for which the manufacturer shall be duly accredited. A 

quality plan describing the quality assurance system followed by the 

manufacturer would be required to be submitted. The manufacturer shall 

also be accredited for the compliance of ISO 14001 (latest issue) pertaining 

to environmental requirements. All wiring shall be neatly secured in position 

and adequately supported Metal panel or cover holes through which the 

wires or cables pass shall be bushed. All materials and workmanship shall be 

of professional quality to ensure the requirements. 

 
 

 
 

SIGNATURE OF THE TENDERER WITH SEAL 
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Schedule C 

Technical specifications of SPV Power Plant  

TECHNICAL SPECIFICATIONS 

 

SCOPE OF WORK: 

The scope of work covers: 

SCOPE OF WORK: 
The scope of work covers: 
Design, Supply, Installation, Testing & Commissioning and Maintenance for 4 years 
after completion of defect liability period of 1 year for ___ kWp of ON-Grid Rooftop 
Solar Power System at Canara Bank _______________ with following features. 
 
The solar power generated shall be utilized for consumer load and the surplus 
power to be feeded into the grid. 
 
Net- Metering and Grid connectivity of the roof top solar PV system under this 
scheme shall be in accordance with the prevailing guidelines of the concerned EB / 
SEB. Obtaining permission from local authority, liaison and approval has vests with 
the Contractor only. Any charges in this matter shall be borne by the Contractor. 
Application Charges, Statutory Charges against receipts shall be borne by the Bank 
 
In case of grid failure, the standby inverter shall create a captive grid and SPV 
power keeps feeding to this captive grid. 
In case of low solar irradiation or cloudy weather, the deficit power is taken from 
the grid or DG. 
System configuration must conform to Indian grid system (tt-n; 3-phase, neutral & 
earth). 
 
The important Technical specification to be taken care during various stages like 
design, construction, commissioning and maintenance have been enumerated 
below. 
 
1. Solar Photo Voltaic Module (***Solar Panel make:- Vikram/Waaree/RenewSys) 

i. Solar photo voltaic module array shall consist of high efficiency Solar 

Modules utilizing Mono / Multi Crystalline high power Silicon Solar 

Photovoltaic cells. 

ii. Solar photovoltaic module capacity shall not be less than 300 Wp at STC. 

iii. Solar module shall be laminated using lamination technology using 

established polymer (EVA) and Tedlar / Polyester laminate. Anti-

reflection coating to be applied on cells to improve light absorption and 

to increase cell performance. 

iv. The modules shall be connected in suitable series / parallel combination 

to meet the voltage / current requirements of the Inverter units. 

v. Solar Photovoltaic module efficiency shall be minimum 15% and power 

tolerance shall be in the range of 0 to +3%.The temperature co-efficient 

of power for PV modules should be less than or equal to -0.45% per deg C. 
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vi. The rated output power of any supplied module shall not have negative 

tolerance. 

vii. Module shall be made of high transmissivity glass front surface giving high 

encapsulation gain and hot butyl rubber edge sealant for module 

protection and mechanical support. 

viii. All materials used must have a proven history of reliable and stable 

operation in external outdoor applications. 

ix. Solar modules shall be designed to operate and perform in relative 

humidity up to 85% with temperatures between -40 Deg C and +85 Deg C 

and with stand gusts up to 200 km/h from back side of the panel. 

x. The Solar PV modules and production processes employed in the 

manufacture of the offered module shall be in accordance with the 

requirements of IEC 61215 Ed 2, IEC 61730 Part 1 & 2, IEC 61701 for 

operation in corrosive atmosphere. 

xi. SPV Modules shall be certified by NABL/IECQ accredited test centre. Copy 

of the above IEC Certifications must be provided along with offer. 

Undertaking from manufacturer/supplier that the modules being supplied 

are as per above shall also accompany the offer. 

xii. The module frame must be made of corrosion resistant materials, which 

is electrolytically compatible with the structural material used for 

mounting the module. 

xiii. Module Junction box shall of Flame proof / Explosion proof type be 

designed for long life outdoor operation in harsh environment and shall 

be IP 65 or better. 

xiv. Degradation of power generated should not be exceeding 20% of the min. 

rated power over a 25 year period. 

xv. Efficiency of solar PV system shall be guaranteed to 90% for up to 10 

years & 80% for up to 25 years. 

xvi. The PV modules shall be equipped with bypass diode to minimize power 

drop caused by shades. 

xvii. The solar modules shall have suitable encapsulation and sealing 

arrangements to protect the silicon cells from the environment. The 

arrangement and the material of encapsulation shall be compatible with 

the thermal expansion properties of the Silicon cells and the module 

framing arrangement / material. The encapsulation arrangement ensures 

complete moisture proofing during life of the solar modules. 

xviii.  Each module must have low iron tempered glass front for strength and 

superior light transmission. It also must have tough multilayered back 

sheet for environment protection against moisture and high voltage 

electrical insulation. 

xix. The fill factor of modules shall not be less than 0.70. 

xx. The Max. System Voltage of the modules used shall be 1000-V DC. 

xxi. Each PV module shall have an RF identification tag (RFID) fixed inside the 

module laminate, but able to withstand harsh environmental conditions, 

containing following information. 
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 Name of manufacturer of PV Module 

 Name of manufacturer of Solar cells 

 Month & Year of manufacture (separately for Solar cells & module) 

 Country of origin (separately for Solar cells & module) 

 I-V Curve for the module 

 Peak wattage Im, Vm and FF for the module 

 Unique serial no. and model of the module 

 Date and year of obtaining IEC PV module qualification certificate 

  Name of the test lab issuing IEC certificate 

 Any other relevant information on traceability of solar cells and 

module as per ISO 9000 series. 

xxii. Modules shall be North-South oriented. 

xxiii. MCB of suitable rating to be provided for connecting / disconnecting Solar 

array and PCU for maintenance purposes. 

xxiv. The Solar PV Modules shall meet all the requirements of latest MNRE 

guidelines. 

 

Mechanical Features 

 Solar Photovoltaic Module shall be made of toughened, low iron content, high 

transmissivity front glass. 

 Anodized Aluminum Frame shall be provided around the module. 

 The module shall be encapsulated with Ethyl Vinyl Acetate (EVA). 

 Silicon edge sealant shall be provided around laminate. 

 The back surface shall be Tedlar /Polyester trilaminate. 

 Weather proof (IP 65) terminal box shall be provided for the module output 

terminations. 

 The module shall be Resistant to water, abrasion, hail impact, humidity & other 

environmental factors for the worst situation at site. 

 Bypass diode arrangement shall be provided. 

 All nuts and bolts shall be made of very good quality stainless steel (SS 304 

minimum) 

Marking 

Each module shall carry the following clear indelible markings as minimum: 

 Name, monogram of manufacturer 

 Type or module number 

 Module serial number 

 Polarity of terminals 

 Maximum system voltage for which module is designed 

 Date and place of manufacture 

 

2. Module Mounting Structure 

i.  Module Mounting Structure should be as per MNRE specifications and supply 

& installation shall be in scope of contractor. 
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ii.  The structure shall be designed in accordance with the latitude of the place 

of installation. The array mounting structure shall be designed to allow easy 

replacement of any module and shall be in line with site requirement. 

Structure shall be designed for simple mechanical and electrical installation. 

It shall support SPV modules at a given orientation, absorb and transfer the 

mechanical loads to the ground properly. 

iii. The array structure shall have tilt arrangement to adjust the plane of the 

solar array for optimum tilt. 

iv. The array structure shall be made of hot dip galvanized MS angles/anodized 

aluminum of size not less than 50 mm x 50 mm x 6 mm size. The minimum 

thickness of galvanization shall be at least 120 microns. All nuts & bolts shall 

be made of very good quality stainless steel. The minimum clearance of the 

lowest part of the module structure and the developed ground level shall not 

be less than 500 mm. 

v.  Leg assembly of module mounting structure made of different diameter 

galvanized tubes are accepted. The work should be completed with supply, 

fitting fixing of clamps, saddles, nut & bolts etc. While quoting the rate, the 

contractor may mention the design & type of structure offered. All nuts & 

bolts shall be made of very good quality stainless steel. 

vi.  The array structure shall be so designed that it will occupy minimum space 

without sacrificing the output from SPV panels at the same time it will 

withstand wind speed up to maximum of 200 km/hr. 

vii.  The contractor shall specify installation details of the PV modules and the 

support structures with appropriate diagrams and drawings after receiving 

the offer. 

viii. The structure layout drawings along with shading calculation and detailed 

design shall be submitted to banker for approval after receiving the offer.  

ix. PCC ARRAY FOUNDATION BASE: The legs of the structures made with GI 

angles will be fixed and grouted in the PCC foundation columns made with 

1:2:4 cement concrete. The minimum clearance of the lowest part of any 

module structure shall not be less than 500 mm from ground level. While 

making foundation design, due consideration shall be given to weight of 

module assembly, maximum wind speed of 200 km/hr and seismic factors for 

the site. 

x. The contractor can visit the site before quoting the rate for civil works. 

After taking in to consideration all aspects of the site, condition of roof etc., 

the contractor shall quote for civil works. No extra claim shall be 

entertained at post project stage. 

xi. The foundation design of module structure design shall be submitted to 

banker for approval. The work will be carried out as per designs approved by 

bank. The contractor shall specify installation details of the PV modules and 

the support structures with appropriate diagrams and drawings. Such details 

shall include, but not limited to, the following; 

1. Determination of true south at the site; 

2. Array tilt angle to the horizontal, with permitted tolerance; 
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3. Details with drawings for fixing the modules; 

4. Details with drawings of fixing the junction/terminal boxes; 

5. Interconnection details inside the junction/terminal boxes; 

6. Structure installation details and drawings; 

7. Electrical grounding (earthing); 

8. Inter-panel/Inter-row distances with allowed tolerances; and 

9. Safety precautions to be taken. 

xii. The array structure shall support SPV modules at a given orientation and 

absorb and transfer the mechanical loads to the rooftop columns properly. 

All nuts and bolts shall be of very good quality stainless /galvanized steel. 

xiii. Incase of any defects arising in the building during guarantee period of Five 

year, the contractor shall rectify the same at their own cost.  

 

3. DC Combiner Box/Array Junction Box 

The junction boxes shall be dust proof, vermin and waterproof and made of 

FRP/powder coated Aluminium. 

The terminals shall be connected to copper bus bar arrangement of proper sizes. 

The junction boxes shall have suitable cable entry points fitted with cable glands of 

appropriate sizes for both incoming and outgoing cables and earthing provision shall 

be available. Suitable markings shall be provided on the bus bar for easy 

identification and cable ferrules shall be fitted at the cable termination points for 

identification. Each main junction box shall be fitted with appropriate rating 

blocking diode. The junction boxes shall be of reputed make and conform to IP65 

standards and IEC 62208. Door shall be of hinged door 

with EPDM rubber gasket to prevent water entry. 

The junction boxes shall have suitable arrangement for the Following: 

 Combine groups of modules into independent charging sub-arrays that shall 

be wired to the controller. 

 Provide arrangement for disconnection for each of the groups. 

 Provide a test point for each sub-group for quick fault location. 

 To provide group array isolation. 

 The rating of the JB’s shall be suitable with adequate safety factor to inter 

connect the Solar PV array. 

 Suitable capacity MOVs shall be provided within the box to protect against 

lightning 

 

Fuse Protection on Strings: DC fuses rated from 2A to 25A from leading 

manufacturers to be used in the combiner box to provide over-current protection. 

Fuses to be provided with indication. 

Surge Protection Device: Surge Protection devices or SPD to be provided to protect 

the combiner/junction box from any power surge and voltage spike. SPD to be used 

should meet Type 2 regulations, and to be typically rated between 600 to 1000V. 
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Input Glands/ Connectors: The combiner/ array junction box offered is to be 

provided with IP 67 rated Cable Glands or MC 4 connectors at the input side to lead 

the array strings into the box.  

 

4. Grid Interactive Inverter/PCU 

i. The Power Conditioning Unit comprises the Inverter(s) and associated MPPT, 

control, protection, data logging devices etc. 

ii. Solar array shall produce DC energy output which shall be supplied to the DC 

bus for inverting to AC voltage. Maximum Power Point Tracking (MPPT) system 

shall be an inherent feature of the system and shall be used to extract 

maximum energy from solar array to produce 415 VAC 3 ph 50 Hz output. The 

output shall be synchronized with the station’s grid power. 

iii. The system shall generate power for use during the day-light hours directly by 

the captive load. 

iv. The peak efficiency of PCU shall not be less than 97% & shall be designed to 

meet the Solar PV Array capacity control which will extract maximum energy 

from solar array and provides 415V AC +/-10%, 50HZ, to synchronize (and not 

export) with local utility grid in Indian ambient conditions. 

v. The efficiency of PCUs used at INSOLATION levels of 10% to 90% shall not be 

less than 90%. 

vi. Output of Inverter shall be 3 phase, 415 v +/- 10%, 50 Hz sine wave with < 3% 

total harmonic distortion (THD). Additionally, it will provide protection 

features such as over current, short circuit, over temperature as a minimum. 

vii. PCU shall be of very high quality having high peak efficiency of 97% and above. 

The PCU should be completely compatible with the SPV array voltage and local 

grid / DG supply voltage. 

viii. Switching shall be MOSFET / IGBT based. 

ix. Idle current shall be less than 4% of rated capacity. 

x. The PCU shall be string type inverters to reduce the DC power losses & can 

have the flexibility to increase the capacity of the plant. 

xi. The PCU shall be designed for continuous, reliable power supply as per 

specifications. 

xii. The PCU shall be capable of complete automatic operation and shall be 

capable to synchronize independently & automatically with the grid supply 

and DG Supply. The idea for installing SPV unit is to be utilize whatever power 

is available and directly feed into the system irrespective of whether grid 

supply is ‘ON’ or DG is ‘ON’ on SOLAR FIRST basis. 

xiii. The PCU shall have a built-in data logging facility to remotely monitor and 

control plant performance through external PC. 

xiv. The PCU shall have internal protection arrangement against any sustained 

fault The dimension, weight, foundation details etc. of the PCU shall be 

clearly indicated in the detailed technical specification provided by the 

contractor. 

xv. It has user friendly LED / LCD Graphical display for programming and viewing 

of the Solar system parameters and protection status. 
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xvi. The operating temperature range shall be -20 to +50 deg C 

xvii. Housing cabinet – IP-20(Minimum) for indoor, IP-65(Minimum) for outdoor 
xviii. Power factor shall be greater than 0.9 

xix. Cooling shall be forced air cooling through cooling fan. 

xx. The system shall be capable of automatic operation with automatic wake-up in 

the morning and providing supply to the load after synchronizing with Grid/DG 

supply. 

xxi. When the generated power is below a low, preset value or the solar insolation 

is below a set value for a pre-determined amount of time, the inverter shall 

be disconnected from the grid and shall be operated in a “sleep mode”. In this 

mode, the inverter power stage components shall be switched off, thereby 

keeping the stand by losses to a bare minimum. 

xxii. Unique MPPT algorithm shall adjust the DC Link operating voltage to ensure 

that maximum power is extracted from the solar array in an efficient manner. 

xxiii. Automatic “Sleep Mode” shall be provided to reduce standby losses. 

xxiv. The system shall be designed to minimize both conducted and radiated RFI 

emissions. 

xxv. The capacity of the Inverter shall be chosen based on the PV system wattage. 

However, the total Peak output Power rating of all the PCU’s at operating 

temperatures of 45 deg C shall not be less than 100 KW. 

xxvi. Overload protection shall be min. 150% for one minute. 

xxvii. The inverter must have a DC disconnect switch / device. 

xxviii. MCB of suitable rating to be provided for connecting / disconnecting Load and 

PCU. 

xxix. The inverter must have an integrated MODBUS RS-485 interface for 

connectivity. 

xxx. Potential free contact shall be provided for the ‘Solar system operation status’ 

for remote monitoring. 

xxxi. The PCU shall meet all the requirements of latest MNRE guidelines. 

5. Indications 

 Inverter on 

 Grid on 

 Inverter under voltage / over voltage 

 Inverter over load 

 Inverter over temperature 

6. Protections  

 Over voltage at input 

 Over current at output 

 Over / under output voltage 

 Over / under grid frequency 

 Over temperature 

 Short circuit 

 DC reverse polarity 

 Protection against lightning 
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 Surge voltage protection 

7. Remote Monitoring 

 DC power input 

 DC input voltage 

 DC input current 

 AC power output 

 AC voltage 

 AC current 

 AC frequency 

 Power factor 

 Energy harvested daily / monthly / yearly 

 Inverter status 

 Total power generated/operation time 

The PCU including MPPT and protection shall conform to IEC 61683 / IS 61683, 

IEC 

60068 – 2 / equivalent BIS standards. 

8. Data Monitoring of Solar Power Plant 

The system performance monitoring and solar generation data is recorded using 

a data logger. The Monitoring system shall comprise of the following main 

components: 

 PCU logs the inverter performance data and transmits the same to the Data 

logger. 

 Data monitoring system logs irradiance (solar insulation) and ambient 

temperature. Necessary sensors required for the same shall be provided by 

the Contractor and sensor outputs interfaced to the Solar monitoring system 

 Data logger gathers information and monitors the performance of the 

inverter. It also supports measurements from the external sensors. The data 

can be acquired through Ethernet port (RJ45) and shall be available to 

connect to Bank network. 

 

 

 

 The data acquisition system shall have a real-time clock and data storage 

capacity for recording data round the clock for min. one year. 

 The monitoring of the Solar system and logging / viewing of system data 

shall be done through a PC with HMI software to be supplied by the 

Contractor. 

 PC Data logging software enables automatic long-term storage of measured 

data from SPV Plant. It allows visualization, monitoring, commissioning and 

service of the installation. 

 The software package shall be preferably windows based. 

 The Solar system data shall be logged in chronological order, date wise. The 

periodicity of data logging shall be configurable. 
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 Event logging shall be adjustable repetition from 01 second to 600 Seconds, 

with storage capacity up to 03 Years with 10 minute logs. 

 The system shall be capable of providing graphical trends for viewing the 

system parameters on real time as well as historic basis. It shall be possible 

to generate reports based on the logged historic data which shall be 

exportable in MS Excel / PDF formats. 

 System shall have provision for remotely viewing the System status on local 

LAN /INTRANET of bank. 

 

9. AC Distribution Board (ACDB)  

 An AC distribution box shall be provided between the Inverter and the existing LT 

Panel of bank. This panel shall have provision for protection, connection and 

disconnection of 

individual inverters from the AC system. 

The AC Box will be used to combine AC power coming from the inverters. 

 The AC Box shall be dust, vermin & water proof & made of FRP / ABS plastic. 

 The junction boxes shall have suitable cable entry points fitted with cable 

glands of appropriate sizes for both incoming and outgoing cables. 

 Suitable markings shall be provided on the bus bar for easy identification and 

cable ferrules shall be fitted at the cable termination points for identification. 

 It should have the facility to protect from over currents & isolate the AC box 

from the main AC line. 

 The AC Box should have surge protection devices, to protect inverters from 

surges in the AC line. 

 For service & emergency safety requirements, the circuit breakers / load– 

break switches must have facility for remote operation. 

 The Solar Power should be exported to the LT Panel bus bar through a Energy 

Meter. The Energy meter should have Modbus RS- 485 communication interface. 

 

10. DC Distribution Board (DCDB) 

 

DC Distribution panel board shall be provided to receive the DC output from the 

array field, with analog measurement panel for voltage, current and power from 

different MJBs so as to check any failure in the array field. DC DPBs shall have 

enclosure of dust & vermin proof. The bus bars shall be made of copper of desired 

size. Suitable capacity MCBs along with necessary surge arrestors shall be provided 

for controlling the DC power output to the PCU/Inverter. DCDB shall be fabricated 

by CRC Sheet/ FRP / ABS plastic to comply with IP 65 protection. 

 

11. Cables and Accessories 

1.1. Cables should be FRLS PVC insulated Copper Conductor armoured Cables of 

1100 V 

1.2. grade and shall conform to IS: 1554 / IEC 60502 AND IS 694 / IEC 60227. 
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1.3. Cable should be Bright Annealed 99% pure Copper Conductor. Conductor shall 

be of electrolytic copper confirming to IS: 8130 

1.4. Cables shall be UV and weathering resistant. 

1.5. Voltage drop & losses to be kept to minimum. On DC side voltage drop to be 

max 1%. 

1.6. Cables shall be laid on prefabricated GI cable trays and through suitable HDPE 

pipes. 

1.7. All interfaces between panel integral cable and extension cable must be done 

using MC4 equivalent connectors only. 

 

12. Earthing and Lightning Protection 

 

Earthing Protection  

Each array structure of the PV yard should be grounded/ earthed properly as per 

IS:3043 -1987. In addition the lighting arrester/masts should also be provided inside 

the array field. Provision should be kept for shorting and grounding of the PV array 

at the time of maintenance work. All metal casing/shielding of the plant should be 

thoroughly grounded in accordance with Indian Electricity Act/IE Rules. Earth 

Resistance shall be tested in presence of the representative of bank as and when 

required after earthing by calibrated earth tester. PCU, ACDB and DCDB should also 

be earthed properly. Earth resistance shall not be more than 5 ohms for individual 

pit and shall be less than 1.0 Ohms for Grid in line. It shall be ensured that all the 

earths are bonded together to make them at the same potential. The earthing 

conductor shall be rated for the maximum short circuit current, and shall be 1.56 

times the short circuit current. The area of cross -section of conductor shall not be 

less than 1.6 sq mm in any case. The earthing pits shall be made at locations 

approved by bank. 

 

Lightning protection 

There shall be the required number of suitable lightning arrestors (ESE) installed in 

the array area. Lightning protection shall be provided by the use of metal oxide 

arrestors and suitable earthing such that induced transients find an alternate route 

to earth. Protection shall meet the safety rules as per Indian Electricity Act2003/IE 

rules. 

 

13. FIRE EXTINGUISHERS 

This control room shall be provided with Portable fire extinguisher for fire caused 

by electrical short circuits. Apart from this Sand buckets shall be placed in relevant 

areas mandated by BIS. The installation of Fire Extinguishers should confirm to TAC 

regulations and BIS standards. The fire extinguishers shall be provided in the 

control room housing the PCUs as well as on the roof top where the PV arrays have 

been installed. 
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14. Finish & Painting  

Corrosion Resistance: All surfaces of the equipment including frame modules, 

covers, chassis, brackets, etc., shall be treated to prevent corrosion. 

The ACDB/DCDB shall be Galvanised iron / powdered coated/Weather proof paint. 

Colour scheme shall be as follows: Siemens Gray 

Name Plate: A name plate, anodized shall be suitably fixed to the modules of the 

glass, iron structure and charge controller with the following: 

Name Plate for SPV Panel and Mounting Structure: 

Name of the User 

Manufacturer’s name and identification mark 

Name of the Item 

Model No. 

Serial No. of the unit 

Year of manufacture 

Name Plate for PCU: 

Name of the user 

Manufacturer’s name and identification mark 

Name of the Item 

Model No. 

Type of unit 

Serial No. of the unit 

Year of manufacture 

Rating and voltage of the PCU/Inverter 

Input voltage  

Output Voltage and Current 

On the front top of the PCU,ACDB/DCDB cabinet, an anodized, screen printed or 

any other arrangement ensuring better life expectancy designation plate in “Bold” 

letters showing “100 kWp SPV POWER PLANT UNDER GREEN INITIATIVE SCHEME”. 

 

15. TOOLS, SHACKLES 

After completion of installation & commissioning of the power plant, necessary 

tools & shackles are to be provided free of cost by the supplier for maintenance 

purpose. 

 

16. Documentation 

Supplier shall provide 02 sets of Operation & Maintenance Manual in English for the 

complete system with Block diagram, detailed description of all the system 

components, 

mounting of PV Module, electronics used, working, starting and shutdown 

procedures, 

maintenance and trouble-shooting instructions, DO’s & DONT’s, Name & address of 

contact 

person or Centre to be contacted in case of complaints/ failure. Warranty Card & 

Service entry card shall be provided with the SPV Power Plant systems. 
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Supplier shall provide 02 sets of the As-built Detailed Wiring diagrams, Array layout 

and 

termination schedules. Approval of Bank needs to be obtained on the content of 

Manual,  

 

17. Installation of Components and Materials 

Description: 

1. Supply and installation of Module mounting structure/ super structure for 

mounting at roof top. 

2. The PV modules shall be installed with necessary tilt with the most effective 

orientation. Tilt angle to be optimized to obtain maximum generation. 

3. Supporting structure material shall be compatible with the PV panel mounting 

frame. 

4. Each module can be mounted on a mounting structures fabricated from hot dip 

galvanized MS, using appropriate clamps and trapezoidal sheet holders, rail 

track connectors, screws and fixtures. The structure shall be non-corrosive and 

long lasting. Each structure will carry multiple modules to form a row. The 

structure shall be capable of withstanding a wind speed of 200Km/Hr. after 

grouting and installation and shall be designed to cater very rough climatic 

conditions. The contractor shall furnish design calculations to confirm the wind 

speed withstand capability of the structure. The same will be reviewed by the 

banker’s engineer’s and in case of any shortcomings in the design the contractor 

shall make suitable changes so as to make the entire structure capable to 

withstand against wind speed specified as above. The mounting structure shall 

be guaranteed for at least 5 years. 

5. Supply and installation of power conditioning unit (PCU) consisting of Solar 

Charge Controller/ Inverter. 

6. The installation shall include the electrical wiring, cabling, terminations, cable 

trays, micro/ string inverters, metering and hooking up the system to the 

including synchronization with plant main LT Panel grid / DG set. 

7. Installation of inverter should be in a ventilated area and proper inter-spacing is 

to be provided. 

8. Laying of power/ control copper cables from PV power to plant room, Main LT 

panel including within terraces. 

9. Supply and installation of cables on prefabricated GI cable trays and / or within 

suspended ceiling spaces including installation, cable trays, hangers, supports, 

cable terminations all fixing accessories (terrace to plant room inclusive of PVC 

sleeve/ other accessories etc. wherever required) 

10. Supply and installation of earthing system with testing joint for every pit 

(grounding) system including cutting of roads / paved areas / PCC floor etc and 

making as good as in original shape. Prior to execution, design shall be 

submitted by contractor for approval by bank. 

11. Supply and installation of lightening arrester, required as per statutory 

norms/guidelines as approved by bank. 
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18. Testing and commissioning 

Pre-commissioning tests of all electrical equipment. Specific points to be 

considered during commissioning are: 

1. Continuity checking and insulation resistance measurement of cables. 

2. Proper crimping, lugging and glanding of cables before final terminations. 

3. Checking of all electrical terminations for any loose contacts. 

4. Proper earthing of electric equipment & solar array to be ensured. 

5. At junction box in solar array, voltage levels to be checked (between positive & 

negative terminal, positive to earth and negative to earth) in consultation with 

inverter OEM. 

6. Inverter to be checked in testing mode and after No Fault indication is displayed 

on LCD it is to be connected to grid/battery. 

 

19. Annual Generation Guarantee 

Vendor shall give minimum annual power generation guarantee for Total capacity 

of solar power plants installed x Average generation of solar power – calculate for 

per annum 43,800 Kwh for first year (Calculated on the basis of average 4 KWH per 

KWp installed for 365 days) and for 

subsequent years as per following – 

2nd Year : 99% of 1st Year Generation  

3rd Year : 98.5% of 1st Year Generation  

4th Year : 98% of 1st Year Generation  

5th Year : 97.5% of 1st Year Generation  

In case of short fall, Vendor will compensate for the less power generated as per 

prevailing rate of State electricity board for first five years. The power generation 

trend after first 5 years must be mentioned. 

Vendor may monitor the performance of system installed. In case Vendor finds that 

installed system will not meet assigned minimum annual guarantee, it is up to 

Vendor to upgrade the system to meet the minimum requirement at his own cost. 

 

20. LT Panel & AC Distribution Box - Interconnection 

The Inverter / Power conditioning unit converts DC energy produced by solar array 

to 3 phase AC power. The AC power output of the inverter shall be fed to the AC 

Distribution Box (metering panel & isolation panel) which also houses energy meter. 

The 415 V AC output from the AC distribution box is fed to the owner’s LT panel for 

feeding the building load. The AC power from the Solar Inverter shall be 

synchronized with the station’s supply grid and power is fed into the building load 

on continuous basis. The connectivity / interfacing of the AC power output from 

the Solar Inverter to the existing grid power shall be designed and carried out by 

the contractor. First preference for drawing power shall be from Solar Inverter, the 

balance power shall be automatically drawn from the grid supply. Contractor shall 

finalize the scheme of interconnection to LT Panel / load after discussion with 

bank. 

 

ACCEPTANCE CRITERIA 
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Final acceptance of the integrated system will be given only after validating the 

performance of the system as in Installation, Testing and Commissioning of clause 

above. 

 

TRAINING 

The supplier shall provide training to at least 3 departmental operators on the O & 

M aspects of the system 

 

 

 

SIGNATURE OF THE TENDERER WITH SEAL 
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BIDDER PROFILE DATA 

S NO Particulars Vendor 

1 Name of the Company  

2 Year of incorporation  

3 Registered office  

 
Address  

 
Office Telephone Number  

 
Fax Number  

 
Contact Person  

 
Name  

 
Personal Telephone Number  

 
Mobile Number  

 
Email Address  

5 Local office(s) in Ranchi  

 
Address  

 
Office Telephone Number  

 
Fax Number   

6 Tender signing authority   

 
Name  

 
Address  

 
Personal Telephone Number  

 
Email Address  

 

Please enclose Authorisation 

or Power of Attorney to sign 

and submit the Tender 

 

7 
Address for communications  

under the current tender 
 

8 Registration Details  

 
Permanent Account Number  

 
VAT Registration Number  

 
CST Registration Number  

 
Service Tax Registration 

Number 

 

9 
Banker's Name, Address and 

Account  
 

EMD Amount 

S.No. Particulars Please furnish details 

1 Name of the Bank  

2 Demand Draft (DD) Number  

3 DD Date  

4 DD Amount  

 
Furnish details for meeting the Eligibility Criteria 
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1) Details about Incorporation 

S NO Description Vendor 

1 Year of Incorporation  

2 
Please enclose Certificate of 

Incorporation 
 

 

2) Details about Annual Turnover 

S NO Audited years Vendor 

1 
 

 

2 
 

 

3 
 

 

4 
Please enclose Balance sheets and Profit 

& Loss sheet 
 

 

3) Details about minimum quantity installed 

S No 
Name , Address  & contact details of 

the Client 

Capacity/ Quantity 

Installed (KWp / Nos) 

Date of 

Commissioning 

 
   

 
   

 

 
 

  
SIGNATURE OF THE TENDERER WITH SEAL 

(To be submitted in sealed envelope marked  
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Technical Data Sheet to be compulsorily filled by contractor – ---kWp Solar Photo 

Voltaic Power Plant, Roof top Grid Tie System 

SN Specification Bank Requirement Contractor Reply 

A.  SPV power plant 

1 Rated Output  To be mentioned by 

Contractor 

 

2 No. of PV Modules To be mentioned by 

Contractor 

 

3 No. of series module in 

one array 

To be mentioned by 

Contractor 

 

4 No. of array in parallel 

combination 

To be mentioned by 

Contractor 

 

B. SPV Module 

1 PV Cell type To be mentioned by 

Contractor 

 

2 Make of SPV Cell To be mentioned by 

Contractor 

 

3 Make of SPV Module To be mentioned by 

Contractor 

 

4 Maximum Power Rating of 

one module 

To be mentioned by 

Contractor 

 

5 Rated Current of Module To be mentioned by 

Contractor 

 

6 Rated Voltage of module To be mentioned by 

Contractor 

 

7 Short Circuit Current of 

module 

To be mentioned by 

Contractor 

 

8 Open Circuit Voltage of 

module 

To be mentioned by 

Contractor 

 

9 Sample I-V Curve 

Submitted (Yes/ No) 

To be mentioned by 

Contractor 

 

C. Mounting Arrangement 

1 Mounting type Roof-mounted  

2 Surface azimuth angle of 

PV Module 

To be mentioned by 

Contractor 

 

3 Tilt angle (slope) of PV 

Module 

To be mentioned by 

Contractor 

 

 

 

 

D DC Combiner Box/ Array Junction Box 

1 Enclosure To be mentioned by 

Contractor 

 

2 Necessary Fuse Protection Yes  
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& Surge Protection 

3 Rated Insulated Voltage DC 1000V  

E Power Conditioning Unit (PCU) / Inverter 

1 Make of PCU/Inverter   

2 Nominal Output power at 

site based on the site 

conditions 

Total 30 kW = (1x --KW + 

1x --KW (Note: To be 

Installed on the terrace of -

----floors with --KW output 

power) 

  

3 Nominal Output array 

voltage shall be suitable 

for the MPPT range of PCU 

To be mentioned by 

Contractor 

 

4 DC Array Input Operating 

Voltage 

(-20% to +15%) of the DC 

Array input voltage 

 

5 Type of solar charge 

controller 

MPPT Based Solar Charge 

Controller 

 

6 Switching device MOSFET/IGBT based  

7 Continuous inverter 

Output Rating (KVA) 

To be mentioned by 

Contractor 

 

8 Output Wave Form Pure Sine Wave  Output  

9 Total Harmonic distortion < 3% @ nominal power  

10 Output Voltage 3 ph, 415± 10 %  

11 Output Frequency 50Hz ± 3%  

12 Power Factor > 0.9  

13 
PCU Efficiency 

> 90% at nominal voltage 

& power 

 

14 Inverter efficiency 94% to 98% at full load  

15 No. of Inverters with 

Configuration 

To be provided by 

Contractor ( to meet 

nominal output power 2 x 

30kW + 1 x 40kW) 

 

16 Inverter Type To be mentioned by 

Contractor 

 

17 Idle Current < 4% of rated capacity  

18 Regulation ±2% for DC I/p variation & 

o/p load variation 

 

19 Overload Features 150% for 1 minute  

20 Cooling Forced Air cooling, with 

temperature controlled 

cooling fan 

 

21 Operating Temperature 0 to 50 ˚C  

22 Relative Humidity 95% Maximum  

23 LED/LCD Display : 

Indications 

Display shall indicate 

system functional 
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parameters and protection 

functional indicator 

24 Data monitor and display 

controls 

RS485, Ethernet OR RS232 

connectivity 

 

25 Protections   

 a. Input over voltage 

b. Low/high frequency 

c. Short circuit 

d. Under/over output 

voltage 

e. Over Temperature 

f. Grid Input under 

voltage / over voltage 

with auto recovery 

g. DC disconnect device 

h. DC reverse polarity 

i. Anti-Islanding 

Protection as per the 

standard 

To be mentioned by 

Contractor 

 

26 Enclosure Protection IP 20(for indoor)  IP 60 (for 

outdoor)as per IEC 529 

 

27 Safety 1. IEC 62103 

2. IEC 62109 Part 1 & 2 

3. Galvanic Isolation at 

input & 

output through transformer 

 

28 Audible Noise < 45dB at 1 Meter  

29 Power Control MPPT suitable for hybrid 

operation. 

 

F DC/AC Distribution 

1 DC Side Quantity & 

Ratings of MCBs 

To be mentioned by 

Contractor 

 

2 AC Side 

Quantity & Capacity of 

MCBs 

To be mentioned by 

Contractor 

 

3 Details of measuring To be mentioned by 

Contractor 

 

5 Other Details To be mentioned by 

Contractor 

 

G Cables 

1 Make To be mentioned by 

Contractor 

 

2 Size To be mentioned by 

Contractor 
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3 Other Details To be mentioned by 

Contractor 

 

H Earthing 

1 Details of points earthed To be mentioned by 

Contractor 

 

2 Earth Resistance To be mentioned by 

Contractor 

 

I Lightning Arrestor 

1 Make & Type To be mentioned by 

Contractor 

 

2 Area covered per 

Lightning Arrestor 

To be mentioned by 

Contractor 

 

3 Number of Lightning 

Arrestors  

To be mentioned by 

Contractor 

 

J Datasheet for Modules, 

Inverter, Cables etc.. 

To be submitted along with 

the bid 

 

 

 
 

 
  

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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SCOPE OF COMPREHENSIVE AMC 
 

A)     MAINTENANCE DURING DEFECT LIABILITY PERIOD OR WARRANTY 

PERIOD 
 

1. The Contractor shall maintain the plant and associated equipment free of 
cost and ensure that it works as per tender parameters. 

 
2. All spares required for normal operation as per tendered parameters shall 

be replaced at no extra cost. 
 

3. The number of visits shall be same as stipulated in Comprehensive Annual 
Maintenance. 

 
B)     COMPREHENSIVE ANNUAL MAINTENANCE (CAM) (after the defect 

liability period) 
 
1. The Contractor shall maintain the plant and associated equipments for a 

period of Four years after the expiry of defect liability period and ensure 
that it works as per the tendered parameters. 

2. The rate of annual maintenance charges shall be furnished for a period of 4 
years after the expiry of warranty/defect liability period and the rates 

quoted shall be binding on the Contractor. 
3. The cost of CAM furnished shall also be one of the criteria in evaluation of 

cost economics. 
4. The Comprehensive Annual Maintenance Charges shall be paid once in 

three months in advance subject to satisfactory maintenance of previous 
quarter.  

 

SCOPE  OF   COMPREHENSIVE   ANNUAL   MAINTAINANCE   CONTRACT  FOR  

SOLAR ROOFTOP POWER SYSTEM (CAMC) 

 

The Contractor shall offer the following at no extra cost to the bank. The rate 

quoted for CAMC should include the following.  

 

1. The Contractor shall maintain the plant and ensure that it works as per 

the tendered parameters. 

2. All the repairs and replacements of spares shall be carried out which 

are necessitated due to usage of system as per tender stipulations.  

However, the repairs and replacements necessitated by loss or damage 

due to misuse or accident, fire or natural calamities shall be out of the 

scope of CAMC. 

3. The Contractor should visit every month for preventive maintenance of 

the system. If any breakdown calls for emergency service, the same 

shall be attended within 24 hrs. One of the scheduled preventive 

maintenance shall also be completed during such visits. Visits also shall 

be made for the upkeep of the system to ensure at no point of time the 

plant capacity is less than 90%. 
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4. During the Preventive Maintenance, the contract includes servicing 

including PV panel cleaning, repairing, maintenance and replacement of 

spare parts of Solar Power System for the satisfactory running of the 

system. During each visit the supplier shall carry out Thermography 

checks during the CAMC period to identify hot spot of PV modules and 

take corrective action. The same shall be recorded in a log book which 

shall be verified and confirmed by bank's representative.  

5. During the break down calls, the nature of repair carried out, parts 

replaced etc shall be recorded in the log book. 

 
OTHER TERMS WITH REGARD TO CAMC: 

 
1. The rate of annual maintenance charges shall be furnished for a period of 

4 years after the warranty/Defect Liability Period and rates quoted shall be 

binding on the Contractor. 

2. The scope and terms of Comprehensive Annual Maintenance Contract 

(CAMC) like number of monthly visits, items covering under CAMC, 

replacement of spares exclusions if any, down time for break down and 

service calls shall be as mentioned above. 

3. The Bank reserves the right of discontinuing the CAMC from the  

contractor  during  the  tenancy  of  the Maintenance Contract. 

4. The cost of Comprehensive Annual Maintenance Charges shall also be one 

of the criteria in evaluation of cost economics of the tender. All  the  

activities  under  this  clause  shall  be  completed  within  the stipulated 

time. 

 

 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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                                             UNPRICED FORMAT OF PRICE BID 
 
                (No prices should be quoted in the unpriced format of Price bid) 

TERMS OF PRICE BID 
1. Prices quoted must be firm for the period /extended period of contract. No 

escalation shall be admissible in respect of any item of the contract, except in 

case of statutory variation in items like excise duty, works contract tax (if 

applicable), which shall be reimbursed subject to submission of necessary 

documents. 

2. No escalation due to IEEMA clause shall be admissible. 

3. Price quoted must be inclusive of all items required for the entire job of design, 

manufacture, supply to site, erection, testing, commissioning, and handing over 

including ancillary items like minor civil works, all electrical items and periodic 

maintenance of solar panels etc., nothing extra shall be paid. 

4. All materials shall be insured against theft, damage, etc., from the time they 

are transported from the factory upto the time of handing over to the bank.  No 

claim in respect of any damage/ loss shall be entertained. 

6. Watch and ward responsibility at site shall be the responsibility of the 

contractor. 

7. PERIODIC MAINTENANCE SHOULD DO BY THE VENDOR AND NO EXTRA PAYMENT 

WILL BE PAID BY THE BANK.  

8. The tender will be awarded based on lowest Vendor (L1).   

 

9. THE CONTRACTOR HAS TO EXECUTE AGREEMENT WITH IN 14 DAYS FROM THE 
DATE OF ORDER( AS PER THE FORMAT GIVEN  BY THE BANK ),CONFIRMING THAT 
THE SOLAR POWER PLANT WILL BE MAINTAINED AT THE TENDERED RATE FOR 
FOUR YEARS AFTER WARRANTY PERIOD.   

                                                                                 

 

                                                          SIGNATURE OF THE TENDERER WITH SEAL 
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PRICE BID 

S 

No 
Description  Quantity  

Rate per 

KWp in Rs 

GST in 

Rs. 

Total Amount  

Rs 

1. 
 

Supply of materials  -                 Applicable GST @ _______% 

 

Design, Manufacture, 

Supply of complete 

materials for generation 

of Solar photovoltaic 

(SPV) based Grid 

interactive Solar Power 

System of  

30 Kwp of operation 

including required 

quantities of SPV modules 

formed into arrays their 

mounting arrangement, 

On-Grid power 

conditioning units, 

required DC & AC 

Distribution panels with 

surge protection units, 

copper cabling of required 

rating from terrace to 

main distribution board at 

Electrical Room at Ground 

Floor, require earthing, 

Communication Interface 

with data Logging along 

with PC based 

arrangement for system 

performance monitoring 

through licensed software, 

solar energy meter fixed 

at AC Db near Grid 

Inverter, safety 

arrangements etc. as 

defined in the scope and 

in accordance with laid 

down functional 

requirement and 

specifications to provide a 

composite operational 

30 KWp 
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system including 

liaisoning for all statutory 

approval etc. as details in 

the technical specification  

SPV module - (minimum 

250 Wp Crystalline Silicon 

Terrestrial PV Modules)  

***Approved Solar Panel 

Make:- 

Vikram/Waaree/RenewSys 

 

2 

 

Installation, Testing & Commissioning (ITC) -  Applicable GST @ ______% 

 

Installation, testing and 

commissioning of the 

complete system including  

module mounting 

arrangement for SPV 

module/arrays, related 

civil works as required 

and as specified to 

provide a complete 

operational system 

including training etc., 

30 KWp 

 

  

 
Total Amount = 1+2  

 
   

 

The rate exclusive of GST in words 

_______________________________________________only 

3 
Comprehensive Annual Maintenance Charges for 4 years after defect liability 

period of 1 year – The amount is exclusive of GST. 

  

Rate for all inclusive 

Upkeep & routine 

Maintenance of complete 

system as provided under 

the CAMC contract for 

periodic cleaning of PV 

cells, PCU/Solar Inverter 

etc. to ensure the 

committed minimum 

power generation 

including all spares, 

consumables for trouble 

shooting, routing, 

preventive and breakdown 

maintenance etc. as 

required as per good 

 30 KWp 

 

 

 

 

 

 

 

 

 
 NA  
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engineering practice, 

recommendations in the 

respective equipment 

manufacturer and 

instructions and 

instructions of engineer in 

charge form maintaining 

the system inacceptable 

functional and serviceable 

state etc. as specified and 

as per the scope of work 

laid down. 

1st YEAR    
 

 NA  

2nd YEAR      NA  

3rd YEAR      NA  

4th YEAR      NA  

 Sub Total (1 to 4 years)     

 Total (1+2+3)      

 
Total Amount in words: 

_____________________________________________________________ 
_______________________________ Only 
 

4. Supply & Installation of Net Metering: (The amount is exclusive of GST) 

 

Supply, installation of Net 

metering and HT cubical 

meter with Load Breaker 

Switch to meet the 

requirements.  

The Equipment shall meet 

all the requirements of 

latest MNRE/ BESCOM 

guidelines. 

 

 

 

 

Quote 

rate 

  

 

  
Important Notes:  
 

a. The above point no: 04 regarding supply & installation of net metering 
with panel. The rate quoted will not be considered for arriving at L1 

Bidder. 
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b. The Present value of AMC charges for 4 years after 1 year defect liability 
period will be arrived at to decide the Lowest Contractor (L-1). The 
present value of the AMC component per year will be calculated as per the 

following formula: 
 

Present Value = c / (1+r)n 
 

Where 'c' is the annual CAMC of each year 
           'r' is REPO LINKED Lending Rate which is at present ___% 

           'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 
 

The above mentioned calculation is for Price comparison purpose only. 
 

c. Contractor has to note that the total capacity of the solar power plant 
should not be less than 30 KWp 

 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
 

 

 

 


